VENDOR RANKING

CALL ORDER : 025 PROPOSAL ID : T5306 PROPOSAL DESC :
LETTING DATE : 07/29/09 10:30 A.M. DISTRICT : 05 AWARD CONTINGENT ON RECEIPT OF LOCAL FUNDS.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of construction of new Nasa Blvd. from Atlantis Rd. to a point directly across from Ellis Rd., as well as reconstruction of sections of Ellis Rd. from west of Lake Ibis Drive to Wickham Rd., Wickham Rd. from south of existing Nasa Blvd. to south of Coral Dr. and existing Nasa Blvd from Atlantis Dr. to Wickham Rd. and the construction of a new water main and associated appurtenances.

FINPROJ(S) : 40466715201 (*) F.A. NO. : 8617005U COUNTIES : BREVARD
40466715601 N/A
LOCAL NAME : WICKHAM ROAD ROAD NAME : CR 509
PROJ LIMITS : AT NASA BLVD & ELLIS RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PALM BEACH GRADING INC.	Responsive	Winning bid	$ 5,485,121.93	0.00%
2	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 5,516,096.16	0.56%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 5,621,948.51	2.49%
4	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 5,771,403.36	5.21%
5	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,849,938.07	6.65%
6	GUETTLER BROTHERS CONSTRUCTION,	Responsive	Non-Winning Bid	$ 6,137,071.98	11.88%
7	BREWER PAVING & DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 6,161,711.17	12.33%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 6,176,763.23	12.60%
9	V.A. PAVING, INC.	Responsive	Non-Winning Bid	$ 6,188,427.70	12.82%
10	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 6,324,038.55	15.29%
11	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 6,728,990.42	22.67%
12	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 6,791,179.92	23.81%

CALL ORDER : 025
LETTING DATE : 07/29/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 370 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5306
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
AWARD CONTINGENT ON RECEIPT OF LOCAL FUNDS.

The improvements under this contract consist of construction of new Nasa Blvd. from Atlantis Rd. to a point directly across from Ellis Rd., as well as reconstruction of sections of Ellis Rd. from west of Lake Ibis Drive to Wickham Rd., Wickham Rd. from south of existing Nasa Blvd. to south of Coral Dr. and existing Nasa Blvd from Atlantis Dr. to Wickham Rd. and the construction of a new water main and associated appurtenances.

FINPROJ(S) : 40466715201 (*)
40466715601
F.A. NO. : 8617005U
N/A
COUNTIES : BREVARD
LOCAL NAME : WICKHAM ROAD
ROAD NAME : CR 509
PROJ LIMITS : AT NASA BLVD & ELLIS RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40466715201	LUMP	234500.00000	234500.00	539229.91000	539229.91	17600.00000	17600.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40466715201	370.000 LS	115000.00000	115000.00	100672.78000	100672.78	320000.00000	320000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	50.00000	2500.00	378.79000	18939.50	45.20000	2260.00
0020 0102 60 WORK ZONE SIGN	11067.000 ED	0.35000	3873.45	0.28000	3098.76	0.25000	2766.75
0025 0102 61 BUSINESS SIGN	12.000 EA	55.00000	660.00	7.36000	88.32	7.05000	84.60
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2052.000 LF	18.00000	36936.00	18.41000	37777.32	17.60000	36115.20
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70116.000 ED	0.30000	21034.80	0.22000	15425.52	0.20000	14023.20
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	6331.000 ED	0.40000	2532.40	0.36000	2279.16	0.35000	2215.85
0045 0102 76 ADVANCE WARNING ARROW PANEL	148.000 ED	20.00000	2960.00	7.36000	1089.28	7.05000	1043.40
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3339.000 ED	0.35000	1168.65	0.40000	1335.60	0.35000	1168.65

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2484.000 EA	3.00000	7452.00	3.26000	8097.84	3.00000	7452.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4025.000 ED	0.25000	1006.25	0.17000	684.25	0.15000	603.75
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	2000.00000	4000.00	8699.44000	17398.88	884.00000	1768.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	411.000 ED	20.00000	8220.00	15.79000	6489.69	15.05000	6185.55
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	347.000 DA	6.00000	2082.00	6.31000	2189.57	2.00000	694.00
0080 0104 10 2 SYNTHETIC BALES	639.000 LF	10.00000	6390.00	5.95000	3802.05	6.05000	3865.95
0085 0104 11 FLOATING TURBIDITY BARRIER	181.000 LF	10.00000	1810.00	6.58000	1190.98	6.55000	1185.55
0090 0104 13 1 STAKED SILT FENCE, TYPE III	15815.000 LF	1.65000	26094.75	0.52000	8223.80	0.50000	7907.50
0095 0104 16 ROCK BAG	940.000 EA	8.00000	7520.00	2.79000	2622.60	3.00000	2820.00
0100 0110 1 1 CLEARING & GRUBBING 40466715201	20.500 LS	123500.00000	123500.00	44191.64000	44191.64	83100.00000	83100.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2337.000 SY	10.00000	23370.00	5.80000	13554.60	7.35000	17176.95
0110 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	125.00000	1500.00	82.07000	984.84	78.35000	940.20
0115 0120 1 REGULAR EXCAVATION	40125.000 CY	1.00000	40125.00	2.36000	94695.00	5.40000	216675.00
0120 0120 4 SUBSOIL EXCAVATION	566.000 CY	3.50000	1981.00	13.74000	7776.84	7.40000	4188.40
0125 0120 6 EMBANKMENT	44579.000 CY	1.10000	49036.90	3.43000	152905.97	7.40000	329884.60
0135 0160 4 TYPE B STABILIZATION	38405.000 SY	2.50000	96012.50	2.74000	105229.70	4.75000	182423.75
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45467.000 SY	0.85000	38646.95	2.33000	105938.11	2.00000	90934.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0145 0285704 OPTIONAL BASE, BASE GROUP 04	3585.000 SY	8.75000	31368.75	12.05000	43199.25	6.55000	23481.75
0150 0285709 OPTIONAL BASE, BASE GROUP 09	30331.000 SY	9.75000	295727.25	11.63000	352749.53	11.45000	347289.95
0155 0285715 OPTIONAL BASE, BASE GROUP 15	6630.000 SY	47.50000	314925.00	21.20000	140556.00	44.40000	294372.00
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20481.000 SY	2.00000	40962.00	2.36000	48335.16	2.15000	44034.15
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8469.900 TN	94.75000	802523.03	88.91000	753058.81	84.35000	714436.07
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4765.300 TN	119.50000	569453.35	98.91000	471335.82	103.65000	493923.35
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.900 CY	435.00000	4741.50	363.00000	3956.70	802.00000	8741.80
0180 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	36.000 CY	435.00000	15660.00	331.44000	11931.84	603.00000	21708.00
0185 0400 2 2 CONCRETE CLASS II, ENDWALLS	27.400 CY	435.00000	11919.00	363.00000	9946.20	938.00000	25701.20
0190 0415 1 1 REINF STEEL- ROADWAY	1988.000 LB	1.00000	1988.00	0.62000	1232.56	0.80000	1590.40
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2850.00000	2850.00	1330.15000	1330.15	1930.00000	1930.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	3250.00000	52000.00	1959.23000	31347.68	2520.00000	40320.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	7.000 EA	3600.00000	25200.00	2304.17000	16129.19	2780.00000	19460.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	4500.00000	4500.00	2148.34000	2148.34	4510.00000	4510.00
0215 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	4500.00000	22500.00	2938.30000	14691.50	5060.00000	25300.00
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	2600.00000	41600.00	1101.87000	17629.92	1530.00000	24480.00
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	7.000 EA	2700.00000	18900.00	955.97000	6691.79	1550.00000	10850.00
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	4500.00000	4500.00	2522.38000	2522.38	2640.00000	2640.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	5.000 EA	4500.00000	22500.00	2747.42000	13737.10	3030.00000	15150.00
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	3200.00000	16000.00	1537.33000	7686.65	2050.00000	10250.00
0245 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3000.00000	3000.00	1171.81000	1171.81	1950.00000	1950.00
0250 0425 2 61 MANHOLES, P-8, <10'	10.000 EA	2950.00000	29500.00	1453.82000	14538.20	2270.00000	22700.00
0255 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3600.00000	7200.00	2380.90000	4761.80	2910.00000	5820.00
0260 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	4000.00000	4000.00	1867.12000	1867.12	2460.00000	2460.00
0265 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	4500.00000	4500.00	1818.74000	1818.74	3520.00000	3520.00
0270 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	5500.00000	27500.00	3216.92000	16084.60	3840.00000	19200.00
0275 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	850.00000	1700.00	210.43000	420.86	377.00000	754.00
0280 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	3200.00000	6400.00	210.43000	420.86	1010.00000	2020.00
0285 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	6895.000 LF	35.00000	241325.00	24.79000	170927.05	38.55000	265802.25
0290 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1057.000 LF	55.00000	58135.00	57.14000	60396.98	32.50000	34352.50
0295 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	324.000 LF	180.00000	58320.00	146.27000	47391.48	42.80000	13867.20
0300 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	728.000 LF	37.00000	26936.00	45.24000	32934.72	47.90000	34871.20
0305 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	221.000 LF	55.00000	12155.00	68.58000	15156.18	70.00000	15470.00
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1600.00000	8000.00	444.34000	2221.70	921.00000	4605.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	2200.00000	4400.00	1151.01000	2302.02	968.00000	1936.00
0320 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2800.00000	8400.00	1334.39000	4003.17	2620.00000	7860.00
0325 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	2800.00000	5600.00	970.33000	1940.66	1350.00000	2700.00
0330 0440 1 50 UNDERDRAIN, TYPE V	7177.000 LF	8.00000	57416.00	11.24000	80669.48	7.05000	50597.85
0335 0440 70 UNDERDRAIN INSPECTION BOX	1.000 EA	850.00000	850.00	1557.74000	1557.74	1570.00000	1570.00
0340 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	1329.000 LF	10.00000	13290.00	15.29000	20320.41	9.60000	12758.40
0345 0440 73 5 UNDERDRAIN OUTLET PIPE, 12"	206.000 LF	12.00000	2472.00	23.90000	4923.40	24.10000	4964.60
0347 0514 73 GEOSYNTHETIC CLAY LINER	1338.000 SY	8.00000	10704.00	14.67000	19628.46	15.05000	20136.90
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	336.000 LF	22.00000	7392.00	24.20000	8131.20	22.04000	7405.44
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2780.000 LF	10.50000	29190.00	10.26000	28522.80	11.55000	32109.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5488.000 LF	10.50000	57624.00	9.84000	54001.92	16.05000	88082.40
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1235.000 LF	12.00000	14820.00	20.46000	25268.10	19.55000	24144.25
0370 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	300.000 LF	23.00000	6900.00	39.40000	11820.00	37.60000	11280.00
0375 0520 6 SHOULDER GUTTER- CONCRETE	1038.000 LF	15.00000	15570.00	13.41000	13919.58	12.80000	13286.40
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	2145.000 SY	24.00000	51480.00	24.15000	51801.75	26.35000	56520.75
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	1003.000 SY	35.00000	35105.00	29.09000	29177.27	32.05000	32146.15
0390 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	102.000 SY	35.00000	3570.00	24.15000	2463.30	24.45000	2493.90

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0395 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	99.000 LF	12.00000	1188.00	8.36000	827.64	8.55000	846.45
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	1987.000 LF	11.00000	21857.00	9.43000	18737.41	8.80000	17485.60
0405 0570 1 1 PERFORMANCE TURF	3057.000 SY	0.75000	2292.75	0.47000	1436.79	1.25000	3821.25
0410 0570 1 2 PERFORMANCE TURF, SOD	42410.000 SY	2.05000	86940.50	1.74000	73793.40	1.25000	53012.50
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.907 NM	750.00000	3680.25	1062.70000	5214.67	748.00000	3670.44
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	189.000 LF	0.65000	122.85	1.84000	347.76	0.60000	113.40
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.340 GM	230.00000	538.20	341.96000	800.19	226.00000	528.84
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	482.000 LF	0.20000	96.40	0.36000	173.52	0.15000	72.30
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.000 EA	17.00000	493.00	26.30000	762.70	15.05000	436.45
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.825 NM	750.00000	3618.75	1062.70000	5127.53	748.00000	3609.10
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	62.000 LF	0.85000	52.70	1.16000	71.92	0.80000	49.60
0450 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.457 GM	250.00000	114.25	341.96000	156.28	246.00000	112.42
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715201	LUMP	56000.00000	56000.00	56000.00000	56000.00	56000.00000	56000.00
SECTION 0001 TOTALS			$ 4,150,179.18		$ 4,140,142.25		$ 4,422,394.06
SECTION 0002 SIGNING							

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0460 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	63.000 AS	325.00000	20475.00	254.63000	16041.69	243.00000	15309.00
0465 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	600.00000	6000.00	664.98000	6649.80	836.00000	8360.00
0470 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	125.00000	1000.00	86.27000	690.16	62.25000	498.00
0475 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	5.00000	130.00	1.05000	27.30	1.00000	26.00
0480 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1200.00000	1200.00	925.92000	925.92	884.00000	884.00
0485 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	65.00000	585.00	136.78000	1231.02	131.00000	1179.00
0490 0705 10 4 OBJECT MARKER, TYPE 4	4.000 EA	65.00000	260.00	136.78000	547.12	131.00000	524.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40466715201	LUMP	36250.00000	36250.00	52643.83000	52643.83	36400.00000	36400.00
0500 0711 17 THERMOPLASTIC, REMOVE	80.000 SF	26.00000	2080.00	24.99000	1999.20	26.35000	2108.00
SECTION 0002 TOTALS		$	67,980.00	$	80,756.04	$	65,288.00
SECTION 0003 SIGNALIZATION							
0505 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	15.00000	450.00	15.79000	473.70	8.15000	244.50
0510 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	867.000 LF	4.00000	3468.00	4.21000	3650.07	3.50000	3034.50
0515 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	408.000 LF	13.00000	5304.00	13.68000	5581.44	9.45000	3855.60
0520 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	5000.00000	5000.00	5260.91000	5260.91	5250.00000	5250.00
0525 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	323.000 LF	5.25000	1695.75	5.52000	1782.96	2.30000	742.90
0530 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	25.00000	250.00	263.04000	2630.40	289.00000	2890.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0535 0635 1 12 PULL & JUNCTION BOXES, F&I, AERIAL JUNCTION BOX	1.000 EA	200.00000	200.00	210.43000	210.43	274.00000	274.00
0540 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	1000.00000	3000.00	1052.18000	3156.54	1020.00000	3060.00
0545 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1200.00000	1200.00	1262.62000	1262.62	966.00000	966.00
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	105.000 LF	2.00000	210.00	2.10000	220.50	0.90000	94.50
0555 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	23000.00000	92000.00	24200.19000	96800.76	25700.00000	102800.00
0560 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	800.00000	12800.00	841.74000	13467.84	696.00000	11136.00
0565 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	650.00000	5200.00	683.92000	5471.36	634.00000	5072.00
0570 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	16.000 EA	150.00000	2400.00	157.82000	2525.12	84.85000	1357.60
0575 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	1.000 EA	1200.00000	1200.00	1262.62000	1262.62	713.00000	713.00
0580 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	800.00000	800.00	841.74000	841.74	614.00000	614.00
0585 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5000.00000	20000.00	5260.91000	21043.64	5680.00000	22720.00
0590 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	250.00000	2000.00	263.04000	2104.32	171.00000	1368.00
0595 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23000.00000	23000.00	24200.19000	24200.19	24600.00000	24600.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	(1) AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	(2) AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	(3) AMOUNT
0600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5000.00000	5000.00	5260.91000	5260.91	2160.00000	2160.00
0605 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	50.00000	700.00	52.61000	736.54	38.65000	541.10
0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	100.00000	8000.00	105.22000	8417.60	49.70000	3976.00
0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	210.43000	420.86	140.00000	280.00
0620 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	200.00000	400.00	210.43000	420.86	208.00000	416.00
0625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	210.43000	420.86	264.00000	528.00
0630 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	825.000 LF	0.60000	495.00	0.58000	478.50	0.40000	330.00
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	50.00000	100.00	52.61000	105.22	52.75000	105.50
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	1200.00000	6000.00	1262.62000	6313.10	1140.00000	5700.00
SECTION 0003 TOTALS		$	201,672.75	$	214,521.61	$	204,829.20
SECTION 0004 UTILITIES							
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715601	LUMP	103135.00000	103135.00	103135.00000	103135.00	103135.00000	103135.00
0650 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	390.000 LF	18.00000	7020.00	14.69000	5729.10	11.60000	4524.00
0655 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2937.000 LF	45.00000	132165.00	19.64000	57682.68	15.65000	45964.05
0660 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	1252.000 LF	85.00000	106420.00	81.22000	101687.44	66.70000	83508.40
0665 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	540.000 LF	12.00000	6480.00	22.40000	12096.00	19.50000	10530.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0670 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	26.000 LF	28.00000	728.00	32.32000	840.32	27.60000	717.60
0675 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	76.000 LF	105.00000	7980.00	40.62000	3087.12	33.85000	2572.60
0680 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1541.000 LF	115.00000	177215.00	157.06000	242029.46	141.00000	217281.00
0685 1050 11921 UTILITY PIPE, F&I, SPECIAL, WATER / SEWER, 0-1.9"	96.000 LF	12.00000	1152.00	15.31000	1469.76	18.25000	1752.00
0690 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	54.000 LF	8.00000	432.00	11.40000	615.60	4.20000	226.80
0695 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	16.000 LF	10.00000	160.00	11.40000	182.40	8.50000	136.00
0700 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	629.000 LF	12.00000	7548.00	11.40000	7170.60	14.10000	8868.90
0705 1050 16005 UTILITY PIPE,REMOVE & DISPOSE 20-49.9"	2879.000 LF	15.00000	43185.00	11.40000	32820.60	16.10000	46351.90
0710 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	16.000 EA	245.00000	3920.00	403.62000	6457.92	411.00000	6576.00
0715 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	43.000 EA	3000.00000	129000.00	3352.07000	144139.01	2210.00000	95030.00
0720 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1.000 EA	950.00000	950.00	363.57000	363.57	263.00000	263.00
0725 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	4.000 EA	4500.00000	18000.00	4709.05000	18836.20	3180.00000	12720.00
0730 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	450.00000	450.00	775.63000	775.63	436.00000	436.00
0735 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	2500.00000	5000.00	3445.58000	6891.16	2050.00000	4100.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0740 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	350.00000	700.00	211.63000	423.26	182.00000	364.00
0745 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	1500.00000	4500.00	2766.26000	8298.78	3500.00000	10500.00
0750 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	6.000 EA	350.00000	2100.00	143.58000	861.48	181.00000	1086.00
0755 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	3.000 EA	150.00000	450.00	198.44000	595.32	529.00000	1587.00
0760 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	650.00000	2600.00	790.54000	3162.16	748.00000	2992.00
0765 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	4.000 EA	850.00000	3400.00	4239.68000	16958.72	2150.00000	8600.00
0770 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	950.00000	1900.00	857.63000	1715.26	822.00000	1644.00
0775 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	1.000 EA	7500.00000	7500.00	5154.79000	5154.79	3970.00000	3970.00
0780 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	4200.00000	29400.00	1737.68000	12163.76	2400.00000	16800.00
0785 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	52000.00000	52000.00	51502.02000	51502.02	48100.00000	48100.00
0790 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	8.000 EA	10500.00000	84000.00	17928.52000	143428.16	12600.00000	100800.00
0795 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	4.000 EA	30000.00000	120000.00	21499.23000	85996.92	20700.00000	82800.00
0800 1080 13101 UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	3.000 EA	200.00000	600.00	134.24000	402.72	459.00000	1377.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PALM BEACH GRADING INC. UNIT PRICE	 AMOUNT	(2) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0805 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	3.000 EA	450.00000	1350.00	105.22000	315.66	137.00000	411.00
0810 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	1.000 EA	3200.00000	3200.00	3477.25000	3477.25	2730.00000	2730.00
0815 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	650.00000	650.00	210.43000	210.43	983.00000	983.00
SECTION 0004 TOTALS			$ 1,065,290.00		$ 1,080,676.26		$ 929,437.25
CONTRACT TOTALS			$ 5,485,121.93		$ 5,516,096.16		$ 5,621,948.51

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40466715201	LUMP	290000.00000	290000.00	400000.00000	400000.00	457792.26000	457792.26
0010 0102 1 MAINTENANCE OF TRAFFIC 40466715201	370.000 LS	167975.00000	167975.00	184835.79000	184835.79	245841.47000	245841.47
0015 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	40.00000	2000.00	42.69000	2134.50	48.65000	2432.50
0020 0102 60 WORK ZONE SIGN	11067.000 ED	27.00000	298809.00	0.28000	3098.76	0.29000	3209.43
0025 0102 61 BUSINESS SIGN	12.000 EA	7.00000	84.00	52.49000	629.88	7.57000	90.84
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2052.000 LF	17.50000	35910.00	18.38000	37715.76	18.92000	38823.84
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70116.000 ED	0.21000	14724.36	0.21000	14724.36	0.23000	16126.68
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	6331.000 ED	0.35000	2215.85	0.32000	2025.92	0.38000	2405.78
0045 0102 76 ADVANCE WARNING ARROW PANEL	148.000 ED	7.00000	1036.00	8.40000	1243.20	7.57000	1120.36
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3339.000 ED	0.38000	1268.82	0.53000	1769.67	0.41000	1368.99
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2484.000 EA	3.10000	7700.40	3.15000	7824.60	3.24000	8048.16
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4025.000 ED	0.16000	644.00	0.14000	563.50	0.17000	684.25
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	3620.00000	7240.00	1028.89000	2057.78	1059.48000	2118.96
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	411.000 ED	15.00000	6165.00	18.90000	7767.90	16.22000	6666.42
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	347.000 DA	6.00000	2082.00	15.75000	5465.25	2.16000	749.52
0080 0104 10 2 SYNTHETIC BALES	639.000 LF	6.00000	3834.00	5.93000	3789.27	6.22000	3974.58

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0085 0104 11 FLOATING TURBIDITY BARRIER	181.000 LF	6.50000	1176.50	6.56000	1187.36	8.38000	1516.78
0090 0104 13 1 STAKED SILT FENCE, TYPE III	15815.000 LF	0.50000	7907.50	0.60000	9489.00	0.65000	10279.75
0095 0104 16 ROCK BAG	940.000 EA	3.00000	2820.00	5.22000	4906.80	2.97000	2791.80
0100 0110 1 1 CLEARING & GRUBBING 40466715201	20.500 LS	50000.00000	50000.00	175219.66000	175219.66	78273.67000	78273.67
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2337.000 SY	9.00000	21033.00	3.02000	7057.74	2.18000	5094.66
0110 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	78.00000	936.00	64.05000	768.60	270.28000	3243.36
0115 0120 1 REGULAR EXCAVATION	40125.000 CY	4.50000	180562.50	2.25000	90281.25	1.99000	79848.75
0120 0120 4 SUBSOIL EXCAVATION	566.000 CY	15.00000	8490.00	21.34000	12078.44	2.76000	1562.16
0125 0120 6 EMBANKMENT	44579.000 CY	4.00000	178316.00	4.00000	178316.00	3.57000	159147.03
0135 0160 4 TYPE B STABILIZATION	38405.000 SY	3.50000	134417.50	3.23000	124048.15	1.57000	60295.85
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45467.000 SY	1.35000	61380.45	0.23000	10457.41	1.11000	50468.37
0145 0285704 OPTIONAL BASE, BASE GROUP 04	3585.000 SY	8.50000	30472.50	8.51000	30508.35	11.93000	42769.05
0150 0285709 OPTIONAL BASE, BASE GROUP 09	30331.000 SY	11.00000	333641.00	13.03000	395212.93	17.08000	518053.48
0155 0285715 OPTIONAL BASE, BASE GROUP 15	6630.000 SY	32.00000	212160.00	48.19000	319499.70	48.00000	318240.00
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20481.000 SY	1.62000	33179.22	2.39000	48949.59	2.16000	44238.96
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8469.900 TN	80.00000	677592.00	93.84000	794815.42	91.39000	774064.16
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4765.300 TN	90.00000	428877.00	104.71000	498974.56	112.06000	533999.52
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.900 CY	725.00000	7902.50	362.21000	3948.09	372.98000	4065.48

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0180 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	36.000 CY	450.00000	16200.00	330.71000	11905.56	340.55000	12259.80
0185 0400 2 2 CONCRETE CLASS II, ENDWALLS	27.400 CY	900.00000	24660.00	362.21000	9924.55	372.98000	10219.65
0190 0415 1 1 REINF STEEL- ROADWAY	1988.000 LB	2.00000	3976.00	0.62000	1232.56	0.64000	1272.32
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2250.00000	2250.00	2051.58000	2051.58	2288.69000	2288.69
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	3650.00000	58400.00	2473.97000	39583.52	2721.13000	43538.08
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	7.000 EA	3900.00000	27300.00	2844.69000	19912.83	2948.16000	20637.12
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3800.00000	3800.00	2473.97000	2473.97	4003.31000	4003.31
0215 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	3250.00000	16250.00	1867.34000	9336.70	4544.95000	22724.75
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	2450.00000	39200.00	1576.94000	25231.04	1449.76000	23196.16
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	7.000 EA	2500.00000	17500.00	3022.18000	21155.26	1476.78000	10337.46
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	3900.00000	3900.00	2673.92000	2673.92	3263.84000	3263.84
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	5.000 EA	3450.00000	17250.00	3398.50000	16992.50	3293.03000	16465.15
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	2900.00000	14500.00	2142.57000	10712.85	2158.96000	10794.80
0245 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2450.00000	2450.00	2115.61000	2115.61	2036.79000	2036.79
0250 0425 2 61 MANHOLES, P-8, <10'	10.000 EA	2700.00000	27000.00	1995.96000	19959.60	2036.79000	20367.90
0255 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3600.00000	7200.00	2243.86000	4487.72	3261.68000	6523.36
0260 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3025.00000	3025.00	2393.04000	2393.04	2958.97000	2958.97
0265 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3000.00000	3000.00	2607.07000	2607.07	2540.59000	2540.59
0270 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	4450.00000	22250.00	3544.29000	17721.45	4854.14000	24270.70

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0275 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	2000.00000	4000.00	685.45000	1370.90	921.10000	1842.20
0280 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	2000.00000	4000.00	685.45000	1370.90	4739.55000	9479.10
0285 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	6895.000 LF	32.00000	220640.00	34.79000	239877.05	31.35000	216158.25
0290 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1057.000 LF	57.00000	60249.00	59.17000	62542.69	51.89000	54847.73
0295 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	324.000 LF	185.00000	59940.00	167.31000	54208.44	164.33000	53242.92
0300 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	728.000 LF	50.00000	36400.00	42.62000	31027.36	49.73000	36203.44
0305 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	221.000 LF	64.00000	14144.00	61.64000	13622.44	91.89000	20307.69
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	950.00000	4750.00	766.51000	3832.55	796.77000	3983.85
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1100.00000	2200.00	949.80000	1899.60	969.75000	1939.50
0320 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1450.00000	4350.00	1628.82000	4886.46	1056.23000	3168.69
0325 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1250.00000	2500.00	1671.92000	3343.84	1325.43000	2650.86
0330 0440 1 50 UNDERDRAIN, TYPE V	7177.000 LF	34.00000	244018.00	14.03000	100693.31	33.51000	240501.27
0335 0440 70 UNDERDRAIN INSPECTION BOX	1.000 EA	1750.00000	1750.00	1783.77000	1783.77	2340.58000	2340.58
0340 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	1329.000 LF	9.00000	11961.00	5.43000	7216.47	12.97000	17237.13
0345 0440 73 5 UNDERDRAIN OUTLET PIPE, 12"	206.000 LF	14.00000	2884.00	8.81000	1814.86	21.62000	4453.72

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0347 0514 73 GEOSYNTHETIC CLAY LINER	1338.000 SY	12.00000	16056.00	12.47000	16684.86	29.19000	39056.22
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	336.000 LF	23.00000	7728.00	27.14000	9119.04	10.54000	3541.44
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2780.000 LF	9.31000	25881.80	11.73000	32609.40	10.11000	28105.80
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5488.000 LF	11.64000	63880.32	21.65000	118815.20	21.03000	115412.64
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1235.000 LF	19.00000	23465.00	22.12000	27318.20	40.49000	50005.15
0370 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	300.000 LF	30.85000	9255.00	41.39000	12417.00	19.78000	5934.00
0375 0520 6 SHOULDER GUTTER- CONCRETE	1038.000 LF	11.08000	11501.04	14.94000	15507.72	13.78000	14303.64
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	2145.000 SY	26.24000	56284.80	26.06000	55898.70	24.81000	53217.45
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	1003.000 SY	29.50000	29588.50	31.10000	31193.30	29.89000	29979.67
0390 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	102.000 SY	30.00000	3060.00	27.56000	2811.12	26.32000	2684.64
0395 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	99.000 LF	10.00000	990.00	8.92000	883.08	10.81000	1070.19
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	1987.000 LF	9.50000	18876.50	9.19000	18260.53	11.00000	21857.00
0405 0570 1 1 PERFORMANCE TURF	3057.000 SY	0.30000	917.10	0.86000	2629.02	1.36000	4157.52
0410 0570 1 2 PERFORMANCE TURF, SOD	42410.000 SY	1.17000	49619.70	1.49000	63190.90	1.36000	57677.60
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.907 NM	1010.00000	4956.07	782.17000	3838.11	805.91000	3954.60
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	189.000 LF	1.75000	330.75	0.63000	119.07	0.65000	122.85

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.340 GM	325.00000	760.50	236.22000	552.75	243.25000	569.21
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	482.000 LF	0.35000	168.70	0.15000	72.30	0.15000	72.30
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.000 EA	25.00000	725.00	15.75000	456.75	16.22000	470.38
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.825 NM	1010.00000	4873.25	782.17000	3773.97	806.25000	3890.16
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	62.000 LF	1.10000	68.20	0.84000	52.08	0.86000	53.32
0450 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.457 GM	325.00000	148.53	257.22000	117.55	266.61000	121.84
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715201	LUMP	56000.00000	56000.00	56000.00000	56000.00	56000.00000	56000.00
SECTION 0001 TOTALS			$ 4,581,583.86		$ 4,605,647.81		$ 4,879,720.86
SECTION 0002 SIGNING							
0460 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	63.000 AS	242.00000	15246.00	322.32000	20306.16	337.30000	21249.90
0465 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	632.00000	6320.00	646.73000	6467.30	621.63000	6216.30
0470 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	82.00000	656.00	100.79000	806.32	135.14000	1081.12
0475 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	1.00000	26.00	23.10000	600.60	5.41000	140.66
0480 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	880.00000	880.00	1564.33000	1564.33	1297.32000	1297.32
0485 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	130.00000	1170.00	121.79000	1096.11	70.27000	632.43

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0490 0705 10 4 OBJECT MARKER, TYPE 4	4.000 EA	130.00000	520.00	110.24000	440.96	70.27000	281.08
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40466715201	LUMP	50033.00000	50033.00	38057.31000	38057.31	39188.48000	39188.48
0500 0711 17 THERMOPLASTIC, REMOVE	80.000 SF	23.75000	1900.00	28.35000	2268.00	43.24000	3459.20
SECTION 0002 TOTALS		$	76,751.00	$	71,607.09	$	73,546.49
SECTION 0003 SIGNALIZATION							
0505 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	15.00000	450.00	12.24000	367.20	19.57000	587.10
0510 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	867.000 LF	4.00000	3468.00	5.11000	4430.37	3.24000	2809.08
0515 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	408.000 LF	13.00000	5304.00	18.61000	7592.88	12.97000	5291.76
0520 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	5000.00000	5000.00	5538.15000	5538.15	6541.74000	6541.74
0525 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	323.000 LF	5.25000	1695.75	2.56000	826.88	5.14000	1660.22
0530 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	250.00000	2500.00	308.67000	3086.70	224.87000	2248.70
0535 0635 1 12 PULL & JUNCTION BOXES, F&I, AERIAL JUNCTION BOX	1.000 EA	200.00000	200.00	206.83000	206.83	200.00000	200.00
0540 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	1000.00000	3000.00	1267.21000	3801.63	745.96000	2237.88
0545 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1200.00000	1200.00	1229.42000	1229.42	1126.51000	1126.51
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	105.000 LF	2.00000	210.00	1.22000	128.10	3.24000	340.20

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0555 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	23000.00000	92000.00	29580.53000	118322.12	22419.86000	89679.44
0560 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	800.00000	12800.00	801.06000	12816.96	667.04000	10672.64
0565 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	650.00000	5200.00	730.72000	5845.76	643.26000	5146.08
0570 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	16.000 EA	150.00000	2400.00	89.24000	1427.84	85.41000	1366.56
0575 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	1.000 EA	1200.00000	1200.00	1143.33000	1143.33	1109.21000	1109.21
0580 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	800.00000	800.00	1006.84000	1006.84	1103.80000	1103.80
0585 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5000.00000	20000.00	6183.83000	24735.32	5363.34000	21453.36
0590 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	250.00000	2000.00	129.14000	1033.12	267.03000	2136.24
0595 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23000.00000	23000.00	29688.67000	29688.67	20628.47000	20628.47
0600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5000.00000	5000.00	176.38000	176.38	9097.46000	9097.46
0605 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	50.00000	700.00	27.30000	382.20	70.27000	983.78
0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	100.00000	8000.00	251.97000	20157.60	9.73000	778.40
0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	387.41000	774.82	336.22000	672.44
0620 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	200.00000	400.00	339.11000	678.22	504.88000	1009.76

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	435.70000	871.40	224.87000	449.74
0630 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	825.000 LF	0.55000	453.75	0.58000	478.50	0.54000	445.50
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	50.00000	100.00	25.20000	50.40	35.68000	71.36
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	1200.00000	6000.00	755.92000	3779.60	1098.40000	5492.00
SECTION 0003 TOTALS		$	203,881.50	$	250,577.24	$	195,339.43
SECTION 0004 UTILITIES							
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715601	LUMP	103135.00000	103135.00	103135.00000	103135.00	103135.00000	103135.00
0650 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	390.000 LF	12.00000	4680.00	13.51000	5268.90	12.97000	5058.30
0655 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2937.000 LF	19.00000	55803.00	17.25000	50663.25	17.30000	50810.10
0660 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	1252.000 LF	57.00000	71364.00	68.87000	86225.24	64.87000	81217.24
0665 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	540.000 LF	20.00000	10800.00	22.35000	12069.00	23.78000	12841.20
0670 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	26.000 LF	80.00000	2080.00	24.99000	649.74	31.35000	815.10
0675 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	76.000 LF	29.00000	2204.00	36.80000	2796.80	50.81000	3861.56
0680 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1541.000 LF	160.00000	246560.00	128.00000	197248.00	150.27000	231566.07
0685 1050 11921 UTILITY PIPE, F&I, SPECIAL, WATER / SEWER, 0-1.9"	96.000 LF	20.00000	1920.00	19.05000	1828.80	16.22000	1557.12

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0690 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	54.000 LF	2.00000	108.00	2.67000	144.18	7.57000	408.78
0695 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	16.000 LF	4.00000	64.00	2.67000	42.72	5.41000	86.56
0700 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	629.000 LF	5.00000	3145.00	3.34000	2100.86	8.65000	5440.85
0705 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2879.000 LF	6.00000	17274.00	5.29000	15229.91	11.89000	34231.31
0710 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	16.000 EA	600.00000	9600.00	350.65000	5610.40	401.09000	6417.44
0715 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	43.000 EA	2500.00000	107500.00	2178.49000	93675.07	2221.66000	95531.38
0720 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1.000 EA	200.00000	200.00	268.49000	268.49	318.92000	318.92
0725 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	4.000 EA	3200.00000	12800.00	3933.48000	15733.92	3558.98000	14235.92
0730 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	500.00000	500.00	334.09000	334.09	396.76000	396.76
0735 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	1800.00000	3600.00	2200.82000	4401.64	1765.44000	3530.88
0740 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	100.00000	200.00	123.01000	246.02	166.49000	332.98
0745 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	1250.00000	3750.00	1149.99000	3449.97	1068.13000	3204.39
0750 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	6.000 EA	275.00000	1650.00	80.54000	483.24	567.58000	3405.48
0755 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	3.000 EA	350.00000	1050.00	92.18000	276.54	438.93000	1316.79

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0760 1080 11204 4.000 EA UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	975.00000	3900.00	742.23000	2968.92	1011.10000	4044.40
0765 1080 11205 4.000 EA UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1900.00000	7600.00	2044.37000	8177.48	5699.56000	22798.24
0770 1080 11304 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1400.00000	2800.00	833.91000	1667.82	926.51000	1853.02
0775 1080 11403 1.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	8500.00000	8500.00	3644.24000	3644.24	11645.61000	11645.61
0780 1080 11404 7.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2400.00000	16800.00	2908.09000	20356.63	1768.68000	12380.76
0785 1080 11503 1.000 EA UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	44500.00000	44500.00	72939.81000	72939.81	52866.88000	52866.88
0790 1080 11504 8.000 EA UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	14000.00000	112000.00	12520.32000	100162.56	13509.00000	108072.00
0795 1080 11507 4.000 EA UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	11000.00000	44000.00	23831.58000	95326.32	26839.39000	107357.56
0800 1080 13101 3.000 EA UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	500.00000	1500.00	130.32000	390.96	641.09000	1923.27
0805 1080 17 3.000 EA UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	1250.00000	3750.00	3844.28000	11532.84	485.41000	1456.23
0810 1644136 08 1.000 EA FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	3100.00000	3100.00	2975.89000	2975.89	3471.41000	3471.41
0815 1644400 1.000 EA FIRE HYDRANT, SALVAGE & STORE	750.00000	750.00	80.68000	80.68	875.69000	875.69
SECTION 0004 TOTALS		$ 909,187.00		$ 922,105.93		$ 988,465.20
CONTRACT TOTALS		$ 5,771,403.36		$ 5,849,938.07		$ 6,137,071.98

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40466715201	LUMP	300000.00000	300000.00	615000.00000	615000.00	271870.00000	271870.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40466715201	370.000 LS	315000.00000	315000.00	250000.00000	250000.00	297283.00000	297283.00
0015 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	46.50000	2325.00	53.00000	2650.00	50.00000	2500.00
0020 0102 60 WORK ZONE SIGN	11067.000 ED	0.40000	4426.80	0.25000	2766.75	0.35000	3873.45
0025 0102 61 BUSINESS SIGN	12.000 EA	55.00000	660.00	75.00000	900.00	65.00000	780.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2052.000 LF	18.55000	38064.60	4.00000	8208.00	25.00000	51300.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70116.000 ED	0.20000	14023.20	0.20000	14023.20	0.25000	17529.00
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	6331.000 ED	0.35000	2215.85	0.35000	2215.85	0.40000	2532.40
0045 0102 76 ADVANCE WARNING ARROW PANEL	148.000 ED	6.75000	999.00	10.00000	1480.00	10.00000	1480.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3339.000 ED	0.40000	1335.60	0.40000	1335.60	0.60000	2003.40
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2484.000 EA	3.20000	7948.80	4.00000	9936.00	3.50000	8694.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4025.000 ED	0.20000	805.00	0.12000	483.00	0.20000	805.00
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1350.00000	2700.00	1000.00000	2000.00	2530.00000	5060.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	411.000 ED	16.00000	6576.00	17.00000	6987.00	22.00000	9042.00
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	347.000 DA	2.10000	728.70	3.00000	1041.00	8.00000	2776.00
0080 0104 10 2 SYNTHETIC BALES	639.000 LF	7.00000	4473.00	5.50000	3514.50	11.00000	7029.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0085 0104 11 FLOATING TURBIDITY BARRIER	181.000 LF	6.70000	1212.70	7.50000	1357.50	16.00000	2896.00
0090 0104 13 1 STAKED SILT FENCE, TYPE III	15815.000 LF	0.58000	9172.70	0.55000	8698.25	0.75000	11861.25
0095 0104 16 ROCK BAG	940.000 EA	3.10000	2914.00	2.65000	2491.00	4.00000	3760.00
0100 0110 1 1 CLEARING & GRUBBING 40466715201	20.500 LS	190000.00000	190000.00	78400.00000	78400.00	40000.00000	40000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2337.000 SY	3.10000	7244.70	7.00000	16359.00	2.00000	4674.00
0110 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	260.00000	3120.00	78.00000	936.00	100.00000	1200.00
0115 0120 1 REGULAR EXCAVATION	40125.000 CY	2.40000	96300.00	6.00000	240750.00	2.00000	80250.00
0120 0120 4 SUBSOIL EXCAVATION	566.000 CY	12.40000	7018.40	13.00000	7358.00	16.00000	9056.00
0125 0120 6 EMBANKMENT	44579.000 CY	5.40000	240726.60	4.00000	178316.00	11.50000	512658.50
0135 0160 4 TYPE B STABILIZATION	38405.000 SY	4.05000	155540.25	1.40000	53767.00	4.00000	153620.00
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45467.000 SY	3.20000	145494.40	1.10000	50013.70	2.00000	90934.00
0145 0285704 OPTIONAL BASE, BASE GROUP 04	3585.000 SY	8.15000	29217.75	10.30000	36925.50	27.00000	96795.00
0150 0285709 OPTIONAL BASE, BASE GROUP 09	30331.000 SY	12.95000	392786.45	15.55000	471647.05	12.50000	379137.50
0155 0285715 OPTIONAL BASE, BASE GROUP 15	6630.000 SY	42.45000	281443.50	48.00000	318240.00	40.00000	265200.00
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20481.000 SY	4.00000	81924.00	2.15000	44034.15	2.00000	40962.00
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8469.900 TN	91.05000	771184.40	85.00000	719941.50	80.50000	681826.95
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4765.300 TN	96.85000	461519.31	105.00000	500356.50	88.00000	419346.40
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.900 CY	674.00000	7346.60	800.00000	8720.00	380.00000	4142.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0180 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	36.000 CY	515.00000	18540.00	550.00000	19800.00	350.00000	12600.00
0185 0400 2 2 CONCRETE CLASS II, ENDWALLS	27.400 CY	1100.00000	30140.00	1000.00000	27400.00	380.00000	10412.00
0190 0415 1 1 REINF STEEL- ROADWAY	1988.000 LB	0.55000	1093.40	0.01000	19.88	1.50000	2982.00
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	3125.00000	3125.00	1900.00000	1900.00	1530.00000	1530.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	2430.00000	38880.00	2600.00000	41600.00	2776.00000	44416.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	7.000 EA	2650.00000	18550.00	2900.00000	20300.00	3453.00000	24171.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	2980.00000	2980.00	6000.00000	6000.00	2530.00000	2530.00
0215 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	3170.00000	15850.00	3200.00000	16000.00	1645.00000	8225.00
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	1185.00000	18960.00	1800.00000	28800.00	1100.00000	17600.00
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	7.000 EA	1185.00000	8295.00	2100.00000	14700.00	1100.00000	7700.00
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	2570.00000	2570.00	4500.00000	4500.00	4225.00000	4225.00
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	5.000 EA	2125.00000	10625.00	5500.00000	27500.00	2400.00000	12000.00
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	1150.00000	5750.00	1800.00000	9000.00	1800.00000	9000.00
0245 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1500.00000	1500.00	2800.00000	2800.00	1330.00000	1330.00
0250 0425 2 61 MANHOLES, P-8, <10'	10.000 EA	1500.00000	15000.00	2800.00000	28000.00	1330.00000	13300.00
0255 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	2240.00000	4480.00	5500.00000	11000.00	2400.00000	4800.00
0260 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2020.00000	2020.00	3800.00000	3800.00	2400.00000	2400.00
0265 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2020.00000	2020.00	3800.00000	3800.00	2400.00000	2400.00
0270 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	3475.00000	17375.00	600.00000	3000.00	5300.00000	26500.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0275 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	1560.00000	3120.00	450.00000	900.00	500.00000	1000.00
0280 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	1560.00000	3120.00	750.00000	1500.00	2000.00000	4000.00
0285 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	6895.000 LF	41.00000	282695.00	30.00000	206850.00	30.00000	206850.00
0290 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1057.000 LF	65.80000	69550.60	71.00000	75047.00	65.00000	68705.00
0295 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	324.000 LF	150.00000	48600.00	200.00000	64800.00	200.00000	64800.00
0300 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	728.000 LF	51.00000	37128.00	75.00000	54600.00	55.00000	40040.00
0305 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	221.000 LF	75.50000	16685.50	79.00000	17459.00	90.00000	19890.00
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1010.00000	5050.00	920.00000	4600.00	1200.00000	6000.00
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1260.00000	2520.00	975.00000	1950.00	1600.00000	3200.00
0320 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2200.00000	6600.00	2300.00000	6900.00	2000.00000	6000.00
0325 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1840.00000	3680.00	3000.00000	6000.00	2500.00000	5000.00
0330 0440 1 50 UNDERDRAIN, TYPE V	7177.000 LF	18.85000	135286.45	10.00000	71770.00	8.00000	57416.00
0335 0440 70 UNDERDRAIN INSPECTION BOX	1.000 EA	775.00000	775.00	2000.00000	2000.00	1000.00000	1000.00
0340 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	1329.000 LF	23.15000	30766.35	11.00000	14619.00	13.00000	17277.00
0345 0440 73 5 UNDERDRAIN OUTLET PIPE, 12"	206.000 LF	40.15000	8270.90	20.00000	4120.00	26.00000	5356.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0347 0514 73 GEOSYNTHETIC CLAY LINER	1338.000 SY	12.40000	16591.20	12.00000	16056.00	15.75000	21073.50
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	336.000 LF	24.75000	8316.00	25.00000	8400.00	28.50000	9576.00
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2780.000 LF	12.00000	33360.00	12.00000	33360.00	10.25000	28495.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5488.000 LF	17.00000	93296.00	18.00000	98784.00	9.85000	54056.80
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1235.000 LF	36.10000	44583.50	21.00000	25935.00	21.00000	25935.00
0370 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	300.000 LF	46.50000	13950.00	36.00000	10800.00	40.00000	12000.00
0375 0520 6 SHOULDER GUTTER- CONCRETE	1038.000 LF	21.65000	22472.70	19.00000	19722.00	13.50000	14013.00
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	2145.000 SY	26.45000	56735.25	28.50000	61132.50	24.00000	51480.00
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	1003.000 SY	30.15000	30240.45	35.50000	35606.50	29.00000	29087.00
0390 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	102.000 SY	41.75000	4258.50	72.00000	7344.00	25.50000	2601.00
0395 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	99.000 LF	12.00000	1188.00	8.00000	792.00	12.00000	1188.00
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	1987.000 LF	10.50000	20863.50	9.00000	17883.00	12.00000	23844.00
0405 0570 1 1 PERFORMANCE TURF	3057.000 SY	2.20000	6725.40	3.25000	9935.25	1.20000	3668.40
0410 0570 1 2 PERFORMANCE TURF, SOD	42410.000 SY	2.20000	93302.00	2.00000	84820.00	1.80000	76338.00
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.907 NM	925.00000	4538.98	745.00000	3655.72	745.00000	3655.72
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	189.000 LF	1.15000	217.35	0.60000	113.40	1.15000	217.35

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.340 GM	285.00000	666.90	225.00000	526.50	289.00000	676.26
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	482.000 LF	0.25000	120.50	0.14000	67.48	0.23000	110.86
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.000 EA	20.60000	597.40	15.00000	435.00	22.00000	638.00
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.825 NM	925.00000	4463.13	745.00000	3594.63	945.00000	4559.63
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	62.000 LF	0.80000	49.60	0.80000	49.60	1.00000	62.00
0450 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.457 GM	285.00000	130.25	245.00000	111.97	300.00000	137.10
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715201	LUMP	56000.00000	56000.00	56000.00000	56000.00	56000.00000	56000.00
SECTION 0001 TOTALS			$ 4,970,715.12		$ 4,959,011.48		$ 4,616,944.47
SECTION 0002 SIGNING							
0460 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	63.000 AS	315.00000	19845.00	200.00000	12600.00	335.00000	21105.00
0465 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	980.00000	9800.00	395.00000	3950.00	1000.00000	10000.00
0470 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	155.00000	1240.00	97.00000	776.00	200.00000	1600.00
0475 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	1.05000	27.30	5.00000	130.00	5.00000	130.00
0480 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2150.00000	2150.00	1700.00000	1700.00	4000.00000	4000.00
0485 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	120.00000	1080.00	85.00000	765.00	125.00000	1125.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0490 0705 10 4 OBJECT MARKER, TYPE 4	4.000 EA	120.00000	480.00	100.00000	400.00	125.00000	500.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40466715201	LUMP	40500.00000	40500.00	36500.00000	36500.00	41175.00000	41175.00
0500 0711 17 THERMOPLASTIC, REMOVE	80.000 SF	4.15000	332.00	26.50000	2120.00	26.25000	2100.00
SECTION 0002 TOTALS		$	75,454.30	$	58,941.00	$	81,735.00
SECTION 0003 SIGNALIZATION							
0505 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	8.35000	250.50	18.50000	555.00	15.00000	450.00
0510 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	867.000 LF	3.60000	3121.20	3.00000	2601.00	8.46000	7334.82
0515 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	408.000 LF	9.70000	3957.60	12.00000	4896.00	18.82000	7678.56
0520 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	5400.00000	5400.00	6051.00000	6051.00	5650.00000	5650.00
0525 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	323.000 LF	2.35000	759.05	4.75000	1534.25	3.75000	1211.25
0530 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	300.00000	3000.00	208.00000	2080.00	275.00000	2750.00
0535 0635 1 12 PULL & JUNCTION BOXES, F&I, AERIAL JUNCTION BOX	1.000 EA	285.00000	285.00	185.00000	185.00	280.00000	280.00
0540 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	1050.00000	3150.00	690.00000	2070.00	1140.00000	3420.00
0545 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1000.00000	1000.00	1042.00000	1042.00	1100.00000	1100.00
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	105.000 LF	1.00000	105.00	3.00000	315.00	2.10000	220.50

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0555 0649 31204 4.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	26500.00000	106000.00	20738.00000	82952.00	23000.00000	92000.00
0560 0650 51311 16.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	715.00000	11440.00	617.00000	9872.00	800.00000	12800.00
0565 0653191 8.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	350.00000	2800.00	595.00000	4760.00	665.00000	5320.00
0570 0659101 16.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	87.05000	1392.80	79.00000	1264.00	150.00000	2400.00
0575 0659108 1.000 EA SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	730.00000	730.00	1026.00000	1026.00	1200.00000	1200.00
0580 0659109 1.000 EA SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	630.00000	630.00	1021.00000	1021.00	800.00000	800.00
0585 0663 74 11 4.000 EA VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	5830.00000	23320.00	4961.00000	19844.00	6400.00000	25600.00
0590 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	175.00000	1400.00	247.00000	1976.00	250.00000	2000.00
0595 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	25500.00000	25500.00	19081.00000	19081.00	24000.00000	24000.00
0600 0685106 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2215.00000	2215.00	8415.00000	8415.00	6000.00000	6000.00
0605 0690 10 14.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	40.00000	560.00	65.00000	910.00	50.00000	700.00
0610 0690 33 1 80.000 LF POLE REMOVAL, DEEP DIRECT BURIAL	51.00000	4080.00	9.00000	720.00	110.00000	8800.00
0615 0690 50 2.000 EA CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	145.00000	290.00	311.00000	622.00	340.00000	680.00
0620 0690 80 2.000 EA SPAN WIRE ASSEMBLY, REMOVE	215.00000	430.00	467.00000	934.00	200.00000	400.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	275.00000	550.00	208.00000	416.00	200.00000	400.00
0630 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	825.000 LF	0.50000	412.50	0.50000	412.50	0.50000	412.50
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	54.00000	108.00	50.00000	100.00	55.00000	110.00
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	1200.00000	6000.00	130.00000	650.00	2500.00000	12500.00
SECTION 0003 TOTALS		$	208,886.65	$	176,304.75	$	226,217.63
SECTION 0004 UTILITIES							
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715601	LUMP	103135.00000	103135.00	103135.00000	103135.00	103135.00000	103135.00
0650 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	390.000 LF	10.75000	4192.50	18.00000	7020.00	7.50000	2925.00
0655 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2937.000 LF	15.50000	45523.50	25.00000	73425.00	12.00000	35244.00
0660 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	1252.000 LF	61.00000	76372.00	75.00000	93900.00	87.00000	108924.00
0665 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	540.000 LF	18.15000	9801.00	23.00000	12420.00	23.00000	12420.00
0670 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	26.000 LF	27.50000	715.00	35.00000	910.00	32.60000	847.60
0675 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	76.000 LF	38.60000	2933.60	50.00000	3800.00	75.50000	5738.00
0680 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1541.000 LF	132.10000	203566.10	130.00000	200330.00	205.00000	315905.00
0685 1050 11921 UTILITY PIPE, F&I, SPECIAL, WATER / SEWER, 0-1.9"	96.000 LF	11.30000	1084.80	20.00000	1920.00	38.00000	3648.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0690 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	54.000 LF	5.50000	297.00	6.00000	324.00	15.00000	810.00
0695 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	16.000 LF	8.85000	141.60	10.00000	160.00	15.00000	240.00
0700 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	629.000 LF	7.75000	4874.75	10.00000	6290.00	15.00000	9435.00
0705 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2879.000 LF	16.75000	48223.25	18.00000	51822.00	20.00000	57580.00
0710 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	16.000 EA	450.00000	7200.00	500.00000	8000.00	325.00000	5200.00
0715 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	43.000 EA	2200.00000	94600.00	2600.00000	111800.00	3720.00000	159960.00
0720 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1.000 EA	320.00000	320.00	750.00000	750.00	500.00000	500.00
0725 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	4.000 EA	3060.00000	12240.00	3500.00000	14000.00	5560.00000	22240.00
0730 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	385.00000	385.00	800.00000	800.00	500.00000	500.00
0735 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	2200.00000	4400.00	2600.00000	5200.00	3875.00000	7750.00
0740 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	200.00000	400.00	400.00000	800.00	500.00000	1000.00
0745 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	2815.00000	8445.00	1200.00000	3600.00	1060.00000	3180.00
0750 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	6.000 EA	140.00000	840.00	600.00000	3600.00	500.00000	3000.00
0755 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	3.000 EA	275.00000	825.00	200.00000	600.00	282.00000	846.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) V.A. PAVING, INC. UNIT PRICE	 AMOUNT
0760 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	610.00000	2440.00	900.00000	3600.00	930.00000	3720.00
0765 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	4.000 EA	2400.00000	9600.00	1100.00000	4400.00	8480.00000	33920.00
0770 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	705.00000	1410.00	950.00000	1900.00	1040.00000	2080.00
0775 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	1.000 EA	4500.00000	4500.00	4500.00000	4500.00	2862.00000	2862.00
0780 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	2650.00000	18550.00	2500.00000	17500.00	2120.00000	14840.00
0785 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	51500.00000	51500.00	50000.00000	50000.00	25264.00000	25264.00
0790 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	8.000 EA	12550.00000	100400.00	15000.00000	120000.00	24512.50000	196100.00
0795 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	4.000 EA	20700.00000	82800.00	17500.00000	70000.00	28000.00000	112000.00
0800 1080 13101 UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	3.000 EA	255.00000	765.00	250.00000	750.00	64.00000	192.00
0805 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	3.000 EA	115.00000	345.00	500.00000	1500.00	2500.00000	7500.00
0810 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	1.000 EA	3050.00000	3050.00	3000.00000	3000.00	1525.00000	1525.00
0815 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	780.00000	780.00	750.00000	750.00	2500.00000	2500.00
SECTION 0004 TOTALS		$	906,655.10	$	982,506.00	$	1,263,530.60
CONTRACT TOTALS		$	6,161,711.17	$	6,176,763.23	$	6,188,427.70

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40466715201	LUMP	296639.00000	296639.00	558887.91000	558887.91	650000.00000	650000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40466715201	370.000 LS	481189.00000	481189.00	517247.32000	517247.32	275000.00000	275000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	49.40000	2470.00	38.22000	1911.00	55.00000	2750.00
0020 0102 60 WORK ZONE SIGN	11067.000 ED	0.35000	3873.45	0.38000	4205.46	0.26000	2877.42
0025 0102 61 BUSINESS SIGN	12.000 EA	51.40000	616.80	54.60000	655.20	67.00000	804.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	2052.000 LF	27.00000	55404.00	1.00000	2052.00	19.00000	38988.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70116.000 ED	0.15000	10517.40	0.17000	11919.72	0.16000	11218.56
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	6331.000 ED	0.30000	1899.30	0.33000	2089.23	0.35000	2215.85
0045 0102 76 ADVANCE WARNING ARROW PANEL	148.000 ED	6.70000	991.60	7.10000	1050.80	9.00000	1332.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3339.000 ED	0.35000	1168.65	0.38000	1268.82	0.40000	1335.60
0055 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2484.000 EA	3.10000	7700.40	3.28000	8147.52	3.10000	7700.40
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4025.000 ED	0.15000	603.75	0.01000	40.25	0.12000	483.00
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	925.90000	1851.80	1.00000	2.00	1000.00000	2000.00
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	411.000 ED	15.40000	6329.40	16.38000	6732.18	20.00000	8220.00
0075 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	347.000 DA	2.05000	711.35	2.18000	756.46	2.00000	694.00
0080 0104 10 2 SYNTHETIC BALES	639.000 LF	5.80000	3706.20	7.81000	4990.59	6.00000	3834.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0085 0104 11 FLOATING TURBIDITY BARRIER	181.000 LF	6.40000	1158.40	9.62000	1741.22	7.00000	1267.00
0090 0104 13 1 STAKED SILT FENCE, TYPE III	15815.000 LF	0.80000	12652.00	0.52000	8223.80	0.85000	13442.75
0095 0104 16 ROCK BAG	940.000 EA	2.75000	2585.00	5.05000	4747.00	2.75000	2585.00
0100 0110 1 1 CLEARING & GRUBBING 40466715201	20.500 LS	115618.00000	115618.00	149690.83000	149690.83	311500.00000	311500.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2337.000 SY	7.35000	17176.95	6.64000	15517.68	10.00000	23370.00
0110 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	153.20000	1838.40	174.99000	2099.88	150.00000	1800.00
0115 0120 1 REGULAR EXCAVATION	40125.000 CY	2.85000	114356.25	3.59000	144048.75	4.15000	166518.75
0120 0120 4 SUBSOIL EXCAVATION	566.000 CY	9.05000	5122.30	3.05000	1726.30	10.00000	5660.00
0125 0120 6 EMBANKMENT	44579.000 CY	8.20000	365547.80	8.51000	379367.29	12.50000	557237.50
0135 0160 4 TYPE B STABILIZATION	38405.000 SY	1.95000	74889.75	4.77000	183191.85	3.50000	134417.50
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45467.000 SY	0.40000	18186.80	1.66000	75475.22	0.50000	22733.50
0145 0285704 OPTIONAL BASE, BASE GROUP 04	3585.000 SY	12.10000	43378.50	10.13000	36316.05	12.75000	45708.75
0150 0285709 OPTIONAL BASE, BASE GROUP 09	30331.000 SY	13.50000	409468.50	13.32000	404008.92	14.65000	444349.15
0155 0285715 OPTIONAL BASE, BASE GROUP 15	6630.000 SY	47.30000	313599.00	46.83000	310482.90	37.75000	250282.50
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20481.000 SY	2.00000	40962.00	1.27000	26010.87	1.35000	27649.35
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8469.900 TN	88.25000	747468.68	96.53000	817599.45	75.80000	642018.42
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4765.300 TN	113.00000	538478.90	102.65000	489158.05	94.30000	449367.79
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.900 CY	563.80000	6145.42	726.34000	7917.11	750.00000	8175.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0180 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	36.000 CY	677.10000	24375.60	737.36000	26544.96	750.00000	27000.00
0185 0400 2 2 CONCRETE CLASS II, ENDWALLS	27.400 CY	1545.00000	42333.00	882.41000	24178.03	930.00000	25482.00
0190 0415 1 1 REINF STEEL- ROADWAY	1988.000 LB	1.05000	2087.40	1.09000	2166.92	2.00000	3976.00
0195 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2178.00000	2178.00	3386.73000	3386.73	2300.00000	2300.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	16.000 EA	2589.00000	41424.00	2794.01000	44704.16	3550.00000	56800.00
0205 0425 1361 INLETS, CURB, TYPE P-6, <10'	7.000 EA	2806.00000	19642.00	3239.24000	22674.68	3800.00000	26600.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3810.00000	3810.00	3520.71000	3520.71	3600.00000	3600.00
0215 0425 1471 INLETS, CURB, TYPE 7, <10'	5.000 EA	4325.00000	21625.00	3158.40000	15792.00	3250.00000	16250.00
0220 0425 1521 INLETS, DT BOT, TYPE C,<10'	16.000 EA	1380.00000	22080.00	2237.42000	35798.72	2320.00000	37120.00
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	7.000 EA	1405.00000	9835.00	2213.77000	15496.39	2420.00000	16940.00
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	3106.00000	3106.00	3659.18000	3659.18	3860.00000	3860.00
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	5.000 EA	3134.00000	15670.00	3655.49000	18277.45	3450.00000	17250.00
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	2054.00000	10270.00	2367.21000	11836.05	3830.00000	19150.00
0245 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1938.00000	1938.00	4125.91000	4125.91	2420.00000	2420.00
0250 0425 2 61 MANHOLES, P-8, <10'	10.000 EA	1938.00000	19380.00	3017.88000	30178.80	2680.00000	26800.00
0255 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3104.00000	6208.00	3118.48000	6236.96	3610.00000	7220.00
0260 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2816.00000	2816.00	4003.09000	4003.09	3040.00000	3040.00
0265 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2418.00000	2418.00	4121.31000	4121.31	2780.00000	2780.00
0270 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	4619.00000	23095.00	5274.85000	26374.25	4380.00000	21900.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0275 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	876.50000	1753.00	144.14000	288.28	2060.00000	4120.00
0280 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	4510.00000	9020.00	1037.15000	2074.30	1800.00000	3600.00
0285 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	6895.000 LF	29.80000	205471.00	47.80000	329581.00	34.00000	234430.00
0290 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1057.000 LF	49.40000	52215.80	83.44000	88196.08	57.00000	60249.00
0295 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	324.000 LF	156.40000	50673.60	168.01000	54435.24	190.00000	61560.00
0300 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	728.000 LF	47.30000	34434.40	71.10000	51760.80	50.00000	36400.00
0305 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	221.000 LF	87.50000	19337.50	80.65000	17823.65	34.00000	7514.00
0310 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	758.20000	3791.00	1116.84000	5584.20	980.00000	4900.00
0315 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	922.80000	1845.60	1278.73000	2557.46	1150.00000	2300.00
0320 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1005.00000	3015.00	1998.54000	5995.62	1500.00000	4500.00
0325 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1261.00000	2522.00	1524.58000	3049.16	1290.00000	2580.00
0330 0440 1 50 UNDERDRAIN, TYPE V	7177.000 LF	31.90000	228946.30	9.45000	67822.65	33.00000	236841.00
0335 0440 70 UNDERDRAIN INSPECTION BOX	1.000 EA	2227.00000	2227.00	1411.33000	1411.33	1800.00000	1800.00
0340 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	1329.000 LF	12.30000	16346.70	11.33000	15057.57	9.30000	12359.70
0345 0440 73 5 UNDERDRAIN OUTLET PIPE, 12"	206.000 LF	20.60000	4243.60	49.83000	10264.98	14.50000	2987.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0347 0514 73 GEOSYNTHETIC CLAY LINER	1338.000 SY	33.10000	44287.80	13.11000	17541.18	45.00000	60210.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	336.000 LF	22.60000	7593.60	24.02000	8070.72	23.70000	7963.20
0355 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2780.000 LF	11.90000	33082.00	8.74000	24297.20	11.20000	31136.00
0360 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5488.000 LF	14.20000	77929.60	8.74000	47965.12	16.00000	87808.00
0365 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1235.000 LF	22.20000	27417.00	17.47000	21575.45	20.40000	25194.00
0370 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	300.000 LF	42.50000	12750.00	39.31000	11793.00	29.00000	8700.00
0375 0520 6 SHOULDER GUTTER- CONCRETE	1038.000 LF	19.80000	20552.40	12.01000	12466.38	25.40000	26365.20
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	2145.000 SY	32.20000	69069.00	26.08000	55941.60	23.80000	51051.00
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	1003.000 SY	36.50000	36609.50	35.51000	35616.53	26.70000	26780.10
0390 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	102.000 SY	43.30000	4416.60	45.27000	4617.54	44.80000	4569.60
0395 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	99.000 LF	8.75000	866.25	9.28000	918.72	8.20000	811.80
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	1987.000 LF	9.00000	17883.00	9.55000	18975.85	9.30000	18479.10
0405 0570 1 1 PERFORMANCE TURF	3057.000 SY	0.30000	917.10	0.33000	1008.81	0.40000	1222.80
0410 0570 1 2 PERFORMANCE TURF, SOD	42410.000 SY	2.35000	99663.50	1.28000	54284.80	1.65000	69976.50
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.907 NM	766.50000	3761.22	813.53000	3991.99	770.00000	3778.39
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	189.000 LF	0.60000	113.40	0.66000	124.74	0.65000	122.85

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.340 GM	231.50000	541.71	245.70000	574.94	240.00000	561.60
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	482.000 LF	0.15000	72.30	0.15000	72.30	0.15000	72.30
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.000 EA	15.40000	446.60	16.38000	475.02	15.50000	449.50
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.825 NM	766.50000	3698.36	813.53000	3925.28	770.00000	3715.25
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	62.000 LF	0.80000	49.60	0.87000	53.94	0.85000	52.70
0450 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.457 GM	252.10000	115.21	267.55000	122.27	255.00000	116.54
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715201	LUMP	56000.00000	56000.00	56000.00000	56000.00	56000.00000	56000.00
SECTION 0001 TOTALS			$ 5,132,274.00		$ 5,518,671.63		$ 5,599,300.92
SECTION 0002 SIGNING							
0460 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	63.000 AS	205.80000	12965.40	340.70000	21464.10	320.00000	20160.00
0465 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	406.40000	4064.00	627.89000	6278.90	600.00000	6000.00
0470 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	99.80000	798.40	136.50000	1092.00	130.00000	1040.00
0475 0700 20 60 SINGLE POST SIGN, REMOVE	26.000 AS	5.15000	133.90	5.46000	141.96	5.25000	136.50
0480 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1749.00000	1749.00	1310.38000	1310.38	1250.00000	1250.00
0485 0705 10 1 OBJECT MARKER, TYPE 1	9.000 EA	87.50000	787.50	70.98000	638.82	67.00000	603.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0490 0705 10 4 OBJECT MARKER, TYPE 4	4.000 EA	87.50000	350.00	70.98000	283.92	67.00000	268.00
0495 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40466715201	LUMP	37292.00000	37292.00	39583.09000	39583.09	37400.00000	37400.00
0500 0711 17 THERMOPLASTIC, REMOVE	80.000 SF	27.00000	2160.00	28.66000	2292.80	27.00000	2160.00
SECTION 0002 TOTALS		$	60,300.20	$	73,085.97	$	69,017.50
SECTION 0003 SIGNALIZATION							
0505 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	18.60000	558.00	19.77000	593.10	18.75000	562.50
0510 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	867.000 LF	3.10000	2687.70	3.28000	2843.76	3.10000	2687.70
0515 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	408.000 LF	12.30000	5018.40	13.10000	5344.80	12.50000	5100.00
0520 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	6225.00000	6225.00	6607.61000	6607.61	6240.00000	6240.00
0525 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	323.000 LF	4.90000	1582.70	5.19000	1676.37	4.90000	1582.70
0530 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	214.00000	2140.00	227.13000	2271.30	215.00000	2150.00
0535 0635 1 12 PULL & JUNCTION BOXES, F&I, AERIAL JUNCTION BOX	1.000 EA	190.30000	190.30	202.02000	202.02	190.00000	190.00
0540 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	709.90000	2129.70	753.47000	2260.41	710.00000	2130.00
0545 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1072.00000	1072.00	1137.85000	1137.85	1075.00000	1075.00
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	105.000 LF	3.10000	325.50	3.28000	344.40	3.10000	325.50

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0555 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	21335.00000	85340.00	22645.62000	90582.48	21400.00000	85600.00
0560 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	634.80000	10156.80	673.76000	10780.16	635.00000	10160.00
0565 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	612.10000	4896.80	649.73000	5197.84	615.00000	4920.00
0570 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	16.000 EA	81.30000	1300.80	86.27000	1380.32	82.00000	1312.00
0575 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	1.000 EA	1056.00000	1056.00	1120.38000	1120.38	1060.00000	1060.00
0580 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	1050.00000	1050.00	1114.92000	1114.92	1050.00000	1050.00
0585 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5104.00000	20416.00	5417.35000	21669.40	5100.00000	20400.00
0590 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	254.10000	2032.80	269.72000	2157.76	250.00000	2000.00
0595 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	19630.00000	19630.00	20836.20000	20836.20	19600.00000	19600.00
0600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	8654.00000	8654.00	9185.79000	9185.79	8650.00000	8650.00
0605 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	66.90000	936.60	70.98000	993.72	67.00000	938.00
0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	9.25000	740.00	9.83000	786.40	9.25000	740.00
0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	320.00000	640.00	339.61000	679.22	320.00000	640.00
0620 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	480.40000	960.80	509.96000	1019.92	480.00000	960.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0625 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	214.00000	428.00	227.14000	454.28	215.00000	430.00
0630 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	825.000 LF	0.50000	412.50	0.55000	453.75	0.50000	412.50
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	34.00000	68.00	36.04000	72.08	34.00000	68.00
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	1044.00000	5220.00	1109.46000	5547.30	1050.00000	5250.00
SECTION 0003 TOTALS		$	185,868.40	$	197,313.54	$	186,233.90
SECTION 0004 UTILITIES							
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40466715601	LUMP	103135.00000	103135.00	103135.00000	103135.00	103135.00000	103135.00
0650 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	390.000 LF	12.30000	4797.00	14.91000	5814.90	12.50000	4875.00
0655 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2937.000 LF	16.50000	48460.50	16.62000	48812.94	19.60000	57565.20
0660 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	1252.000 LF	61.70000	77248.40	52.74000	66030.48	58.75000	73555.00
0665 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	540.000 LF	22.60000	12204.00	16.58000	8953.20	20.65000	11151.00
0670 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	26.000 LF	29.80000	774.80	32.49000	844.74	82.50000	2145.00
0675 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	76.000 LF	48.40000	3678.40	78.91000	5997.16	30.00000	2280.00
0680 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1541.000 LF	143.00000	220363.00	141.60000	218205.60	165.00000	254265.00
0685 1050 11921 UTILITY PIPE, F&I, SPECIAL, WATER / SEWER, 0-1.9"	96.000 LF	15.40000	1478.40	9.92000	952.32	21.00000	2016.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0690 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	54.000 LF	7.20000	388.80	5.08000	274.32	2.10000	113.40
0695 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	16.000 LF	5.15000	82.40	23.67000	378.72	4.15000	66.40
0700 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	629.000 LF	8.25000	5189.25	13.31000	8371.99	5.20000	3270.80
0705 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2879.000 LF	11.30000	32532.70	17.74000	51073.46	6.20000	17849.80
0710 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	16.000 EA	381.70000	6107.20	494.73000	7915.68	620.00000	9920.00
0715 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	43.000 EA	2114.00000	90902.00	2137.83000	91926.69	2600.00000	111800.00
0720 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1.000 EA	303.50000	303.50	365.40000	365.40	210.00000	210.00
0725 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	4.000 EA	3387.00000	13548.00	3055.17000	12220.68	3300.00000	13200.00
0730 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	377.60000	377.60	635.69000	635.69	515.00000	515.00
0735 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	2.000 EA	1680.00000	3360.00	2186.64000	4373.28	1850.00000	3700.00
0740 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	158.40000	316.80	187.00000	374.00	105.00000	210.00
0745 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	3.000 EA	1016.00000	3048.00	2032.19000	6096.57	1290.00000	3870.00
0750 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	6.000 EA	540.10000	3240.60	202.35000	1214.10	285.00000	1710.00
0755 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	3.000 EA	417.70000	1253.10	243.68000	731.04	350.00000	1050.00

CALL ORDER: 025 PROPOSAL ID: T5306 LETTING DATE: 07/29/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(11) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(12) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0760 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	4.000 EA	952.70000	3810.80	888.27000	3553.08	1005.00000	4020.00
0765 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	4.000 EA	5424.00000	21696.00	3377.42000	13509.68	1960.00000	7840.00
0770 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2.000 EA	881.70000	1763.40	905.80000	1811.60	1450.00000	2900.00
0775 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	1.000 EA	11082.00000	11082.00	4552.67000	4552.67	8800.00000	8800.00
0780 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	1683.00000	11781.00	2785.19000	19496.33	2470.00000	17290.00
0785 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	50309.00000	50309.00	43709.72000	43709.72	45900.00000	45900.00
0790 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	8.000 EA	12856.00000	102848.00	12181.97000	97455.76	14500.00000	116000.00
0795 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	4.000 EA	25541.00000	102164.00	26403.50000	105614.00	11500.00000	46000.00
0800 1080 13101 UTILITY FIXTURES, INSTALL, 0 - 1.9", VALVE/METER BOX	3.000 EA	610.10000	1830.30	315.43000	946.29	520.00000	1560.00
0805 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	3.000 EA	461.90000	1385.70	219.62000	658.86	1290.00000	3870.00
0810 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	1.000 EA	3303.00000	3303.00	3556.45000	3556.45	3200.00000	3200.00
0815 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	833.30000	833.30	356.88000	356.88	775.00000	775.00
SECTION 0004 TOTALS		$	945,595.95	$	939,919.28	$	936,627.60
CONTRACT TOTALS		$	6,324,038.55	$	6,728,990.42	$	6,791,179.92

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.