VENDOR RANKING

CALL ORDER : 007
LETTING DATE : 06/17/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 570 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2288
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the widening and reconstruction on SR 21. The proposed improvements utilize a six-lane urban typical section that provides three 12-foot travel lanes per direction separated by a grass median with swales and walkways on each side. Stormwater management facilities are also included as part of the proposed improvements. The bridge over Little Black Creek will be widened to accommodate the additional lanes.

FINPROJ(S) : 20821125201 (*)
F.A. NO. : 3151052P
COUNTIES : CLAY

LOCAL NAME : SR 21(BLANDING BLVD)
ROAD NAME : SR 21
PROJ LIMITS : FROM OLD JENNINGS ROAD TO KNIGHT BOXX ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 5,463,246.40	0.00%
2	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,492,957.19	0.54%
3	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,506,609.62	0.79%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,760,072.06	5.43%
5	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 5,946,891.50	8.85%
6	JOHNS, A. J., INC.	Responsive	Non-Winning Bid	$ 6,056,353.72	10.85%
7	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 6,140,912.42	12.40%
8	SUPERIOR CONSTRUCTION COMPANY OF INDIANA, LLC	Responsive	Non-Winning Bid	$ 6,173,537.02	13.00%
9	TOWNSEND, W.R. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 6,312,865.16	15.55%
10	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 6,564,400.40	20.15%
11	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 6,900,413.81	26.30%
12	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 7,021,777.13	28.52%
13	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$ 7,150,000.00	30.87%

CALL ORDER : 007
LETTING DATE : 06/17/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 570 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2288
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of the widening and reconstruction on SR 21. The proposed improvements utilize a six-lane urban typical section that provides three 12-foot travel lanes per direction separated by a grass median with swales and walkways on each side. Stormwater management facilities are also included as part of the proposed improvements. The bridge over Little Black Creek will be widened to accommodate the additional lanes.

FINPROJ(S) : 20821125201 (*)
F.A. NO. : 3151052P
COUNTIES : CLAY

LOCAL NAME : SR 21(BLANDING BLVD)
ROAD NAME : SR 21
PROJ LIMITS : FROM OLD JENNINGS ROAD TO KNIGHT BOXX ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	42000.00000	42000.00	48600.04000	48600.04	43260.00000	43260.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	42000.00000	42000.00	48600.04000	48600.04	43260.00000	43260.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	9.000 CY	1200.00000	10800.00	1388.57000	12497.13	1236.00000	11124.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	34.800 CY	350.00000	12180.00	405.00000	14094.00	360.50000	12545.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	57.000 CY	1300.00000	74100.00	1504.29000	85744.53	1339.00000	76323.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	580.000 LB	0.90000	522.00	1.04000	603.20	0.93000	539.40
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9548.000 LB	0.90000	8593.20	1.04000	9929.92	0.93000	8879.64
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	7592.000 LB	0.90000	6832.80	1.04000	7895.68	0.93000	7060.56
0045 0450 88 18 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 18"	6590.000 SF	55.00000	362450.00	63.64000	419387.60	56.65000	373323.50
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1631.00000	1631.00	1887.30000	1887.30	1679.93000	1679.93

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1631.00000	1631.00	1887.30000	1887.30	1679.93000	1679.93
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1150.000 LF	74.00000	85100.00	85.63000	98474.50	76.22000	87653.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	300.000 LF	180.00000	54000.00	208.29000	62487.00	185.40000	55620.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3500.00000	14000.00	4050.00000	16200.00	3605.00000	14420.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	182.000 LF	40.00000	7280.00	46.29000	8424.78	41.20000	7498.40
0080 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	780.000 LF	53.00000	41340.00	60.21000	46963.80	65.11000	50785.80
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1560.000 LF	88.00000	137280.00	101.83000	158854.80	90.64000	141398.40
0090 0530 1 RIPRAP, SAND-CEMENT	35.200 CY	500.00000	17600.00	578.57000	20365.66	515.00000	18128.00
SECTION 0001 TOTALS		$ 919,340.00		$ 1,062,897.28		$ 955,178.96	
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION	LUMP	547400.00000	547400.00	358476.18000	358476.18	480758.09000	480758.09
0100 0102 1 MAINTENANCE OF TRAFFIC	570.000 LS	314000.00000	314000.00	198364.47000	198364.47	226420.53000	226420.53
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	21.00000	5250.00	31.10000	7775.00	19.00000	4750.00
0110 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	40.00000	4800.00	49.27000	5912.40	60.63000	7275.60
0115 0102 60 WORK ZONE SIGN	28560.000 ED	0.28000	7996.80	0.27000	7711.20	0.29000	8282.40
0120 0102 61 BUSINESS SIGN	16.000 EA	75.00000	1200.00	53.65000	858.40	77.25000	1236.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	581.000 LF	29.00000	16849.00	30.33000	17621.73	28.82000	16744.42
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	576.000 LF	14.00000	8064.00	11.82000	6808.32	11.24000	6474.24
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	93450.000 ED	0.15000	14017.50	0.18000	16821.00	0.15000	14017.50
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22080.000 ED	0.38000	8390.40	0.44000	9715.20	0.39000	8611.20
0145 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.50000	3300.00	5.47000	3282.00	5.67000	3402.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5640.000 ED	0.40000	2256.00	0.44000	2481.60	0.41000	2312.40
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	860.000 EA	3.25000	2795.00	3.28000	2820.80	3.12000	2683.20
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.12000	216.00	0.14000	252.00	0.12000	216.00
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	900.00000	1800.00	1291.86000	2583.72	927.00000	1854.00
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	570.000 ED	15.00000	8550.00	16.42000	9359.40	15.45000	8806.50
0175 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	510.000 DA	8.50000	4335.00	11.93000	6084.30	8.89000	4533.90
0180 0102150 1 PORTABLE REGULATORY, SIGN	60.000 ED	10.00000	600.00	10.95000	657.00	10.30000	618.00
0185 0102150 2 RADAR SPEED DISPLAY UNIT	60.000 ED	10.00000	600.00	10.95000	657.00	10.30000	618.00
0190 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	1021.000 LF	2.00000	2042.00	2.19000	2235.99	1.87000	1909.27
0195 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	4604.000 LF	1.50000	6906.00	1.64000	7550.56	1.72000	7918.88

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0200 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4132.000 LF	1.50000	6198.00	1.64000	6776.48	1.72000	7107.04
0205 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	518.000 SY	2.00000	1036.00	2.19000	1134.42	2.06000	1067.08
0210 0104 10 2 SYNTHETIC BALES	132.000 LF	7.20000	950.40	8.76000	1156.32	7.21000	951.72
0215 0104 11 FLOATING TURBIDITY BARRIER	119.000 LF	7.75000	922.25	9.85000	1172.15	6.70000	797.30
0220 0104 12 STAKED TURBIDITY BARRIER	233.000 LF	2.90000	675.70	3.45000	803.85	2.83000	659.39
0225 0104 13 1 STAKED SILT FENCE, TYPE III	13895.000 LF	0.50000	6947.50	0.82000	11393.90	0.72000	10004.40
0230 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2885.00000	5770.00	3284.39000	6568.78	1639.53000	3279.06
0235 0104 16 ROCK BAG	792.000 EA	2.95000	2336.40	10.95000	8672.40	5.87000	4649.04
0240 0109 71 5 FIELD OFFICE,1500 SQ FT	610.000 DA	80.00000	48800.00	60.21000	36728.10	70.12000	42773.20
0245 0110 1 1 CLEARING & GRUBBING	27.000 LS	344463.00000	344463.00	64731.89000	64731.89	97975.54000	97975.54
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1124.000 SY	9.00000	10116.00	3.71000	4170.04	2.76000	3102.24
0255 0120 1 REGULAR EXCAVATION	61855.000 CY	2.85000	176286.75	3.98000	246182.90	5.19000	321027.45
0260 0120 6 EMBANKMENT	21705.000 CY	2.30000	49921.50	2.10000	45580.50	7.57000	164306.85
0265 0160 4 TYPE B STABILIZATION	52338.000 SY	2.60000	136078.80	3.88000	203071.44	1.77000	92638.26
0270 0285709 OPTIONAL BASE, BASE GROUP 09	47401.000 SY	10.00000	474010.00	10.51000	498184.51	10.15000	481120.15
0275 0286 1 TURNOUT CONSTRUCTION	219.000 SY	17.00000	3723.00	27.37000	5994.03	11.37000	2490.03
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3124.000 SY	6.00000	18744.00	6.68000	20868.32	6.21000	19400.04
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4888.000 SY	4.15000	20285.20	4.62000	22582.56	4.29000	20969.52

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0290 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8590.100 TN	69.00000	592716.90	77.60000	666591.76	70.82000	608350.88
0295 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	197.800 TN	153.00000	30263.40	173.37000	34292.59	158.67000	31384.93
0300 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	4286.300 TN	80.00000	342904.00	90.46000	387738.70	82.57000	353919.79
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	21.400 TN	226.00000	4836.40	255.94000	5477.12	233.86000	5004.60
0310 0425 1311 INLETS, CURB, TYPE P-1, <10'	9.000 EA	3092.00000	27828.00	4350.17000	39151.53	3644.47000	32800.23
0315 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	3158.00000	31580.00	4285.74000	42857.40	3855.62000	38556.20
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	4491.00000	4491.00	5632.89000	5632.89	3241.45000	3241.45
0325 0425 1412 INLETS, CURB, TYPE J-1, >10'	2.000 EA	4923.00000	9846.00	5867.18000	11734.36	4188.19000	8376.38
0330 0425 1421 INLETS, CURB, TYPE J-2, <10'	5.000 EA	4335.00000	21675.00	5540.10000	27700.50	3054.43000	15272.15
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3238.00000	9714.00	3489.17000	10467.51	2519.37000	7558.11
0340 0425 1611 INLETS, DITCH BOTTOM, TYPE K, <10'	2.000 EA	9535.00000	19070.00	7911.33000	15822.66	4042.91000	8085.82
0345 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	2127.00000	2127.00	2534.45000	2534.45	2958.13000	2958.13
0350 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2091.00000	6273.00	2060.02000	6180.06	2055.25000	6165.75
0355 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	2428.00000	2428.00	2060.02000	2060.02	2447.08000	2447.08
0360 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	3400.00000	23800.00	3278.31000	22948.17	3159.87000	22119.09
0365 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	6260.00000	18780.00	5873.04000	17619.12	5886.52000	17659.56
0370 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3015.000 LF	25.00000	75375.00	35.95000	108389.25	37.32000	112519.80
0375 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1268.000 LF	40.00000	50720.00	52.59000	66684.12	56.75000	71959.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0380 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2541.000 LF	65.00000	165165.00	91.86000	233416.26	105.20000	267313.20
0385 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	425.000 LF	84.00000	35700.00	122.60000	52105.00	131.56000	55913.00
0390 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	257.000 LF	143.00000	36751.00	195.48000	50238.36	208.07000	53473.99
0395 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	954.00000	954.00	1159.01000	1159.01	941.71000	941.71
0400 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1904.00000	1904.00	1415.68000	1415.68	1597.30000	1597.30
0405 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2193.00000	8772.00	2255.96000	9023.84	1988.67000	7954.68
0410 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3538.00000	3538.00	4653.56000	4653.56	4616.71000	4616.71
0415 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	5912.00000	5912.00	6877.83000	6877.83	7569.16000	7569.16
0420 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	3024.00000	6048.00	3787.84000	7575.68	3871.01000	7742.02
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10168.000 LF	10.00000	101680.00	8.05000	81852.40	10.15000	103205.20
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	10026.000 LF	10.00000	100260.00	8.05000	80709.30	10.04000	100661.04
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	6132.000 SY	22.00000	134904.00	25.04000	153545.28	22.52000	138092.64
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	769.000 SY	31.00000	23839.00	32.03000	24631.07	27.76000	21347.44
0445 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	19.000 SY	57.00000	1083.00	48.84000	927.96	37.54000	713.26
0450 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.800 TN	137.00000	1753.60	79.93000	1023.10	93.22000	1193.22

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0455 0536 1 1 GUARDRAIL -ROADWAY	650.000 LF	31.40000	20410.00	45.16000	29354.00	32.34000	21021.00
0460 0536 73 GUARDRAIL REMOVAL	486.000 LF	2.70000	1312.20	3.28000	1594.08	2.78000	1351.08
0465 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1620.00000	6480.00	2052.75000	8211.00	1668.60000	6674.40
0470 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	487.00000	1948.00	684.25000	2737.00	501.61000	2006.44
0475 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3942.000 LF	8.75000	34492.50	9.58000	37764.36	9.42000	37133.64
0480 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3.000 EA	900.00000	2700.00	985.32000	2955.96	1854.00000	5562.00
0485 0570 1 2 PERFORMANCE TURF, SOD	51808.000 SY	2.25000	116568.00	1.96000	101543.68	1.72000	89109.76
0490 0650 54 TRAFFIC SIGNAL, RELOCATE	18.000 AS	75.00000	1350.00	238.59000	4294.62	78.41000	1411.38
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.768 NM	950.00000	3579.60	1040.06000	3918.95	1019.49000	3841.44
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	205.000 LF	2.00000	410.00	2.19000	448.95	1.72000	352.60
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.873 GM	550.00000	1580.15	602.14000	1729.95	343.30000	986.30
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.971 NM	950.00000	3772.45	1040.06000	4130.08	1019.49000	4048.39
0515 0711 17 THERMOPLASTIC, REMOVE	1906.000 SF	1.50000	2859.00	1.64000	3125.84	1.56000	2973.36
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821125201	LUMP	97430.00000	97430.00	97430.00000	97430.00	97430.00000	97430.00
SECTION 0002 TOTALS			$ 4,466,215.40		$ 4,336,075.87		$ 4,478,375.75
SECTION 0003 SIGNING							

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	255.00000	6630.00	321.87000	8368.62	262.65000	6828.90
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	295.00000	6490.00	518.93000	11416.46	303.85000	6684.70
0535 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	2.000 AS	325.00000	650.00	674.40000	1348.80	334.75000	669.50
0540 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	30.00000	870.00	32.84000	952.36	30.90000	896.10
0545 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3800.00000	3800.00	6043.28000	6043.28	3914.00000	3914.00
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	750.00000	750.00	208.01000	208.01	772.50000	772.50
0555 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	125.00000	750.00	147.80000	886.80	128.75000	772.50
0560 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	125.00000	500.00	164.22000	656.88	128.75000	515.00
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	48.00000	528.00	76.64000	843.04	49.44000	543.84
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821125201	LUMP	30000.00000	30000.00	32843.93000	32843.93	23512.86000	23512.86
SECTION 0003 TOTALS		$	50,968.00	$	63,568.18	$	45,109.90
SECTION 0004 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1149.000 LF	1.00000	1149.00	1.01000	1160.49	1.05000	1206.45
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	383.000 LF	5.00000	1915.00	4.59000	1757.97	5.23000	2003.09
0585 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT	2.000 EA	3982.00000	7964.00	4413.86000	8827.72	4162.98000	8325.96
0590 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	475.00000	950.00	437.92000	875.84	496.59000	993.18
0595 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	265.00000	530.00	477.17000	954.34	277.04000	554.08
SECTION 0004 TOTALS		$	12,508.00	$	13,576.36	$	13,082.76
SECTION 0005 SIGNALIZATION							

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) BAKER, R.B. CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0600 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	172.000 LF	5.00000	860.00	4.77000	820.44	5.23000	899.56
0605 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	181.000 LF	14.00000	2534.00	15.51000	2807.31	14.64000	2649.84
0610 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1988.00000	1988.00	954.35000	954.35	2078.35000	2078.35
0615 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	265.00000	1060.00	298.23000	1192.92	277.04000	1108.16
0620 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	1.000 AS	725.00000	725.00	1192.94000	1192.94	757.95000	757.95
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	3.000 EA	1.00000	3.00	5.96000	17.88	1.05000	3.15
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	500.00000	4000.00	775.41000	6203.28	522.73000	4181.84
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	600.00000	3000.00	715.76000	3578.80	627.27000	3136.35
0640 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	45.00000	45.00	71.58000	71.58	47.05000	47.05
SECTION 0005 TOTALS			$ 14,215.00		$ 16,839.50		$ 14,862.25
CONTRACT TOTALS			$ 5,463,246.40		$ 5,492,957.19		$ 5,506,609.62

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	42000.00000	42000.00	45000.00000	45000.00	43260.00000	43260.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	42000.00000	42000.00	45000.00000	45000.00	43260.00000	43260.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	9.000 CY	1200.00000	10800.00	1300.00000	11700.00	1236.00000	11124.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	34.800 CY	350.00000	12180.00	400.00000	13920.00	360.50000	12545.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	57.000 CY	1300.00000	74100.00	1500.00000	85500.00	1339.00000	76323.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	580.000 LB	0.90000	522.00	1.00000	580.00	0.93000	539.40
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9548.000 LB	0.90000	8593.20	1.00000	9548.00	0.93000	8879.64
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	7592.000 LB	0.90000	6832.80	1.00000	7592.00	0.93000	7060.56
0045 0450 88 18 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 18"	6590.000 SF	55.00000	362450.00	60.00000	395400.00	56.65000	373323.50
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1631.00000	1631.00	2000.00000	2000.00	1679.93000	1679.93
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1631.00000	1631.00	2000.00000	2000.00	1679.93000	1679.93
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1150.000 LF	74.00000	85100.00	82.00000	94300.00	76.22000	87653.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	300.000 LF	180.00000	54000.00	200.00000	60000.00	185.40000	55620.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3500.00000	14000.00	3800.00000	15200.00	3605.00000	14420.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	182.000 LF	40.00000	7280.00	45.00000	8190.00	41.20000	7498.40

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0080 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	780.000 LF	65.60000	51168.00	85.00000	66300.00	63.86000	49810.80
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1560.000 LF	117.00000	182520.00	105.00000	163800.00	90.64000	141398.40
0090 0530 1 RIPRAP, SAND-CEMENT	35.200 CY	500.00000	17600.00	550.00000	19360.00	515.00000	18128.00
SECTION 0001 TOTALS		$	974,408.00	$	1,045,390.00	$	954,203.96
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION	LUMP	576488.67000	576488.67	576500.00000	576500.00	834000.00000	834000.00
0100 0102 1 MAINTENANCE OF TRAFFIC	570.000 LS	220580.59000	220580.59	300000.00000	300000.00	198000.00000	198000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	61.62000	15405.00	35.00000	8750.00	38.00000	9500.00
0110 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	38.00000	4560.00	50.00000	6000.00	41.00000	4920.00
0115 0102 60 WORK ZONE SIGN	28560.000 ED	0.23000	6568.80	0.25000	7140.00	0.24000	6854.40
0120 0102 61 BUSINESS SIGN	16.000 EA	67.00000	1072.00	70.00000	1120.00	69.01000	1104.16
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	581.000 LF	27.70000	16093.70	50.00000	29050.00	28.53000	16575.93
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	576.000 LF	10.80000	6220.80	28.00000	16128.00	11.12000	6405.12
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	93450.000 ED	0.18000	16821.00	0.20000	18690.00	0.19000	17755.50
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22080.000 ED	0.32000	7065.60	0.35000	7728.00	0.33000	7286.40
0145 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	7.00000	4200.00	7.25000	4350.00	7.21000	4326.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5640.000 ED	0.35000	1974.00	0.35000	1974.00	0.36000	2030.40

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	860.000 EA	3.00000	2580.00	3.00000	2580.00	3.35000	2881.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.18000	324.00	0.20000	360.00	0.19000	342.00
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1180.00000	2360.00	1225.00000	2450.00	1215.40000	2430.80
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	570.000 ED	15.00000	8550.00	15.00000	8550.00	15.45000	8806.50
0175 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	510.000 DA	10.00000	5100.00	9.00000	4590.00	12.36000	6303.60
0180 0102150 1 PORTABLE REGULATORY, SIGN	60.000 ED	9.00000	540.00	9.50000	570.00	9.27000	556.20
0185 0102150 2 RADAR SPEED DISPLAY UNIT	60.000 ED	14.00000	840.00	15.00000	900.00	14.42000	865.20
0190 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	1021.000 LF	1.80000	1837.80	2.00000	2042.00	2.06000	2103.26
0195 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	4604.000 LF	1.65000	7596.60	2.00000	9208.00	1.55000	7136.20
0200 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4132.000 LF	1.65000	6817.80	2.00000	8264.00	1.55000	6404.60
0205 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	518.000 SY	2.00000	1036.00	2.00000	1036.00	2.06000	1067.08
0210 0104 10 2 SYNTHETIC BALES	132.000 LF	7.00000	924.00	7.25000	957.00	6.18000	815.76
0215 0104 11 FLOATING TURBIDITY BARRIER	119.000 LF	9.50000	1130.50	7.00000	833.00	7.73000	919.87
0220 0104 12 STAKED TURBIDITY BARRIER	233.000 LF	3.35000	780.55	3.00000	699.00	2.78000	647.74
0225 0104 13 1 STAKED SILT FENCE, TYPE III	13895.000 LF	0.96000	13339.20	1.50000	20842.50	1.83000	25427.85
0230 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3349.35000	6698.70	2800.00000	5600.00	2900.00000	5800.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0235 0104 16 ROCK BAG	792.000 EA	3.00000	2376.00	3.25000	2574.00	4.12000	3263.04
0240 0109 71 5 FIELD OFFICE,1500 SQ FT	610.000 DA	77.87000	47500.70	75.00000	45750.00	47.00000	28670.00
0245 0110 1 1 CLEARING & GRUBBING	27.000 LS	84073.04000	84073.04	250000.00000	250000.00	187000.00000	187000.00
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1124.000 SY	6.93000	7789.32	4.00000	4496.00	12.21000	13724.04
0255 0120 1 REGULAR EXCAVATION	61855.000 CY	4.88000	301852.40	2.50000	154637.50	5.00000	309275.00
0260 0120 6 EMBANKMENT	21705.000 CY	4.75000	103098.75	2.50000	54262.50	8.50000	184492.50
0265 0160 4 TYPE B STABILIZATION	52338.000 SY	1.85000	96825.30	2.50000	130845.00	2.37000	124041.06
0270 0285709 OPTIONAL BASE, BASE GROUP 09	47401.000 SY	12.34000	584928.34	11.00000	521411.00	11.58000	548903.58
0275 0286 1 TURNOUT CONSTRUCTION	219.000 SY	8.66000	1896.54	15.00000	3285.00	28.66000	6276.54
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3124.000 SY	5.98000	18681.52	6.00000	18744.00	6.16000	19243.84
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4888.000 SY	4.13000	20187.44	4.25000	20774.00	4.25000	20774.00
0290 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8590.100 TN	68.25000	586274.33	75.00000	644257.50	70.30000	603884.03
0295 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	197.800 TN	152.90000	30243.62	160.00000	31648.00	157.49000	31151.52
0300 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	4286.300 TN	79.57000	341060.89	85.00000	364335.50	81.96000	351305.15
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	21.400 TN	225.36000	4822.70	250.00000	5350.00	232.12000	4967.37
0310 0425 1311 INLETS, CURB, TYPE P-1, <10'	9.000 EA	5510.33000	49592.97	4100.00000	36900.00	5740.94000	51668.46
0315 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	5336.78000	53367.80	4100.00000	41000.00	5425.02000	54250.20
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	7543.13000	7543.13	6100.00000	6100.00	7959.92000	7959.92

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0325 0425 1412 INLETS, CURB, TYPE J-1, >10'	2.000 EA	8582.14000	17164.28	6900.00000	13800.00	7959.89000	15919.78
0330 0425 1421 INLETS, CURB, TYPE J-2, <10'	5.000 EA	7214.96000	36074.80	5900.00000	29500.00	7516.02000	37580.10
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3034.49000	9103.47	2800.00000	8400.00	2763.61000	8290.83
0340 0425 1611 INLETS, DITCH BOTTOM, TYPE K, <10'	2.000 EA	9493.81000	18987.62	13300.00000	26600.00	9330.32000	18660.64
0345 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	3059.20000	3059.20	2400.00000	2400.00	3022.52000	3022.52
0350 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2684.06000	8052.18	3000.00000	9000.00	2780.29000	8340.87
0355 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	2764.28000	2764.28	5100.00000	5100.00	3486.51000	3486.51
0360 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	5655.59000	39589.13	6500.00000	45500.00	5119.22000	35834.54
0365 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	8625.07000	25875.21	8100.00000	24300.00	8771.96000	26315.88
0370 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3015.000 LF	42.34000	127655.10	40.00000	120600.00	32.82000	98952.30
0375 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1268.000 LF	53.83000	68256.44	58.00000	73544.00	53.53000	67876.04
0380 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2541.000 LF	122.23000	310586.43	106.00000	269346.00	90.75000	230595.75
0385 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	425.000 LF	162.03000	68862.75	149.00000	63325.00	113.09000	48063.25
0390 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	257.000 LF	261.09000	67100.13	271.00000	69647.00	222.49000	57179.93
0395 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1163.82000	1163.82	1900.00000	1900.00	1370.99000	1370.99
0400 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1941.28000	1941.28	1300.00000	1300.00	1484.29000	1484.29

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0405 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2228.40000	8913.60	3900.00000	15600.00	1232.42000	4929.68
0410 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5487.41000	5487.41	8600.00000	8600.00	3828.82000	3828.82
0415 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	8813.40000	8813.40	6700.00000	6700.00	8892.03000	8892.03
0420 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	2878.28000	5756.56	5900.00000	11800.00	5294.43000	10588.86
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10168.000 LF	8.70000	88461.60	9.00000	91512.00	8.86000	90088.48
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	10026.000 LF	8.99000	90133.74	8.00000	80208.00	8.76000	87827.76
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	6132.000 SY	21.18000	129875.76	26.25000	160965.00	21.00000	128772.00
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	769.000 SY	27.68000	21285.92	32.00000	24608.00	26.27000	20201.63
0445 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	19.000 SY	46.67000	886.73	33.25000	631.75	36.05000	684.95
0450 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.800 TN	107.99000	1382.27	125.00000	1600.00	331.02000	4237.06
0455 0536 1 1 GUARDRAIL -ROADWAY	650.000 LF	31.40000	20410.00	35.00000	22750.00	39.43000	25629.50
0460 0536 73 GUARDRAIL REMOVAL	486.000 LF	2.70000	1312.20	3.00000	1458.00	2.83000	1375.38
0465 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1620.00000	6480.00	1700.00000	6800.00	1570.75000	6283.00
0470 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	487.00000	1948.00	525.00000	2100.00	592.25000	2369.00
0475 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3942.000 LF	8.75000	34492.50	10.00000	39420.00	9.01000	35517.42
0480 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3.000 EA	900.00000	2700.00	950.00000	2850.00	927.00000	2781.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0485 0570 1 2 PERFORMANCE TURF, SOD	51808.000 SY	1.80000	93254.40	1.75000	90664.00	1.58000	81856.64
0490 0650 54 TRAFFIC SIGNAL, RELOCATE	18.000 AS	200.00000	3600.00	210.00000	3780.00	206.00000	3708.00
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.768 NM	980.52000	3694.60	1025.00000	3862.20	978.50000	3686.99
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	205.000 LF	1.65000	338.25	2.00000	410.00	2.06000	422.30
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.873 GM	329.66000	947.11	350.00000	1005.55	566.50000	1627.55
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.971 NM	979.75000	3890.59	1000.00000	3971.00	978.50000	3885.62
0515 0711 17 THERMOPLASTIC, REMOVE	1906.000 SF	1.50000	2859.00	2.00000	3812.00	1.55000	2954.30
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821125201	LUMP	97430.00000	97430.00	97430.00000	97430.00	97430.00000	97430.00
SECTION 0002 TOTALS		$	4,720,209.86	$	4,830,081.00	$	5,024,668.01
SECTION 0003 SIGNING							
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	170.00000	4420.00	175.00000	4550.00	293.55000	7632.30
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	325.00000	7150.00	325.00000	7150.00	417.15000	9177.30
0535 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	2.000 AS	440.00000	880.00	450.00000	900.00	556.20000	1112.40
0540 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	1.00000	29.00	20.00000	580.00	5.15000	149.35
0545 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3080.00000	3080.00	3200.00000	3200.00	2853.10000	2853.10
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	190.00000	190.00	200.00000	200.00	154.50000	154.50

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0555 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	126.00000	756.00	150.00000	900.00	226.60000	1359.60
0560 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	127.00000	508.00	150.00000	600.00	216.30000	865.20
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	52.00000	572.00	73.00000	803.00	70.04000	770.44
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821125201	LUMP	22602.00000	22602.00	25000.00000	25000.00	30900.00000	30900.00
SECTION 0003 TOTALS			$ 40,187.00		$ 43,883.00		$ 54,974.19
SECTION 0004 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1149.000 LF	0.85000	976.65	1.00000	1149.00	1.03000	1183.47
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	383.000 LF	3.85000	1474.55	4.00000	1532.00	6.18000	2366.94
0585 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT	2.000 EA	3700.00000	7400.00	3900.00000	7800.00	2832.50000	5665.00
0590 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	400.00000	800.00	425.00000	850.00	360.50000	721.00
0595 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	250.00000	500.00	275.00000	550.00	276.04000	552.08
SECTION 0004 TOTALS			$ 11,151.20		$ 11,881.00		$ 10,488.49
SECTION 0005 SIGNALIZATION							
0600 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	172.000 LF	4.00000	688.00	4.25000	731.00	5.15000	885.80
0605 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	181.000 LF	13.00000	2353.00	14.00000	2534.00	12.36000	2237.16
0610 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	800.00000	800.00	1000.00000	1000.00	669.50000	669.50

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(6) JOHNS, A. J., INC. UNIT PRICE	 AMOUNT
0615 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	250.00000	1000.00	275.00000	1100.00	276.04000	1104.16
0620 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	1.000 AS	1000.00000	1000.00	1100.00000	1100.00	968.20000	968.20
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	3.000 EA	5.00000	15.00	5.50000	16.50	10.30000	30.90
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	650.00000	5200.00	700.00000	5600.00	463.50000	3708.00
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	600.00000	3000.00	700.00000	3500.00	463.50000	2317.50
0640 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	60.00000	60.00	75.00000	75.00	97.85000	97.85
SECTION 0005 TOTALS		$	14,116.00	$	15,656.50	$	12,019.07
CONTRACT TOTALS		$	5,760,072.06	$	5,946,891.50	$	6,056,353.72

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	123210.19000	123210.19	40000.00000	40000.00	43680.00000	43680.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	123210.19000	123210.19	40000.00000	40000.00	43680.00000	43680.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	9.000 CY	2240.18000	20161.62	800.00000	7200.00	1248.00000	11232.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	34.800 CY	1120.09000	38979.13	600.00000	20880.00	364.00000	12667.20
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	57.000 CY	1120.09000	63845.13	1500.00000	85500.00	1352.00000	77064.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	580.000 LB	20.16000	11692.80	1.00000	580.00	0.94000	545.20
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9548.000 LB	20.16000	192487.68	2.00000	19096.00	0.94000	8975.12
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	7592.000 LB	20.16000	153054.72	2.75000	20878.00	0.94000	7136.48
0045 0450 88 18 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 18"	6590.000 SF	89.61000	590529.90	41.50000	273485.00	57.20000	376948.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1120.09000	1120.09	5000.00000	5000.00	1696.24000	1696.24
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1120.09000	1120.09	5000.00000	5000.00	1696.24000	1696.24
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1150.000 LF	31.36000	36064.00	125.00000	143750.00	76.96000	88504.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	300.000 LF	224.02000	67206.00	175.00000	52500.00	187.20000	56160.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2800.23000	11200.92	2500.00000	10000.00	3640.00000	14560.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	182.000 LF	56.01000	10193.82	100.00000	18200.00	41.60000	7571.20

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0080 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	780.000 LF	60.49000	47182.20	45.00000	35100.00	64.48000	50294.40
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1560.000 LF	74.00000	115440.00	90.00000	140400.00	91.52000	142771.20
0090 0530 1 RIPRAP, SAND-CEMENT	35.200 CY	392.03000	13799.46	350.00000	12320.00	520.00000	18304.00
SECTION 0001 TOTALS		$	1,620,497.94	$	929,889.00	$	963,485.28
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION	LUMP	282545.87000	282545.87	430000.00000	430000.00	875000.00000	875000.00
0100 0102 1 MAINTENANCE OF TRAFFIC	570.000 LS	207269.69000	207269.69	200000.00000	200000.00	314000.00000	314000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	11.83000	2957.50	27.00000	6750.00	26.00000	6500.00
0110 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	30.27000	3632.40	75.00000	9000.00	50.00000	6000.00
0115 0102 60 WORK ZONE SIGN	28560.000 ED	0.25220	7202.83	0.28000	7996.80	0.31000	8853.60
0120 0102 61 BUSINESS SIGN	16.000 EA	49.45000	791.20	75.00000	1200.00	78.00000	1248.00
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	581.000 LF	35.32000	20520.92	32.00000	18592.00	41.20000	23937.20
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	576.000 LF	6.05000	3484.80	75.00000	43200.00	6.24000	3594.24
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	93450.000 ED	0.16000	14952.00	0.15000	14017.50	0.18000	16821.00
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22080.000 ED	0.40000	8832.00	0.38000	8390.40	0.45000	9936.00
0145 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.05000	3030.00	5.50000	3300.00	6.05000	3630.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5640.000 ED	0.40000	2256.00	0.40000	2256.00	0.44000	2481.60

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	860.000 EA	5.05000	4343.00	3.51000	3018.60	4.40000	3784.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.13000	234.00	0.12000	216.00	0.14000	252.00
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	731.59000	1463.18	5000.00000	10000.00	3000.00000	6000.00
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	570.000 ED	15.14000	8629.80	19.00000	10830.00	16.50000	9405.00
0175 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	510.000 DA	10.09000	5145.90	2.00000	1020.00	0.26000	132.60
0180 0102150 1 PORTABLE REGULATORY, SIGN	60.000 ED	10.09000	605.40	10.00000	600.00	11.00000	660.00
0185 0102150 2 RADAR SPEED DISPLAY UNIT	60.000 ED	10.09000	605.40	13.00000	780.00	11.77000	706.20
0190 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	1021.000 LF	2.23000	2276.83	2.50000	2552.50	2.08000	2123.68
0195 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	4604.000 LF	2.05000	9438.20	2.50000	11510.00	1.56000	7182.24
0200 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4132.000 LF	2.05000	8470.60	2.50000	10330.00	1.56000	6445.92
0205 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	518.000 SY	2.37000	1227.66	4.76000	2465.68	2.60000	1346.80
0210 0104 10 2 SYNTHETIC BALES	132.000 LF	6.05000	798.60	15.00000	1980.00	7.80000	1029.60
0215 0104 11 FLOATING TURBIDITY BARRIER	119.000 LF	7.06000	840.14	25.00000	2975.00	7.12000	847.28
0220 0104 12 STAKED TURBIDITY BARRIER	233.000 LF	2.73000	636.09	15.00000	3495.00	2.96000	689.68
0225 0104 13 1 STAKED SILT FENCE, TYPE III	13895.000 LF	1.01000	14033.95	2.76000	38350.20	0.61000	8475.95
0230 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3072.87000	6145.74	3500.00000	7000.00	3000.00000	6000.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0235 0104 16 ROCK BAG	792.000 EA	6.05000	4791.60	3.00000	2376.00	7.80000	6177.60
0240 0109 71 5 FIELD OFFICE,1500 SQ FT	610.000 DA	9.93000	6057.30	40.00000	24400.00	75.00000	45750.00
0245 0110 1 1 CLEARING & GRUBBING	27.000 LS	204962.41000	204962.41	600000.00000	600000.00	27000.00000	27000.00
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1124.000 SY	11.76000	13218.24	5.00000	5620.00	11.00000	12364.00
0255 0120 1 REGULAR EXCAVATION	61855.000 CY	6.33000	391542.15	4.00000	247420.00	6.25000	386593.75
0260 0120 6 EMBANKMENT	21705.000 CY	3.56000	77269.80	6.00000	130230.00	4.90000	106354.50
0265 0160 4 TYPE B STABILIZATION	52338.000 SY	2.54000	132938.52	2.00000	104676.00	2.00000	104676.00
0270 0285709 OPTIONAL BASE, BASE GROUP 09	47401.000 SY	11.43000	541793.43	11.00000	521411.00	10.50000	497710.50
0275 0286 1 TURNOUT CONSTRUCTION	219.000 SY	30.27000	6629.13	71.00000	15549.00	75.00000	16425.00
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3124.000 SY	3.03000	9465.72	6.00000	18744.00	6.80000	21243.20
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4888.000 SY	2.52000	12317.76	4.15000	20285.20	4.69000	22924.72
0290 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8590.100 TN	68.87000	591600.19	72.00000	618487.20	81.43000	699491.84
0295 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	197.800 TN	154.29000	30518.56	155.00000	30659.00	190.95000	37769.91
0300 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	4286.300 TN	80.29000	344147.03	82.00000	351476.60	94.34000	404369.54
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	21.400 TN	227.05000	4858.87	250.00000	5350.00	325.94000	6975.12
0310 0425 1311 INLETS, CURB, TYPE P-1, <10'	9.000 EA	3951.77000	35565.93	4000.00000	36000.00	6500.00000	58500.00
0315 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	3806.01000	38060.10	4500.00000	45000.00	6700.00000	67000.00
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	5714.17000	5714.17	5000.00000	5000.00	8000.00000	8000.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0325 0425 1412 INLETS, CURB, TYPE J-1, >10'	2.000 EA	6190.33000	12380.66	6000.00000	12000.00	8700.00000	17400.00
0330 0425 1421 INLETS, CURB, TYPE J-2, <10'	5.000 EA	5514.42000	27572.10	5500.00000	27500.00	8000.00000	40000.00
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	2905.93000	8717.79	2500.00000	7500.00	4200.00000	12600.00
0340 0425 1611 INLETS, DITCH BOTTOM, TYPE K, <10'	2.000 EA	9432.44000	18864.88	6500.00000	13000.00	14000.00000	28000.00
0345 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	3097.50000	3097.50	2500.00000	2500.00	4200.00000	4200.00
0350 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3390.36000	10171.08	2500.00000	7500.00	3000.00000	9000.00
0355 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3098.85000	3098.85	2500.00000	2500.00	4500.00000	4500.00
0360 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	4686.05000	32802.35	4000.00000	28000.00	9000.00000	63000.00
0365 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	6475.14000	19425.42	5500.00000	16500.00	11000.00000	33000.00
0370 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3015.000 LF	43.36000	130730.40	50.00000	150750.00	40.00000	120600.00
0375 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1268.000 LF	58.14000	73721.52	60.00000	76080.00	55.00000	69740.00
0380 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2541.000 LF	105.88000	269041.08	110.00000	279510.00	84.00000	213444.00
0385 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	425.000 LF	143.96000	61183.00	150.00000	63750.00	107.00000	45475.00
0390 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	257.000 LF	227.19000	58387.83	210.00000	53970.00	200.00000	51400.00
0395 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	954.44000	954.44	1200.00000	1200.00	1200.00000	1200.00
0400 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1366.90000	1366.90	2000.00000	2000.00	1400.00000	1400.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0405 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2450.94000	9803.76	4500.00000	18000.00	1800.00000	7200.00
0410 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3435.66000	3435.66	9000.00000	9000.00	4700.00000	4700.00
0415 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	5246.36000	5246.36	7000.00000	7000.00	7000.00000	7000.00
0420 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	1980.18000	3960.36	4500.00000	9000.00	3000.00000	6000.00
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10168.000 LF	9.06000	92122.08	11.00000	111848.00	9.41000	95680.88
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	10026.000 LF	7.66000	76799.16	11.00000	110286.00	9.31000	93342.06
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	6132.000 SY	23.57000	144531.24	30.00000	183960.00	22.68000	139073.76
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	769.000 SY	28.79000	22139.51	50.00000	38450.00	27.99000	21524.31
0445 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	19.000 SY	30.27000	575.13	125.00000	2375.00	36.40000	691.60
0450 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.800 TN	95.96000	1228.29	200.00000	2560.00	348.20000	4456.96
0455 0536 1 1 GUARDRAIL -ROADWAY	650.000 LF	30.27000	19675.50	37.00000	24050.00	39.81000	25876.50
0460 0536 73 GUARDRAIL REMOVAL	486.000 LF	1.26000	612.36	2.25000	1093.50	2.86000	1389.96
0465 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1816.37000	7265.48	1650.00000	6600.00	1586.00000	6344.00
0470 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	655.91000	2623.64	580.00000	2320.00	296.40000	1185.60
0475 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3942.000 LF	9.23000	36384.66	8.75000	34492.50	11.44000	45096.48
0480 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3.000 EA	1816.37000	5449.11	900.00000	2700.00	2000.00000	6000.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0485 0570 1 2 PERFORMANCE TURF, SOD	51808.000 SY	1.82000	94290.56	2.25000	116568.00	2.00000	103616.00
0490 0650 54 TRAFFIC SIGNAL, RELOCATE	18.000 AS	232.09000	4177.62	140.00000	2520.00	10.40000	187.20
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.768 NM	1216.36000	4583.24	1150.00000	4333.20	988.52000	3724.74
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	205.000 LF	2.05000	420.25	3.00000	615.00	2.08000	426.40
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.873 GM	409.59000	1176.75	395.00000	1134.84	571.40000	1641.63
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.971 NM	1216.36000	4830.17	1150.00000	4566.65	987.75000	3922.36
0515 0711 17 THERMOPLASTIC, REMOVE	1906.000 SF	1.86000	3545.16	5.00000	9530.00	1.56000	2973.36
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821125201	LUMP	97430.00000	97430.00	97430.00000	97430.00	97430.00000	97430.00
SECTION 0002 TOTALS		$	4,447,642.46	$	5,179,202.37	$	5,250,851.07
SECTION 0003 SIGNING							
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	171.55000	4460.30	245.00000	6370.00	10.40000	270.40
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	327.96000	7215.12	440.00000	9680.00	421.20000	9266.40
0535 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	2.000 AS	444.00000	888.00	515.00000	1030.00	561.60000	1123.20
0540 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	1.01000	29.29	18.75000	543.75	5.20000	150.80
0545 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3108.01000	3108.01	2395.00000	2395.00	2880.80000	2880.80
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	191.73000	191.73	300.00000	300.00	156.00000	156.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0555 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	127.15000	762.90	130.00000	780.00	228.80000	1372.80
0560 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	128.15000	512.60	120.00000	480.00	218.40000	873.60
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	52.47000	577.17	52.00000	572.00	70.72000	777.92
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821125201	LUMP	25700.00000	25700.00	10000.00000	10000.00	31200.00000	31200.00
SECTION 0003 TOTALS		$	43,445.12	$	32,150.75	$	48,071.92
SECTION 0004 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1149.000 LF	0.99000	1137.51	1.50000	1723.50	1.61000	1849.89
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	383.000 LF	4.47000	1712.01	5.30000	2029.90	41.24000	15794.92
0585 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT	2.000 EA	4293.69000	8587.38	5000.00000	10000.00	5126.16000	10252.32
0590 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	464.18000	928.36	350.00000	700.00	322.40000	644.80
0595 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	290.11000	580.22	300.00000	600.00	380.23000	760.46
SECTION 0004 TOTALS		$	12,945.48	$	15,053.40	$	29,302.39
SECTION 0005 SIGNALIZATION							
0600 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	172.000 LF	4.64000	798.08	6.00000	1032.00	12.02000	2067.44
0605 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	181.000 LF	15.09000	2731.29	15.00000	2715.00	16.31000	2952.11
0610 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	928.37000	928.37	600.00000	600.00	1736.80000	1736.80

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(9) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0615 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	290.11000	1160.44	275.00000	1100.00	375.44000	1501.76
0620 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	1.000 AS	1160.46000	1160.46	800.00000	800.00	1033.60000	1033.60
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	3.000 EA	5.80000	17.40	1.50000	4.50	41.82000	125.46
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	754.30000	6034.40	900.00000	7200.00	880.88000	7047.04
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	696.27000	3481.35	750.00000	3750.00	897.52000	4487.60
0640 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	69.63000	69.63	40.00000	40.00	202.69000	202.69
SECTION 0005 TOTALS			$ 16,381.42		$ 17,241.50		$ 21,154.50
CONTRACT TOTALS			$ 6,140,912.42		$ 6,173,537.02		$ 6,312,865.16

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	80000.00000	80000.00	44940.00000	44940.00	47018.89000	47018.89
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	79900.00000	79900.00	44940.00000	44940.00	47018.89000	47018.89
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	9.000 CY	2000.00000	18000.00	1284.00000	11556.00	1343.40000	12090.60
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	34.800 CY	300.00000	10440.00	374.50000	13032.60	391.83000	13635.68
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	57.000 CY	2500.00000	142500.00	1391.00000	79287.00	1455.35000	82954.95
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	580.000 LB	1.00000	580.00	0.96000	556.80	1.01000	585.80
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9548.000 LB	1.00000	9548.00	0.96000	9166.08	1.01000	9643.48
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	7592.000 LB	1.00000	7592.00	0.96000	7288.32	1.01000	7667.92
0045 0450 88 18 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 18"	6590.000 SF	107.00000	705130.00	58.85000	387821.50	61.57000	405746.30
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	4000.00000	4000.00	1745.17000	1745.17	1825.90000	1825.90
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	4000.00000	4000.00	1745.17000	1745.17	1825.90000	1825.90
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1150.000 LF	40.00000	46000.00	79.18000	91057.00	82.84000	95266.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	300.000 LF	200.00000	60000.00	192.60000	57780.00	201.51000	60453.00
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3678.20000	14712.80	3745.00000	14980.00	3918.24000	15672.96
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	182.000 LF	30.00000	5460.00	42.80000	7789.60	44.78000	8149.96

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0080 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	780.000 LF	61.00000	47580.00	66.34000	51745.20	68.29000	53266.20
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1560.000 LF	87.82000	136999.20	94.16000	146889.60	98.52000	153691.20
0090 0530 1 RIPRAP, SAND-CEMENT	35.200 CY	450.00000	15840.00	535.00000	18832.00	559.75000	19703.20
SECTION 0001 TOTALS		$	1,388,282.00	$	991,152.04	$	1,036,216.83
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION	LUMP	650000.00000	650000.00	765721.79000	765721.79	1062890.39000	1062890.39
0100 0102 1 MAINTENANCE OF TRAFFIC	570.000 LS	327572.00000	327572.00	313084.03000	313084.03	348627.09000	348627.09
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	50.00000	12500.00	26.75000	6687.50	44.34000	11085.00
0110 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	44.00000	5280.00	34.24000	4108.80	53.74000	6448.80
0115 0102 60 WORK ZONE SIGN	28560.000 ED	0.25000	7140.00	0.30000	8568.00	0.28000	7996.80
0120 0102 61 BUSINESS SIGN	16.000 EA	49.00000	784.00	58.85000	941.60	54.86000	877.76
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	581.000 LF	39.18000	22763.58	40.52000	23542.12	90.68000	52685.08
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	576.000 LF	4.16000	2396.16	6.87000	3957.12	50.38000	29018.88
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	93450.000 ED	0.16000	14952.00	0.21000	19624.50	0.18000	16821.00
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22080.000 ED	0.40000	8832.00	0.80000	17664.00	0.45000	9936.00
0145 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.00000	3000.00	9.63000	5778.00	5.60000	3360.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5640.000 ED	0.40000	2256.00	0.48000	2707.20	0.45000	2538.00

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	860.000 EA	3.25000	2795.00	4.28000	3680.80	4.48000	3852.80
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.13000	234.00	0.21000	378.00	0.15000	270.00
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	725.00000	1450.00	1605.00000	3210.00	1679.24000	3358.48
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	570.000 ED	15.00000	8550.00	19.26000	10978.20	16.79000	9570.30
0175 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	510.000 DA	10.00000	5100.00	12.84000	6548.40	9.52000	4855.20
0180 0102150 1 PORTABLE REGULATORY, SIGN	60.000 ED	10.00000	600.00	12.31000	738.60	11.20000	672.00
0185 0102150 2 RADAR SPEED DISPLAY UNIT	60.000 ED	10.00000	600.00	12.31000	738.60	11.20000	672.00
0190 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	1021.000 LF	2.00000	2042.00	2.14000	2184.94	2.24000	2287.04
0195 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	4604.000 LF	1.50000	6906.00	2.14000	9852.56	2.24000	10312.96
0200 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4132.000 LF	1.50000	6198.00	2.14000	8842.48	2.24000	9255.68
0205 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	518.000 SY	2.00000	1036.00	4.13000	2139.34	2.35000	1217.30
0210 0104 10 2 SYNTHETIC BALES	132.000 LF	7.00000	924.00	7.30000	963.60	33.59000	4433.88
0215 0104 11 FLOATING TURBIDITY BARRIER	119.000 LF	6.50000	773.50	9.09000	1081.71	50.38000	5995.22
0220 0104 12 STAKED TURBIDITY BARRIER	233.000 LF	2.75000	640.75	3.97000	925.01	22.39000	5216.87
0225 0104 13 1 STAKED SILT FENCE, TYPE III	13895.000 LF	0.60000	8337.00	0.69000	9587.55	0.73000	10143.35
0230 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1000.00000	2000.00	1819.00000	3638.00	4169.55000	8339.10

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0235 0104 16 ROCK BAG	792.000 EA	3.00000	2376.00	6.00000	4752.00	11.20000	8870.40
0240 0109 71 5 FIELD OFFICE,1500 SQ FT	610.000 DA	118.44000	72248.40	96.48000	58852.80	85.12000	51923.20
0245 0110 1 1 CLEARING & GRUBBING	27.000 LS	425000.00000	425000.00	383544.16000	383544.16	343434.19000	343434.19
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1124.000 SY	3.76000	4226.24	16.18000	18186.32	14.84000	16680.16
0255 0120 1 REGULAR EXCAVATION	61855.000 CY	4.42000	273399.10	4.95000	306182.25	5.27000	325975.85
0260 0120 6 EMBANKMENT	21705.000 CY	8.28000	179717.40	7.04000	152803.20	2.43000	52743.15
0265 0160 4 TYPE B STABILIZATION	52338.000 SY	1.50000	78507.00	2.98000	155967.24	1.74000	91068.12
0270 0285709 OPTIONAL BASE, BASE GROUP 09	47401.000 SY	10.13000	480172.13	12.71000	602466.71	11.34000	537527.34
0275 0286 1 TURNOUT CONSTRUCTION	219.000 SY	14.97000	3278.43	31.76000	6955.44	31.63000	6926.97
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3124.000 SY	1.80000	5623.20	6.40000	19993.60	3.70000	11558.80
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4888.000 SY	2.35000	11486.80	4.42000	21604.96	2.99000	14615.12
0290 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8590.100 TN	75.05000	644687.01	73.03000	627335.00	87.19000	748970.82
0295 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	197.800 TN	123.10000	24349.18	163.61000	32362.06	125.24000	24772.47
0300 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	4286.300 TN	96.85000	415128.16	85.14000	364935.58	98.85000	423700.76
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	21.400 TN	275.95000	5905.33	241.15000	5160.61	300.34000	6427.28
0310 0425 1311 INLETS, CURB, TYPE P-1, <10'	9.000 EA	4242.00000	38178.00	6882.94000	61946.46	5069.99000	45629.91
0315 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	4558.00000	45580.00	6911.89000	69118.90	5422.76000	54227.60
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	3512.00000	3512.00	8736.58000	8736.58	3851.02000	3851.02

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0325 0425 1412 INLETS, CURB, TYPE J-1, >10'	2.000 EA	3994.00000	7988.00	10225.34000	20450.68	5004.05000	10008.10
0330 0425 1421 INLETS, CURB, TYPE J-2, <10'	5.000 EA	3327.00000	16635.00	8481.62000	42408.10	4359.24000	21796.20
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3254.00000	9762.00	3417.89000	10253.67	3567.40000	10702.20
0340 0425 1611 INLETS, DITCH BOTTOM, TYPE K, <10'	2.000 EA	5099.00000	10198.00	12690.33000	25380.66	4522.72000	9045.44
0345 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	3138.00000	3138.00	3327.30000	3327.30	3515.17000	3515.17
0350 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2284.00000	6852.00	2745.72000	8237.16	3063.62000	9190.86
0355 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3173.00000	3173.00	3478.94000	3478.94	3492.73000	3492.73
0360 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	3677.00000	25739.00	4948.42000	34638.94	5221.58000	36551.06
0365 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5795.00000	17385.00	7564.11000	22692.33	6078.77000	18236.31
0370 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3015.000 LF	37.00000	111555.00	55.67000	167845.05	50.09000	151021.35
0375 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1268.000 LF	60.00000	76080.00	72.86000	92386.48	70.94000	89951.92
0380 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2541.000 LF	97.00000	246477.00	142.36000	361736.76	118.26000	300498.66
0385 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	425.000 LF	167.00000	70975.00	201.32000	85561.00	146.60000	62305.00
0390 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	257.000 LF	247.00000	63479.00	273.44000	70274.08	227.10000	58364.70
0395 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	993.00000	993.00	1155.63000	1155.63	1586.56000	1586.56
0400 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1532.00000	1532.00	1883.30000	1883.30	1776.87000	1776.87

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0405 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	3171.00000	12684.00	1914.31000	7657.24	2672.47000	10689.88
0410 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	7785.00000	7785.00	5206.59000	5206.59	3408.67000	3408.67
0415 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	7345.00000	7345.00	8313.72000	8313.72	6072.61000	6072.61
0420 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	5209.00000	10418.00	3312.96000	6625.92	4239.76000	8479.52
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10168.000 LF	8.50000	86428.00	10.78000	109611.04	10.05000	102188.40
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	10026.000 LF	8.60000	86223.60	10.69000	107177.94	8.50000	85221.00
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	6132.000 SY	20.40000	125092.80	22.39000	137295.48	25.12000	154035.84
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	769.000 SY	25.50000	19609.50	29.37000	22585.53	31.94000	24561.86
0445 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	19.000 SY	35.00000	665.00	68.33000	1298.27	33.59000	638.21
0450 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.800 TN	145.50000	1862.40	79.41000	1016.45	111.95000	1432.96
0455 0536 1 1 GUARDRAIL -ROADWAY	650.000 LF	20.10000	13065.00	40.96000	26624.00	31.35000	20377.50
0460 0536 73 GUARDRAIL REMOVAL	486.000 LF	2.00000	972.00	2.94000	1428.84	1.68000	816.48
0465 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1350.00000	5400.00	1631.75000	6527.00	1656.86000	6627.44
0470 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	850.00000	3400.00	615.25000	2461.00	595.57000	2382.28
0475 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3942.000 LF	8.75000	34492.50	11.29000	44505.18	10.08000	39735.36
0480 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3.000 EA	900.00000	2700.00	1241.20000	3723.60	1007.55000	3022.65

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0485 0570 1 2 PERFORMANCE TURF, SOD	51808.000 SY	1.43000	74085.44	2.43000	125893.44	2.19000	113459.52
0490 0650 54 TRAFFIC SIGNAL, RELOCATE	18.000 AS	200.00000	3600.00	237.78000	4280.04	83.96000	1511.28
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.768 NM	950.50000	3581.48	1075.68000	4053.16	1119.50000	4218.28
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	205.000 LF	2.00000	410.00	3.21000	658.05	3.36000	688.80
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.873 GM	549.43000	1578.51	535.19000	1537.60	559.75000	1608.16
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.971 NM	949.76000	3771.50	1070.00000	4248.97	1119.50000	4445.53
0515 0711 17 THERMOPLASTIC, REMOVE	1906.000 SF	1.50000	2859.00	1.82000	3468.92	1.90000	3621.40
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821125201	LUMP	97430.00000	97430.00	97430.00000	97430.00	97430.00000	97430.00
SECTION 0002 TOTALS		$	5,096,456.10	$	5,824,114.38	$	5,886,356.90
SECTION 0003 SIGNING							
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	255.00000	6630.00	304.95000	7928.70	242.93000	6316.18
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	295.00000	6490.00	433.35000	9533.70	799.32000	17585.04
0535 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	2.000 AS	325.00000	650.00	577.80000	1155.60	579.89000	1159.78
0540 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	30.00000	870.00	5.35000	155.15	26.87000	779.23
0545 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3800.00000	3800.00	2963.90000	2963.90	2353.18000	2353.18
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	750.00000	750.00	160.50000	160.50	260.83000	260.83

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0555 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	125.00000	750.00	235.40000	1412.40	157.85000	947.10
0560 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	125.00000	500.00	224.70000	898.80	199.27000	797.08
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	48.00000	528.00	72.76000	800.36	57.09000	627.99
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821125201	LUMP	30000.00000	30000.00	36756.64000	36756.64	38456.98000	38456.98
SECTION 0003 TOTALS		$	50,968.00	$	61,765.75	$	69,283.39
SECTION 0004 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1149.000 LF	0.95000	1091.55	1.07000	1229.43	1.12000	1286.88
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	383.000 LF	4.25000	1627.75	6.42000	2458.86	5.60000	2144.80
0585 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT	2.000 EA	4000.00000	8000.00	2942.50000	5885.00	4458.96000	8917.92
0590 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	250.00000	500.00	374.50000	749.00	531.77000	1063.54
0595 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	250.00000	500.00	286.76000	573.52	296.67000	593.34
SECTION 0004 TOTALS		$	11,719.30	$	10,895.81	$	14,006.48
SECTION 0005 SIGNALIZATION							
0600 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	172.000 LF	4.25000	731.00	5.35000	920.20	5.60000	963.20
0605 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	181.000 LF	19.00000	3439.00	12.84000	2324.04	15.67000	2836.27
0610 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3200.00000	3200.00	695.50000	695.50	2225.56000	2225.56

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(12) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0615 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	220.00000	880.00	286.76000	1147.04	296.67000	1186.68
0620 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	1.000 AS	660.00000	660.00	1005.80000	1005.80	811.63000	811.63
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	3.000 EA	5.00000	15.00	10.70000	32.10	1.12000	3.36
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	550.00000	4400.00	481.50000	3852.00	559.75000	4478.00
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	725.00000	3625.00	481.50000	2407.50	671.69000	3358.45
0640 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	25.00000	25.00	101.65000	101.65	50.38000	50.38
SECTION 0005 TOTALS			$ 16,975.00		$ 12,485.83		$ 15,913.53
CONTRACT TOTALS			$ 6,564,400.40		$ 6,900,413.81		$ 7,021,777.13

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	46200.00000	46200.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 20821125201	975.000 LS	46200.00000	46200.00				
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	9.000 CY	1320.00000	11880.00				
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	34.800 CY	385.00000	13398.00				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	57.000 CY	1430.00000	81510.00				
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	580.000 LB	0.99000	574.20				
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9548.000 LB	0.99000	9452.52				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	7592.000 LB	0.99000	7516.08				
0045 0450 88 18 PRESTRESSED SLAB UNITS TRANSVERSELY POST TENSIONED, 18"	6590.000 SF	60.50000	398695.00				
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1794.10000	1794.10				
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 20821125201	LUMP	1794.10000	1794.10				
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1150.000 LF	81.40000	93610.00				
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	300.000 LF	198.00000	59400.00				
0070 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3850.00000	15400.00				
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	182.000 LF	44.00000	8008.00				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	780.000 LF	96.80000	75504.00				
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1560.000 LF	68.20000	106392.00				
0090 0530 1 RIPRAP, SAND-CEMENT	35.200 CY	550.00000	19360.00				
SECTION 0001 TOTALS		$	996,688.00	$		$	
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION	LUMP	653245.92000	653245.92				
0100 0102 1 MAINTENANCE OF TRAFFIC	570.000 LS	233455.61000	233455.61				
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	27.21000	6802.50				
0110 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	39.60000	4752.00				
0115 0102 60 WORK ZONE SIGN	28560.000 ED	0.28000	7996.80				
0120 0102 61 BUSINESS SIGN	16.000 EA	53.90000	862.40				
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	581.000 LF	38.50000	22368.50				
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	576.000 LF	6.60000	3801.60				
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	93450.000 ED	0.18000	16821.00				
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22080.000 ED	0.44000	9715.20				
0145 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.50000	3300.00				
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5640.000 ED	0.44000	2481.60				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0155 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	860.000 EA	3.58000	3078.80				
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.14000	252.00				
0165 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	797.50000	1595.00				
0170 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	570.000 ED	16.50000	9405.00				
0175 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	510.000 DA	13.20000	6732.00				
0180 0102150 1 PORTABLE REGULATORY, SIGN	60.000 ED	11.00000	660.00				
0185 0102150 2 RADAR SPEED DISPLAY UNIT	60.000 ED	11.00000	660.00				
0190 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	1021.000 LF	2.20000	2246.20				
0195 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	4604.000 LF	1.65000	7596.60				
0200 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4132.000 LF	1.65000	6817.80				
0205 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	518.000 SY	2.37000	1227.66				
0210 0104 10 2 SYNTHETIC BALES	132.000 LF	6.00000	792.00				
0215 0104 11 FLOATING TURBIDITY BARRIER	119.000 LF	9.00000	1071.00				
0220 0104 12 STAKED TURBIDITY BARRIER	233.000 LF	7.89000	1838.37				
0225 0104 13 1 STAKED SILT FENCE, TYPE III	13895.000 LF	1.11000	15423.45				
0230 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	6270.00000	12540.00				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0104 16 ROCK BAG	792.000 EA	8.22000	6510.24				
0240 0109 71 5 FIELD OFFICE,1500 SQ FT	610.000 DA	146.26000	89218.60				
0245 0110 1 1 CLEARING & GRUBBING	27.000 LS	189067.10000	189067.10				
0250 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1124.000 SY	4.09000	4597.16				
0255 0120 1 REGULAR EXCAVATION	61855.000 CY	4.51000	278966.05				
0260 0120 6 EMBANKMENT	21705.000 CY	2.52000	54696.60				
0265 0160 4 TYPE B STABILIZATION	52338.000 SY	3.19000	166958.22				
0270 0285709 OPTIONAL BASE, BASE GROUP 09	47401.000 SY	13.49000	639439.49				
0275 0286 1 TURNOUT CONSTRUCTION	219.000 SY	22.93000	5021.67				
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3124.000 SY	2.04000	6372.96				
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4888.000 SY	2.64000	12904.32				
0290 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8590.100 TN	83.16000	714352.72				
0295 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	197.800 TN	136.51000	27001.68				
0300 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	4286.300 TN	107.69000	461591.65				
0305 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	21.400 TN	308.11000	6593.55				
0310 0425 1311 INLETS, CURB, TYPE P-1, <10'	9.000 EA	4910.53000	44194.77				
0315 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	5290.61000	52906.10				
0320 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	5986.92000	5986.92				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0425 1412 INLETS, CURB, TYPE J-1, >10'	2.000 EA	6324.41000	12648.82				
0330 0425 1421 INLETS, CURB, TYPE J-2, <10'	5.000 EA	6342.95000	31714.75				
0335 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	4638.59000	13915.77				
0340 0425 1611 INLETS, DITCH BOTTOM, TYPE K, <10'	2.000 EA	6696.59000	13393.18				
0345 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	5433.29000	5433.29				
0350 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2415.54000	7246.62				
0355 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	2932.14000	2932.14				
0360 0425 2 91 MANHOLES, J-8, <10'	7.000 EA	4675.25000	32726.75				
0365 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5065.85000	15197.55				
0370 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3015.000 LF	103.87000	313168.05				
0375 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1268.000 LF	155.70000	197427.60				
0380 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	2541.000 LF	232.55000	590909.55				
0385 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	425.000 LF	285.82000	121473.50				
0390 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	257.000 LF	376.10000	96657.70				
0395 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1615.40000	1615.40				
0400 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2221.40000	2221.40				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	3816.90000	15267.60				
0410 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	6900.00000	6900.00				
0415 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	9819.40000	9819.40				
0420 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	4946.70000	9893.40				
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10168.000 LF	11.87000	120694.16				
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	10026.000 LF	11.98000	120111.48				
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	6132.000 SY	29.47000	180710.04				
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	769.000 SY	33.27000	25584.63				
0445 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	19.000 SY	38.50000	731.50				
0450 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.800 TN	135.58000	1735.42				
0455 0536 1 1 GUARDRAIL -ROADWAY	650.000 LF	42.11000	27371.50				
0460 0536 73 GUARDRAIL REMOVAL	486.000 LF	3.03000	1472.58				
0465 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1677.50000	6710.00				
0470 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	632.50000	2530.00				
0475 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3942.000 LF	9.63000	37961.46				
0480 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	3.000 EA	990.00000	2970.00				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0570 1 2 PERFORMANCE TURF, SOD	51808.000 SY	2.44000	126411.52				
0490 0650 54 TRAFFIC SIGNAL, RELOCATE	18.000 AS	13.20000	237.60				
0495 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.768 NM	1045.00000	3937.56				
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	205.000 LF	2.20000	451.00				
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.873 GM	605.00000	1738.17				
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.971 NM	1045.00000	4149.70				
0515 0711 17 THERMOPLASTIC, REMOVE	1906.000 SF	1.65000	3144.90				
0520 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20821125201	LUMP	97430.00000	97430.00				
SECTION 0002 TOTALS		$	6,070,564.50	$		$	
SECTION 0003 SIGNING							
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	313.50000	8151.00				
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	445.50000	9801.00				
0535 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	2.000 AS	594.00000	1188.00				
0540 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	5.50000	159.50				
0545 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3047.00000	3047.00				
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	165.00000	165.00				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	242.00000	1452.00				
0560 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	231.00000	924.00				
0565 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	11.000 EA	74.80000	822.80				
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20821125201	LUMP	33000.00000	33000.00				
SECTION 0003 TOTALS		$	58,710.30	$		$	
SECTION 0004 LIGHTING							
0575 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1149.000 LF	1.10000	1263.90				
0580 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	383.000 LF	6.60000	2527.80				
0585 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT	2.000 EA	3025.00000	6050.00				
0590 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	385.00000	770.00				
0595 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	294.80000	589.60				
SECTION 0004 TOTALS		$	11,201.30	$		$	
SECTION 0005 SIGNALIZATION							
0600 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	172.000 LF	5.50000	946.00				
0605 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	181.000 LF	13.20000	2389.20				
0610 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	715.00000	715.00				

CALL ORDER: 007 PROPOSAL ID: T2288 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0615 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	294.80000	1179.20				
0620 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	1.000 AS	1034.00000	1034.00				
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	3.000 EA	11.00000	33.00				
0630 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	495.00000	3960.00				
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	495.00000	2475.00				
0640 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	104.50000	104.50				
SECTION 0005 TOTALS		$	12,835.90	$		$	
CONTRACT TOTALS		$	7,150,000.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.