VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T3312 PROPOSAL DESC :
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of the modification of multipost signs and relocation of sign panels for SR 8 (I-10).

FINPROJ(S) : 41525825201 (*) F.A. NO. : 0102146I COUNTIES : JACKSON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM WASHINGTON CO LINE TO EAST OF SR 276

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROADWAY SPECIALTY DEVICES, INC.	Responsive	Winning bid	$ 72,421.52	0.00%
2	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 74,877.83	3.39%
3	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 75,884.44	4.78%
4	SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 102,371.83	41.35%
5	CORNERSTONE BUSINESSES, INC.	Responsive	Non-Winning Bid	$ 104,344.83	44.07%
6	HIGHWAY TECHNOLOGIES, INC.	Responsive	Non-Winning Bid	$ 110,726.83	52.89%
7	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 118,752.58	63.97%

CALL ORDER : 011 PROPOSAL ID : T3312 PROPOSAL DESC :
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 03 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of the modification of multipost signs and relocation of sign panels for SR 8 (I-10).

FINPROJ(S) : 41525825201 (*) F.A. NO. : 0102146I COUNTIES : JACKSON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM WASHINGTON CO LINE TO EAST OF SR 276

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROADWAY SPECIALTY DEVICES, UNIT PRICE	 AMOUNT	(2) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(3) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41525825201	LUMP	66694.69000	66694.69	69151.00000	69151.00	70157.61000	70157.61
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41525825201	LUMP	5726.83000	5726.83	5726.83000	5726.83	5726.83000	5726.83
SECTION 0001 TOTALS			$ 72,421.52		$ 74,877.83		$ 75,884.44
CONTRACT TOTALS			$ 72,421.52		$ 74,877.83		$ 75,884.44

CALL ORDER: 011 PROPOSAL ID: T3312 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SAFETY CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(6) HIGHWAY TECHNOLOGIES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41525825201	LUMP	96645.00000	96645.00	98618.00000	98618.00	105000.00000	105000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41525825201	LUMP	5726.83000	5726.83	5726.83000	5726.83	5726.83000	5726.83
SECTION 0001 TOTALS			$ 102,371.83		$ 104,344.83		$ 110,726.83
CONTRACT TOTALS			$ 102,371.83		$ 104,344.83		$ 110,726.83

CALL ORDER: 011 PROPOSAL ID: T3312 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGNING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41525825201	LUMP	113025.75000	113025.75				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41525825201	LUMP	5726.83000	5726.83				
SECTION 0001 TOTALS		$	118,752.58	$		$	
CONTRACT TOTALS		$	118,752.58	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.