VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T5303 PROPOSAL DESC :
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 05 The Department anticipates awarding this project within 15
SET-ASIDE : U/R CODE : days. An additional posting date has been added due to an
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS) anticipated posting of June 29, 2009.

The improvements under this contract consist of milling and resurfacing the existing pavement, ADA curb ramp and pedestrian feature upgrades, minor widening, guardrail, end anchorage assemblies, loop replacements, miscellaneous drainage structures and curb replacements on SR 44.

FINPROJ(S) : 42202715201 (*) F.A. NO. : 3401043P COUNTIES : VOLUSIA
42202815201 N/A
42203115201 3401042P
LOCAL NAME : SR 44 ROAD NAME : SR 44
PROJ LIMITS : FROM JUNGLE RD TO 570' S OF 6TH AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	P & S PAVING, INC.	Responsive	Winning bid	$ 2,890,228.67	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,983,466.70	3.22%
3	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 3,304,400.22	14.33%
4	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 4,091,859.02	41.57%

CALL ORDER : 016 PROPOSAL ID : T5303
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 29, 2009.

The improvements under this contract consist of milling and resurfacing the existing pavement, ADA curb ramp and pedestrian feature upgrades, minor widening, guardrail, end anchorage assemblies, loop replacements, miscellaneous drainage structures and curb replacements on SR 44.

FINPROJ(S) : 42202715201 (*) F.A. NO. : 3401043P COUNTIES : VOLUSIA
42202815201 N/A
42203115201 3401042P
LOCAL NAME : SR 44 ROAD NAME : SR 44
PROJ LIMITS : FROM JUNGLE RD TO 570' S OF 6TH AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	(1) P & S PAVING, INC. AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(2) RANGER CONSTRUCTION INDUSTR AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	(3) HALIFAX PAVING, INC. AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42202815201	LUMP	30000.00000	30000.00	42000.00000	42000.00	53300.00000	53300.00
0010 0101 1 MOBILIZATION 42202715201	LUMP	102000.00000	102000.00	84000.00000	84000.00	100000.00000	100000.00
0015 0101 1 MOBILIZATION 42203115201	LUMP	7500.00000	7500.00	21000.00000	21000.00	50000.00000	50000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42203115201	40.000 LS	8950.00000	8950.00	24000.00000	24000.00	60000.00000	60000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42202815201	50.000 LS	34000.00000	34000.00	38000.00000	38000.00	60000.00000	60000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42202715201	70.000 LS	7000.00000	7000.00	66000.00000	66000.00	100000.00000	100000.00
0035 0102 60 WORK ZONE SIGN	10860.000 ED	0.23000	2497.80	0.33000	3583.80	0.27000	2932.20
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2664.000 ED	0.25000	666.00	0.25000	666.00	0.17000	452.88
0045 0102 76 ADVANCE WARNING ARROW PANEL	140.000 ED	8.00000	1120.00	7.50000	1050.00	9.00000	1260.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1188.000 ED	0.45000	534.60	0.42000	498.96	0.45000	534.60

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	154.000 ED	15.00000	2310.00	16.00000	2464.00	17.50000	2695.00
0065 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	410.000 DA	46.03000	18872.30	48.00000	19680.00	11.29000	4628.90
0070 0104 10 2 SYNTHETIC BALES	375.000 LF	5.50000	2062.50	7.00000	2625.00	5.75000	2156.25
0075 0104 13 1 STAKED SILT FENCE, TYPE III	4577.000 LF	0.50000	2288.50	1.40000	6407.80	0.50000	2288.50
0080 0104 16 ROCK BAG	3500.000 EA	1.00000	3500.00	3.70000	12950.00	3.00000	10500.00
0085 0110 1 1 CLEARING & GRUBBING 42202815201	0.005 LS	10000.00000	10000.00	17000.00000	17000.00	20000.00000	20000.00
0090 0110 1 1 CLEARING & GRUBBING 42203115201	0.054 LS	1700.00000	1700.00	4000.00000	4000.00	20000.00000	20000.00
0095 0110 1 1 CLEARING & GRUBBING 42202715201	0.600 LS	55000.00000	55000.00	31500.00000	31500.00	20000.00000	20000.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	740.000 SY	25.00000	18500.00	10.40000	7696.00	10.00000	7400.00
0105 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	60.000 CY	27.50000	1650.00	23.00000	1380.00	15.00000	900.00
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42203115201	LUMP	5000.00000	5000.00	5100.00000	5100.00	25000.00000	25000.00
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202815201	LUMP	8500.00000	8500.00	5400.00000	5400.00	18000.00000	18000.00
0120 0160 4 TYPE B STABILIZATION	550.000 SY	7.50000	4125.00	23.00000	12650.00	5.00000	2750.00
0125 0285701 OPTIONAL BASE, BASE GROUP 01	162.000 SY	18.50000	2997.00	33.70000	5459.40	7.00000	1134.00
0130 0285705 OPTIONAL BASE, BASE GROUP 05	267.000 SY	17.50000	4672.50	26.90000	7182.30	20.00000	5340.00
0135 0285715 OPTIONAL BASE, BASE GROUP 15	529.000 SY	46.50000	24598.50	45.00000	23805.00	38.50000	20366.50
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	19848.000 SY	0.58000	11511.84	1.40000	27787.20	1.00000	19848.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	187771.000 SY	0.58000	108907.18	0.55000	103274.05	1.00000	187771.00

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1719.300 TN	69.00000	118631.70	65.40000	112442.22	85.00000	146140.50
0155 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	17224.800 TN	83.85000	1444299.48	78.50000	1352146.80	85.00000	1464108.00
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	20.500 TN	160.00000	3280.00	185.00000	3792.50	175.00000	3587.50
0165 0425 1331 INLETS, CURB, TYPE P-3, <10'	1.000 EA	4250.00000	4250.00	3650.00000	3650.00	3500.00000	3500.00
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3575.00000	10725.00	3650.00000	10950.00	3500.00000	10500.00
0175 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3950.00000	19750.00	3650.00000	18250.00	3500.00000	17500.00
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	4550.00000	4550.00	3650.00000	3650.00	3500.00000	3500.00
0185 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	3500.00000	3500.00	3650.00000	3650.00	3500.00000	3500.00
0190 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1650.00000	1650.00	1050.00000	1050.00	1000.00000	1000.00
0195 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	4250.00000	4250.00	3100.00000	3100.00	3000.00000	3000.00
0200 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	525.00000	3675.00	1050.00000	7350.00	1000.00000	7000.00
0205 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	5.000 EA	650.00000	3250.00	1950.00000	9750.00	1000.00000	5000.00
0210 0425 82 GRATE REPLACEMENT	1.000 EA	795.00000	795.00	1050.00000	1050.00	1000.00000	1000.00
0215 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	18.000 LF	89.00000	1602.00	155.00000	2790.00	150.00000	2700.00
0220 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	40.000 LF	32.00000	1280.00	36.00000	1440.00	40.00000	1600.00
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	632.000 LF	10.00000	6320.00	15.65000	9890.80	15.00000	9480.00
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5044.000 LF	10.50000	52962.00	12.50000	63050.00	12.00000	60528.00
0235 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	57.000 SY	32.00000	1824.00	31.30000	1784.10	30.00000	1710.00

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0240 0522 1 SIDEWALK CONCRETE, 4" THICK	1640.000 SY	33.50000	54940.00	31.35000	51414.00	30.00000	49200.00
0245 0522 2 SIDEWALK CONCRETE, 6" THICK	108.000 SY	25.00000	2700.00	52.20000	5637.60	50.00000	5400.00
0250 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	109.000 EA	440.00000	47960.00	525.00000	57225.00	500.00000	54500.00
0255 0536 1 1 GUARDRAIL -ROADWAY	407.000 LF	27.95000	11375.65	17.00000	6919.00	16.50000	6715.50
0260 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	132.000 LF	49.00000	6468.00	23.00000	3036.00	21.60000	2851.20
0265 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	9.000 EA	975.00000	8775.00	1580.00000	14220.00	1500.00000	13500.00
0270 0536 73 GUARDRAIL REMOVAL	498.000 LF	3.00000	1494.00	1.00000	498.00	1.00000	498.00
0275 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	10.000 EA	1525.00000	15250.00	1800.00000	18000.00	1700.00000	17000.00
0280 0546 71 RUMBLE STRIPS	3.000 PS	500.00000	1500.00	260.00000	780.00	1000.00000	3000.00
0285 0570 1 2 PERFORMANCE TURF, SOD	2094.000 SY	2.25000	4711.50	5.00000	10470.00	1.50000	3141.00
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.694 NM	695.00000	6042.33	940.00000	8172.36	695.00000	6042.33
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4690.000 LF	0.39000	1829.10	0.53000	2485.70	0.39000	1829.10
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3512.000 LF	1.00000	3512.00	0.85000	2985.20	1.00000	3512.00
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1828.000 LF	1.45000	2650.60	1.14000	2083.92	1.45000	2650.60
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	780.000 LF	1.65000	1287.00	1.60000	1248.00	1.65000	1287.00
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	30.00000	180.00	52.20000	313.20	30.00000	180.00

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	20.00000	2600.00	20.90000	2717.00	20.00000	2600.00
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.358 NM	735.00000	6878.13	940.00000	8796.52	735.00000	6878.13
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1298.000 LF	1.50000	1947.00	1.14000	1479.72	1.50000	1947.00
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202815201	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202715201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42203115201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0360 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	22.000 EA	104.00000	2288.00	410.00000	9020.00	400.00000	8800.00
0365 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	3.000 EA	650.00000	1950.00	100.00000	300.00	100.00000	300.00
SECTION 0001 TOTALS			$ 2,403,396.21		$ 2,444,747.15		$ 2,786,443.69
SECTION 0002 SIGNING							
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	285.40000	4281.00	295.00000	4425.00	270.83000	4062.45
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	388.00000	1164.00	420.00000	1260.00	412.42000	1237.26
0380 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	97.00000	97.00	100.00000	100.00	83.28000	83.28
0385 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	27.00000	351.00	25.00000	325.00	34.17000	444.21
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	1242.00000	1242.00	1300.00000	1300.00	1607.90000	1607.90
0400 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	130.00000	390.00	135.00000	405.00	153.05000	459.15

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0405 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	50.00000	150.00	52.00000	156.00	95.50000	286.50
0410 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	26.000 EA	40.00000	1040.00	41.00000	1066.00	45.12000	1173.12
0415 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202715201	LUMP	115900.00000	115900.00	149500.00000	149500.00	116000.00000	116000.00
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42203115201	LUMP	30747.00000	30747.00	41700.00000	41700.00	31000.00000	31000.00
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202815201	LUMP	12754.00000	12754.00	16700.00000	16700.00	12800.00000	12800.00
0430 0711 17 THERMOPLASTIC, REMOVE	4375.000 SF	1.35000	5906.25	1.40000	6125.00	1.35000	5906.25
0435 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.203 GM	14520.00000	17467.56	6250.00000	7518.75	12000.00000	14436.00
SECTION 0002 TOTALS		$	191,489.81	$	230,580.75	$	189,496.12
SECTION 0003 SIGNALIZATION							
0440 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	10.40000	312.00	11.00000	330.00	14.08000	422.40
0445 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3568.000 LF	2.70000	9633.60	2.80000	9990.40	4.46000	15913.28
0450 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	408.000 LF	13.10000	5344.80	14.10000	5752.80	15.31000	6246.48
0455 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	2085.000 LF	11.75000	24498.75	12.25000	25541.25	10.87000	22663.95
0460 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	2720.00000	19040.00	2840.00000	19880.00	1414.25000	9899.75
0465 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	66.000 EA	195.00000	12870.00	203.00000	13398.00	222.15000	14661.90

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0470 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	15.000 LF	3.30000	49.50	3.40000	51.00	0.90000	13.50
0475 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	33.000 AS	515.00000	16995.00	536.00000	17688.00	616.69000	20350.77
0480 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1025.00000	6150.00	1070.00000	6420.00	1164.72000	6988.32
0485 0653400 SIGNAL PEDESTRIAN, RELOCATE	5.000 AS	108.00000	540.00	113.00000	565.00	130.64000	653.20
0490 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	16.000 EA	785.00000	12560.00	820.00000	13120.00	744.55000	11912.80
0495 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	6.000 EA	487.00000	2922.00	510.00000	3060.00	673.21000	4039.26
0500 0660 1106 LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD	1.000 EA	335.00000	335.00	350.00000	350.00	250.00000	250.00
0505 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	59.000 AS	500.00000	29500.00	520.00000	30680.00	550.00000	32450.00
0510 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	51.000 AS	612.00000	31212.00	640.00000	32640.00	862.48000	43986.48
0515 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	4045.00000	16180.00	4220.00000	16880.00	6217.53000	24870.12
0520 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	50.000 EA	120.00000	6000.00	125.00000	6250.00	120.41000	6020.50
0525 0665 40 PEDESTRIAN DETECTOR, RELOCATE	5.000 EA	99.80000	499.00	104.00000	520.00	20.10000	100.50
0530 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	13566.00000	13566.00	14150.00000	14150.00	15825.08000	15825.08
0535 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	6.000 AS	216.00000	1296.00	225.00000	1350.00	297.17000	1783.02
0540 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	54.00000	54.00	56.40000	56.40	160.79000	160.79

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT
0545 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	55.00000	55.00	57.40000	57.40	65.38000	65.38
0550 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	43.000 EA	27.00000	1161.00	28.15000	1210.45	30.15000	1296.45
0555 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	162.00000	1134.00	169.00000	1183.00	90.44000	633.08
0560 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	216.00000	216.00	225.00000	225.00	180.89000	180.89
0565 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	48.000 EA	21.00000	1008.00	21.00000	1008.00	30.15000	1447.20
0570 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	215.50000	431.00	225.00000	450.00	241.19000	482.38
0575 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	9.000 PI	665.00000	5985.00	695.00000	6255.00	321.58000	2894.22
0580 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	22.000 EA	3230.00000	71060.00	3370.00000	74140.00	3530.45000	77669.90
0585 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	54.00000	918.00	56.30000	957.10	40.20000	683.40
0590 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	2.000 EA	823.00000	1646.00	860.00000	1720.00	802.85000	1605.70
0595 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	2.000 AS	807.00000	1614.00	840.00000	1680.00	856.31000	1712.62
0600 0746 74 TMS CABINET, MODIFY	1.000 EA	557.00000	557.00	580.00000	580.00	577.09000	577.09
SECTION 0003 TOTALS			$ 295,342.65		$ 308,138.80		$ 328,460.41
CONTRACT TOTALS			$ 2,890,228.67		$ 2,983,466.70		$ 3,304,400.22

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42202815201	LUMP	42000.00000	42000.00				
0010 0101 1 MOBILIZATION 42202715201	LUMP	80000.00000	80000.00				
0015 0101 1 MOBILIZATION 42203115201	LUMP	46000.00000	46000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 42203115201	40.000 LS	39000.00000	39000.00				
0025 0102 1 MAINTENANCE OF TRAFFIC 42202815201	50.000 LS	35000.00000	35000.00				
0030 0102 1 MAINTENANCE OF TRAFFIC 42202715201	70.000 LS	68000.00000	68000.00				
0035 0102 60 WORK ZONE SIGN	10860.000 ED	0.30000	3258.00				
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2664.000 ED	0.20000	532.80				
0045 0102 76 ADVANCE WARNING ARROW PANEL	140.000 ED	9.60000	1344.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1188.000 ED	0.50000	594.00				
0060 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	154.000 ED	18.75000	2887.50				
0065 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	410.000 DA	12.00000	4920.00				
0070 0104 10 2 SYNTHETIC BALES	375.000 LF	6.15000	2306.25				
0075 0104 13 1 STAKED SILT FENCE, TYPE III	4577.000 LF	0.55000	2517.35				
0080 0104 16 ROCK BAG	3500.000 EA	3.25000	11375.00				
0085 0110 1 1 CLEARING & GRUBBING 42202815201	0.005 LS	36000.00000	36000.00				
0090 0110 1 1 CLEARING & GRUBBING 42203115201	0.054 LS	5000.00000	5000.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0095 0110 1 1 CLEARING & GRUBBING 42202715201	0.600 LS	36000.00000	36000.00				
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	740.000 SY	11.00000	8140.00				
0105 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	60.000 CY	55.00000	3300.00				
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42203115201	LUMP	6000.00000	6000.00				
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202815201	LUMP	9000.00000	9000.00				
0120 0160 4 TYPE B STABILIZATION	550.000 SY	27.00000	14850.00				
0125 0285701 OPTIONAL BASE, BASE GROUP 01	162.000 SY	48.00000	7776.00				
0130 0285705 OPTIONAL BASE, BASE GROUP 05	267.000 SY	54.00000	14418.00				
0135 0285715 OPTIONAL BASE, BASE GROUP 15	529.000 SY	107.00000	56603.00				
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	19848.000 SY	2.10000	41680.80				
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	187771.000 SY	1.75000	328599.25				
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1719.300 TN	91.50000	157315.95				
0155 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	17224.800 TN	112.00000	1929177.60				
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	20.500 TN	325.00000	6662.50				
0165 0425 1331 INLETS, CURB, TYPE P-3, <10'	1.000 EA	4100.00000	4100.00				
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	4100.00000	12300.00				
0175 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	4100.00000	20500.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	2500.00000	2500.00				
0185 0425 1910 INLETS, CLOSED FLUME, N/A	1.000 EA	3800.00000	3800.00				
0190 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1800.00000	1800.00				
0195 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	2100.00000	2100.00				
0200 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	525.00000	3675.00				
0205 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	5.000 EA	1100.00000	5500.00				
0210 0425 82 GRATE REPLACEMENT	1.000 EA	800.00000	800.00				
0215 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	18.000 LF	98.00000	1764.00				
0220 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	40.000 LF	35.00000	1400.00				
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	632.000 LF	31.00000	19592.00				
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5044.000 LF	17.00000	85748.00				
0235 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	57.000 SY	152.00000	8664.00				
0240 0522 1 SIDEWALK CONCRETE, 4" THICK	1640.000 SY	36.25000	59450.00				
0245 0522 2 SIDEWALK CONCRETE, 6" THICK	108.000 SY	53.25000	5751.00				
0250 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	109.000 EA	725.00000	79025.00				
0255 0536 1 1 GUARDRAIL -ROADWAY	407.000 LF	17.00000	6919.00				
0260 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	132.000 LF	19.00000	2508.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0265 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	9.000 EA	2000.00000	18000.00				
0270 0536 73 GUARDRAIL REMOVAL	498.000 LF	3.25000	1618.50				
0275 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	10.000 EA	1900.00000	19000.00				
0280 0546 71 RUMBLE STRIPS	3.000 PS	1100.00000	3300.00				
0285 0570 1 2 PERFORMANCE TURF, SOD	2094.000 SY	10.50000	21987.00				
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.694 NM	1100.00000	9563.40				
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4690.000 LF	0.30000	1407.00				
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3512.000 LF	0.65000	2282.80				
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1828.000 LF	1.00000	1828.00				
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	780.000 LF	1.60000	1248.00				
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	80.00000	480.00				
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	25.75000	3347.50				
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.358 NM	1065.00000	9966.27				
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1298.000 LF	1.10000	1427.80				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202815201	LUMP	10000.00000	10000.00				
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202715201	LUMP	20000.00000	20000.00				
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42203115201	LUMP	20000.00000	20000.00				
0360 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	22.000 EA	450.00000	9900.00				
0365 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	3.000 EA	450.00000	1350.00				
SECTION 0001 TOTALS		$	3,484,860.27	$		$	
SECTION 0002 SIGNING							
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	300.00000	4500.00				
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	450.00000	1350.00				
0380 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	90.00000	90.00				
0385 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	40.00000	520.00				
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	1800.00000	1800.00				
0400 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	165.00000	495.00				
0405 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	102.00000	306.00				
0410 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	26.000 EA	48.00000	1248.00				
0415 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202715201	LUMP	152000.00000	152000.00				
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42203115201	LUMP	47000.00000	47000.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202815201	LUMP	20000.00000	20000.00				
0430 0711 17 THERMOPLASTIC, REMOVE	4375.000 SF	1.80000	7875.00				
0435 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.203 GM	12000.00000	14436.00				
SECTION 0002 TOTALS		$	251,620.00	$		$	
SECTION 0003 SIGNALIZATION							
0440 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	30.000 LF	15.00000	450.00				
0445 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3568.000 LF	4.75000	16948.00				
0450 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	408.000 LF	16.50000	6732.00				
0455 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	2085.000 LF	11.75000	24498.75				
0460 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	7.000 PI	1525.00000	10675.00				
0465 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	66.000 EA	237.00000	15642.00				
0470 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	15.000 LF	1.00000	15.00				
0475 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	33.000 AS	675.00000	22275.00				
0480 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1250.00000	7500.00				
0485 0653400 SIGNAL PEDESTRIAN, RELOCATE	5.000 AS	140.00000	700.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	16.000 EA	800.00000	12800.00				
0495 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	6.000 EA	725.00000	4350.00				
0500 0660 1106 LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD	1.000 EA	325.00000	325.00				
0505 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	59.000 AS	625.00000	36875.00				
0510 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	51.000 AS	925.00000	47175.00				
0515 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	6625.00000	26500.00				
0520 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	50.000 EA	130.00000	6500.00				
0525 0665 40 PEDESTRIAN DETECTOR, RELOCATE	5.000 EA	22.00000	110.00				
0530 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17000.00000	17000.00				
0535 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	6.000 AS	325.00000	1950.00				
0540 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	175.00000	175.00				
0545 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	70.00000	70.00				
0550 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	43.000 EA	33.00000	1419.00				
0555 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	100.00000	700.00				
0560 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	195.00000	195.00				

CALL ORDER: 016 PROPOSAL ID: T5303 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0565 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	48.000 EA	33.00000	1584.00				
0570 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	260.00000	520.00				
0575 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	9.000 PI	345.00000	3105.00				
0580 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	22.000 EA	3800.00000	83600.00				
0585 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	45.00000	765.00				
0590 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	2.000 EA	875.00000	1750.00				
0595 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	2.000 AS	925.00000	1850.00				
0600 0746 74 TMS CABINET, MODIFY	1.000 EA	625.00000	625.00				
SECTION 0003 TOTALS		$	355,378.75	$		$	
CONTRACT TOTALS		$	4,091,859.02	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.