VENDOR RANKING

CALL ORDER : 017
LETTING DATE : 06/17/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T6176
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 29, 2009.

The improvements undert this contract consist of resurfacing, restoration and rehabilitation of SR 976.

FINPROJ(S) : 41809315201 (*)
41809315601
F.A. NO. : 6138011U
6138011U
COUNTIES : MIAMI-DADE
LOCAL NAME : SR 976/SW 40 STREET
ROAD NAME : SR 976
PROJ LIMITS : FROM SW 57TH AVENUE TO WEST OF SW 38 AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & J ASPHALT, INC.	Responsive	Winning bid	$ 2,487,194.27	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 2,492,283.28	0.20%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 2,543,199.21	2.25%
4	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 2,690,104.84	8.15%
5	RANGER CONSTRUCTION - SOUTH	Responsive	Non-Winning Bid	$ 2,719,287.51	9.33%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 2,764,146.43	11.13%

CALL ORDER : 017
LETTING DATE : 06/17/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 280 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T6176
DISTRICT : 06
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 29, 2009.

The improvements undert this contract consist of resurfacing, restoration and rehabilitation of SR 976.

FINPROJ(S) : 41809315201 (*)
41809315601
F.A. NO. : 6138011U
6138011U
COUNTIES : MIAMI-DADE
LOCAL NAME : SR 976/SW 40 STREET
ROAD NAME : SR 976
PROJ LIMITS : FROM SW 57TH AVENUE TO WEST OF SW 38 AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0 50 4 DESIGN / BUILD, BRIDGE CONSTRUCTION 41809315201	LUMP	150000.00000	150000.00	139000.00000	139000.00	152000.00000	152000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41809315201	370.500 LS	35000.00000	35000.00	63000.00000	63000.00	25000.00000	25000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	16.400 CY	4500.00000	73800.00	910.00000	14924.00	2900.00000	47560.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	19.300 CY	1400.00000	27020.00	669.00000	12911.70	823.00000	15883.90
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	660.00000	42504.00	663.00000	42697.20	641.00000	41280.40
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	5180.000 LB	0.80000	4144.00	0.92000	4765.60	1.00000	5180.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7660.000 LB	0.80000	6128.00	0.92000	7047.20	1.00000	7660.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	3378.000 LB	0.80000	2702.40	0.92000	3107.76	1.00000	3378.00
0045 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2790.000 SF	16.50000	46035.00	17.35000	48406.50	17.00000	47430.00
0050 0458 1 25 BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC	113.000 LF	300.00000	33900.00	158.00000	17854.00	127.00000	14351.00
0055 0521 5 6 CONCRETE TRAFFIC RAILING- BRIDGE, CORRAL W/CURB	168.000 LF	250.00000	42000.00	160.00000	26880.00	181.00000	30408.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0060 0530 78 RIPRAP - ARTICULATING BLOCK	90.000 SY	140.00000	12600.00	60.00000	5400.00	116.00000	10440.00
SECTION 0001 TOTALS		$	475,833.40	$	385,993.96	$	400,571.30
SECTION 0002 ROADWAY							
0065 0101 1 MOBILIZATION 41809315201	LUMP	100000.00000	100000.00	88718.00000	88718.00	100000.00000	100000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 41809315201	280.000 LS	20000.00000	20000.00	56842.00000	56842.00	100000.00000	100000.00
0075 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	40.32000	8064.00	20.00000	4000.00	50.00000	10000.00
0080 0102 60 WORK ZONE SIGN	7508.000 ED	0.20000	1501.60	0.28000	2102.24	0.29000	2177.32
0085 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	460.000 LF	4.87000	2240.20	18.00000	8280.00	30.00000	13800.00
0090 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	460.000 LF	19.10000	8786.00	8.00000	3680.00	10.00000	4600.00
0095 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	23045.000 ED	0.15000	3456.75	0.14000	3226.30	0.15000	3456.75
0100 0102 76 ADVANCE WARNING ARROW PANEL	616.000 ED	2.50000	1540.00	6.00000	3696.00	6.30000	3880.80
0105 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1232.000 ED	0.30000	369.60	0.30000	369.60	0.32000	394.24
0110 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	194.000 EA	3.99000	774.06	3.00000	582.00	15.00000	2910.00
0115 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1822.000 ED	0.11000	200.42	0.14000	255.08	0.15000	273.30
0120 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	954.95000	4774.75	800.00000	4000.00	840.00000	4200.00
0125 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	560.000 ED	1.00000	560.00	15.00000	8400.00	16.00000	8960.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0130 0104 11 FLOATING TURBIDITY BARRIER	122.000 LF	10.61000	1294.42	12.00000	1464.00	10.00000	1220.00
0135 0109 71 3 FIELD OFFICE, 900 SQ FT	320.000 DA	30.00000	9600.00	35.00000	11200.00	35.00000	11200.00
0140 0110 1 1 CLEARING & GRUBBING 41809315201	0.260 LS	101800.90000	101800.90	21360.00000	21360.00	44000.00000	44000.00
0145 0120 1 REGULAR EXCAVATION	613.000 CY	16.26000	9967.38	16.00000	9808.00	5.25000	3218.25
0150 0120 6 EMBANKMENT	552.000 CY	25.00000	13800.00	12.00000	6624.00	14.80000	8169.60
0155 0160 4 TYPE B STABILIZATION	643.000 SY	11.88000	7638.84	3.00000	1929.00	4.83000	3105.69
0160 0285711 OPTIONAL BASE, BASE GROUP 11	509.000 SY	1.75000	890.75	36.50000	18578.50	45.00000	22905.00
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	69718.000 SY	1.50000	104577.00	1.50000	104577.00	1.75000	122006.50
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4308.100 TN	67.00000	288642.70	80.00000	344648.00	80.00000	344648.00
0175 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	4055.600 TN	95.00000	385282.00	110.00000	446116.00	95.00000	385282.00
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	35.000 TN	106.11000	3713.85	250.00000	8750.00	200.00000	7000.00
0185 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	25.000 CY	466.87000	11671.75	427.00000	10675.00	500.00000	12500.00
0190 0425 5 MANHOLE, ADJUST	8.000 EA	642.35000	5138.80	240.00000	1920.00	250.00000	2000.00
0195 0440 1 60 UNDERDRAIN, TYPE SPECIAL	1526.000 LF	45.00000	68670.00	64.60000	98579.60	57.00000	86982.00
0200 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	200.000 LF	64.72000	12944.00	63.90000	12780.00	55.00000	11000.00
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1050.000 LF	16.00000	16800.00	20.50000	21525.00	16.00000	16800.00
0210 0522 1 SIDEWALK CONCRETE, 4" THICK	3992.000 SY	27.00000	107784.00	32.15000	128342.80	29.50000	117764.00
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	497.000 SY	33.00000	16401.00	34.35000	17071.95	40.95000	20352.15

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0220 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	4.000 EA	700.30000	2801.20	362.00000	1448.00	262.00000	1048.00
0225 0536 1 1 GUARDRAIL -ROADWAY	612.500 LF	20.53000	12574.63	12.00000	7350.00	12.60000	7717.50
0230 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	27.25000	681.25	370.50000	9262.50	389.00000	9725.00
0235 0536 73 GUARDRAIL REMOVAL	417.000 LF	6.81000	2839.77	2.00000	834.00	2.10000	875.70
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2000.00000	2000.00	372.00000	372.00	390.00000	390.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	2000.00000	4000.00	372.00000	744.00	390.00000	780.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	2185.52000	6556.56	800.00000	2400.00	840.00000	2520.00
0255 0570 1 2 PERFORMANCE TURF, SOD	7186.000 SY	1.52000	10922.72	1.70000	12216.20	2.25000	16168.50
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.273 NM	1008.01000	15395.34	1000.00000	15273.00	739.00000	11286.75
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9905.000 LF	0.32000	3169.60	0.25000	2476.25	0.20000	1981.00
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11517.000 LF	0.69000	7946.73	0.80000	9213.60	0.30000	3455.10
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2581.000 LF	0.95000	2451.95	1.00000	2581.00	0.60000	1548.60
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3596.000 LF	1.38000	4962.48	1.50000	5394.00	0.80000	2876.80
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.077 GM	350.15000	3178.31	500.00000	4538.50	330.00000	2995.41
0290 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	714.000 LF	0.27000	192.78	0.34000	242.76	0.15000	107.10

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0295 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	57.000 EA	31.83000	1814.31	58.00000	3306.00	30.00000	1710.00
0300 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	228.000 EA	21.22000	4838.16	25.00000	5700.00	30.00000	6840.00
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.383 NM	1008.01000	12482.19	1000.00000	12383.00	739.00000	9151.04
0310 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2205.000 LF	0.32000	705.60	0.25000	551.25	0.20000	441.00
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1041.000 LF	0.95000	988.95	1.00000	1041.00	0.60000	624.60
0320 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.117 GM	350.15000	40.97	500.00000	58.50	330.00000	38.61
0325 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	378.000 LF	0.27000	102.06	0.34000	128.52	0.15000	56.70
0330 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3054.000 SF	2.12000	6474.48	1.00000	3054.00	1.00000	3054.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41809315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,476,004.81		$ 1,600,668.15		$ 1,610,197.01
SECTION 0003 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	234.49000	11255.52	229.00000	10992.00	262.00000	12576.00
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	1034.53000	12414.36	787.00000	9444.00	368.00000	4416.00
0350 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	159.16000	636.64	154.00000	616.00	105.00000	420.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0355 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	5.31000	281.43	20.00000	1060.00	210.00000	11130.00
0360 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3607.60000	7215.20	3934.00000	7868.00	630.00000	1260.00
0365 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2970.97000	2970.97	1904.00000	1904.00	210.00000	210.00
0370 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	1061.06000	2122.12	515.00000	1030.00	315.00000	630.00
0375 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	132.63000	663.15	92.00000	460.00	210.00000	1050.00
0380 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	50.93000	101.86	20.00000	40.00	157.00000	314.00
0385 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	90.19000	270.57	193.00000	579.00	262.00000	786.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1634.000 EA	3.71000	6062.14	3.00000	4902.00	5.50000	8987.00
0395 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1018.000 SF	0.64000	651.52	1.00000	1018.00	1.10000	1119.80
0400 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.976 NM	3921.68000	19514.28	2200.00000	10947.20	3630.00000	18062.88
0405 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3165.000 LF	0.85000	2690.25	0.65000	2057.25	1.10000	3481.50
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3839.000 LF	1.86000	7140.54	1.10000	4222.90	1.76000	6756.64
0415 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	837.000 LF	2.33000	1950.21	1.68000	1406.16	3.30000	2762.10
0420 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1162.000 LF	1.91000	2219.42	2.50000	2905.00	5.50000	6391.00
0425 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.936 GM	981.48000	2881.63	800.00000	2348.80	1100.00000	3229.60
0430 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	82.000 LF	0.74000	60.68	0.75000	61.50	1.10000	90.20

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0435 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	19.000 EA	116.72000	2217.68	180.00000	3420.00	148.00000	2812.00
0440 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	74.000 EA	47.75000	3533.50	30.00000	2220.00	73.00000	5402.00
0445 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.951 NM	3921.68000	15494.56	2200.00000	8692.20	3630.00000	14342.13
0450 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	735.000 LF	0.85000	624.75	0.70000	514.50	1.10000	808.50
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	312.000 LF	2.23000	695.76	1.80000	561.60	3.30000	1029.60
0460 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.041 GM	981.48000	40.24	800.00000	32.80	1100.00000	45.10
0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	126.000 LF	0.74000	93.24	0.76000	95.76	1.10000	138.60
SECTION 0003 TOTALS		$	103,802.22	$	79,398.67	$	108,250.65
SECTION 0004 LIGHTING							
0470 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	6141.000 LF	1.38000	8474.58	1.00000	6141.00	1.00000	6141.00
0475 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	6141.000 LF	0.11000	675.51	0.25000	1535.25	0.25000	1535.25
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1795.000 LF	3.71000	6659.45	6.00000	10770.00	6.00000	10770.00
0485 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	210.000 LF	21.22000	4456.20	11.00000	2310.00	11.00000	2310.00
0490 0715 10 2 LIGHT POLE FOUNDATION, F&I	12.000 EA	839.30000	10071.60	760.00000	9120.00	760.00000	9120.00
0495 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	12.000 EA	283.30000	3399.60	180.00000	2160.00	180.00000	2160.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0500 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	314.07000	628.14	332.00000	664.00	332.00000	664.00
0505 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	17.000 EA	314.07000	5339.19	332.00000	5644.00	332.00000	5644.00
0510 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	81.70000	163.40	100.00000	200.00	100.00000	200.00
0515 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	12.000 EA	1214.91000	14578.92	1139.00000	13668.00	1139.00000	13668.00
0520 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	12.000 EA	337.42000	4049.04	180.00000	2160.00	180.00000	2160.00
SECTION 0004 TOTALS		$	58,495.63	$	54,372.25	$	54,372.25
SECTION 0005 SIGNALIZATION							
0525 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	15.500 CY	800.00000	12400.00	391.00000	6060.50	200.00000	3100.00
0530 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2375.000 LF	7.22000	17147.50	11.00000	26125.00	11.00000	26125.00
0535 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	5549.34000	11098.68	3925.00000	7850.00	3925.00000	7850.00
0540 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	62.000 EA	314.07000	19472.34	304.00000	18848.00	304.00000	18848.00
0545 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	2254.75000	4509.50	1802.00000	3604.00	1802.00000	3604.00
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	400.000 LF	1.80000	720.00	1.00000	400.00	1.00000	400.00
0555 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	17093.67000	34187.34	11641.00000	23282.00	11641.00000	23282.00
0560 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	4.000 EA	19932.01000	79728.04	13338.00000	53352.00	13338.00000	53352.00
0565 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	21624.40000	64873.20	15935.00000	47805.00	15935.00000	47805.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0570 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	13.000 AS	726.83000	9448.79	790.00000	10270.00	790.00000	10270.00
0575 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	880.68000	880.68	964.00000	964.00	964.00000	964.00
0580 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1040.90000	6245.40	1131.00000	6786.00	1131.00000	6786.00
0585 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	543.26000	7605.64	567.00000	7938.00	567.00000	7938.00
0590 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1193.69000	4774.76	1185.00000	4740.00	1185.00000	4740.00
0595 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	745.93000	8951.16	671.00000	8052.00	671.00000	8052.00
0600 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	7.000 EA	155.98000	1091.86	110.00000	770.00	110.00000	770.00
0605 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	36.000 AS	543.26000	19557.36	550.00000	19800.00	550.00000	19800.00
0610 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	110.35000	1103.50	196.00000	1960.00	196.00000	1960.00
0615 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	2.000 AS	716.22000	1432.44	14980.00000	29960.00	14980.00000	29960.00
0620 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	2.000 AS	1262.66000	2525.32	1070.00000	2140.00	1070.00000	2140.00
0625 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	19.10000	382.00	50.00000	1000.00	50.00000	1000.00
0630 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	7.96000	63.68	50.00000	400.00	50.00000	400.00
0635 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	63.66000	8912.40	75.00000	10500.00	50.00000	7000.00
0640 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	16.98000	135.84	50.00000	400.00	50.00000	400.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0645 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	233.43000	466.86	400.00000	800.00	400.00000	800.00
0650 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	236.62000	473.24	535.00000	1070.00	535.00000	1070.00
0655 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	236.62000	709.86	535.00000	1605.00	535.00000	1605.00
0660 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	2143.34000	19290.06	1938.00000	17442.00	1938.00000	17442.00
0665 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	286.49000	1432.45	380.00000	1900.00	380.00000	1900.00
SECTION 0005 TOTALS		$	339,619.90	$	315,823.50	$	309,363.00
SECTION 0006 LANDSCAPE / PERIPHERAL							
0670 0104 13 1 STAKED SILT FENCE, TYPE III	1335.000 LF	0.74000	987.90	1.25000	1668.75	2.00000	2670.00
0675 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41809315201	LUMP	25000.00000	25000.00	51223.00000	51223.00	52000.00000	52000.00
SECTION 0006 TOTALS		$	25,987.90	$	52,891.75	$	54,670.00
SECTION 0007 UTILITIES							
0680 0425 6 VALVE BOXES, ADJUST	33.000 EA	225.77000	7450.41	95.00000	3135.00	175.00000	5775.00
SECTION 0007 TOTALS		$	7,450.41	$	3,135.00	$	5,775.00
CONTRACT TOTALS		$	2,487,194.27	$	2,492,283.28	$	2,543,199.21

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0 50 4 DESIGN / BUILD, BRIDGE CONSTRUCTION 41809315201	LUMP	135000.00000	135000.00	151500.00000	151500.00	90000.00000	90000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41809315201	370.500 LS	30000.00000	30000.00	24660.00000	24660.00	42500.00000	42500.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	16.400 CY	3650.00000	59860.00	2880.00000	47232.00	950.00000	15580.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	19.300 CY	1250.00000	24125.00	820.00000	15826.00	900.00000	17370.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	600.00000	38640.00	639.00000	41151.60	800.00000	51520.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	5180.000 LB	0.75000	3885.00	0.90000	4662.00	0.75000	3885.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7660.000 LB	0.75000	5745.00	0.90000	6894.00	0.75000	5745.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	3378.000 LB	0.75000	2533.50	0.90000	3040.20	0.75000	2533.50
0045 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2790.000 SF	15.00000	41850.00	17.00000	47430.00	18.50000	51615.00
0050 0458 1 25 BRIDGE DECK EXPANSION JOINT, REHABILITATION, COMPRESSION ELASTOMERIC	113.000 LF	265.00000	29945.00	127.00000	14351.00	100.00000	11300.00
0055 0521 5 6 CONCRETE TRAFFIC RAILING- BRIDGE, CORRAL W/CURB	168.000 LF	225.00000	37800.00	181.00000	30408.00	160.00000	26880.00
0060 0530 78 RIPRAP - ARTICULATING BLOCK	90.000 SY	125.00000	11250.00	116.00000	10440.00	100.00000	9000.00
SECTION 0001 TOTALS		$	420,633.50	$	397,594.80	$	327,928.50
SECTION 0002 ROADWAY							
0065 0101 1 MOBILIZATION 41809315201	LUMP	115609.70000	115609.70	111000.00000	111000.00	250000.00000	250000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 41809315201	280.000 LS	115609.70000	115609.70	59430.00000	59430.00	104000.00000	104000.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0075 0102 14 TRAFFIC CONTROL OFFICER	200.000 MH	60.00000	12000.00	46.00000	9200.00	50.00000	10000.00
0080 0102 60 WORK ZONE SIGN	7508.000 ED	0.25000	1877.00	0.30000	2252.40	0.25000	1877.00
0085 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	460.000 LF	20.00000	9200.00	46.00000	21160.00	15.00000	6900.00
0090 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	460.000 LF	20.00000	9200.00	6.20000	2852.00	10.00000	4600.00
0095 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	23045.000 ED	0.14000	3226.30	0.20000	4609.00	0.13000	2995.85
0100 0102 76 ADVANCE WARNING ARROW PANEL	616.000 ED	5.00000	3080.00	6.30000	3880.80	0.01000	6.16
0105 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1232.000 ED	0.40000	492.80	0.30000	369.60	0.40000	492.80
0110 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	194.000 EA	3.50000	679.00	3.10000	601.40	3.25000	630.50
0115 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1822.000 ED	0.10000	182.20	0.20000	364.40	0.10000	182.20
0120 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	900.00000	4500.00	837.00000	4185.00	0.01000	0.05
0125 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	560.000 ED	15.00000	8400.00	16.00000	8960.00	5.00000	2800.00
0130 0104 11 FLOATING TURBIDITY BARRIER	122.000 LF	12.00000	1464.00	8.20000	1000.40	8.00000	976.00
0135 0109 71 3 FIELD OFFICE, 900 SQ FT	320.000 DA	70.00000	22400.00	93.00000	29760.00	0.01000	3.20
0140 0110 1 1 CLEARING & GRUBBING 41809315201	0.260 LS	25000.00000	25000.00	37000.00000	37000.00	175000.00000	175000.00
0145 0120 1 REGULAR EXCAVATION	613.000 CY	10.00000	6130.00	14.00000	8582.00	15.00000	9195.00
0150 0120 6 EMBANKMENT	552.000 CY	10.00000	5520.00	32.00000	17664.00	17.00000	9384.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0155 0160 4 TYPE B STABILIZATION	643.000 SY	4.00000	2572.00	11.00000	7073.00	0.10000	64.30
0160 0285711 OPTIONAL BASE, BASE GROUP 11	509.000 SY	30.00000	15270.00	48.00000	24432.00	53.50000	27231.50
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	69718.000 SY	1.60000	111548.80	1.50000	104577.00	1.70000	118520.60
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4308.100 TN	80.00000	344648.00	80.00000	344648.00	82.00000	353264.20
0175 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	4055.600 TN	99.00000	401504.40	101.00000	409615.60	110.00000	446116.00
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	35.000 TN	150.00000	5250.00	219.00000	7665.00	150.00000	5250.00
0185 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	25.000 CY	440.00000	11000.00	319.00000	7975.00	400.00000	10000.00
0190 0425 5 MANHOLE, ADJUST	8.000 EA	300.00000	2400.00	402.00000	3216.00	225.00000	1800.00
0195 0440 1 60 UNDERDRAIN, TYPE SPECIAL	1526.000 LF	100.00000	152600.00	100.00000	152600.00	52.00000	79352.00
0200 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	200.000 LF	61.00000	12200.00	55.00000	11000.00	59.00000	11800.00
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1050.000 LF	26.50000	27825.00	27.00000	28350.00	19.80000	20790.00
0210 0522 1 SIDEWALK CONCRETE, 4" THICK	3992.000 SY	40.00000	159680.00	32.00000	127744.00	33.19000	132494.48
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	497.000 SY	42.00000	20874.00	44.00000	21868.00	36.56000	18170.32
0220 0527 1 DETECTABLE WARNING ON WALKING SURFACE, RETROFIT	4.000 EA	350.00000	1400.00	811.00000	3244.00	500.00000	2000.00
0225 0536 1 1 GUARDRAIL -ROADWAY	612.500 LF	12.00000	7350.00	19.00000	11637.50	18.00000	11025.00
0230 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	371.00000	9275.00	22.00000	550.00	25.00000	625.00
0235 0536 73 GUARDRAIL REMOVAL	417.000 LF	2.00000	834.00	3.30000	1376.10	3.50000	1459.50
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	372.00000	372.00	2300.00000	2300.00	2800.00000	2800.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	372.00000	744.00	2530.00000	5060.00	2800.00000	5600.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	800.00000	2400.00	697.00000	2091.00	500.00000	1500.00
0255 0570 1 2 PERFORMANCE TURF, SOD	7186.000 SY	1.53000	10994.58	7.40000	53176.40	1.53000	10994.58
0260 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.273 NM	1100.00000	16800.30	1050.00000	16036.65	598.00000	9133.25
0265 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9905.000 LF	0.25000	2476.25	0.30000	2971.50	0.28000	2773.40
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11517.000 LF	0.40000	4606.80	0.80000	9213.60	0.51000	5873.67
0275 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2581.000 LF	0.60000	1548.60	1.10000	2839.10	0.78000	2013.18
0280 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3596.000 LF	0.80000	2876.80	1.60000	5753.60	0.92000	3308.32
0285 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.077 GM	250.00000	2269.25	523.00000	4747.27	331.00000	3004.49
0290 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	714.000 LF	0.20000	142.80	0.40000	285.60	0.23000	164.22
0295 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	57.000 EA	20.00000	1140.00	61.00000	3477.00	32.00000	1824.00
0300 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	228.000 EA	15.00000	3420.00	26.00000	5928.00	18.40000	4195.20
0305 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.383 NM	1056.00000	13076.45	1050.00000	13002.15	598.00000	7405.03

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0310 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2205.000 LF	0.30000	661.50	0.30000	661.50	0.28000	617.40
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1041.000 LF	0.60000	624.60	1.10000	1145.10	0.78000	811.98
0320 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.117 GM	264.00000	30.89	523.00000	61.19	331.00000	38.73
0325 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	378.000 LF	0.20000	75.60	0.40000	151.20	0.23000	86.94
0330 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3054.000 SF	0.40000	1221.60	1.10000	3359.40	2.21000	6749.34
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41809315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,746,283.92		$ 1,772,702.46		$ 1,937,899.39
SECTION 0003 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	200.00000	9600.00	278.00000	13344.00	225.00000	10800.00
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	726.00000	8712.00	641.00000	7692.00	725.00000	8700.00
0350 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	100.00000	400.00	127.00000	508.00	120.00000	480.00
0355 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	60.00000	3180.00	36.00000	1908.00	80.00000	4240.00
0360 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	2379.00000	4758.00	2990.00000	5980.00	2359.00000	4718.00
0365 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	400.00000	400.00	1460.00000	1460.00	450.00000	450.00
0370 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	300.00000	600.00	583.00000	1166.00	350.00000	700.00
0375 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	193.50000	967.50	96.00000	480.00	193.50000	967.50

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0380 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	100.00000	200.00	73.00000	146.00	110.00000	220.00
0385 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	130.00000	390.00	188.00000	564.00	2.00000	6.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1634.000 EA	3.50000	5719.00	3.10000	5065.40	3.50000	5719.00
0395 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1018.000 SF	0.45000	458.10	1.10000	1119.80	2.21000	2249.78
0400 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.976 NM	2600.00000	12937.60	2300.00000	11444.80	3201.00000	15928.18
0405 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	3165.000 LF	0.60000	1899.00	0.70000	2215.50	0.92000	2911.80
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3839.000 LF	1.30000	4990.70	1.20000	4606.80	1.70000	6526.30
0415 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	837.000 LF	2.00000	1674.00	1.80000	1506.60	2.44000	2042.28
0420 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1162.000 LF	2.50000	2905.00	2.60000	3021.20	2.99000	3474.38
0425 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.936 GM	750.00000	2202.00	837.00000	2457.43	966.00000	2836.18
0430 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	82.000 LF	0.45000	36.90	0.80000	65.60	0.60000	49.20
0435 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	19.000 EA	90.00000	1710.00	188.00000	3572.00	87.40000	1660.60
0440 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	74.000 EA	60.00000	4440.00	31.00000	2294.00	55.20000	4084.80
0445 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.951 NM	2800.00000	11062.80	2300.00000	9087.30	3200.00000	12643.20
0450 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	735.000 LF	0.50000	367.50	0.70000	514.50	2.44000	1793.40

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	312.000 LF	1.80000	561.60	1.90000	592.80	5.20000	1622.40
0460 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.041 GM	792.00000	32.47	837.00000	34.32	966.00000	39.61
0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	126.000 LF	0.50000	63.00	0.80000	100.80	0.60000	75.60
SECTION 0003 TOTALS		$	80,267.17	$	80,946.85	$	94,938.21
SECTION 0004 LIGHTING							
0470 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	6141.000 LF	1.00000	6141.00	1.10000	6755.10	1.00000	6141.00
0475 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	6141.000 LF	0.25000	1535.25	0.30000	1842.30	0.20000	1228.20
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1795.000 LF	6.00000	10770.00	6.50000	11667.50	4.40000	7898.00
0485 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	210.000 LF	11.00000	2310.00	12.00000	2520.00	14.00000	2940.00
0490 0715 10 2 LIGHT POLE FOUNDATION, F&I	12.000 EA	760.00000	9120.00	820.00000	9840.00	850.00000	10200.00
0495 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	12.000 EA	180.00000	2160.00	194.00000	2328.00	50.00000	600.00
0500 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	332.00000	664.00	358.00000	716.00	263.00000	526.00
0505 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	17.000 EA	332.00000	5644.00	489.00000	8313.00	263.00000	4471.00
0510 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	100.00000	200.00	239.00000	478.00	50.00000	100.00
0515 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	12.000 EA	1139.00000	13668.00	1230.00000	14760.00	1075.00000	12900.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0520 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	12.000 EA	180.00000	2160.00	194.00000	2328.00	123.00000	1476.00
SECTION 0004 TOTALS		$	54,372.25	$	61,547.90	$	48,480.20
SECTION 0005 SIGNALIZATION							
0525 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	15.500 CY	200.00000	3100.00	422.00000	6541.00	300.00000	4650.00
0530 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2375.000 LF	11.00000	26125.00	12.00000	28500.00	11.00000	26125.00
0535 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3925.00000	7850.00	4240.00000	8480.00	4450.00000	8900.00
0540 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	62.000 EA	304.00000	18848.00	459.00000	28458.00	263.00000	16306.00
0545 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	1802.00000	3604.00	1940.00000	3880.00	1314.00000	2628.00
0550 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	400.000 LF	1.00000	400.00	1.10000	440.00	1.00000	400.00
0555 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	11641.00000	23282.00	12560.00000	25120.00	15500.00000	31000.00
0560 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	4.000 EA	13338.00000	53352.00	14400.00000	57600.00	17805.00000	71220.00
0565 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	15935.00000	47805.00	17200.00000	51600.00	19790.00000	59370.00
0570 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	13.000 AS	790.00000	10270.00	853.00000	11089.00	735.00000	9555.00
0575 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	964.00000	964.00	1040.00000	1040.00	907.00000	907.00
0580 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1131.00000	6786.00	1220.00000	7320.00	1103.00000	6618.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0585 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	567.00000	7938.00	612.00000	8568.00	510.00000	7140.00
0590 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1185.00000	4740.00	1280.00000	5120.00	1055.00000	4220.00
0595 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	671.00000	8052.00	724.00000	8688.00	586.00000	7032.00
0600 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	7.000 EA	110.00000	770.00	119.00000	833.00	108.00000	756.00
0605 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	36.000 AS	550.00000	19800.00	594.00000	21384.00	595.00000	21420.00
0610 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	196.00000	1960.00	212.00000	2120.00	124.00000	1240.00
0615 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	2.000 AS	14980.00000	29960.00	16170.00000	32340.00	303.00000	606.00
0620 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	2.000 AS	1070.00000	2140.00	54.00000	108.00	1636.00000	3272.00
0625 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	50.00000	1000.00	54.00000	1080.00	28.00000	560.00
0630 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	81.00000	648.00	28.10000	224.80
0635 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	75.00000	10500.00	54.00000	7560.00	20.00000	2800.00
0640 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	50.00000	400.00	432.00000	3456.00	8.00000	64.00
0645 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	400.00000	800.00	577.00000	1154.00	340.00000	680.00
0650 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	535.00000	1070.00	577.00000	1154.00	228.00000	456.00
0655 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	535.00000	1605.00	2090.00000	6270.00	228.00000	684.00
0660 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	1938.00000	17442.00	410.00000	3690.00	1910.00000	17190.00

CALL ORDER: 017 PROPOSAL ID: T6176 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION - SOUTH UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0665 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	380.00000	1900.00	216.00000	1080.00	415.00000	2075.00
SECTION 0005 TOTALS		$	312,863.00	$	335,321.00	$	308,098.80
SECTION 0006 LANDSCAPE / PERIPHERAL							
0670 0104 13 1 STAKED SILT FENCE, TYPE III	1335.000 LF	1.00000	1335.00	0.70000	934.50	0.60000	801.00
0675 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41809315201	LUMP	67750.00000	67750.00	61990.00000	61990.00	46000.00000	46000.00
SECTION 0006 TOTALS		$	69,085.00	$	62,924.50	$	46,801.00
SECTION 0007 UTILITIES							
0680 0425 6 VALVE BOXES, ADJUST	33.000 EA	200.00000	6600.00	250.00000	8250.00	0.01000	0.33
SECTION 0007 TOTALS		$	6,600.00	$	8,250.00	$	0.33
CONTRACT TOTALS		$	2,690,104.84	$	2,719,287.51	$	2,764,146.43

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.