VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T7223
LETTING DATE : 06/17/09 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 29, 2009.

The improvements under this contract consist of multi-lane reconstruction of the existing 2-lane to a 4-lane divided highway, including a grassed median, paved shoulders, curb and gutter, drainage structures, stormwater management facilities, sidewalk, shared use path, signing and pavement markings and signalization on SR 45.

FINPROJ(S) : 25632415201 (*) F.A. NO. : ARRA037B COUNTIES : PASCO

LOCAL NAME : US 41 (SR 45) ROAD NAME : SR 45
PROJ LIMITS : FROM TOWER RD TO RIDGE RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 12,685,027.04	0.00%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 12,788,444.44	0.81%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 12,902,489.40	1.71%
4	KAMMINGA & ROODVOETS, INC.	Responsive	Non-Winning Bid	$ 13,074,099.55	3.06%
5	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 13,154,076.45	3.69%
6	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 13,609,563.00	7.28%
7	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 13,667,750.00	7.74%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 13,783,259.14	8.65%
9	RIPA & ASSOCIATES	Responsive	Non-Winning Bid	$ 13,986,510.71	10.26%
10	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 14,391,732.94	13.45%
11	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 14,865,276.22	17.18%
12	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 16,802,353.94	32.45%

CALL ORDER : 020
LETTING DATE : 06/17/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7223
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 29, 2009.

The improvements under this contract consist of multi-lane reconstruction of the existing 2-lane to a 4-lane divided highway, including a grassed median, paved shoulders, curb and gutter, drainage structures, stormwater management facilities, sidewalk, shared use path, signing and pavement markings and signalization on SR 45.

FINPROJ(S) : 25632415201 (*)
F.A. NO. : ARRA037B
COUNTIES : PASCO

LOCAL NAME : US 41 (SR 45)
ROAD NAME : SR 45
PROJ LIMITS : FROM TOWER RD TO RIDGE RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25632415201	LUMP	482300.00000	482300.00	619013.59000	619013.59	670000.00000	670000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25632415201	600.000 LS	212780.00000	212780.00	300000.00000	300000.00	735000.00000	735000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	710.000 CY	35.25000	25027.50	13.00000	9230.00	45.00000	31950.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	45.75000	1098.00	33.00000	792.00	46.81000	1123.44

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0025 0102 60 WORK ZONE SIGN	33890.000 ED	0.27000	9150.30	0.26000	8811.40	0.26000	8811.40
0030 0102 61 BUSINESS SIGN	20.000 EA	53.85000	1077.00	69.00000	1380.00	52.01000	1040.20
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1688.000 LF	25.90000	43719.20	11.50000	19412.00	15.60000	26332.80
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	764.000 LF	8.90000	6799.60	5.30000	4049.20	5.20000	3972.80
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	494870.000 ED	0.13000	64333.10	0.16000	79179.20	0.01000	4948.70
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	14535.000 ED	0.27000	3924.45	0.26000	3779.10	0.26000	3779.10
0055 0102 76 ADVANCE WARNING ARROW PANEL	560.000 ED	6.46000	3617.60	7.10000	3976.00	6.24000	3494.40
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4820.000 ED	0.20000	964.00	0.31000	1494.20	0.19000	915.80
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2721.000 EA	2.80000	7618.80	2.80000	7618.80	3.12000	8489.52
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1200.000 DA	4.06000	4872.00	3.60000	4320.00	2.60000	3120.00
0075 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	144.000 LF	1.52000	218.88	1.50000	216.00	1.56000	224.64
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	3821.000 LF	1.52000	5807.92	1.50000	5731.50	1.56000	5960.76
0085 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	34.000 SF	3.05000	103.70	3.00000	102.00	1.56000	53.04
0090 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	132.000 LF	1.52000	200.64	1.50000	198.00	1.56000	205.92
0095 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4682.000 LF	1.52000	7116.64	1.50000	7023.00	1.56000	7303.92
0100 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	69.000 SF	3.05000	210.45	3.00000	207.00	1.56000	107.64

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0105 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	2002.000 SY	1.37000	2742.74	1.35000	2702.70	1.56000	3123.12
0110 0104 10 2 SYNTHETIC BALES	11452.000 LF	5.85000	66994.20	6.00000	68712.00	7.23000	82797.96
0115 0104 11 FLOATING TURBIDITY BARRIER	3732.900 LF	6.09000	22733.36	7.00000	26130.30	7.27000	27138.18
0120 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	2.80000	560.00	2.80000	560.00	3.02000	604.00
0125 0104 13 1 STAKED SILT FENCE, TYPE III	44522.000 LF	0.82000	36508.04	0.50000	22261.00	0.48000	21370.56
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2445.00000	19560.00	1400.00000	11200.00	1.04000	8.32
0135 0104 16 ROCK BAG	1320.000 EA	3.05000	4026.00	3.10000	4092.00	3.02000	3986.40
0140 0109 71 5 FIELD OFFICE,1500 SQ FT	640.000 DA	146.35000	93664.00	60.00000	38400.00	30.00000	19200.00
0145 0110 1 1 CLEARING & GRUBBING 25632415201	91.516 LS	316845.00000	316845.00	130000.00000	130000.00	159677.89000	159677.89
0150 0110 3 REMOVAL OF EXISTING STRUCTURE 25632415201	3356.000 LS	30010.00000	30010.00	30000.00000	30000.00	5200.83000	5200.83
0155 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	36842.000 SY	2.05000	75526.10	2.90000	106841.80	0.50000	18421.00
0160 0110 7 1 MAILBOX, F&I SINGLE	59.000 EA	95.00000	5605.00	85.00000	5015.00	83.21000	4909.39
0165 0120 1 REGULAR EXCAVATION	129772.000 CY	3.40000	441224.80	2.50000	324430.00	1.87000	242673.64
0170 0120 3 LATERAL DITCH EXCAVATION	39.000 CY	25.50000	994.50	21.50000	838.50	42.13000	1643.07
0175 0120 4 SUBSOIL EXCAVATION	18193.000 CY	6.55000	119164.15	7.00000	127351.00	1.87000	34020.91
0180 0120 6 EMBANKMENT	204375.000 CY	4.65000	950343.75	3.30000	674437.50	3.80000	776625.00
0185 0160 4 TYPE B STABILIZATION	229023.600 SY	1.76000	403081.54	1.75000	400791.30	1.28000	293150.21
0190 0285701 OPTIONAL BASE, BASE GROUP 01	40586.600 SY	6.42000	260565.97	4.40000	178581.04	4.56000	185074.90
0195 0285710 OPTIONAL BASE, BASE GROUP 10	126309.000 SY	8.10000	1023102.90	8.60000	1086257.40	9.08000	1146885.72

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0200 0285715 OPTIONAL BASE, BASE GROUP 15	389.700 SY	44.00000	17146.80	40.00000	15588.00	53.55000	20868.44
0205 0286 1 TURNOUT CONSTRUCTION	7197.100 SY	8.05000	57936.66	12.00000	86365.20	4.87000	35049.88
0210 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	9767.000 SY	1.80000	17580.60	1.10000	10743.70	1.87000	18264.29
0215 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3003.100 SY	5.85000	17568.14	1.80000	5405.58	5.54000	16637.17
0220 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1012.520 TN	72.55000	73458.33	87.00000	88089.24	86.40000	87481.73
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33532.690 TN	65.10000	2182978.12	63.00000	2112559.47	82.21000	2756722.44
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	6371.980 TN	96.25000	613303.08	90.00000	573478.20	115.35000	735007.89
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	40.760 TN	97.00000	3953.72	175.00000	7133.00	132.16000	5386.84
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	17.300 CY	732.00000	12663.60	760.00000	13148.00	156.02000	2699.15
0245 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	496.000 CY	350.00000	173600.00	410.00000	203360.00	442.07000	219266.72
0250 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	350.00000	1750.00	370.00000	1850.00	208.03000	1040.15
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS	1048.000 CY	480.00000	503040.00	615.00000	644520.00	483.68000	506896.64
0260 0415 1 1 REINF STEEL- ROADWAY	120981.000 LB	0.79000	95574.99	1.08000	130659.48	0.73000	88316.13
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	2405.00000	4810.00	2700.00000	5400.00	2388.22000	4776.44
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	2680.00000	16080.00	3000.00000	18000.00	2868.78000	17212.68
0275 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	4705.00000	4705.00	5900.00000	5900.00	4258.44000	4258.44
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2125.00000	4250.00	2000.00000	4000.00	1352.22000	2704.44
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2215.00000	73095.00	2500.00000	82500.00	1894.14000	62506.62

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	11.000 EA	3240.00000	35640.00	3800.00000	41800.00	3453.35000	37986.85
0295 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	4.000 EA	5485.00000	21940.00	5800.00000	23200.00	3991.11000	15964.44
0300 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3595.00000	14380.00	3700.00000	14800.00	8272.44000	33089.76
0305 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	3.000 EA	5790.00000	17370.00	3500.00000	10500.00	9311.56000	27934.68
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	31.000 EA	2460.00000	76260.00	2650.00000	82150.00	2132.34000	66102.54
0315 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	15.000 EA	3530.00000	52950.00	3675.00000	55125.00	3526.16000	52892.40
0320 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	11.000 EA	4540.00000	49940.00	6325.00000	69575.00	4471.67000	49188.37
0325 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2435.00000	17045.00	2100.00000	14700.00	2145.86000	15021.02
0330 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3245.00000	9735.00	3200.00000	9600.00	3297.32000	9891.96
0335 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5255.00000	15765.00	5800.00000	17400.00	6343.97000	19031.91
0340 0430 94 1 DESILTING PIPE, 0 - 24"	685.000 LF	2.40000	1644.00	9.00000	6165.00	2.34000	1602.90
0345 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	703.000 LF	40.30000	28330.90	35.00000	24605.00	26.06000	18320.18
0350 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	1778.000 LF	48.80000	86766.40	49.00000	87122.00	43.53000	77396.34
0355 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	9699.000 LF	37.65000	365167.35	44.70000	433545.30	29.23000	283501.77
0360 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7140.000 LF	64.75000	462315.00	66.00000	471240.00	52.16000	372422.40
0365 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3678.000 LF	105.70000	388764.60	101.00000	371478.00	86.54000	318294.12

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0370 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	1007.000 LF	139.85000	140828.95	140.00000	140980.00	136.47000	137425.29
0375 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	523.000 LF	212.00000	110876.00	485.00000	253655.00	213.23000	111519.29
0380 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	732.000 LF	51.40000	37624.80	47.00000	34404.00	40.98000	29997.36
0385 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	62.000 LF	81.50000	5053.00	81.00000	5022.00	65.53000	4062.86
0390 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	96.000 LF	143.25000	13752.00	260.00000	24960.00	116.81000	11213.76
0395 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	168.000 LF	233.55000	39236.40	200.00000	33600.00	199.71000	33551.28
0400 0430950 DESILTING CONCRETE BOX CULVERT,	28.000 CY	106.70000	2987.60	158.00000	4424.00	93.61000	2621.08
0405 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	775.00000	1550.00	468.00000	936.00	364.06000	728.12
0410 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1080.00000	1080.00	1060.00000	1060.00	930.95000	930.95
0415 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	5292.00000	5292.00	5000.00000	5000.00	5512.88000	5512.88
0420 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	815.00000	1630.00	550.00000	1100.00	624.10000	1248.20
0425 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	966.00000	966.00	775.00000	775.00	728.12000	728.12
0430 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	24.000 EA	802.00000	19248.00	460.00000	11040.00	364.06000	8737.44

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0435 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	930.00000	5580.00	540.00000	3240.00	520.08000	3120.48
0440 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2250.00000	4500.00	2275.00000	4550.00	2638.90000	5277.80
0445 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	2875.00000	5750.00	2950.00000	5900.00	3713.39000	7426.78
0450 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	1.000 EA	4235.00000	4235.00	4050.00000	4050.00	4472.71000	4472.71
0455 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	34.000 EA	830.00000	28220.00	535.00000	18190.00	364.06000	12378.04
0460 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	965.00000	15440.00	2845.00000	45520.00	1705.87000	27293.92
0465 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2205.00000	4410.00	1875.00000	3750.00	2163.54000	4327.08
0470 0436 1 2 TRENCH DRAIN, SPECIAL	1457.000 LF	84.00000	122388.00	72.00000	104904.00	69.69000	101538.33
0475 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7050.000 SF	22.20000	156510.00	22.00000	155100.00	23.72000	167226.00
0480 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	2510.000 LF	43.59000	109410.90	38.00000	95380.00	37.45000	93999.50
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	19331.300 LF	8.25000	159483.23	11.50000	222309.95	9.36000	180940.97
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.100 LF	16.00000	737.60	30.00000	1383.00	20.80000	958.88
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	254.100 LF	31.00000	7877.10	20.00000	5082.00	16.38000	4162.16
0500 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	619.900 LF	41.45000	25694.86	35.00000	21696.50	28.60000	17729.14

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0505 0520 6 SHOULDER GUTTER- CONCRETE	10633.800 LF	9.70000	103147.86	13.50000	143556.30	9.88000	105061.94
0510 0522 1 SIDEWALK CONCRETE, 4" THICK	50.600 SY	34.55000	1748.23	45.00000	2277.00	56.17000	2842.20
0515 0522 2 SIDEWALK CONCRETE, 6" THICK	50.000 SY	67.70000	3385.00	53.00000	2650.00	64.75000	3237.50
0520 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	19.600 SY	68.85000	1349.46	77.00000	1509.20	64.49000	1264.00
0525 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	227.700 TN	69.45000	15813.77	110.00000	25047.00	52.01000	11842.68
0530 0536 1 1 GUARDRAIL -ROADWAY	1137.500 LF	15.38000	17494.75	15.50000	17631.25	15.24000	17335.50
0535 0536 73 GUARDRAIL REMOVAL	1300.000 LF	1.29000	1677.00	1.30000	1690.00	1.96000	2548.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1373.48000	2746.96	1400.00000	2800.00	1433.74000	2867.48
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	480.15000	960.30	480.00000	960.00	499.13000	998.26
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	7371.400 LF	10.32000	76072.85	10.00000	73714.00	10.63000	78357.98
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	10.000 EA	883.75000	8837.50	1300.00000	13000.00	910.14000	9101.40
0560 0570 1 2 PERFORMANCE TURF, SOD	200202.500 SY	1.46000	292295.65	1.80000	360364.50	1.50000	300303.75
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25632415201	LUMP	8301.95000	8301.95	11500.00000	11500.00	11687.30000	11687.30
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.000 NM	808.00000	12120.00	815.00000	12225.00	936.15000	14042.25
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17181.000 LF	0.40000	6872.40	0.41000	7044.21	0.36000	6185.16
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1606.000 LF	0.76000	1220.56	0.76000	1220.56	1.04000	1670.24

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5631.000 LF	0.96000	5405.76	0.97000	5462.07	1.56000	8784.36
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2092.000 LF	1.01000	2112.92	1.02000	2133.84	2.08000	4351.36
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.000 GM	252.50000	1515.00	255.00000	1530.00	416.07000	2496.42
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2373.000 LF	0.20000	474.60	0.21000	498.33	0.31000	735.63
0605 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	194.000 EA	18.18000	3526.92	18.35000	3559.90	26.00000	5044.00
0610 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.000 NM	808.00000	11312.00	815.00000	11410.00	936.15000	13106.10
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1104.000 LF	0.96000	1059.84	0.97000	1070.88	1.56000	1722.24
0620 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1227.000 LF	0.20000	245.40	0.21000	257.67	0.31000	380.37
0625 0999 16 PARTNERING, DO NOT BID 25632415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25632415201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 12,095,057.24		$ 12,181,262.86		$ 12,325,477.45
SECTION 0002 SIGNING							
0640 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	42.000 AS	213.68000	8974.56	215.00000	9030.00	183.33000	7699.86

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0645 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	605.69000	9085.35	610.00000	9150.00	343.77000	5156.55
0650 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	4.000 AS	0.01000	0.04	370.00000	1480.00	0.01000	0.04
0655 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	22.40000	156.80	22.60000	158.20	19.51000	136.57
0660 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	2608.75000	10435.00	2630.00000	10520.00	2862.34000	11449.36
0665 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	3.000 AS	0.01000	0.03	2600.00000	7800.00	0.01000	0.03
0670 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	0.01000	0.01	360.00000	360.00	0.01000	0.01
0675 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	268.80000	806.40	270.00000	810.00	234.21000	702.63
0680 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	10.000 EA	89.60000	896.00	90.00000	900.00	85.29000	852.90
0685 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	6.093 NM	4797.50000	29231.17	4850.00000	29551.05	4264.68000	25984.70
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	62.000 EA	48.39000	3000.18	49.00000	3038.00	42.65000	2644.30
0695 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	179.43000	1794.30	180.00000	1800.00	53.05000	530.50
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1927.000 EA	3.54000	6821.58	3.60000	6937.20	3.38000	6513.26
0705 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	40.000 SF	0.76000	30.40	0.80000	32.00	2.08000	83.20
0710 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	562.000 SF	0.76000	427.12	0.80000	449.60	2.08000	1168.96
0715 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.461 NM	2929.00000	4279.27	3000.00000	4383.00	2392.38000	3495.27
0720 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	17028.000 LF	1.01000	17198.28	1.02000	17368.56	0.52000	8854.56

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1606.000 LF	1.41000	2264.46	1.45000	2328.70	1.56000	2505.36
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	5531.000 LF	2.22000	12278.82	2.25000	12444.75	2.08000	11504.48
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1844.000 LF	3.03000	5587.32	3.05000	5624.20	2.60000	4794.40
0740 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.771 GM	909.00000	5245.84	920.00000	5309.32	624.10000	3601.68
0745 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1711.000 LF	1.01000	1728.11	1.02000	1745.22	0.47000	804.17
0750 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	101.00000	404.00	102.00000	408.00	104.02000	416.08
0755 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	136.000 EA	45.45000	6181.20	46.00000	6256.00	52.01000	7073.36
0760 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.511 NM	2929.00000	19070.72	3000.00000	19533.00	2392.38000	15576.79
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	702.000 LF	2.22000	1558.44	2.25000	1579.50	0.00000	0.00
0770 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	514.000 LF	1.01000	519.14	1.02000	524.28	0.52000	267.28
0775 0711 17 THERMOPLASTIC, REMOVE	76.000 SF	20.20000	1535.20	21.00000	1596.00	20.80000	1580.80
SECTION 0002 TOTALS		$	149,509.74	$	161,116.58	$	123,397.10
SECTION 0003 SIGNALIZATION							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	15.15000	1515.00	9.50000	950.00	15.60000	1560.00
0785 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	937.000 LF	22.22000	20820.14	16.00000	14992.00	22.88000	21438.56

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0790 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	822.000 LF	4.54000	3731.88	3.75000	3082.50	4.68000	3846.96
0795 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3030.00000	6060.00	5200.00000	10400.00	3120.50000	6241.00
0800 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	24.000 EA	353.50000	8484.00	240.00000	5760.00	364.06000	8737.44
0805 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1313.00000	1313.00	950.00000	950.00	1352.22000	1352.22
0810 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	45.000 LF	1.26000	56.70	0.94000	42.30	1.30000	58.50
0815 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	707.00000	707.00	525.00000	525.00	728.12000	728.12
0820 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	24846.00000	99384.00	25000.00000	100000.00	25588.07000	102352.28
0825 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	25426.75000	101707.00	25200.00000	100800.00	26186.17000	104744.68
0830 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	21.000 AS	808.00000	16968.00	750.00000	15750.00	832.13000	17474.73
0835 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	656.50000	7878.00	585.00000	7020.00	676.11000	8113.32
0840 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1363.50000	2727.00	1150.00000	2300.00	1404.22000	2808.44
0845 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	21.000 EA	65.65000	1378.65	130.00000	2730.00	67.61000	1419.81
0850 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	63.000 EA	3.03000	190.89	0.80000	50.40	3.12000	196.56
0855 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	757.50000	10605.00	800.00000	11200.00	780.12000	10921.68

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0860 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	2.000 EA	5050.00000	10100.00	5150.00000	10300.00	5200.83000	10401.66
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	5656.00000	45248.00	6450.00000	51600.00	5824.93000	46599.44
0870 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	111.10000	1777.60	114.00000	1824.00	114.42000	1830.72
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	17170.00000	34340.00	18800.00000	37600.00	17682.81000	35365.62
0880 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	5353.00000	10706.00	5600.00000	11200.00	5512.88000	11025.76
0885 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	45.45000	636.30	20.00000	280.00	46.81000	655.34
0890 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	35.35000	141.40	17.70000	70.80	36.41000	145.64
0895 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	151.50000	454.50	118.00000	354.00	156.02000	468.06
0900 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	50.000 LF	151.50000	7575.00	125.00000	6250.00	156.02000	7801.00
0905 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	40.000 LF	151.50000	6060.00	135.00000	5400.00	156.02000	6240.80
0910 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	303.00000	606.00	315.00000	630.00	312.05000	624.10
0915 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	101.00000	404.00	18.00000	72.00	104.02000	416.08
0920 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	505.00000	1010.00	236.00000	472.00	520.08000	1040.16
0925 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	202.00000	404.00	275.00000	550.00	208.03000	416.06
0930 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	202.00000	404.00	355.00000	710.00	208.03000	416.06
0935 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4040.00000	32320.00	4200.00000	33600.00	4160.66000	33285.28
0940 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	606.00000	2424.00	1000.00000	4000.00	624.10000	2496.40

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0945 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	202.00000	808.00	600.00000	2400.00	208.03000	832.12
0950 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1515.00000	1515.00	2200.00000	2200.00	1560.25000	1560.25
SECTION 0003 TOTALS			$ 440,460.06		$ 446,065.00		$ 453,614.85
CONTRACT TOTALS			$ 12,685,027.04		$ 12,788,444.44		$ 12,902,489.40

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25632415201	LUMP	506000.00000	506000.00	730000.00000	730000.00	861180.00000	861180.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25632415201	600.000 LS	150000.00000	150000.00	150000.00000	150000.00	207544.00000	207544.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	710.000 CY	30.00000	21300.00	12.50000	8875.00	16.50000	11715.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	45.00000	1080.00	45.00000	1080.00	35.00000	840.00
0025 0102 60 WORK ZONE SIGN	33890.000 ED	0.25000	8472.50	0.22000	7455.80	0.30000	10167.00
0030 0102 61 BUSINESS SIGN	20.000 EA	50.00000	1000.00	55.00000	1100.00	60.00000	1200.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1688.000 LF	25.00000	42200.00	21.00000	35448.00	50.00000	84400.00
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	764.000 LF	3.00000	2292.00	6.00000	4584.00	5.25000	4011.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	494870.000 ED	0.12000	59384.40	0.13000	64333.10	0.15000	74230.50
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	14535.000 ED	0.25000	3633.75	0.40000	5814.00	0.30000	4360.50
0055 0102 76 ADVANCE WARNING ARROW PANEL	560.000 ED	6.00000	3360.00	5.00000	2800.00	6.25000	3500.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4820.000 ED	0.18000	867.60	0.50000	2410.00	0.25000	1205.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2721.000 EA	3.00000	8163.00	3.00000	8163.00	3.25000	8843.25
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1200.000 DA	3.60000	4320.00	2.50000	3000.00	3.55000	4260.00
0075 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	144.000 LF	1.50000	216.00	1.70000	244.80	1.75000	252.00
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	3821.000 LF	1.50000	5731.50	1.65000	6304.65	1.75000	6686.75

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0085 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	34.000 SF	1.50000	51.00	3.40000	115.60	1.75000	59.50
0090 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	132.000 LF	1.50000	198.00	1.70000	224.40	1.75000	231.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4682.000 LF	1.50000	7023.00	1.65000	7725.30	1.75000	8193.50
0100 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	69.000 SF	1.50000	103.50	3.40000	234.60	1.75000	120.75
0105 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	2002.000 SY	2.75000	5505.50	2.00000	4004.00	1.40000	2802.80
0110 0104 10 2 SYNTHETIC BALES	11452.000 LF	5.50000	62986.00	5.47000	62642.44	6.25000	71575.00
0115 0104 11 FLOATING TURBIDITY BARRIER	3732.900 LF	7.00000	26130.30	6.00000	22397.40	6.50000	24263.85
0120 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	4.00000	800.00	2.19000	438.00	3.00000	600.00
0125 0104 13 1 STAKED SILT FENCE, TYPE III	44522.000 LF	0.80000	35617.60	0.52000	23151.44	0.80000	35617.60
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2600.00000	20800.00	1500.00000	12000.00	3350.00000	26800.00
0135 0104 16 ROCK BAG	1320.000 EA	3.50000	4620.00	5.00000	6600.00	3.25000	4290.00
0140 0109 71 5 FIELD OFFICE,1500 SQ FT	640.000 DA	60.00000	38400.00	70.00000	44800.00	71.00000	45440.00
0145 0110 1 1 CLEARING & GRUBBING 25632415201	91.516 LS	150000.00000	150000.00	264000.00000	264000.00	444845.79000	444845.79
0150 0110 3 REMOVAL OF EXISTING STRUCTURE 25632415201	3356.000 LS	3000.00000	3000.00	20000.00000	20000.00	7550.00000	7550.00
0155 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	36842.000 SY	2.00000	73684.00	2.00000	73684.00	10.00000	368420.00
0160 0110 7 1 MAILBOX, F&I SINGLE	59.000 EA	125.00000	7375.00	125.00000	7375.00	150.00000	8850.00
0165 0120 1 REGULAR EXCAVATION	129772.000 CY	1.60000	207635.20	1.79000	232291.88	1.50000	194658.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0170 0120 3 LATERAL DITCH EXCAVATION	39.000 CY	5.00000	195.00	25.00000	975.00	4.00000	156.00
0175 0120 4 SUBSOIL EXCAVATION	18193.000 CY	8.00000	145544.00	8.96000	163009.28	15.00000	272895.00
0180 0120 6 EMBANKMENT	204375.000 CY	2.95000	602906.25	3.62000	739837.50	3.10000	633562.50
0185 0160 4 TYPE B STABILIZATION	229023.600 SY	3.15000	721424.34	2.73000	625234.43	2.90000	664168.44
0190 0285701 OPTIONAL BASE, BASE GROUP 01	40586.600 SY	7.00000	284106.20	5.00000	202933.00	4.20000	170463.72
0195 0285710 OPTIONAL BASE, BASE GROUP 10	126309.000 SY	9.50000	1199935.50	9.83000	1241617.47	8.80000	1111519.20
0200 0285715 OPTIONAL BASE, BASE GROUP 15	389.700 SY	75.00000	29227.50	58.00000	22602.60	52.00000	20264.40
0205 0286 1 TURNOUT CONSTRUCTION	7197.100 SY	18.00000	129547.80	13.00000	93562.30	8.10000	58296.51
0210 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	9767.000 SY	1.95000	19045.65	1.08000	10548.36	1.10000	10743.70
0215 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3003.100 SY	5.35000	16066.59	3.44000	10330.66	3.55000	10661.01
0220 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1012.520 TN	115.00000	116439.80	83.19000	84231.54	93.00000	94164.36
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33532.690 TN	75.00000	2514951.75	72.50000	2431120.03	74.00000	2481419.06
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	6371.980 TN	110.00000	700917.80	117.11000	746222.58	120.00000	764637.60
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	40.760 TN	195.00000	7948.20	250.00000	10190.00	180.00000	7336.80
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	17.300 CY	390.00000	6747.00	700.00000	12110.00	320.00000	5536.00
0245 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	496.000 CY	350.00000	173600.00	425.00000	210800.00	225.00000	111600.00
0250 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	740.00000	3700.00	300.00000	1500.00	575.00000	2875.00
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS	1048.000 CY	530.00000	555440.00	450.00000	471600.00	480.00000	503040.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0260 0415 1 1 REINF STEEL- ROADWAY	120981.000 LB	0.48000	58070.88	0.70000	84686.70	0.06000	7258.86
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	2800.00000	5600.00	2500.00000	5000.00	2400.00000	4800.00
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	3100.00000	18600.00	3000.00000	18000.00	2700.00000	16200.00
0275 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	4600.00000	4600.00	4600.00000	4600.00	4500.00000	4500.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1500.00000	3000.00	1350.00000	2700.00	1500.00000	3000.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	1900.00000	62700.00	2450.00000	80850.00	2100.00000	69300.00
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	11.000 EA	3700.00000	40700.00	4200.00000	46200.00	3850.00000	42350.00
0295 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	4.000 EA	4100.00000	16400.00	5100.00000	20400.00	4700.00000	18800.00
0300 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3300.00000	13200.00	3300.00000	13200.00	3700.00000	14800.00
0305 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	3.000 EA	5500.00000	16500.00	5800.00000	17400.00	5300.00000	15900.00
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	31.000 EA	2000.00000	62000.00	2250.00000	69750.00	2400.00000	74400.00
0315 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	15.000 EA	3700.00000	55500.00	3900.00000	58500.00	3700.00000	55500.00
0320 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	11.000 EA	4100.00000	45100.00	4800.00000	52800.00	4400.00000	48400.00
0325 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2500.00000	17500.00	1900.00000	13300.00	2400.00000	16800.00
0330 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3800.00000	11400.00	3400.00000	10200.00	4000.00000	12000.00
0335 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5900.00000	17700.00	5900.00000	17700.00	6100.00000	18300.00
0340 0430 94 1 DESILTING PIPE, 0 - 24"	685.000 LF	5.00000	3425.00	6.00000	4110.00	8.00000	5480.00
0345 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	703.000 LF	36.00000	25308.00	35.00000	24605.00	24.00000	16872.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0350 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	1778.000 LF	46.00000	81788.00	44.00000	78232.00	42.00000	74676.00
0355 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	9699.000 LF	50.00000	484950.00	35.00000	339465.00	30.00000	290970.00
0360 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7140.000 LF	70.00000	499800.00	61.00000	435540.00	57.00000	406980.00
0365 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3678.000 LF	105.00000	386190.00	114.00000	419292.00	101.00000	371478.00
0370 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	1007.000 LF	140.00000	140980.00	145.00000	146015.00	135.00000	135945.00
0375 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	523.000 LF	180.00000	94140.00	170.00000	88910.00	180.00000	94140.00
0380 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	732.000 LF	44.00000	32208.00	44.00000	32208.00	41.00000	30012.00
0385 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	62.000 LF	92.00000	5704.00	150.00000	9300.00	65.00000	4030.00
0390 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	96.000 LF	138.00000	13248.00	150.00000	14400.00	140.00000	13440.00
0395 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	168.000 LF	206.00000	34608.00	204.00000	34272.00	200.00000	33600.00
0400 0430950 DESILTING CONCRETE BOX CULVERT,	28.000 CY	67.00000	1876.00	100.00000	2800.00	160.00000	4480.00
0405 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	720.00000	1440.00	900.00000	1800.00	1000.00000	2000.00
0410 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1400.00000	1400.00	1500.00000	1500.00	1900.00000	1900.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0415 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	7100.00000	7100.00	6000.00000	6000.00	7600.00000	7600.00
0420 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	780.00000	1560.00	950.00000	1900.00	1100.00000	2200.00
0425 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	930.00000	930.00	1150.00000	1150.00	1300.00000	1300.00
0430 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	24.000 EA	740.00000	17760.00	900.00000	21600.00	1000.00000	24000.00
0435 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	830.00000	4980.00	1000.00000	6000.00	1100.00000	6600.00
0440 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2500.00000	5000.00	2200.00000	4400.00	2700.00000	5400.00
0445 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	3200.00000	6400.00	2750.00000	5500.00	3400.00000	6800.00
0450 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	1.000 EA	4100.00000	4100.00	2950.00000	2950.00	4250.00000	4250.00
0455 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	34.000 EA	830.00000	28220.00	925.00000	31450.00	1000.00000	34000.00
0460 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	1700.00000	27200.00	1150.00000	18400.00	2000.00000	32000.00
0465 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2200.00000	4400.00	2500.00000	5000.00	2500.00000	5000.00
0470 0436 1 2 TRENCH DRAIN, SPECIAL	1457.000 LF	113.00000	164641.00	130.00000	189410.00	80.00000	116560.00
0475 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7050.000 SF	24.00000	169200.00	18.00000	126900.00	18.00000	126900.00
0480 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	2510.000 LF	38.00000	95380.00	43.31000	108708.10	40.00000	100400.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	19331.300 LF	10.70000	206844.91	8.10000	156583.53	12.50000	241641.25
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.100 LF	27.50000	1267.75	8.10000	373.41	30.00000	1383.00
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	254.100 LF	23.30000	5920.53	21.25000	5399.63	17.00000	4319.70
0500 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	619.900 LF	44.00000	27275.60	32.50000	20146.75	30.00000	18597.00
0505 0520 6 SHOULDER GUTTER- CONCRETE	10633.800 LF	11.50000	122288.70	9.95000	105806.31	10.25000	108996.45
0510 0522 1 SIDEWALK CONCRETE, 4" THICK	50.600 SY	41.00000	2074.60	20.25000	1024.65	23.50000	1189.10
0515 0522 2 SIDEWALK CONCRETE, 6" THICK	50.000 SY	58.00000	2900.00	30.40000	1520.00	30.00000	1500.00
0520 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	19.600 SY	100.00000	1960.00	40.00000	784.00	45.00000	882.00
0525 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	227.700 TN	75.00000	17077.50	75.00000	17077.50	70.00000	15939.00
0530 0536 1 1 GUARDRAIL -ROADWAY	1137.500 LF	15.25000	17346.88	14.65000	16664.38	15.50000	17631.25
0535 0536 73 GUARDRAIL REMOVAL	1300.000 LF	1.28000	1664.00	1.88000	2444.00	1.50000	1950.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1360.00000	2720.00	1378.00000	2756.00	1450.00000	2900.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	476.00000	952.00	480.00000	960.00	500.00000	1000.00
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	7371.400 LF	9.76000	71944.86	10.22000	75335.71	10.50000	77399.70
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	10.000 EA	1285.00000	12850.00	875.00000	8750.00	900.00000	9000.00
0560 0570 1 2 PERFORMANCE TURF, SOD	200202.500 SY	1.20000	240243.00	1.45000	290293.63	1.50000	300303.75

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25632415201	LUMP	15000.00000	15000.00	13619.00000	13619.00	19000.00000	19000.00
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.000 NM	900.00000	13500.00	860.00000	12900.00	925.00000	13875.00
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17181.000 LF	0.35000	6013.35	0.29000	4982.49	0.40000	6872.40
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1606.000 LF	0.75000	1204.50	0.65000	1043.90	1.25000	2007.50
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5631.000 LF	1.50000	8446.50	0.90000	5067.90	1.55000	8728.05
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2092.000 LF	2.00000	4184.00	1.60000	3347.20	2.10000	4393.20
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.000 GM	400.00000	2400.00	320.00000	1920.00	425.00000	2550.00
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2373.000 LF	0.30000	711.90	0.30000	711.90	0.35000	830.55
0605 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	194.000 EA	25.00000	4850.00	22.00000	4268.00	25.50000	4947.00
0610 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.000 NM	900.00000	12600.00	860.00000	12040.00	925.00000	12950.00
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1104.000 LF	1.50000	1656.00	0.90000	993.60	1.75000	1932.00
0620 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1227.000 LF	0.30000	368.10	0.30000	368.10	0.25000	306.75

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0625 0999 16 PARTNERING, DO NOT BID 25632415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25632415201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 12,501,764.79		$ 12,549,306.55		$ 12,929,698.60
SECTION 0002 SIGNING							
0640 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	42.000 AS	211.56000	8885.52	176.00000	7392.00	190.00000	7980.00
0645 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	599.69000	8995.35	331.00000	4965.00	350.00000	5250.00
0650 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	4.000 AS	364.56000	1458.24	100.00000	400.00	80.00000	320.00
0655 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	22.18000	155.26	19.00000	133.00	34.00000	238.00
0660 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	2582.92000	10331.68	2751.00000	11004.00	2700.00000	10800.00
0665 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	3.000 AS	2541.99000	7625.97	225.00000	675.00	550.00000	1650.00
0670 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	354.85000	354.85	300.00000	300.00	1600.00000	1600.00
0675 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	266.14000	798.42	225.00000	675.00	280.00000	840.00
0680 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	10.000 EA	88.71000	887.10	82.00000	820.00	20.00000	200.00
0685 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	6.093 NM	4100.00000	24981.30	4710.00000	28698.03	4150.00000	25285.95
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	62.000 EA	47.91000	2970.42	45.00000	2790.00	45.00000	2790.00
0695 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	177.65000	1776.50	175.00000	1750.00	52.00000	520.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1927.000 EA	3.25000	6262.75	3.95000	7611.65	3.50000	6744.50
0705 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	40.000 SF	2.00000	80.00	0.70000	28.00	2.00000	80.00
0710 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	562.000 SF	2.00000	1124.00	0.70000	393.40	2.25000	1264.50
0715 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.461 NM	2300.00000	3360.30	3100.00000	4529.10	2400.00000	3506.40
0720 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	17028.000 LF	0.50000	8514.00	0.88000	14984.64	1.00000	17028.00
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1606.000 LF	1.50000	2409.00	1.28000	2055.68	1.40000	2248.40
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	5531.000 LF	2.00000	11062.00	2.65000	14657.15	2.20000	12168.20
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1844.000 LF	2.50000	4610.00	3.35000	6177.40	2.75000	5071.00
0740 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.771 GM	600.00000	3462.60	1100.00000	6348.10	650.00000	3751.15
0745 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1711.000 LF	0.45000	769.95	0.95000	1625.45	1.00000	1711.00
0750 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	100.00000	400.00	140.00000	560.00	105.00000	420.00
0755 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	136.000 EA	50.00000	6800.00	48.00000	6528.00	55.00000	7480.00
0760 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.511 NM	2300.00000	14975.30	3050.00000	19858.55	2400.00000	15626.40
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	702.000 LF	2.00000	1404.00	2.65000	1860.30	2.20000	1544.40

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0770 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	514.000 LF	0.50000	257.00	0.95000	488.30	1.00000	514.00
0775 0711 17 THERMOPLASTIC, REMOVE	76.000 SF	20.00000	1520.00	25.00000	1900.00	20.00000	1520.00
SECTION 0002 TOTALS		$	136,231.51	$	149,207.75	$	138,151.90
SECTION 0003 SIGNALIZATION							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	15.00000	1500.00	14.11000	1411.00	9.50000	950.00
0785 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	937.000 LF	22.00000	20614.00	17.40000	16303.80	16.00000	14992.00
0790 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	822.000 LF	4.50000	3699.00	4.12000	3386.64	3.75000	3082.50
0795 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3000.00000	6000.00	6780.00000	13560.00	5250.00000	10500.00
0800 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	24.000 EA	350.00000	8400.00	247.00000	5928.00	240.00000	5760.00
0805 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1300.00000	1300.00	1087.00000	1087.00	950.00000	950.00
0810 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	45.000 LF	1.25000	56.25	2.73000	122.85	1.00000	45.00
0815 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	700.00000	700.00	752.00000	752.00	520.00000	520.00
0820 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	24600.00000	98400.00	26231.00000	104924.00	25000.00000	100000.00
0825 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	25175.00000	100700.00	26480.00000	105920.00	25000.00000	100000.00
0830 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	21.000 AS	800.00000	16800.00	735.00000	15435.00	750.00000	15750.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0835 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	650.00000	7800.00	590.00000	7080.00	580.00000	6960.00
0840 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1350.00000	2700.00	1189.00000	2378.00	1130.00000	2260.00
0845 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	21.000 EA	65.00000	1365.00	123.00000	2583.00	130.00000	2730.00
0850 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	63.000 EA	3.00000	189.00	1.22000	76.86	1.00000	63.00
0855 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	750.00000	10500.00	760.00000	10640.00	7810.00000	109340.00
0860 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	2.000 EA	5000.00000	10000.00	7707.00000	15414.00	5100.00000	10200.00
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	5600.00000	44800.00	6400.00000	51200.00	6400.00000	51200.00
0870 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	110.00000	1760.00	167.00000	2672.00	115.00000	1840.00
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	17000.00000	34000.00	15554.00000	31108.00	18100.00000	36200.00
0880 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	5300.00000	10600.00	5734.00000	11468.00	5600.00000	11200.00
0885 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	45.00000	630.00	38.00000	532.00	20.00000	280.00
0890 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	35.00000	140.00	38.00000	152.00	17.50000	70.00
0895 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	150.00000	450.00	225.00000	675.00	120.00000	360.00
0900 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	50.000 LF	150.00000	7500.00	122.50000	6125.00	125.00000	6250.00
0905 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	40.000 LF	150.00000	6000.00	141.00000	5640.00	140.00000	5600.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0910 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	300.00000	600.00	338.00000	676.00	310.00000	620.00
0915 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	100.00000	400.00	38.00000	152.00	17.50000	70.00
0920 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	500.00000	1000.00	225.00000	450.00	235.00000	470.00
0925 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	451.00000	902.00	275.00000	550.00
0930 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	200.00000	400.00	900.00000	1800.00	350.00000	700.00
0935 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4000.00000	32000.00	3217.00000	25736.00	4200.00000	33600.00
0940 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	600.00000	2400.00	851.00000	3404.00	1000.00000	4000.00
0945 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	200.00000	800.00	967.00000	3868.00	600.00000	2400.00
0950 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1500.00000	1500.00	2000.00000	2000.00	2200.00000	2200.00
SECTION 0003 TOTALS			$ 436,103.25		$ 455,562.15		$ 541,712.50
CONTRACT TOTALS			$ 13,074,099.55		$ 13,154,076.45		$ 13,609,563.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25632415201	LUMP	753000.00000	753000.00	1297460.00000	1297460.00	642603.02000	642603.02
0010 0102 1 MAINTENANCE OF TRAFFIC 25632415201	600.000 LS	400000.00000	400000.00	496698.00000	496698.00	361192.94000	361192.94
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	710.000 CY	35.00000	24850.00	25.00000	17750.00	13.45000	9549.50
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	50.00000	1200.00	50.00000	1200.00	42.00000	1008.00
0025 0102 60 WORK ZONE SIGN	33890.000 ED	0.25000	8472.50	0.22000	7455.80	0.23000	7794.70
0030 0102 61 BUSINESS SIGN	20.000 EA	53.75000	1075.00	55.00000	1100.00	57.74000	1154.80
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1688.000 LF	16.15000	27261.20	15.00000	25320.00	24.15000	40765.20
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	764.000 LF	3.25000	2483.00	10.00000	7640.00	9.69000	7403.16
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	494870.000 ED	0.15000	74230.50	0.13000	64333.10	0.14000	69281.80
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	14535.000 ED	0.25000	3633.75	0.40000	5814.00	0.42000	6104.70
0055 0102 76 ADVANCE WARNING ARROW PANEL	560.000 ED	6.45000	3612.00	5.00000	2800.00	5.25000	2940.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4820.000 ED	0.20000	964.00	0.50000	2410.00	0.52000	2506.40
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2721.000 EA	3.25000	8843.25	3.25000	8843.25	3.41000	9278.61
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1200.000 DA	3.80000	4560.00	10.50000	12600.00	3.70000	4440.00
0075 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	144.000 LF	1.60000	230.40	5.00000	720.00	5.25000	756.00
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	3821.000 LF	1.60000	6113.60	2.25000	8597.25	2.36000	9017.56

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0085 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	34.000 SF	1.60000	54.40	15.00000	510.00	15.75000	535.50
0090 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	132.000 LF	1.60000	211.20	1.25000	165.00	5.25000	693.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4682.000 LF	1.60000	7491.20	1.25000	5852.50	2.36000	11049.52
0100 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	69.000 SF	1.60000	110.40	2.50000	172.50	15.75000	1086.75
0105 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	2002.000 SY	1.45000	2902.90	1.35000	2702.70	2.62000	5245.24
0110 0104 10 2 SYNTHETIC BALES	11452.000 LF	4.90000	56114.80	5.50000	62986.00	5.83000	66765.16
0115 0104 11 FLOATING TURBIDITY BARRIER	3732.900 LF	7.25000	27063.53	6.25000	23330.63	7.61000	28407.37
0120 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	2.95000	590.00	2.19000	438.00	3.25000	650.00
0125 0104 13 1 STAKED SILT FENCE, TYPE III	44522.000 LF	0.50000	22261.00	0.47000	20925.34	0.47000	20925.34
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2688.00000	21504.00	2816.00000	22528.00	3762.84000	30102.72
0135 0104 16 ROCK BAG	1320.000 EA	3.25000	4290.00	3.00000	3960.00	2.99000	3946.80
0140 0109 71 5 FIELD OFFICE,1500 SQ FT	640.000 DA	67.20000	43008.00	70.00000	44800.00	58.07000	37164.80
0145 0110 1 1 CLEARING & GRUBBING 25632415201	91.516 LS	129000.00000	129000.00	374343.00000	374343.00	172607.56000	172607.56
0150 0110 3 REMOVAL OF EXISTING STRUCTURE 25632415201	3356.000 LS	26880.00000	26880.00	50000.00000	50000.00	15719.25000	15719.25
0155 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	36842.000 SY	3.25000	119736.50	2.00000	73684.00	2.10000	77368.20
0160 0110 7 1 MAILBOX, F&I SINGLE	59.000 EA	134.40000	7929.60	136.00000	8024.00	95.43000	5630.37
0165 0120 1 REGULAR EXCAVATION	129772.000 CY	2.50000	324430.00	2.25000	291987.00	1.47000	190764.84

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0170 0120 3 LATERAL DITCH EXCAVATION	39.000 CY	18.75000	731.25	15.00000	585.00	8.77000	342.03
0175 0120 4 SUBSOIL EXCAVATION	18193.000 CY	3.50000	63675.50	4.00000	72772.00	3.08000	56034.44
0180 0120 6 EMBANKMENT	204375.000 CY	3.35000	684656.25	3.20000	654000.00	4.80000	981000.00
0185 0160 4 TYPE B STABILIZATION	229023.600 SY	2.40000	549656.64	1.66000	380179.18	3.20000	732875.52
0190 0285701 OPTIONAL BASE, BASE GROUP 01	40586.600 SY	7.75000	314546.15	4.70000	190757.02	5.20000	211050.32
0195 0285710 OPTIONAL BASE, BASE GROUP 10	126309.000 SY	10.65000	1345190.85	9.50000	1199935.50	10.23000	1292141.07
0200 0285715 OPTIONAL BASE, BASE GROUP 15	389.700 SY	80.65000	31429.31	46.00000	17926.20	58.71000	22879.29
0205 0286 1 TURNOUT CONSTRUCTION	7197.100 SY	10.75000	77368.83	10.00000	71971.00	12.80000	92122.88
0210 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	9767.000 SY	2.15000	20999.05	0.80000	7813.60	2.10000	20510.70
0215 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3003.100 SY	6.45000	19370.00	1.90000	5705.89	6.30000	18919.53
0220 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1012.520 TN	107.55000	108896.53	87.00000	88089.24	104.99000	106304.47
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33532.690 TN	78.50000	2632316.17	68.00000	2280222.92	76.64000	2569945.36
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	6371.980 TN	118.30000	753805.23	105.00000	669057.90	115.49000	735899.97
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	40.760 TN	209.70000	8547.37	85.00000	3464.60	204.73000	8344.79
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	17.300 CY	447.30000	7738.29	671.00000	11608.30	505.68000	8748.26
0245 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	496.000 CY	377.40000	187190.40	401.00000	198896.00	394.49000	195667.04
0250 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	479.60000	2398.00	425.00000	2125.00	456.41000	2282.05
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS	1048.000 CY	668.00000	700064.00	545.00000	571160.00	582.80000	610774.40

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0260 0415 1 1 REINF STEEL- ROADWAY	120981.000 LB	0.01000	1209.81	0.70000	84686.70	0.46000	55651.26
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	2929.00000	5858.00	2087.00000	4174.00	2585.18000	5170.36
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	3579.00000	21474.00	2516.00000	15096.00	2913.21000	17479.26
0275 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	6908.00000	6908.00	4015.00000	4015.00	4353.96000	4353.96
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1905.00000	3810.00	1964.00000	3928.00	1553.07000	3106.14
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2573.00000	84909.00	2537.00000	83721.00	1999.88000	65996.04
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	11.000 EA	3465.00000	38115.00	3738.00000	41118.00	3440.22000	37842.42
0295 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	4.000 EA	4469.00000	17876.00	5059.00000	20236.00	4434.48000	17737.92
0300 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	3381.00000	13524.00	3972.00000	15888.00	4429.32000	17717.28
0305 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	3.000 EA	3409.00000	10227.00	6516.00000	19548.00	7035.86000	21107.58
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	31.000 EA	2999.00000	92969.00	2579.00000	79949.00	2162.65000	67042.15
0315 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	15.000 EA	3761.00000	56415.00	3458.00000	51870.00	3193.97000	47909.55
0320 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	11.000 EA	5697.00000	62667.00	4178.00000	45958.00	4445.71000	48902.81
0325 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2859.00000	20013.00	2393.00000	16751.00	1738.29000	12168.03
0330 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3840.00000	11520.00	3870.00000	11610.00	2703.67000	8111.01
0335 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	8471.00000	25413.00	5280.00000	15840.00	5037.12000	15111.36
0340 0430 94 1 DESILTING PIPE, 0 - 24"	685.000 LF	8.05000	5514.25	6.00000	4110.00	3.67000	2513.95
0345 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	703.000 LF	31.20000	21933.60	36.00000	25308.00	35.60000	25026.80

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0350 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	1778.000 LF	39.80000	70764.40	56.00000	99568.00	50.35000	89522.30
0355 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	9699.000 LF	32.25000	312792.75	35.00000	339465.00	40.08000	388735.92
0360 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7140.000 LF	57.00000	406980.00	57.00000	406980.00	68.55000	489447.00
0365 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3678.000 LF	91.40000	336169.20	87.00000	319986.00	97.31000	357906.18
0370 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	1007.000 LF	131.20000	132118.40	178.00000	179246.00	144.89000	145904.23
0375 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	523.000 LF	181.70000	95029.10	172.00000	89956.00	207.67000	108611.41
0380 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	732.000 LF	39.80000	29133.60	50.00000	36600.00	50.22000	36761.04
0385 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	62.000 LF	80.65000	5000.30	101.00000	6262.00	76.32000	4731.84
0390 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	96.000 LF	139.80000	13420.80	141.00000	13536.00	148.67000	14272.32
0395 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	168.000 LF	208.60000	35044.80	249.00000	41832.00	242.31000	40708.08
0400 0430950 DESILTING CONCRETE BOX CULVERT,	28.000 CY	91.40000	2559.20	221.00000	6188.00	157.48000	4409.44
0405 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	846.00000	1692.00	852.00000	1704.00	889.37000	1778.74
0410 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1784.00000	1784.00	1906.00000	1906.00	1385.14000	1385.14

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0415 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	7775.00000	7775.00	6111.00000	6111.00	5029.83000	5029.83
0420 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	854.00000	1708.00	890.00000	1780.00	973.62000	1947.24
0425 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	1038.00000	1038.00	1895.00000	1895.00	1098.32000	1098.32
0430 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	24.000 EA	846.00000	20304.00	852.00000	20448.00	889.37000	21344.88
0435 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	1037.00000	6222.00	955.00000	5730.00	963.51000	5781.06
0440 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	1784.00000	3568.00	1906.00000	3812.00	1640.61000	3281.22
0445 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	2279.00000	4558.00	2194.00000	4388.00	2048.94000	4097.88
0450 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	1.000 EA	2949.00000	2949.00	2639.00000	2639.00	2684.19000	2684.19
0455 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	34.000 EA	846.00000	28764.00	890.00000	30260.00	948.51000	32249.34
0460 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	1037.00000	16592.00	1895.00000	30320.00	1313.14000	21010.24
0465 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1784.00000	3568.00	2135.00000	4270.00	1505.02000	3010.04
0470 0436 1 2 TRENCH DRAIN, SPECIAL	1457.000 LF	53.75000	78313.75	129.00000	187953.00	132.23000	192659.11
0475 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7050.000 SF	16.80000	118440.00	24.00000	169200.00	31.50000	222075.00
0480 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	2510.000 LF	40.85000	102533.50	38.00000	95380.00	52.06000	130670.60

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	19331.300 LF	10.20000	197179.26	8.75000	169148.88	10.12000	195632.76
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.100 LF	16.15000	744.52	33.00000	1521.30	18.14000	836.25
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	254.100 LF	26.90000	6835.29	22.00000	5590.20	22.58000	5737.58
0500 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	619.900 LF	55.90000	34652.41	34.00000	21076.60	35.07000	21739.89
0505 0520 6 SHOULDER GUTTER- CONCRETE	10633.800 LF	11.30000	120161.94	12.00000	127605.60	12.64000	134411.23
0510 0522 1 SIDEWALK CONCRETE, 4" THICK	50.600 SY	60.00000	3036.00	48.00000	2428.80	126.45000	6398.37
0515 0522 2 SIDEWALK CONCRETE, 6" THICK	50.000 SY	80.00000	4000.00	55.00000	2750.00	33.04000	1652.00
0520 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	19.600 SY	80.65000	1580.74	102.00000	1999.20	80.56000	1578.98
0525 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	227.700 TN	98.60000	22451.22	111.00000	25274.70	65.14000	14832.38
0530 0536 1 1 GUARDRAIL -ROADWAY	1137.500 LF	16.40000	18655.00	14.65000	16664.38	15.99000	18188.63
0535 0536 73 GUARDRAIL REMOVAL	1300.000 LF	1.40000	1820.00	1.88000	2444.00	1.34000	1742.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1462.00000	2924.00	1378.00000	2756.00	1427.73000	2855.46
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	511.00000	1022.00	479.00000	958.00	499.12000	998.24
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	7371.400 LF	11.00000	81085.40	9.76000	71944.86	10.73000	79095.12
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	10.000 EA	941.00000	9410.00	1285.00000	12850.00	918.66000	9186.60
0560 0570 1 2 PERFORMANCE TURF, SOD	200202.500 SY	1.55000	310313.88	1.94000	388392.85	1.47000	294297.68

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25632415201	LUMP	16001.71000	16001.71	42109.00000	42109.00	4484.88000	4484.88
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.000 NM	968.00000	14520.00	790.00000	11850.00	829.42000	12441.30
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17181.000 LF	0.40000	6872.40	0.25000	4295.25	0.26000	4467.06
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1606.000 LF	1.10000	1766.60	0.70000	1124.20	0.73000	1172.38
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5631.000 LF	1.60000	9009.60	0.90000	5067.90	0.94000	5293.14
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2092.000 LF	2.15000	4497.80	1.25000	2615.00	1.31000	2740.52
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.000 GM	430.10000	2580.60	475.00000	2850.00	498.70000	2992.20
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2373.000 LF	0.30000	711.90	0.50000	1186.50	0.52000	1233.96
0605 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	194.000 EA	26.90000	5218.60	40.00000	7760.00	42.00000	8148.00
0610 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.000 NM	968.00000	13552.00	790.00000	11060.00	829.42000	11611.88
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1104.000 LF	1.60000	1766.40	0.90000	993.60	0.94000	1037.76
0620 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1227.000 LF	0.30000	368.10	0.50000	613.50	0.52000	638.04

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0625 0999 16 PARTNERING, DO NOT BID 25632415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25632415201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 13,067,901.38		$ 13,182,871.44		$ 13,373,105.69
SECTION 0002 SIGNING							
0640 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	42.000 AS	203.20000	8534.40	206.00000	8652.00	216.28000	9083.76
0645 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	364.50000	5467.50	404.00000	6060.00	424.16000	6362.40
0650 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	4.000 AS	0.01000	0.04	1.00000	4.00	0.00000	0.00
0655 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	36.55000	255.85	10.00000	70.00	10.50000	73.50
0660 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	2871.00000	11484.00	2622.00000	10488.00	2752.82000	11011.28
0665 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	3.000 AS	0.01000	0.03	1.00000	3.00	0.00000	0.00
0670 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	0.01000	0.01	1.00000	1.00	0.00000	0.00
0675 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	293.60000	880.80	300.00000	900.00	314.97000	944.91
0680 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	10.000 EA	19.90000	199.00	45.00000	450.00	47.25000	472.50
0685 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	6.093 NM	4406.00000	26845.76	4100.00000	24981.30	4304.56000	26227.68
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	62.000 EA	44.10000	2734.20	350.00000	21700.00	57.74000	3579.88
0695 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	55.40000	554.00	55.00000	550.00	120.74000	1207.40

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1927.000 EA	3.50000	6744.50	3.75000	7226.25	3.94000	7592.38
0705 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	40.000 SF	2.15000	86.00	4.00000	160.00	4.20000	168.00
0710 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	562.000 SF	2.15000	1208.30	4.00000	2248.00	4.20000	2360.40
0715 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.461 NM	2471.00000	3610.13	2850.00000	4163.85	2992.19000	4371.59
0720 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	17028.000 LF	0.55000	9365.40	0.80000	13622.40	0.84000	14303.52
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1606.000 LF	1.60000	2569.60	2.10000	3372.60	2.20000	3533.20
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	5531.000 LF	2.15000	11891.65	2.75000	15210.25	2.89000	15984.59
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1844.000 LF	2.70000	4978.80	3.25000	5993.00	3.41000	6288.04
0740 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.771 GM	645.00000	3722.30	950.00000	5482.45	997.40000	5756.00
0745 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1711.000 LF	0.50000	855.50	1.50000	2566.50	1.57000	2686.27
0750 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	107.55000	430.20	125.00000	500.00	131.24000	524.96
0755 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	136.000 EA	53.75000	7310.00	62.00000	8432.00	65.09000	8852.24
0760 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.511 NM	2473.00000	16101.70	2850.00000	18556.35	2992.19000	19482.15
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	702.000 LF	2.15000	1509.30	2.75000	1930.50	2.89000	2028.78

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0770 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	514.000 LF	0.55000	282.70	1.50000	771.00	1.57000	806.98
0775 0711 17 THERMOPLASTIC, REMOVE	76.000 SF	21.50000	1634.00	2.50000	190.00	2.62000	199.12
SECTION 0002 TOTALS		$	129,255.67	$	164,284.45	$	153,901.53
SECTION 0003 SIGNALIZATION							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	10.05000	1005.00	15.00000	1500.00	9.81000	981.00
0785 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	937.000 LF	17.00000	15929.00	22.00000	20614.00	16.60000	15554.20
0790 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	822.000 LF	3.95000	3246.90	4.50000	3699.00	3.84000	3156.48
0795 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	5540.00000	11080.00	3000.00000	6000.00	5409.48000	10818.96
0800 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	24.000 EA	250.40000	6009.60	350.00000	8400.00	244.53000	5868.72
0805 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1006.00000	1006.00	1300.00000	1300.00	981.79000	981.79
0810 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	45.000 LF	1.00000	45.00	1.25000	56.25	0.97000	43.65
0815 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	553.00000	553.00	700.00000	700.00	540.38000	540.38
0820 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	26270.00000	105080.00	24600.00000	98400.00	25654.38000	102617.52
0825 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	26570.00000	106280.00	25175.00000	100700.00	25944.48000	103777.92
0830 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	21.000 AS	785.00000	16485.00	800.00000	16800.00	766.62000	16099.02

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0835 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	617.00000	7404.00	650.00000	7800.00	602.37000	7228.44
0840 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1210.00000	2420.00	1350.00000	2700.00	1181.86000	2363.72
0845 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	21.000 EA	139.15000	2922.15	65.00000	1365.00	135.89000	2853.69
0850 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	63.000 EA	0.85000	53.55	3.00000	189.00	0.82000	51.66
0855 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	836.00000	11704.00	750.00000	10500.00	816.59000	11432.26
0860 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	2.000 EA	5421.00000	10842.00	5000.00000	10000.00	5293.30000	10586.60
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	6804.00000	54432.00	5600.00000	44800.00	6643.90000	53151.20
0870 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	119.95000	1919.20	110.00000	1760.00	117.13000	1874.08
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	19790.00000	39580.00	17000.00000	34000.00	19321.79000	38643.58
0880 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	5935.00000	11870.00	5300.00000	10600.00	5795.27000	11590.54
0885 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	20.75000	290.50	45.00000	630.00	20.26000	283.64
0890 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	18.70000	74.80	35.00000	140.00	18.24000	72.96
0895 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	124.55000	373.65	150.00000	450.00	121.60000	364.80
0900 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	50.000 LF	133.10000	6655.00	150.00000	7500.00	129.93000	6496.50
0905 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	40.000 LF	145.15000	5806.00	150.00000	6000.00	141.73000	5669.20

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT
0910 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	332.10000	664.20	300.00000	600.00	324.28000	648.56
0915 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	18.70000	74.80	100.00000	400.00	18.24000	72.96
0920 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	249.10000	498.20	500.00000	1000.00	243.21000	486.42
0925 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	290.60000	581.20	200.00000	400.00	283.74000	567.48
0930 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	373.60000	747.20	200.00000	400.00	364.81000	729.62
0935 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4478.00000	35824.00	4000.00000	32000.00	4371.85000	34974.80
0940 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1067.00000	4268.00	600.00000	2400.00	1041.88000	4167.52
0945 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	636.00000	2544.00	200.00000	800.00	620.98000	2483.92
0950 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2325.00000	2325.00	1500.00000	1500.00	2269.70000	2269.70
SECTION 0003 TOTALS			$ 470,592.95		$ 436,103.25		$ 459,503.49
CONTRACT TOTALS			$ 13,667,750.00		$ 13,783,259.14		$ 13,986,510.71

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25632415201	LUMP	450000.00000	450000.00	760000.00000	760000.00	415000.00000	415000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25632415201	600.000 LS	350000.00000	350000.00	290000.00000	290000.00	497000.00000	497000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	710.000 CY	15.00000	10650.00	12.02000	8534.20	50.00000	35500.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	50.00000	1200.00	45.00000	1080.00	40.00000	960.00
0025 0102 60 WORK ZONE SIGN	33890.000 ED	0.30000	10167.00	0.22000	7455.80	0.35000	11861.50
0030 0102 61 BUSINESS SIGN	20.000 EA	55.00000	1100.00	56.00000	1120.00	65.00000	1300.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1688.000 LF	25.00000	42200.00	5.80000	9790.40	30.00000	50640.00
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	764.000 LF	9.00000	6876.00	15.10000	11536.40	10.00000	7640.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	494870.000 ED	0.15000	74230.50	0.15000	74230.50	0.18000	89076.60
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	14535.000 ED	0.32000	4651.20	0.40000	5814.00	0.40000	5814.00
0055 0102 76 ADVANCE WARNING ARROW PANEL	560.000 ED	20.00000	11200.00	5.10000	2856.00	8.00000	4480.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4820.000 ED	0.60000	2892.00	0.60000	2892.00	0.25000	1205.00
0065 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2721.000 EA	3.00000	8163.00	2.80000	7618.80	3.50000	9523.50
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1200.000 DA	4.00000	4800.00	2.60000	3120.00	1.30000	1560.00
0075 0102911 1 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SKIP	144.000 LF	1.50000	216.00	1.60000	230.40	2.00000	288.00
0080 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	3821.000 LF	1.50000	5731.50	1.60000	6113.60	1.90000	7259.90

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0085 0102911 3 PAVEMENT MARKING REMOVABLE, WHITE-BLACK OTHER	34.000 SF	4.00000	136.00	3.10000	105.40	3.95000	134.30
0090 0102912 1 PAVT MARKING REMOVABLE, YELLOW, SKIP	132.000 LF	2.00000	264.00	1.60000	211.20	2.00000	264.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	4682.000 LF	1.50000	7023.00	1.60000	7491.20	1.95000	9129.90
0100 0102912 3 PAVEMENT MARKING REMOVABLE, YELLOW, OTHER	69.000 SF	3.30000	227.70	3.10000	213.90	4.00000	276.00
0105 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	2002.000 SY	1.50000	3003.00	1.40000	2802.80	3.00000	6006.00
0110 0104 10 2 SYNTHETIC BALES	11452.000 LF	6.00000	68712.00	7.80000	89325.60	8.00000	91616.00
0115 0104 11 FLOATING TURBIDITY BARRIER	3732.900 LF	7.00000	26130.30	7.30000	27250.17	9.00000	33596.10
0120 0104 12 STAKED TURBIDITY BARRIER	200.000 LF	3.00000	600.00	2.80000	560.00	5.50000	1100.00
0125 0104 13 1 STAKED SILT FENCE, TYPE III	44522.000 LF	0.40000	17808.80	0.80000	35617.60	1.00000	44522.00
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	500.00000	4000.00	1550.00000	12400.00	5500.00000	44000.00
0135 0104 16 ROCK BAG	1320.000 EA	10.00000	13200.00	3.00000	3960.00	4.00000	5280.00
0140 0109 71 5 FIELD OFFICE,1500 SQ FT	640.000 DA	150.00000	96000.00	147.04000	94105.60	70.00000	44800.00
0145 0110 1 1 CLEARING & GRUBBING 25632415201	91.516 LS	600000.00000	600000.00	220347.32000	220347.32	196000.00000	196000.00
0150 0110 3 REMOVAL OF EXISTING STRUCTURE 25632415201	3356.000 LS	28800.00000	28800.00	55466.16000	55466.16	4000.00000	4000.00
0155 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	36842.000 SY	1.30000	47894.60	0.45000	16578.90	3.95000	145525.90
0160 0110 7 1 MAILBOX, F&I SINGLE	59.000 EA	75.00000	4425.00	156.68000	9244.12	150.00000	8850.00
0165 0120 1 REGULAR EXCAVATION	129772.000 CY	3.50000	454202.00	3.15000	408781.80	4.00000	519088.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT
0170 0120 3 LATERAL DITCH EXCAVATION	39.000 CY	10.00000	390.00	12.36000	482.04	12.00000	468.00
0175 0120 4 SUBSOIL EXCAVATION	18193.000 CY	6.00000	109158.00	3.81000	69315.33	18.00000	327474.00
0180 0120 6 EMBANKMENT	204375.000 CY	3.00000	613125.00	4.99000	1019831.25	5.00000	1021875.00
0185 0160 4 TYPE B STABILIZATION	229023.600 SY	2.25000	515303.10	2.98000	682490.33	3.75000	858838.50
0190 0285701 OPTIONAL BASE, BASE GROUP 01	40586.600 SY	5.50000	223226.30	8.77000	355944.48	5.25000	213079.65
0195 0285710 OPTIONAL BASE, BASE GROUP 10	126309.000 SY	12.00000	1515708.00	10.15000	1282036.35	10.00000	1263090.00
0200 0285715 OPTIONAL BASE, BASE GROUP 15	389.700 SY	70.00000	27279.00	44.05000	17166.29	100.00000	38970.00
0205 0286 1 TURNOUT CONSTRUCTION	7197.100 SY	8.00000	57576.80	9.04000	65061.78	25.00000	179927.50
0210 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	9767.000 SY	2.30000	22464.10	1.74000	16994.58	3.25000	31742.75
0215 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3003.100 SY	2.60000	7808.06	1.40000	4204.34	9.00000	27027.90
0220 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1012.520 TN	80.00000	81001.60	77.88000	78855.06	110.00000	111377.20
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33532.690 TN	77.00000	2582017.13	74.28000	2490808.21	98.00000	3286203.62
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	6371.980 TN	130.00000	828357.40	125.04000	796752.38	150.00000	955797.00
0235 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	40.760 TN	150.00000	6114.00	110.15000	4489.71	200.00000	8152.00
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	17.300 CY	500.00000	8650.00	1128.58000	19524.43	940.00000	16262.00
0245 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	496.000 CY	350.00000	173600.00	532.70000	264219.20	430.00000	213280.00
0250 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	500.00000	2500.00	398.32000	1991.60	600.00000	3000.00
0255 0400 4 1 CONCRETE CLASS IV, CULVERTS	1048.000 CY	674.00000	706352.00	592.91000	621369.68	625.00000	655000.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0260 0415 1 1 REINF STEEL- ROADWAY	120981.000 LB	0.70000	84686.70	0.88000	106463.28	0.07000	8468.67
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	3700.00000	7400.00	3040.32000	6080.64	4000.00000	8000.00
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	4300.00000	25800.00	3513.89000	21083.34	4500.00000	27000.00
0275 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5850.00000	5850.00	5073.30000	5073.30	5700.00000	5700.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2000.00000	4000.00	1376.94000	2753.88	2700.00000	5400.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	33.000 EA	2150.00000	70950.00	2558.99000	84446.67	3400.00000	112200.00
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	11.000 EA	4000.00000	44000.00	4169.39000	45863.29	4800.00000	52800.00
0295 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	4.000 EA	5000.00000	20000.00	5492.60000	21970.40	5000.00000	20000.00
0300 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	5400.00000	21600.00	4249.27000	16997.08	4600.00000	18400.00
0305 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	3.000 EA	8408.00000	25224.00	6329.77000	18989.31	6600.00000	19800.00
0310 0425 1701 INLETS, GUTTER, TYPE S, <10'	31.000 EA	2316.00000	71796.00	2429.25000	75306.75	3500.00000	108500.00
0315 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	15.000 EA	4023.00000	60345.00	3927.53000	58912.95	3900.00000	58500.00
0320 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	11.000 EA	4500.00000	49500.00	5325.44000	58579.84	5300.00000	58300.00
0325 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2250.00000	15750.00	3084.47000	21591.29	3600.00000	25200.00
0330 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3875.00000	11625.00	5042.91000	15128.73	6300.00000	18900.00
0335 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	8189.00000	24567.00	8425.71000	25277.13	6500.00000	19500.00
0340 0430 94 1 DESILTING PIPE, 0 - 24"	685.000 LF	7.70000	5274.50	1.88000	1287.80	2.00000	1370.00
0345 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	703.000 LF	34.81000	24471.43	40.85000	28717.55	65.00000	45695.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0350 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	1778.000 LF	48.30000	85877.40	44.56000	79227.68	53.00000	94234.00
0355 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	9699.000 LF	48.58000	471177.42	44.12000	427919.88	52.00000	504348.00
0360 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	7140.000 LF	72.22000	515650.80	74.55000	532287.00	86.00000	614040.00
0365 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	3678.000 LF	101.00000	371478.00	111.72000	410906.16	128.00000	470784.00
0370 0430175104 PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	1007.000 LF	143.00000	144001.00	172.06000	173264.42	170.00000	171190.00
0375 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 60" OR > S/CD	523.000 LF	204.00000	106692.00	232.20000	121440.60	230.00000	120290.00
0380 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	732.000 LF	49.59000	36299.88	64.54000	47243.28	61.00000	44652.00
0385 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	62.000 LF	84.26000	5224.12	110.78000	6868.36	94.00000	5828.00
0390 0430175203 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	96.000 LF	132.00000	12672.00	153.54000	14739.84	140.00000	13440.00
0395 0430175204 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	168.000 LF	221.00000	37128.00	224.34000	37689.12	230.00000	38640.00
0400 0430950 DESILTING CONCRETE BOX CULVERT,	28.000 CY	165.00000	4620.00	315.59000	8836.52	100.00000	2800.00
0405 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	597.00000	1194.00	609.24000	1218.48	1100.00000	2200.00
0410 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1426.00000	1426.00	1326.31000	1326.31	1900.00000	1900.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0415 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	6754.00000	6754.00	10641.77000	10641.77	7000.00000	7000.00
0420 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	589.00000	1178.00	577.44000	1154.88	1100.00000	2200.00
0425 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1.000 EA	985.00000	985.00	672.62000	672.62	1400.00000	1400.00
0430 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	24.000 EA	631.00000	15144.00	623.94000	14974.56	1150.00000	27600.00
0435 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	6.000 EA	801.00000	4806.00	779.65000	4677.90	1250.00000	7500.00
0440 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2851.00000	5702.00	2308.16000	4616.32	3400.00000	6800.00
0445 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	2.000 EA	3637.00000	7274.00	2862.75000	5725.50	4200.00000	8400.00
0450 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	1.000 EA	4811.00000	4811.00	3920.91000	3920.91	6700.00000	6700.00
0455 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	34.000 EA	623.00000	21182.00	579.22000	19693.48	1150.00000	39100.00
0460 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	16.000 EA	1959.00000	31344.00	2133.69000	34139.04	1600.00000	25600.00
0465 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2679.00000	5358.00	2327.75000	4655.50	3600.00000	7200.00
0470 0436 1 2 TRENCH DRAIN, SPECIAL	1457.000 LF	82.00000	119474.00	116.66000	169973.62	105.00000	152985.00
0475 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7050.000 SF	25.00000	176250.00	31.08000	219114.00	29.00000	204450.00
0480 0515 2302 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	2510.000 LF	45.00000	112950.00	54.29000	136267.90	50.00000	125500.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	19331.300 LF	9.00000	173981.70	12.02000	232362.23	10.50000	202978.65
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.100 LF	12.00000	553.20	20.90000	963.49	10.50000	484.05
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	254.100 LF	35.00000	8893.50	48.39000	12295.90	28.00000	7114.80
0500 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	619.900 LF	60.00000	37194.00	65.63000	40684.04	43.00000	26655.70
0505 0520 6 SHOULDER GUTTER- CONCRETE	10633.800 LF	12.00000	127605.60	15.63000	166206.29	13.00000	138239.40
0510 0522 1 SIDEWALK CONCRETE, 4" THICK	50.600 SY	30.00000	1518.00	39.15000	1980.99	27.00000	1366.20
0515 0522 2 SIDEWALK CONCRETE, 6" THICK	50.000 SY	40.00000	2000.00	45.82000	2291.00	40.00000	2000.00
0520 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	19.600 SY	40.00000	784.00	67.68000	1326.53	30.00000	588.00
0525 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	227.700 TN	80.00000	18216.00	83.00000	18899.10	135.00000	30739.50
0530 0536 1 1 GUARDRAIL -ROADWAY	1137.500 LF	16.00000	18200.00	15.00000	17062.50	23.00000	26162.50
0535 0536 73 GUARDRAIL REMOVAL	1300.000 LF	2.00000	2600.00	2.00000	2600.00	3.25000	4225.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1500.00000	3000.00	1380.00000	2760.00	1800.00000	3600.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	500.00000	1000.00	480.00000	960.00	600.00000	1200.00
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	7371.400 LF	11.00000	81085.40	10.50000	77399.70	13.00000	95828.20
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	10.000 EA	1000.00000	10000.00	885.00000	8850.00	1100.00000	11000.00
0560 0570 1 2 PERFORMANCE TURF, SOD	200202.500 SY	1.50000	300303.75	1.90000	380384.75	1.90000	380384.75

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25632415201	LUMP	15000.00000	15000.00	5750.00000	5750.00	18000.00000	18000.00
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	15.000 NM	800.00000	12000.00	810.00000	12150.00	1060.00000	15900.00
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	17181.000 LF	0.40000	6872.40	0.40000	6872.40	0.50000	8590.50
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1606.000 LF	0.75000	1204.50	0.80000	1284.80	1.00000	1606.00
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5631.000 LF	1.00000	5631.00	1.00000	5631.00	1.25000	7038.75
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2092.000 LF	1.00000	2092.00	1.10000	2301.20	1.30000	2719.60
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	6.000 GM	250.00000	1500.00	260.00000	1560.00	330.00000	1980.00
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2373.000 LF	0.20000	474.60	0.20000	474.60	0.25000	593.25
0605 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	194.000 EA	18.00000	3492.00	18.20000	3530.80	24.00000	4656.00
0610 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.000 NM	800.00000	11200.00	810.00000	11340.00	1050.00000	14700.00
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1104.000 LF	1.00000	1104.00	1.00000	1104.00	1.25000	1380.00
0620 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1227.000 LF	0.20000	245.40	0.20000	245.40	0.25000	306.75

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0625 0999 16 PARTNERING, DO NOT BID 25632415201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0630 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25632415201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 13,777,677.39		$ 14,308,680.51		$ 16,048,714.09
SECTION 0002 SIGNING							
0640 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	42.000 AS	225.00000	9450.00	220.00000	9240.00	230.00000	9660.00
0645 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	600.00000	9000.00	341.00000	5115.00	425.00000	6375.00
0650 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	4.000 AS	400.00000	1600.00	96.00000	384.00	1.00000	4.00
0655 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	24.00000	168.00	32.00000	224.00	25.00000	175.00
0660 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	2600.00000	10400.00	3345.00000	13380.00	4500.00000	18000.00
0665 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	3.000 AS	2600.00000	7800.00	808.00000	2424.00	1.00000	3.00
0670 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	400.00000	400.00	2160.00000	2160.00	1.00000	1.00
0675 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	300.00000	900.00	592.00000	1776.00	380.00000	1140.00
0680 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	10.000 EA	25.00000	250.00	60.00000	600.00	50.00000	500.00
0685 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	6.093 NM	4750.00000	28941.75	4800.00000	29246.40	6300.00000	38385.90
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	62.000 EA	50.00000	3100.00	44.00000	2728.00	60.00000	3720.00
0695 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	10.000 EA	175.00000	1750.00	187.00000	1870.00	225.00000	2250.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1927.000 EA	3.50000	6744.50	3.60000	6937.20	4.50000	8671.50
0705 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	40.000 SF	0.75000	30.00	0.20000	8.00	2.00000	80.00
0710 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	562.000 SF	0.75000	421.50	0.80000	449.60	2.00000	1124.00
0715 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.461 NM	3000.00000	4383.00	2930.00000	4280.73	3850.00000	5624.85
0720 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	17028.000 LF	1.00000	17028.00	1.10000	18730.80	1.00000	17028.00
0725 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1606.000 LF	1.40000	2248.40	1.50000	2409.00	1.80000	2890.80
0730 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	5531.000 LF	2.20000	12168.20	2.30000	12721.30	2.90000	16039.90
0735 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1844.000 LF	3.00000	5532.00	3.10000	5716.40	4.00000	7376.00
0740 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	5.771 GM	900.00000	5193.90	910.00000	5251.61	1200.00000	6925.20
0745 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1711.000 LF	1.00000	1711.00	1.10000	1882.10	1.00000	1711.00
0750 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	100.00000	400.00	102.00000	408.00	130.00000	520.00
0755 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	136.000 EA	45.00000	6120.00	45.50000	6188.00	59.00000	8024.00
0760 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.511 NM	2900.00000	18881.90	2930.00000	19077.23	2700.00000	17579.70
0765 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	702.000 LF	2.20000	1544.40	2.25000	1579.50	2.50000	1755.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0770 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	514.000 LF	1.00000	514.00	1.01000	519.14	1.00000	514.00
0775 0711 17 THERMOPLASTIC, REMOVE	76.000 SF	20.00000	1520.00	20.20000	1535.20	26.00000	1976.00
SECTION 0002 TOTALS		$	158,200.55	$	156,841.21	$	178,053.85
SECTION 0003 SIGNALIZATION							
0780 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	10.00000	1000.00	14.00000	1400.00	20.00000	2000.00
0785 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	937.000 LF	16.00000	14992.00	20.00000	18740.00	29.00000	27173.00
0790 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	822.000 LF	4.00000	3288.00	3.00000	2466.00	10.00000	8220.00
0795 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	5500.00000	11000.00	6200.00000	12400.00	4000.00000	8000.00
0800 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	24.000 EA	250.00000	6000.00	200.00000	4800.00	460.00000	11040.00
0805 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1000.00000	1000.00	944.00000	944.00	1700.00000	1700.00
0810 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	45.000 LF	1.00000	45.00	1.50000	67.50	1.60000	72.00
0815 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	600.00000	600.00	286.00000	286.00	930.00000	930.00
0820 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	4.000 EA	25000.00000	100000.00	19470.00000	77880.00	32000.00000	128000.00
0825 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	4.000 EA	25000.00000	100000.00	23922.00000	95688.00	33000.00000	132000.00
0830 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	21.000 AS	800.00000	16800.00	616.00000	12936.00	1050.00000	22050.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0835 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	600.00000	7200.00	527.00000	6324.00	850.00000	10200.00
0840 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1200.00000	2400.00	1100.00000	2200.00	1800.00000	3600.00
0845 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	21.000 EA	140.00000	2940.00	83.00000	1743.00	85.00000	1785.00
0850 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	63.000 EA	1.00000	63.00	49.00000	3087.00	4.00000	252.00
0855 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	800.00000	11200.00	888.00000	12432.00	1000.00000	14000.00
0860 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	2.000 EA	5500.00000	11000.00	4102.00000	8204.00	6600.00000	13200.00
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	6500.00000	52000.00	5725.00000	45800.00	7400.00000	59200.00
0870 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	120.00000	1920.00	110.00000	1760.00	140.00000	2240.00
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	2.000 AS	20000.00000	40000.00	17820.00000	35640.00	22000.00000	44000.00
0880 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	6000.00000	12000.00	5100.00000	10200.00	7000.00000	14000.00
0885 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	20.00000	280.00	24.00000	336.00	60.00000	840.00
0890 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	20.00000	80.00	24.00000	96.00	46.00000	184.00
0895 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	125.00000	375.00	187.00000	561.00	200.00000	600.00
0900 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	50.000 LF	125.00000	6250.00	37.00000	1850.00	200.00000	10000.00
0905 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	40.000 LF	150.00000	6000.00	41.00000	1640.00	200.00000	8000.00

CALL ORDER: 020 PROPOSAL ID: T7223 LETTING DATE: 06/17/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(12) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0910 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	325.00000	650.00	374.00000	748.00	400.00000	800.00
0915 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	18.00000	72.00	16.00000	64.00	130.00000	520.00
0920 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	250.00000	500.00	187.00000	374.00	650.00000	1300.00
0925 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	300.00000	600.00	250.00000	500.00	260.00000	520.00
0930 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	350.00000	700.00	312.00000	624.00	260.00000	520.00
0935 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	4500.00000	36000.00	3600.00000	28800.00	5300.00000	42400.00
0940 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1000.00000	4000.00	878.00000	3512.00	800.00000	3200.00
0945 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	650.00000	2600.00	863.00000	3452.00	260.00000	1040.00
0950 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2300.00000	2300.00	2200.00000	2200.00	2000.00000	2000.00
SECTION 0003 TOTALS		$	455,855.00	$	399,754.50	$	575,586.00
CONTRACT TOTALS		$ 14,391,732.94		$ 14,865,276.22		$ 16,802,353.94	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.