VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1313
LETTING DATE : 03/25/09 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL FUND AGREEMENT.

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of sidewalk construction, drainage improvements, curb and gutters, signing and pavement marking and signalization along the west side of SR 45 (US 41).

FINPROJ(S) : 42243915201 (*) F.A. NO. : 3012080P COUNTIES : CHARLOTTE
42243925201 3012082P
LOCAL NAME : US 41 MEGA SIDEWALK ROAD NAME : SR 45
PROJ LIMITS : FROM N OF PEACE RIVER TO MURDOCK CIRCLE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | SEMPER FI SERVICES, LLC | Responsive | Winning bid | $ 527,123.00 | 0.00% |
| 2 | FREDERICK DERR AND COMPANY, INC. | Responsive | Non-Winning Bid | $ 592,844.93 | 12.46% |
| 3 | GULF PAVING COMPANY | Responsive | Non-Winning Bid | $ 631,936.00 | 19.88% |
| 4 | TRANSPORTATION STRUCTURES, INC. | Responsive | Non-Winning Bid | $ 636,213.69 | 20.69% |
| 5 | BETTER ROADS, INC. | Responsive | Non-Winning Bid | $ 647,645.09 | 22.86% |
| 6 | DESIGN-BUILD ENGINEERS & CONTRA | Responsive | Non-Winning Bid | $ 752,216.00 | 42.70% |
| 7 | LOVIN CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 777,496.00 | 47.49% |
| 8 | ZEP CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 781,004.00 | 48.16% |
| 9 | GATOR GRADING & PAVING LLC | Responsive | Non-Winning Bid | $ 785,004.00 | 48.92% |
| 10 | CMA CORPORATION | Responsive | Non-Winning Bid | $ 836,998.76 | 58.78% |

CALL ORDER : 004
LETTING DATE : 03/25/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1313
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL FUND AGREEMENT.

The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of sidewalk construction, drainage improvements, curb and gutters, signing and pavement marking and signalization along the west side of SR 45 (US 41).

FINPROJ(S) : 42243915201 (*)
42243925201
LOCAL NAME : US 41 MEGA SIDEWALK
PROJ LIMITS : FROM N OF PEACE RIVER TO MURDOCK CIRCLE

F.A. NO. : 3012080P
3012082P

COUNTIES : CHARLOTTE
ROAD NAME : SR 45

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT | (2) FREDERICK DERR AND COMPANY,<br>UNIT PRICE | <br>AMOUNT | (3) GULF PAVING COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243915201 | LUMP | 452119.00000 | 452119.00 | 514725.41000 | 514725.41 | 547168.00000 | 547168.00 |
| 0010 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243925201 | LUMP | 34000.00000 | 34000.00 | 37115.52000 | 37115.52 | 43764.00000 | 43764.00 |
| 0015 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243925201 | LUMP | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243915201 | LUMP | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 |
| SECTION 0001 TOTALS | | | $ 527,123.00 | | $ 592,844.93 | | $ 631,936.00 |
| CONTRACT TOTALS | | | $ 527,123.00 | | $ 592,844.93 | | $ 631,936.00 |

CALL ORDER: 004 PROPOSAL ID: T1313 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRANSPORTATION STRUCTURES,<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>DESIGN-BUILD ENGINEERS & CONTRA<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243915201 | LUMP | 549832.04000 | 549832.04 | 571211.55000 | 571211.55 | 659889.00000 | 659889.00 |
| 0010 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243925201 | LUMP | 45377.65000 | 45377.65 | 35429.54000 | 35429.54 | 51323.00000 | 51323.00 |
| 0015 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243925201 | LUMP | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243915201 | LUMP | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 |
| SECTION 0001 TOTALS | | | $ 636,213.69 | | $ 647,645.09 | | $ 752,216.00 |
| CONTRACT TOTALS | | | $ 636,213.69 | | $ 647,645.09 | | $ 752,216.00 |

CALL ORDER: 004 PROPOSAL ID: T1313 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>LOVIN CONSTRUCTION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 8 )<br>ZEP CONSTRUCTION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 9 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243915201 | LUMP | 670422.00000 | 670422.00 | 705000.00000 | 705000.00 | 535680.00000 | 535680.00 |
| 0010 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243925201 | LUMP | 66070.00000 | 66070.00 | 35000.00000 | 35000.00 | 208320.00000 | 208320.00 |
| 0015 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243925201 | LUMP | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 | 3280.00000 | 3280.00 |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243915201 | LUMP | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 | 37724.00000 | 37724.00 |
| SECTION 0001 TOTALS | | | $ 777,496.00 | | $ 781,004.00 | | $ 785,004.00 |
| CONTRACT TOTALS | | | $ 777,496.00 | | $ 781,004.00 | | $ 785,004.00 |

CALL ORDER: 004 PROPOSAL ID: T1313 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 01

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>CMA CORPORATION<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243915201 | LUMP | 730994.76000 | 730994.76 | | | | |
| 0010 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>42243925201 | LUMP | 65000.00000 | 65000.00 | | | | |
| 0015 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243925201 | LUMP | 3280.00000 | 3280.00 | | | | |
| 0020 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42243915201 | LUMP | 37724.00000 | 37724.00 | | | | |
| SECTION 0001 TOTALS | | $ | 836,998.76 | $ | | $ | |
| CONTRACT TOTALS | | $ | 836,998.76 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.