VENDOR RANKING

CALL ORDER : 012
LETTING DATE : 03/25/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 965 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2280
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of rehabilitate concrete pavement, to include replace selective signs, upgrade guardrail, replace damaged fence, repair concrete ditch pavement, pavement markings, mill and resurface existing asphalt pavement, replace signal loops and replace damaged shoulder gutter on SR 8.

FINPROJ(S) : 21311325201 (*)
F.A. NO. : 0105136I
COUNTIES : DUVAL

LOCAL NAME : I-10
ROAD NAME : SR 8
PROJ LIMITS : FROM LANE AVE TO STOCKTON STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 11,532,220.95	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 12,564,048.35	8.94%
3	SUPERIOR CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 12,856,777.63	11.48%
4	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 12,922,600.69	12.05%
5	KIEWIT SOUTHERN CO.	Responsive	Non-Winning Bid	$ 13,575,357.58	17.71%
6	JENSEN CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 16,933,493.57	46.83%
7	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 19,135,695.21	65.93%

CALL ORDER : 012
LETTING DATE : 03/25/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 965 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2280
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of rehabilitate concrete pavement, to include replace selective signs, upgrade guardrail, replace damaged fence, repair concrete ditch pavement, pavement markings, mill and resurface existing asphalt pavement, replace signal loops and replace damaged shoulder gutter on SR 8.

FINPROJ(S) : 21311325201 (*)
F.A. NO. : 0105136I
COUNTIES : DUVAL

LOCAL NAME : I-10
ROAD NAME : SR 8
PROJ LIMITS : FROM LANE AVE TO STOCKTON STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	4966.000 LF	25.00000	124150.00	25.00000	124150.00	40.00000	198640.00
SECTION 0001 TOTALS			$ 124,150.00		$ 124,150.00		$ 198,640.00
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 21311325201	LUMP	634085.00000	634085.00	1150000.00000	1150000.00	300000.00000	300000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 21311325201	965.000 LS	741143.00000	741143.00	545000.00000	545000.00	340000.00000	340000.00
0020 0102 14 TRAFFIC CONTROL OFFICER	700.000 MH	50.00000	35000.00	45.00000	31500.00	80.00000	56000.00
0025 0102 60 WORK ZONE SIGN	61714.000 ED	0.26000	16045.64	0.30000	18514.20	0.22000	13577.08
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	376097.000 ED	0.14000	52653.58	0.15000	56414.55	0.16000	60175.52
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	675.000 ED	0.40000	270.00	0.40000	270.00	0.45000	303.75

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0040 0102 76 ADVANCE WARNING ARROW PANEL	3110.000 ED	5.50000	17105.00	5.50000	17105.00	4.00000	12440.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4090.000 ED	0.35000	1431.50	0.35000	1431.50	0.40000	1636.00
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	936.000 EA	3.50000	3276.00	3.50000	3276.00	4.50000	4212.00
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	3235.000 ED	15.00000	48525.00	15.00000	48525.00	13.00000	42055.00
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	8.000 DA	547.00000	4376.00	187.19000	1497.52	1000.00000	8000.00
0065 0102150 1 PORTABLE REGULATORY, SIGN	1930.000 ED	7.00000	13510.00	7.00000	13510.00	5.00000	9650.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT	1930.000 ED	11.00000	21230.00	11.00000	21230.00	7.00000	13510.00
0075 0104 10 2 SYNTHETIC BALES	241.000 LF	5.20000	1253.20	6.00000	1446.00	5.50000	1325.50
0080 0104 13 1 STAKED SILT FENCE, TYPE III	42740.000 LF	0.49000	20942.60	0.50000	21370.00	0.40000	17096.00
0085 0104 16 ROCK BAG	680.000 EA	6.00000	4080.00	3.00000	2040.00	5.00000	3400.00
0090 0110 1 1 CLEARING & GRUBBING 21311325201	9.290 LS	1077428.00000	1077428.00	25000.00000	25000.00	100000.00000	100000.00
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1375.000 SY	3.77000	5183.75	45.00000	61875.00	37.75000	51906.25
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21311325201	LUMP	6869.83000	6869.83	80000.00000	80000.00	5.00000	5.00
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	23102.000 SY	1.42000	32804.84	0.10000	2310.20	0.01000	231.02
0110 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2997.000 SY	4.22000	12647.34	9.00000	26973.00	4.22000	12647.34
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1388.000 SY	6.54000	9077.52	6.35000	8813.80	6.54000	9077.52
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4078.000 SY	7.98000	32542.44	21.50000	87677.00	12.00000	48936.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0125 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	247.300 TN	182.70000	45181.71	215.00000	53169.50	182.70000	45181.71
0130 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	724.200 TN	216.74000	156963.11	322.00000	233192.40	216.74000	156963.11
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	80.300 TN	301.73000	24228.92	240.00000	19272.00	500.00000	40150.00
0140 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	412873.000 LF	1.80000	743171.40	1.80000	743171.40	1.40000	578022.20
0145 0352 70 GRINDING CONCRETE PAVEMENT	275610.000 SY	1.73000	476805.30	1.85000	509878.50	1.40000	385854.00
0150 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	15608.000 CY	315.00000	4916520.00	420.00000	6555360.00	522.00000	8147376.00
0155 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1113.40000	1781.44	2000.00000	3200.00	1500.00000	2400.00
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	776.36000	2329.08	700.00000	2100.00	5000.00000	15000.00
0165 0425 6 VALVE BOXES, ADJUST	1.000 EA	316.24000	316.24	600.00000	600.00	5000.00000	5000.00
0170 0430611123 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 15"PIPE	1.000 EA	1549.70000	1549.70	2500.00000	2500.00	1800.00000	1800.00
0175 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	366.000 LF	21.34000	7810.44	17.00000	6222.00	30.00000	10980.00
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4405.000 LF	19.64000	86514.20	13.00000	57265.00	23.00000	101315.00
0185 0520 6 SHOULDER GUTTER- CONCRETE	2452.000 LF	22.79000	55881.08	18.00000	44136.00	22.00000	53944.00
0190 0522 1 SIDEWALK CONCRETE, 4" THICK	192.000 SY	32.81000	6299.52	95.00000	18240.00	150.00000	28800.00
0195 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1719.000 SY	28.64000	49232.16	50.00000	85950.00	55.00000	94545.00
0200 0536 1 1 GUARDRAIL -ROADWAY	1650.000 LF	31.85000	52552.50	32.00000	52800.00	33.64000	55506.00
0205 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	33.000 EA	450.00000	14850.00	450.00000	14850.00	450.00000	14850.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0210 0536 73 GUARDRAIL REMOVAL	1444.000 LF	1.75000	2527.00	1.70000	2454.80	1.75000	2527.00
0215 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	20665.00000	20665.00	20600.00000	20600.00	23000.00000	23000.00
0220 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	9161.000 LF	9.40000	86113.40	16.00000	146576.00	17.00000	155737.00
0225 0570 1 1 PERFORMANCE TURF	11254.000 SY	10.40000	117041.60	0.45000	5064.30	1.50000	16881.00
0230 0570 1 2 PERFORMANCE TURF, SOD	23102.000 SY	5.00000	115510.00	3.00000	69306.00	2.30000	53134.60
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.583 NM	1200.00000	3099.60	1200.00000	3099.60	1320.00000	3409.56
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4928.000 LF	0.70000	3449.60	0.70000	3449.60	0.30000	1478.40
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1336.000 LF	1.00000	1336.00	1.00000	1336.00	1.00000	1336.00
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1231.000 LF	1.25000	1538.75	1.25000	1538.75	2.00000	2462.00
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	331.000 LF	1.50000	496.50	1.50000	496.50	3.00000	993.00
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.638 GM	500.00000	1819.00	500.00000	1819.00	600.00000	2182.80
0265 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	75.00000	225.00	75.00000	225.00	50.00000	150.00
0270 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	25.00000	700.00	25.00000	700.00	40.00000	1120.00
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.502 NM	1200.00000	3002.40	1200.00000	3002.40	1320.00000	3302.64

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0280 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	3.149 GM	500.00000	1574.50	500.00000	1574.50	600.00000	1889.40
0285 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	33.000 DA	3300.00000	108900.00	3300.00000	108900.00	3300.00000	108900.00
0290 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21311325201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 10,051,465.39		$ 11,147,828.02		$ 11,372,374.40
SECTION 0003 SIGNING							
0295 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	3580.00000	10740.00	3333.22000	9999.66	3550.00000	10650.00
0300 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	4350.00000	4350.00	4610.01000	4610.01	4250.00000	4250.00
0305 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	9995.00000	9995.00	10000.00000	10000.00	9850.00000	9850.00
0310 0700 21 17 MULTI- POST SIGN, F&I, GREATER THAN 300 SF	3.000 AS	10650.00000	31950.00	11445.04000	34335.12	10600.00000	31800.00
0315 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	450.00000	2700.00	632.02000	3792.12	450.00000	2700.00
0320 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	205100.00000	205100.00	196841.03000	196841.03	182430.00000	182430.00
0325 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	7450.00000	7450.00	6148.62000	6148.62	7450.00000	7450.00
0330 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	1.000 AS	63170.00000	63170.00	52809.72000	52809.72	61200.00000	61200.00
0335 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	63150.00000	63150.00	54844.68000	54844.68	61250.00000	61250.00
0340 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	3.000 AS	75480.00000	226440.00	71250.36000	213751.08	73190.00000	219570.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0345 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	5.000 AS	4870.00000	24350.00	3050.30000	15251.50	4870.00000	24350.00
0350 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	5010.00000	10020.00	3886.98000	7773.96	5010.00000	10020.00
0355 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	150.00000	300.00	270.86000	541.72	150.00000	300.00
0360 0705 10 2 OBJECT MARKER, TYPE 2	75.000 EA	55.00000	4125.00	63.82000	4786.50	55.00000	4125.00
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	119.000 EA	68.00000	8092.00	52.15000	6205.85	68.00000	8092.00
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4236.000 EA	3.50000	14826.00	3.50000	14826.00	3.50000	14826.00
0375 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.650 NM	4500.00000	2925.00	4500.00000	2925.00	7500.00000	4875.00
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1920.000 LF	1.00000	1920.00	1.00000	1920.00	2.50000	4800.00
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	943.000 LF	1.50000	1414.50	1.50000	1414.50	3.75000	3536.25
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	533.000 LF	2.20000	1172.60	2.20000	1172.60	4.00000	2132.00
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	201.000 LF	3.00000	603.00	3.00000	603.00	5.50000	1105.50
0400 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.463 GM	1500.00000	694.50	1500.00000	694.50	4000.00000	1852.00
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	150.00000	450.00	150.00000	450.00	200.00000	600.00
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	24.000 EA	50.00000	1200.00	50.00000	1200.00	75.00000	1800.00
0415 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.610 NM	4500.00000	2745.00	4500.00000	2745.00	7800.00000	4758.00
0420 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	382.000 LF	5.00000	1910.00	5.00000	1910.00	5.25000	2005.50

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0425 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3112.000 LF	6.80000	21161.60	6.80000	21161.60	7.14000	22219.68
0430 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	69.000 LF	9.00000	621.00	9.00000	621.00	9.45000	652.05
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	63.000 EA	400.00000	25200.00	400.00000	25200.00	420.00000	26460.00
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	97.000 EA	170.00000	16490.00	170.00000	16490.00	178.50000	17314.50
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	9.420 NM	16800.00000	158256.00	16800.00000	158256.00	16000.00000	150720.00
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	13377.000 LF	5.10000	68222.70	5.10000	68222.70	4.50000	60196.50
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	9.410 NM	16800.00000	158088.00	16800.00000	158088.00	16000.00000	150560.00
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	16.750 GM	5500.00000	92125.00	5450.00000	91287.50	5000.00000	83750.00
0465 0713102547 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 11"	7644.000 LF	7.00000	53508.00	7.00000	53508.00	6.00000	45864.00
SECTION 0003 TOTALS			$ 1,295,464.90		$ 1,244,386.97		$ 1,238,063.98
SECTION 0004 SIGNALIZATION							
0470 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	192.000 LF	6.17000	1184.64	4.01000	769.92	5.00000	960.00
0475 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	115.000 LF	13.52000	1554.80	18.23000	2096.45	13.95000	1604.25
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	285.26000	1426.30	230.87000	1154.35	268.00000	1340.00
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	16.000 AS	568.59000	9097.44	701.89000	11230.24	400.00000	6400.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0490 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	27.000 EA	1240.93000	33505.11	770.97000	20816.19	985.00000	26595.00
0495 0745 70 11 TMS INDUCTIVE LOOP ASSEMBLY, F&I, 1 LOOP / LANE	27.000 AS	532.31000	14372.37	430.23000	11616.21	400.00000	10800.00
SECTION 0004 TOTALS		$	61,140.66	$	47,683.36	$	47,699.25
CONTRACT TOTALS		$	11,532,220.95	$	12,564,048.35	$	12,856,777.63

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	4966.000 LF	17.00000	84422.00	5.00000	24830.00	26.00000	129116.00
SECTION 0001 TOTALS		$	84,422.00	$	24,830.00	$	129,116.00
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 21311325201	LUMP	1250000.00000	1250000.00	1077000.00000	1077000.00	1500000.00000	1500000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 21311325201	965.000 LS	300000.00000	300000.00	600000.00000	600000.00	699200.00000	699200.00
0020 0102 14 TRAFFIC CONTROL OFFICER	700.000 MH	60.00000	42000.00	40.00000	28000.00	55.50000	38850.00
0025 0102 60 WORK ZONE SIGN	61714.000 ED	0.22000	13577.08	0.18000	11108.52	0.30000	18514.20
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	376097.000 ED	0.01000	3760.97	0.10000	37609.70	0.15000	56414.55
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	675.000 ED	0.45000	303.75	0.40000	270.00	0.40000	270.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	3110.000 ED	5.00000	15550.00	5.00000	15550.00	5.50000	17105.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4090.000 ED	0.40000	1636.00	0.30000	1227.00	0.35000	1431.50
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	936.000 EA	6.00000	5616.00	4.00000	3744.00	3.55000	3322.80
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	3235.000 ED	14.00000	45290.00	10.00000	32350.00	16.15000	52245.25
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	8.000 DA	200.00000	1600.00	350.00000	2800.00	25.00000	200.00
0065 0102150 1 PORTABLE REGULATORY, SIGN	1930.000 ED	6.00000	11580.00	4.00000	7720.00	7.00000	13510.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT	1930.000 ED	8.00000	15440.00	7.00000	13510.00	11.00000	21230.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0075 0104 10 2 SYNTHETIC BALES	241.000 LF	30.00000	7230.00	6.00000	1446.00	9.50000	2289.50
0080 0104 13 1 STAKED SILT FENCE, TYPE III	42740.000 LF	2.27000	97019.80	0.50000	21370.00	0.65000	27781.00
0085 0104 16 ROCK BAG	680.000 EA	30.00000	20400.00	6.00000	4080.00	6.50000	4420.00
0090 0110 1 1 CLEARING & GRUBBING 21311325201	9.290 LS	200000.00000	200000.00	84000.00000	84000.00	9000.00000	9000.00
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1375.000 SY	20.00000	27500.00	57.00000	78375.00	22.00000	30250.00
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21311325201	LUMP	11250.00000	11250.00	7200.00000	7200.00	1500.00000	1500.00
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	23102.000 SY	0.01000	231.02	25.00000	577550.00	2.15000	49669.30
0110 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2997.000 SY	4.28000	12827.16	4.50000	13486.50	5.65000	16933.05
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1388.000 SY	6.64000	9216.32	6.70000	9299.60	8.20000	11381.60
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4078.000 SY	8.10000	33031.80	8.00000	32624.00	9.40000	38333.20
0125 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	247.300 TN	185.48000	45869.20	190.00000	46987.00	197.00000	48718.10
0130 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	724.200 TN	234.06000	169506.25	220.00000	159324.00	230.00000	166566.00
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	80.300 TN	306.32000	24597.50	305.00000	24491.50	365.00000	29309.50
0140 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	412873.000 LF	1.35000	557378.55	1.00000	412873.00	1.85000	763815.05
0145 0352 70 GRINDING CONCRETE PAVEMENT	275610.000 SY	1.88000	518146.80	1.40000	385854.00	2.00000	551220.00
0150 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	15608.000 CY	468.25000	7308446.00	485.00000	7569880.00	657.00000	10254456.00
0155 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1600.00000	2560.00	3200.00000	5120.00	1600.00000	2560.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	935.00000	2805.00	1100.00000	3300.00	1425.00000	4275.00
0165 0425 6 VALVE BOXES, ADJUST	1.000 EA	350.00000	350.00	800.00000	800.00	710.00000	710.00
0170 0430611123 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 15"PIPE	1.000 EA	2600.00000	2600.00	2600.00000	2600.00	2500.00000	2500.00
0175 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	366.000 LF	21.25000	7777.50	14.00000	5124.00	22.50000	8235.00
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4405.000 LF	16.75000	73783.75	13.00000	57265.00	22.00000	96910.00
0185 0520 6 SHOULDER GUTTER- CONCRETE	2452.000 LF	22.50000	55170.00	23.00000	56396.00	31.00000	76012.00
0190 0522 1 SIDEWALK CONCRETE, 4" THICK	192.000 SY	125.00000	24000.00	25.00000	4800.00	171.00000	32832.00
0195 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1719.000 SY	47.50000	81652.50	48.00000	82512.00	53.00000	91107.00
0200 0536 1 1 GUARDRAIL -ROADWAY	1650.000 LF	32.34000	53361.00	32.00000	52800.00	32.20000	53130.00
0205 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	33.000 EA	456.85000	15076.05	480.00000	15840.00	459.00000	15147.00
0210 0536 73 GUARDRAIL REMOVAL	1444.000 LF	1.78000	2570.32	2.00000	2888.00	1.90000	2743.60
0215 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	21303.00000	21303.00	30000.00000	30000.00	20990.00000	20990.00
0220 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	9161.000 LF	9.40000	86113.40	14.00000	128254.00	16.00000	146576.00
0225 0570 1 1 PERFORMANCE TURF	11254.000 SY	0.22000	2475.88	0.25000	2813.50	4.00000	45016.00
0230 0570 1 2 PERFORMANCE TURF, SOD	23102.000 SY	1.77000	40890.54	1.60000	36963.20	4.45000	102803.90
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.583 NM	1223.07000	3159.19	1350.00000	3487.05	1226.00000	3166.76
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4928.000 LF	0.71000	3498.88	0.30000	1478.40	0.75000	3696.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1336.000 LF	1.02000	1362.72	1.00000	1336.00	1.05000	1402.80
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1231.000 LF	1.28000	1575.68	2.10000	2585.10	1.30000	1600.30
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	331.000 LF	1.53000	506.43	3.00000	993.00	1.65000	546.15
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.638 GM	509.08000	1852.03	600.00000	2182.80	516.00000	1877.21
0265 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	76.53000	229.59	51.00000	153.00	90.25000	270.75
0270 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	25.51000	714.28	40.00000	1120.00	26.75000	749.00
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.502 NM	1223.51000	3061.22	1340.00000	3352.68	1226.00000	3067.45
0280 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	3.149 GM	510.37000	1607.16	620.00000	1952.38	517.00000	1628.03
0285 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	33.000 DA	3300.00000	108900.00	3300.00000	108900.00	3300.00000	108900.00
0290 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21311325201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 11,497,960.32		$ 12,024,745.93		$ 15,406,387.55
SECTION 0003 SIGNING							
0295 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	3383.98000	10151.94	3400.00000	10200.00	4088.00000	12264.00
0300 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	4680.21000	4680.21	4650.00000	4650.00	5826.00000	5826.00
0305 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	10291.40000	10291.40	10200.00000	10200.00	11513.00000	11513.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0310 0700 21 17 MULTI- POST SIGN, F&I, GREATER THAN 300 SF	3.000 AS	11619.33000	34857.99	11500.00000	34500.00	11210.00000	33630.00
0315 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	641.65000	3849.90	650.00000	3900.00	694.00000	4164.00
0320 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	199838.61000	199838.61	200000.00000	200000.00	191270.00000	191270.00
0325 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6242.25000	6242.25	6200.00000	6200.00	8950.00000	8950.00
0330 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	1.000 AS	53613.93000	53613.93	53500.00000	53500.00	65085.00000	65085.00
0335 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	55679.88000	55679.88	55000.00000	55000.00	65065.00000	65065.00
0340 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	3.000 AS	72335.39000	217006.17	72000.00000	216000.00	76525.00000	229575.00
0345 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	5.000 AS	3096.75000	15483.75	3100.00000	15500.00	5195.00000	25975.00
0350 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	3946.18000	7892.36	4000.00000	8000.00	5770.00000	11540.00
0355 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	274.99000	549.98	280.00000	560.00	873.00000	1746.00
0360 0705 10 2 OBJECT MARKER, TYPE 2	75.000 EA	64.79000	4859.25	65.00000	4875.00	75.00000	5625.00
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	119.000 EA	52.94000	6299.86	55.00000	6545.00	81.00000	9639.00
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4236.000 EA	3.57000	15122.52	4.00000	16944.00	3.60000	15249.60
0375 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.650 NM	4591.83000	2984.69	5200.00000	3380.00	5017.00000	3261.05
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1920.000 LF	1.02000	1958.40	1.75000	3360.00	1.20000	2304.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	943.000 LF	1.53000	1442.79	2.50000	2357.50	1.85000	1744.55
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	533.000 LF	2.24000	1193.92	3.50000	1865.50	2.80000	1492.40
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	201.000 LF	3.06000	615.06	5.50000	1105.50	4.55000	914.55
0400 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.463 GM	1520.69000	704.08	2550.00000	1180.65	2190.00000	1013.97
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	153.06000	459.18	190.00000	570.00	255.90000	767.70
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	24.000 EA	51.02000	1224.48	120.00000	2880.00	63.50000	1524.00
0415 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.610 NM	4591.84000	2801.02	5200.00000	3172.00	5050.00000	3080.50
0420 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	382.000 LF	5.10000	1948.20	8.00000	3056.00	6.10000	2330.20
0425 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3112.000 LF	6.94000	21597.28	11.00000	34232.00	7.25000	22562.00
0430 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	69.000 LF	9.18000	633.42	15.00000	1035.00	14.00000	966.00
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	63.000 EA	408.16000	25714.08	460.00000	28980.00	428.00000	26964.00
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	97.000 EA	173.47000	16826.59	265.00000	25705.00	183.00000	17751.00
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	9.420 NM	18163.27000	171098.00	21600.00000	203472.00	17800.00000	167676.00
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	13377.000 LF	5.20000	69560.40	5.50000	73573.50	5.50000	73573.50
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	9.410 NM	18163.27000	170916.37	21600.00000	203256.00	17800.00000	167498.00

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(6) JENSEN CIVIL CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	16.750 GM	5918.37000	99132.70	10400.00000	174200.00	5840.00000	97820.00
0465 0713102547 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 11"	7644.000 LF	7.14000	54578.16	7.00000	53508.00	7.50000	57330.00
SECTION 0003 TOTALS			$ 1,291,808.82		$ 1,467,462.65		$ 1,347,690.02
SECTION 0004 SIGNALIZATION							
0470 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	192.000 LF	4.07000	781.44	7.00000	1344.00	5.00000	960.00
0475 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	115.000 LF	18.51000	2128.65	15.00000	1725.00	14.00000	1610.00
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	234.39000	1171.95	300.00000	1500.00	370.00000	1850.00
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	16.000 AS	712.58000	11401.28	980.00000	15680.00	505.00000	8080.00
0490 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	27.000 EA	782.71000	21133.17	980.00000	26460.00	995.00000	26865.00
0495 0745 70 11 TMS INDUCTIVE LOOP ASSEMBLY, F&I, 1 LOOP / LANE	27.000 AS	436.78000	11793.06	430.00000	11610.00	405.00000	10935.00
SECTION 0004 TOTALS			$ 48,409.55		$ 58,319.00		$ 50,300.00
CONTRACT TOTALS			$ 12,922,600.69		$ 13,575,357.58		$ 16,933,493.57

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	4966.000 LF	25.00000	124150.00				
SECTION 0001 TOTALS		$	124,150.00	$		$	
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 21311325201	LUMP	1812000.00000	1812000.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 21311325201	965.000 LS	1983736.00000	1983736.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	700.000 MH	45.00000	31500.00				
0025 0102 60 WORK ZONE SIGN	61714.000 ED	0.35000	21599.90				
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	376097.000 ED	0.18000	67697.46				
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	675.000 ED	1.00000	675.00				
0040 0102 76 ADVANCE WARNING ARROW PANEL	3110.000 ED	7.50000	23325.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4090.000 ED	0.50000	2045.00				
0050 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	936.000 EA	4.00000	3744.00				
0055 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	3235.000 ED	17.00000	54995.00				
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	8.000 DA	1615.00000	12920.00				
0065 0102150 1 PORTABLE REGULATORY, SIGN	1930.000 ED	11.50000	22195.00				
0070 0102150 2 RADAR SPEED DISPLAY UNIT	1930.000 ED	12.00000	23160.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 10 2 SYNTHETIC BALES	241.000 LF	15.00000	3615.00				
0080 0104 13 1 STAKED SILT FENCE, TYPE III	42740.000 LF	0.76000	32482.40				
0085 0104 16 ROCK BAG	680.000 EA	7.60000	5168.00				
0090 0110 1 1 CLEARING & GRUBBING 21311325201	9.290 LS	250000.00000	250000.00				
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1375.000 SY	25.00000	34375.00				
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 21311325201	LUMP	10.00000	10.00				
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	23102.000 SY	5.00000	115510.00				
0110 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2997.000 SY	6.00000	17982.00				
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1388.000 SY	5.50000	7634.00				
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4078.000 SY	7.00000	28546.00				
0125 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	247.300 TN	195.00000	48223.50				
0130 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	724.200 TN	200.00000	144840.00				
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	80.300 TN	400.00000	32120.00				
0140 0350 72 CLEANING & RESEALING JOINTS- CONCRETE PAVEMENT	412873.000 LF	1.85000	763815.05				
0145 0352 70 GRINDING CONCRETE PAVEMENT	275610.000 SY	2.00000	551220.00				
0150 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	15608.000 CY	658.00000	10270064.00				
0155 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1200.00000	1920.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	1000.00000	3000.00				
0165 0425 6 VALVE BOXES, ADJUST	1.000 EA	500.00000	500.00				
0170 0430611123 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 15"PIPE	1.000 EA	2500.00000	2500.00				
0175 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	366.000 LF	35.00000	12810.00				
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4405.000 LF	20.00000	88100.00				
0185 0520 6 SHOULDER GUTTER- CONCRETE	2452.000 LF	25.00000	61300.00				
0190 0522 1 SIDEWALK CONCRETE, 4" THICK	192.000 SY	75.00000	14400.00				
0195 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1719.000 SY	60.00000	103140.00				
0200 0536 1 1 GUARDRAIL -ROADWAY	1650.000 LF	20.00000	33000.00				
0205 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	33.000 EA	2000.00000	66000.00				
0210 0536 73 GUARDRAIL REMOVAL	1444.000 LF	10.00000	14440.00				
0215 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	26000.00000	26000.00				
0220 0550 10240 FENCING, TYPE B, 7.1-8.0', STANDARD	9161.000 LF	20.00000	183220.00				
0225 0570 1 1 PERFORMANCE TURF	11254.000 SY	1.00000	11254.00				
0230 0570 1 2 PERFORMANCE TURF, SOD	23102.000 SY	3.00000	69306.00				
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.583 NM	1320.00000	3409.56				
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4928.000 LF	0.75000	3696.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1336.000 LF	1.00000	1336.00				
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1231.000 LF	2.00000	2462.00				
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	331.000 LF	3.00000	993.00				
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	3.638 GM	600.00000	2182.80				
0265 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	100.00000	300.00				
0270 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	28.000 EA	40.00000	1120.00				
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.502 NM	1320.00000	3302.64				
0280 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	3.149 GM	600.00000	1889.40				
0285 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	33.000 DA	3300.00000	108900.00				
0290 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21311325201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS			$ 17,335,678.71		$		$
SECTION 0003 SIGNING							
0295 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	3260.00000	9780.00				
0300 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	4200.00000	4200.00				
0305 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	11000.00000	11000.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0700 21 17 MULTI- POST SIGN, F&I, GREATER THAN 300 SF	3.000 AS	13000.00000	39000.00				
0315 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	500.00000	3000.00				
0320 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	1.000 AS	220000.00000	220000.00				
0325 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6000.00000	6000.00				
0330 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	1.000 AS	72000.00000	72000.00				
0335 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	72000.00000	72000.00				
0340 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	3.000 AS	92000.00000	276000.00				
0345 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	5.000 AS	5600.00000	28000.00				
0350 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	3600.00000	7200.00				
0355 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	300.00000	600.00				
0360 0705 10 2 OBJECT MARKER, TYPE 2	75.000 EA	120.00000	9000.00				
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	119.000 EA	70.00000	8330.00				
0370 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	4236.000 EA	4.50000	19062.00				
0375 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.650 NM	3500.00000	2275.00				
0380 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1920.000 LF	1.00000	1920.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	943.000 LF	2.00000	1886.00				
0390 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	533.000 LF	3.00000	1599.00				
0395 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	201.000 LF	4.00000	804.00				
0400 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.463 GM	1500.00000	694.50				
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	150.00000	450.00				
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	24.000 EA	80.00000	1920.00				
0415 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.610 NM	3500.00000	2135.00				
0420 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	382.000 LF	8.00000	3056.00				
0425 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3112.000 LF	12.00000	37344.00				
0430 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	69.000 LF	20.00000	1380.00				
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	63.000 EA	200.00000	12600.00				
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	97.000 EA	175.00000	16975.00				
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	9.420 NM	21800.00000	205356.00				
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	13377.000 LF	7.00000	93639.00				
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	9.410 NM	22000.00000	207020.00				

CALL ORDER: 012 PROPOSAL ID: T2280 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	16.750 GM	10000.00000	167500.00				
0465 0713102547 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 11"	7644.000 LF	9.00000	68796.00				
SECTION 0003 TOTALS			$ 1,612,521.50		$		$
SECTION 0004 SIGNALIZATION							
0470 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	192.000 LF	10.00000	1920.00				
0475 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	115.000 LF	15.00000	1725.00				
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	300.00000	1500.00				
0485 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	16.000 AS	600.00000	9600.00				
0490 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	27.000 EA	1300.00000	35100.00				
0495 0745 70 11 TMS INDUCTIVE LOOP ASSEMBLY, F&I, 1 LOOP / LANE	27.000 AS	500.00000	13500.00				
SECTION 0004 TOTALS			$ 63,345.00		$		$
CONTRACT TOTALS			$ 19,135,695.21		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.