VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T7206
LETTING DATE : 03/25/09 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of operational improvements for exit ramps, including milling and resurfacing, and reconstruction, consisting of both asphalt and concrete pavement, structures including permanent steel sheet pile retaining wall, overhead monotube sign structures and miscellaneous structures, signing and pavement markings, ITS and lighting.

FINPROJ(S) : 41253135201 (*) F.A. NO. : N/A COUNTIES : HILLSBOROUGH

LOCAL NAME : I-275 (SR 93A) ROAD NAME : SR 93
PROJ LIMITS : AT I-275 NB OFF RAMP TO SR 60 AIRPORT FLYOVER

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEPPER CONTRACTING SERVICES, INC.	Responsive	Winning bid	$ 6,374,979.00	0.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 6,616,064.83	3.78%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 6,675,602.11	4.71%
4	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 6,719,713.64	5.40%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 6,833,814.33	7.19%
6	CARLO, JOHN, INC.	Responsive	Non-Winning Bid	$ 6,965,064.98	9.25%
7	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 7,233,333.33	13.46%
8	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 7,323,286.00	14.87%
9	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 7,470,792.28	17.18%
10	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 7,736,063.01	21.35%
11	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 10,239,141.32	60.61%

CALL ORDER : 019
LETTING DATE : 03/25/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7206
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of April 6, 2009.

The improvements under this contract consist of operational improvements for exit ramps, including milling and resurfacing, and reconstruction, consisting of both asphalt and concrete pavement, structures including permanent steel sheet pile retaining wall, overhead monotube sign structures and miscellaneous structures, signing and pavement markings, ITS and lighting.

FINPROJ(S) : 41253135201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : I-275 (SR 93A)
ROAD NAME : SR 93
PROJ LIMITS : AT I-275 NB OFF RAMP TO SR 60 AIRPORT FLYOVER

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253135201	LUMP	437500.00000	437500.00	670000.00000	670000.00	392369.57000	392369.57
0010 0102 1 MAINTENANCE OF TRAFFIC 41253135201	400.000 LS	300000.00000	300000.00	75000.00000	75000.00	237523.87000	237523.87
0015 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	43.00000	3096.00	40.00000	2880.00	53.12000	3824.64
0020 0102 60 WORK ZONE SIGN	6140.000 ED	0.30000	1842.00	0.26000	1596.40	0.25000	1535.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5662.000 LF	18.00000	101916.00	10.00000	56620.00	16.40000	92856.80
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	708.000 LF	28.00000	19824.00	25.00000	17700.00	29.42000	20829.36
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7341.000 LF	5.00000	36705.00	5.00000	36705.00	4.91000	36044.31
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	19645.000 ED	0.20000	3929.00	0.23000	4518.35	0.15000	2946.75
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	1.00000	8.00	5.00000	40.00	1.00000	8.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0050 0102 76 ADVANCE WARNING ARROW PANEL	18.000 ED	8.00000	144.00	14.00000	252.00	6.00000	108.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1608.000 ED	0.20000	321.60	0.40000	643.20	0.35000	562.80
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1483.000 EA	3.30000	4893.90	3.00000	4449.00	3.75000	5561.25
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35360.000 ED	0.10000	3536.00	0.15000	5304.00	0.15000	5304.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1500.00000	12000.00	1100.00000	8800.00	975.00000	7800.00
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	21.000 ED	18.00000	378.00	4.10000	86.10	17.00000	357.00
0080 0102150 1 PORTABLE REGULATORY, SIGN	12.000 ED	15.00000	180.00	20.00000	240.00	10.00000	120.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	12.000 ED	15.00000	180.00	15.00000	180.00	10.00000	120.00
0090 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	215.000 SY	1.50000	322.50	4.00000	860.00	1.50000	322.50
0095 0104 10 2 SYNTHETIC BALES	1014.000 LF	5.90000	5982.60	7.00000	7098.00	5.75000	5830.50
0100 0104 11 FLOATING TURBIDITY BARRIER	260.000 LF	6.00000	1560.00	6.50000	1690.00	7.00000	1820.00
0105 0104 13 1 STAKED SILT FENCE, TYPE III	4095.000 LF	0.60000	2457.00	0.60000	2457.00	0.55000	2252.25
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2700.00000	5400.00	750.00000	1500.00	2860.32000	5720.64
0115 0104 16 ROCK BAG	60.000 EA	4.00000	240.00	3.50000	210.00	4.00000	240.00
0120 0109 71 5 FIELD OFFICE,1500 SQ FT	440.000 DA	60.00000	26400.00	65.00000	28600.00	92.12000	40532.80
0125 0110 1 1 CLEARING & GRUBBING 41253135201	10.090 LS	45000.00000	45000.00	68888.00000	68888.00	374000.00000	374000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	79.000 SY	14.00000	1106.00	5.00000	395.00	14.95000	1181.05

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41253135201	LUMP	2496.09000	2496.09	2500.00000	2500.00	1998.10000	1998.10
0140 0120 1 REGULAR EXCAVATION	7588.000 CY	5.00000	37940.00	4.00000	30352.00	8.70000	66015.60
0145 0120 6 EMBANKMENT	12479.000 CY	11.00000	137269.00	11.87000	148125.73	7.85000	97960.15
0150 0160 4 TYPE B STABILIZATION	17903.000 SY	3.00000	53709.00	4.81000	86113.43	1.38000	24706.14
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21493.000 SY	1.00000	21493.00	0.10000	2149.30	1.52000	32669.36
0160 0285706 OPTIONAL BASE, BASE GROUP 06	534.000 SY	17.00000	9078.00	10.00000	5340.00	16.77000	8955.18
0165 0285707 OPTIONAL BASE, BASE GROUP 07	2759.000 SY	12.00000	33108.00	10.38000	28638.42	13.33000	36777.47
0170 0285708 OPTIONAL BASE, BASE GROUP 08	790.000 SY	37.00000	29230.00	33.54000	26496.60	28.36000	22404.40
0175 0285712 OPTIONAL BASE, BASE GROUP 12	1578.000 SY	16.00000	25248.00	13.11000	20687.58	16.52000	26068.56
0180 0285715 OPTIONAL BASE, BASE GROUP 15	1013.000 SY	57.00000	57741.00	45.00000	45585.00	50.98000	51642.74
0185 0287 1 ASPHALT TREATED PERMEABLE BASE	1359.000 CY	155.00000	210645.00	150.00000	203850.00	87.96000	119537.64
0190 0288001 CEMENT TREATED PERMEABLE BASE	106.000 CY	395.00000	41870.00	300.00000	31800.00	156.24000	16561.44
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4899.000 SY	1.00000	4899.00	2.75000	13472.25	4.24000	20771.76
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	15674.000 SY	1.00000	15674.00	4.35000	68181.90	5.48000	85893.52
0205 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3686.000 SY	1.00000	3686.00	6.30000	23221.80	6.13000	22595.18
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3529.800 TN	85.00000	300033.00	85.00000	300033.00	88.50000	312387.30
0215 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	459.200 TN	95.00000	43624.00	95.00000	43624.00	126.02000	57868.38

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0220 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1870.100 TN	95.00000	177659.50	95.00000	177659.50	116.61000	218072.36
0225 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	741.600 TN	145.00000	107532.00	145.00000	107532.00	143.79000	106634.66
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	210.200 TN	100.00000	21020.00	150.00000	31530.00	156.32000	32858.46
0235 0350 1 14 PLAIN CEMENT CONCRETE PAVEMENT, 14"	10621.000 SY	77.45000	822596.45	78.25000	831093.25	76.00000	807196.00
0240 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	464.00000	2320.00	400.00000	2000.00	500.00000	2500.00
0245 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	39.300 CY	900.00000	35370.00	800.00000	31440.00	987.00000	38789.10
0250 0415 1 3 REINFORCING STEEL- RETAINING WALL	4575.000 LB	1.00000	4575.00	0.80000	3660.00	0.92000	4209.00
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	10.000 EA	4600.00000	46000.00	3350.00000	33500.00	3725.96000	37259.60
0260 0425 1601 INLETS, DT BOT, TYPE J, <10'	3.000 EA	4000.00000	12000.00	2800.00000	8400.00	4251.90000	12755.70
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	4400.00000	4400.00	2580.00000	2580.00	3010.65000	3010.65
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4100.00000	4100.00	2100.00000	2100.00	2920.91000	2920.91
0275 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	15945.00000	15945.00	17534.00000	17534.00	12622.64000	12622.64
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1049.000 LF	43.00000	45107.00	52.00000	54548.00	45.04000	47246.96
0285 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2096.000 LF	63.00000	132048.00	70.00000	146720.00	64.44000	135066.24
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	188.00000	1692.00	300.00000	2700.00	398.00000	3582.00
0295 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	243.000 LF	17.00000	4131.00	20.00000	4860.00	12.00000	2916.00
0300 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27164.000 SF	19.00000	516116.00	18.50000	502534.00	20.00000	543280.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0305 0520 6 SHOULDER GUTTER- CONCRETE	452.000 LF	36.00000	16272.00	28.00000	12656.00	20.00000	9040.00
0310 0521 1 MEDIAN CONCRETE BARRIER WALL	85.000 LF	108.00000	9180.00	150.00000	12750.00	96.00000	8160.00
0315 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	46.000 LF	114.00000	5244.00	200.00000	9200.00	127.00000	5842.00
0320 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	2581.000 LF	231.00000	596211.00	270.00000	696870.00	200.00000	516200.00
0325 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	317.000 LF	105.00000	33285.00	132.00000	41844.00	110.00000	34870.00
0330 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	113.000 LF	144.00000	16272.00	350.00000	39550.00	206.00000	23278.00
0335 0521 73 CONCRETE BARRIER WALL, REMOVAL	85.000 LF	29.00000	2465.00	50.00000	4250.00	67.00000	5695.00
0340 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	195.00000	1365.00	100.00000	700.00	196.00000	1372.00
0345 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	66.000 SY	62.00000	4092.00	50.00000	3300.00	31.00000	2046.00
0350 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1069.200 TN	96.00000	102643.20	75.00000	80190.00	73.00000	78051.60
0355 0536 1 1 GUARDRAIL -ROADWAY	1887.500 LF	14.00000	26425.00	15.35000	28973.13	14.00000	26425.00
0360 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	220.00000	440.00	204.00000	408.00	220.00000	440.00
0365 0536 73 GUARDRAIL REMOVAL	700.000 LF	0.90000	630.00	2.63000	1841.00	0.90000	630.00
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1300.00000	5200.00	1341.00000	5364.00	1300.00000	5200.00
0375 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	411.00000	2055.00	684.00000	3420.00	411.00000	2055.00
0380 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	20000.00000	20000.00	20212.00000	20212.00	24200.00000	24200.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0385 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.400 PM	1100.00000	1540.00	4500.00000	6300.00	1600.00000	2240.00
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1139.000 LF	8.40000	9567.60	9.50000	10820.50	8.42000	9590.38
0395 0570 1 2 PERFORMANCE TURF, SOD	21493.000 SY	1.40000	30090.20	1.45000	31164.85	3.12000	67058.16
0400 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	196.000 SY	12.00000	2352.00	6.00000	1176.00	14.50000	2842.00
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.620 NM	800.00000	5296.00	1010.00000	6686.20	790.00000	5229.80
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4820.000 LF	0.30000	1446.00	0.35000	1687.00	0.25000	1205.00
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1594.000 LF	1.00000	1594.00	1.00000	1594.00	1.00000	1594.00
0420 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.105 GM	451.00000	1851.36	350.00000	1436.75	450.00000	1847.25
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	15.000 EA	40.00000	600.00	40.00000	600.00	40.00000	600.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	15.00000	225.00	25.00000	375.00	15.00000	225.00
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.557 NM	800.00000	2845.60	1010.00000	3592.57	790.00000	2810.03
0440 0999 16 PARTNERING, DO NOT BID 41253135201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0445 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253135201	LUMP	82000.00000	82000.00	82000.00000	82000.00	82000.00000	82000.00
SECTION 0001 TOTALS			$ 5,039,763.60		$ 5,209,534.81		$ 5,239,550.51
SECTION 0002 SIGNING							

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0455 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1000.00000	4000.00	957.00000	3828.00	499.00000	1996.00
0460 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	7400.00000	7400.00	7354.00000	7354.00	8350.00000	8350.00
0465 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	4700.00000	9400.00	4742.00000	9484.00	2140.00000	4280.00
0470 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2300.00000	2300.00	2308.00000	2308.00	821.00000	821.00
0475 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	2.000 AS	229000.00000	458000.00	228676.00000	457352.00	238230.00000	476460.00
0480 0700 38058 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S OVER 700	1.000 AS	283000.00000	283000.00	282702.00000	282702.00	296710.00000	296710.00
0485 0700 48 16 SIGN PANELS, F&I, 501 - 600	1.000 EA	12000.00000	12000.00	12163.00000	12163.00	21140.00000	21140.00
0490 0700 48 17 SIGN PANELS, F&I, 601 - 700	1.000 EA	15000.00000	15000.00	14746.00000	14746.00	24040.00000	24040.00
0495 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	2200.00000	2200.00	2220.00000	2220.00	1730.00000	1730.00
0500 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	450.00000	4950.00	451.00000	4961.00	251.00000	2761.00
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	55.00000	1595.00	55.00000	1595.00	41.00000	1189.00
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	705.000 EA	3.80000	2679.00	3.75000	2643.75	3.75000	2643.75
0515 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.520 GM	500.00000	260.00	380.00000	197.60	500.00000	260.00
0520 0710 11342 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 8"	224.000 LF	0.50000	112.00	0.40000	89.60	0.50000	112.00
0525 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.538 NM	2900.00000	4460.20	3150.00000	4844.70	2850.00000	4383.30
0530 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2660.000 LF	1.00000	2660.00	0.95000	2527.00	0.95000	2527.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	646.000 LF	2.70000	1744.20	2.65000	1711.90	2.65000	1711.90
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.525 GM	1000.00000	1525.00	1210.00000	1845.25	1000.00000	1525.00
0545 0711 11142 THERMOPLASTIC, STANDARD, WHITE, SKIP, 8	882.000 LF	1.20000	1058.40	1.05000	926.10	1.15000	1014.30
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	150.00000	750.00	160.00000	800.00	150.00000	750.00
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	5.000 EA	95.00000	475.00	51.00000	255.00	95.00000	475.00
0560 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.601 NM	2800.00000	4482.80	3100.00000	4963.10	2850.00000	4562.85
0565 0711 17 THERMOPLASTIC, REMOVE	367.000 SF	10.00000	3670.00	5.72000	2099.24	10.00000	3670.00
0570 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	1.000 EA	500.00000	500.00	330.00000	330.00	500.00000	500.00
SECTION 0002 TOTALS		$	824,221.60	$	821,946.24	$	863,612.10
SECTION 0003 LIGHTING							
0575 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	800.00000	4000.00	785.00000	3925.00	945.00000	4725.00
0580 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3514.000 LF	14.00000	49196.00	13.59000	47755.26	23.00000	80822.00
0585 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	6.000 EA	1800.00000	10800.00	1769.00000	10614.00	952.00000	5712.00
0590 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	36009.000 LF	1.40000	50412.60	1.44000	51852.96	1.50000	54013.50
0595 0715 1 19 LIGHTING CONDUCTORS, F&I, SPECIAL	3419.000 LF	4.60000	15727.40	4.61000	15761.59	5.60000	19146.40
0600 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	16206.000 LF	0.10000	1620.60	0.11000	1782.66	0.25000	4051.50
0605 0715 1 70 LIGHTING CONDUCTORS, REMOVE & SALVAGE, FDOT OWNS	3419.000 LF	0.30000	1025.70	0.26000	888.94	0.40000	1367.60

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	4613.000 LF	3.50000	16145.50	3.48000	16053.24	2.50000	11532.50
0615 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	15.000 EA	3600.00000	54000.00	3624.00000	54360.00	4300.00000	64500.00
0620 0715 4600 LIGHT POLE COMPLETE, REMOVE	25.000 EA	225.00000	5625.00	225.00000	5625.00	171.00000	4275.00
0625 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	11000.00000	11000.00	10738.00000	10738.00	8410.00000	8410.00
0630 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	300.00000	300.00	300.00000	300.00	342.00000	342.00
0635 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	11.000 EA	1400.00000	15400.00	1449.00000	15939.00	1050.00000	11550.00
0640 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	33.000 EA	247.00000	8151.00	247.00000	8151.00	529.00000	17457.00
0645 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	38.00000	152.00	38.00000	152.00	111.00000	444.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	22.000 EA	412.00000	9064.00	411.00000	9042.00	325.00000	7150.00
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	13.000 EA	412.00000	5356.00	411.00000	5343.00	212.00000	2756.00
0660 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	7.000 EA	5200.00000	36400.00	5156.00000	36092.00	5700.00000	39900.00
0665 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	13.000 EA	4700.00000	61100.00	4717.00000	61321.00	5270.00000	68510.00
SECTION 0003 TOTALS		$	355,475.80	$	355,696.65	$	406,664.50
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0670 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	335.000 LF	16.00000	5360.00	15.25000	5108.75	17.00000	5695.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0675 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	700.00000	700.00	789.00000	789.00	1570.00000	1570.00
0680 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	2100.00000	2100.00	3388.00000	3388.00	10510.00000	10510.00
0685 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	12350.000 LF	1.80000	22230.00	6.02000	74347.00	1.00000	12350.00
0690 0780 1 51 ITS ELECTRICAL POWER,ADJUST & MODIFY, SERVICE	1.000 AS	377.00000	377.00	75.00000	75.00	715.00000	715.00
0695 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	3305.000 LF	0.90000	2974.50	1.13000	3734.65	1.00000	3305.00
0700 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	8055.000 LF	0.40000	3222.00	0.38000	3060.90	0.20000	1611.00
0705 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	55.000 LF	10.00000	550.00	43.21000	2376.55	1.60000	88.00
0710 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6715.000 LF	1.40000	9401.00	2.23000	14974.45	2.20000	14773.00
0715 0783 1700 ITS FIBER OPTIC CABLE, REMOVE & STOCKPILE	5575.000 LF	1.10000	6132.50	1.09000	6076.75	1.10000	6132.50
0720 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	150.000 EA	41.00000	6150.00	57.21000	8581.50	55.50000	8325.00
0725 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	800.00000	1600.00	1001.14000	2002.28	973.00000	1946.00
0730 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	356.00000	1068.00	63.00000	189.00	61.00000	183.00
0735 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	20.00000	700.00	16.32000	571.20	21.00000	735.00
0740 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	8160.000 LF	5.80000	47328.00	9.53000	77764.80	5.50000	44880.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0745 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	8260.000 LF	2.10000	17346.00	0.38000	3138.80	1.10000	9086.00
0750 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	1200.00000	6000.00	776.00000	3880.00	1510.00000	7550.00
0755 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	6.000 EA	155.00000	930.00	75.00000	450.00	79.50000	477.00
0760 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	5100.00000	5100.00	1552.00000	1552.00	2840.00000	2840.00
0765 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	9.000 EA	322.00000	2898.00	247.00000	2223.00	595.00000	5355.00
0770 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	100.00000	700.00	38.00000	266.00	79.50000	556.50
0775 0783 8 5 ITS MULTI-CONDUCTOR COMMUNICATION CABLE ADJUST/MODIFY	3210.000 LF	1.10000	3531.00	0.75000	2407.50	5.00000	16050.00
0780 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4900.00000	4900.00	2431.00000	2431.00	1560.00000	1560.00
0785 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1800.00000	1800.00	1963.00000	1963.00	457.00000	457.00
0790 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	800.00000	800.00	450.00000	450.00	255.00000	255.00
0795 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	2.000 EA	410.00000	820.00	3318.00000	6636.00	3410.00000	6820.00
0800 0786 1 51 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY, MICROWAVE	1.000 EA	800.00000	800.00	450.00000	450.00	1950.00000	1950.00
SECTION 0004 TOTALS			$ 155,518.00		$ 228,887.13		$ 165,775.00
CONTRACT TOTALS			$ 6,374,979.00		$ 6,616,064.83		$ 6,675,602.11

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253135201	LUMP	197000.00000	197000.00	700000.00000	700000.00	670000.00000	670000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41253135201	400.000 LS	514075.00000	514075.00	300000.00000	300000.00	375000.00000	375000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	47.20000	3398.40	45.00000	3240.00	50.00000	3600.00
0020 0102 60 WORK ZONE SIGN	6140.000 ED	0.35000	2149.00	0.25000	1535.00	0.35000	2149.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5662.000 LF	17.60000	99651.20	15.33000	86798.46	18.00000	101916.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	708.000 LF	29.50000	20886.00	23.61000	16715.88	30.00000	21240.00
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7341.000 LF	5.65000	41476.65	3.04000	22316.64	5.50000	40375.50
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	19645.000 ED	0.17000	3339.65	0.15000	2946.75	0.25000	4911.25
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	11.80000	94.40	1.00000	8.00	15.00000	120.00
0050 0102 76 ADVANCE WARNING ARROW PANEL	18.000 ED	18.00000	324.00	6.00000	108.00	11.00000	198.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1608.000 ED	0.45000	723.60	0.35000	562.80	0.40000	643.20
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1483.000 EA	3.15000	4671.45	3.25000	4819.75	4.75000	7044.25
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35360.000 ED	0.15000	5304.00	0.15000	5304.00	0.15000	5304.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1300.00000	10400.00	1475.00000	11800.00	1100.00000	8800.00
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	21.000 ED	41.00000	861.00	17.00000	357.00	28.00000	588.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	12.000 ED	59.00000	708.00	10.00000	120.00	15.00000	180.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	12.000 ED	59.00000	708.00	10.00000	120.00	15.00000	180.00
0090 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	215.000 SY	3.20000	688.00	1.50000	322.50	3.50000	752.50
0095 0104 10 2 SYNTHETIC BALES	1014.000 LF	10.00000	10140.00	5.90000	5982.60	6.50000	6591.00
0100 0104 11 FLOATING TURBIDITY BARRIER	260.000 LF	12.20000	3172.00	6.00000	1560.00	7.00000	1820.00
0105 0104 13 1 STAKED SILT FENCE, TYPE III	4095.000 LF	0.92000	3767.40	0.55000	2252.25	0.65000	2661.75
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3880.00000	7760.00	500.00000	1000.00	3500.00000	7000.00
0115 0104 16 ROCK BAG	60.000 EA	5.20000	312.00	4.00000	240.00	5.00000	300.00
0120 0109 71 5 FIELD OFFICE,1500 SQ FT	440.000 DA	96.00000	42240.00	50.00000	22000.00	100.00000	44000.00
0125 0110 1 1 CLEARING & GRUBBING 41253135201	10.090 LS	106405.00000	106405.00	228500.00000	228500.00	233000.00000	233000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	79.000 SY	6.00000	474.00	8.42000	665.18	9.50000	750.50
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41253135201	LUMP	2725.00000	2725.00	1500.00000	1500.00	5000.00000	5000.00
0140 0120 1 REGULAR EXCAVATION	7588.000 CY	6.60000	50080.80	6.00000	45528.00	5.00000	37940.00
0145 0120 6 EMBANKMENT	12479.000 CY	13.30000	165970.70	12.00000	149748.00	6.00000	74874.00
0150 0160 4 TYPE B STABILIZATION	17903.000 SY	4.75000	85039.25	1.19000	21304.57	2.25000	40281.75
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21493.000 SY	1.60000	34388.80	0.10000	2149.30	1.00000	21493.00
0160 0285706 OPTIONAL BASE, BASE GROUP 06	534.000 SY	30.00000	16020.00	8.58000	4581.72	10.50000	5607.00
0165 0285707 OPTIONAL BASE, BASE GROUP 07	2759.000 SY	25.00000	68975.00	8.73000	24086.07	11.00000	30349.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0170 0285708 OPTIONAL BASE, BASE GROUP 08	790.000 SY	26.55000	20974.50	28.00000	22120.00	28.00000	22120.00
0175 0285712 OPTIONAL BASE, BASE GROUP 12	1578.000 SY	22.60000	35662.80	12.06000	19030.68	14.50000	22881.00
0180 0285715 OPTIONAL BASE, BASE GROUP 15	1013.000 SY	43.50000	44065.50	40.00000	40520.00	42.00000	42546.00
0185 0287 1 ASPHALT TREATED PERMEABLE BASE	1359.000 CY	167.50000	227632.50	135.00000	183465.00	150.00000	203850.00
0190 0288001 CEMENT TREATED PERMEABLE BASE	106.000 CY	246.00000	26076.00	393.29000	41688.74	310.00000	32860.00
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4899.000 SY	2.60000	12737.40	2.75000	13472.25	2.80000	13717.20
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	15674.000 SY	1.75000	27429.50	4.35000	68181.90	4.40000	68965.60
0205 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3686.000 SY	3.70000	13638.20	6.30000	23221.80	6.40000	23590.40
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3529.800 TN	89.45000	315740.61	85.00000	300033.00	86.00000	303562.80
0215 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	459.200 TN	86.00000	39491.20	95.00000	43624.00	97.00000	44542.40
0220 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1870.100 TN	91.00000	170179.10	95.00000	177659.50	98.00000	183269.80
0225 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	741.600 TN	113.60000	84245.76	145.00000	107532.00	148.00000	109756.80
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	210.200 TN	102.40000	21524.48	99.00000	20809.80	110.00000	23122.00
0235 0350 1 14 PLAIN CEMENT CONCRETE PAVEMENT, 14"	10621.000 SY	73.00000	775333.00	71.14000	755577.94	74.00000	785954.00
0240 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	545.00000	2725.00	500.00000	2500.00	925.00000	4625.00
0245 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	39.300 CY	563.25000	22135.73	261.75000	10286.78	520.00000	20436.00
0250 0415 1 3 REINFORCING STEEL- RETAINING WALL	4575.000 LB	0.48000	2196.00	0.83000	3797.25	1.00000	4575.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	10.000 EA	3800.00000	38000.00	3829.36000	38293.60	3200.00000	32000.00
0260 0425 1601 INLETS, DT BOT, TYPE J, <10'	3.000 EA	3100.00000	9300.00	3626.34000	10879.02	3100.00000	9300.00
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3200.00000	3200.00	2356.06000	2356.06	3600.00000	3600.00
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2200.00000	2200.00	2328.90000	2328.90	2800.00000	2800.00
0275 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	29000.00000	29000.00	11071.51000	11071.51	15000.00000	15000.00
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1049.000 LF	58.40000	61261.60	60.00000	62940.00	52.00000	54548.00
0285 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2096.000 LF	82.50000	172920.00	100.00000	209600.00	71.00000	148816.00
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	225.00000	2025.00	346.56000	3119.04	345.00000	3105.00
0295 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	243.000 LF	20.75000	5042.25	8.59000	2087.37	22.00000	5346.00
0300 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27164.000 SF	20.45000	555503.80	25.00000	679100.00	20.00000	543280.00
0305 0520 6 SHOULDER GUTTER- CONCRETE	452.000 LF	15.25000	6893.00	18.00000	8136.00	24.00000	10848.00
0310 0521 1 MEDIAN CONCRETE BARRIER WALL	85.000 LF	139.00000	11815.00	113.81000	9673.85	142.00000	12070.00
0315 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	46.000 LF	215.00000	9890.00	145.96000	6714.16	163.00000	7498.00
0320 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	2581.000 LF	220.00000	567820.00	203.56000	525388.36	215.00000	554915.00
0325 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	317.000 LF	117.00000	37089.00	97.61000	30942.37	100.00000	31700.00
0330 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	113.000 LF	163.00000	18419.00	353.50000	39945.50	365.00000	41245.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0335 0521 73 CONCRETE BARRIER WALL, REMOVAL	85.000 LF	54.00000	4590.00	24.04000	2043.40	33.00000	2805.00
0340 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	86.00000	602.00	75.00000	525.00	175.00000	1225.00
0345 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	66.000 SY	36.85000	2432.10	55.00000	3630.00	51.00000	3366.00
0350 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1069.200 TN	79.50000	85001.40	77.25000	82595.70	86.00000	91951.20
0355 0536 1 1 GUARDRAIL -ROADWAY	1887.500 LF	15.50000	29256.25	13.13000	24782.88	16.00000	30200.00
0360 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	265.00000	530.00	217.17000	434.34	205.00000	410.00
0365 0536 73 GUARDRAIL REMOVAL	700.000 LF	1.35000	945.00	1.52000	1064.00	3.00000	2100.00
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1475.00000	5900.00	1691.92000	6767.68	1350.00000	5400.00
0375 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	547.00000	2735.00	606.06000	3030.30	700.00000	3500.00
0380 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	21240.00000	21240.00	18661.62000	18661.62	22500.00000	22500.00
0385 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.400 PM	3520.00000	4928.00	5000.00000	7000.00	5400.00000	7560.00
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1139.000 LF	9.70000	11048.30	9.27000	10558.53	8.50000	9681.50
0395 0570 1 2 PERFORMANCE TURF, SOD	21493.000 SY	1.70000	36538.10	1.44000	30949.92	2.00000	42986.00
0400 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	196.000 SY	8.30000	1626.80	5.60000	1097.60	5.50000	1078.00
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.620 NM	1058.00000	7003.96	900.00000	5958.00	1100.00000	7282.00
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4820.000 LF	0.37000	1783.40	0.35000	1687.00	0.40000	1928.00
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1594.000 LF	1.05000	1673.70	0.95000	1514.30	1.10000	1753.40

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0420 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.105 GM	367.00000	1506.54	475.58000	1952.26	355.00000	1457.28
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	15.000 EA	41.90000	628.50	65.00000	975.00	41.00000	615.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	26.20000	393.00	40.00000	600.00	26.00000	390.00
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.557 NM	1059.00000	3766.86	900.76000	3204.00	1100.00000	3912.70
0440 0999 16 PARTNERING, DO NOT BID 41253135201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0445 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253135201	LUMP	82000.00000	82000.00	82000.00000	82000.00	82000.00000	82000.00
SECTION 0001 TOTALS			$ 5,245,523.14		$ 5,498,600.38		$ 5,528,515.78
SECTION 0002 SIGNING							
0455 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1003.00000	4012.00	957.30000	3829.20	1000.00000	4000.00
0460 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	7707.00000	7707.00	7354.59000	7354.59	7400.00000	7400.00
0465 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	4970.00000	9940.00	4742.51000	9485.02	4800.00000	9600.00
0470 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2420.00000	2420.00	2308.58000	2308.58	2400.00000	2400.00
0475 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	2.000 AS	239655.00000	479310.00	220000.00000	440000.00	229000.00000	458000.00
0480 0700 38058 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S OVER 700	1.000 AS	296275.00000	296275.00	228000.00000	228000.00	285000.00000	285000.00
0485 0700 48 16 SIGN PANELS, F&I, 501 - 600	1.000 EA	12750.00000	12750.00	12163.48000	12163.48	12500.00000	12500.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0490 0700 48 17 SIGN PANELS, F&I, 601 - 700	1.000 EA	15455.00000	15455.00	14746.66000	14746.66	15000.00000	15000.00
0495 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	2327.00000	2327.00	2220.43000	2220.43	2500.00000	2500.00
0500 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	472.00000	5192.00	450.34000	4953.74	460.00000	5060.00
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	58.15000	1686.35	55.49000	1609.21	56.00000	1624.00
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	705.000 EA	4.30000	3031.50	3.05000	2150.25	4.60000	3243.00
0515 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.520 GM	398.00000	206.96	660.00000	343.20	385.00000	200.20
0520 0710 11342 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 8"	224.000 LF	0.40000	89.60	0.85000	190.40	0.45000	100.80
0525 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.538 NM	3301.00000	5076.94	2953.84000	4543.01	3200.00000	4921.60
0530 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2660.000 LF	1.00000	2660.00	1.25000	3325.00	1.00000	2660.00
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	646.000 LF	2.75000	1776.50	2.25000	1453.50	2.75000	1776.50
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.525 GM	1268.00000	1933.70	1053.44000	1606.50	1300.00000	1982.50
0545 0711 11142 THERMOPLASTIC, STANDARD, WHITE, SKIP, 8	882.000 LF	1.10000	970.20	2.10000	1852.20	1.10000	970.20
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	167.00000	835.00	125.00000	625.00	162.00000	810.00
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	5.000 EA	53.00000	265.00	65.00000	325.00	52.00000	260.00
0560 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.601 NM	3248.00000	5200.05	2948.16000	4720.00	3200.00000	5123.20
0565 0711 17 THERMOPLASTIC, REMOVE	367.000 SF	6.00000	2202.00	6.50000	2385.50	6.00000	2202.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0570 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	1.000 EA	345.00000	345.00	375.00000	375.00	350.00000	350.00
SECTION 0002 TOTALS		$	861,666.80	$	750,565.47	$	827,684.00
SECTION 0003 LIGHTING							
0575 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	822.00000	4110.00	785.26000	3926.30	790.00000	3950.00
0580 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3514.000 LF	14.25000	50074.50	13.59000	47755.26	14.00000	49196.00
0585 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	6.000 EA	1855.00000	11130.00	1769.34000	10616.04	1800.00000	10800.00
0590 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	36009.000 LF	1.50000	54013.50	1.44000	51852.96	1.60000	57614.40
0595 0715 1 19 LIGHTING CONDUCTORS, F&I, SPECIAL	3419.000 LF	4.85000	16582.15	4.61000	15761.59	4.75000	16240.25
0600 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	16206.000 LF	0.12000	1944.72	0.11000	1782.66	0.25000	4051.50
0605 0715 1 70 LIGHTING CONDUCTORS, REMOVE & SALVAGE, FDOT OWNS	3419.000 LF	0.27000	923.13	0.26000	888.94	0.30000	1025.70
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	4613.000 LF	3.65000	16837.45	3.48000	16053.24	4.20000	19374.60
0615 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	15.000 EA	3800.00000	57000.00	3624.46000	54366.90	3700.00000	55500.00
0620 0715 4600 LIGHT POLE COMPLETE, REMOVE	25.000 EA	235.00000	5875.00	225.17000	5629.25	230.00000	5750.00
0625 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	11255.00000	11255.00	10738.44000	10738.44	11000.00000	11000.00
0630 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	315.00000	315.00	300.23000	300.23	310.00000	310.00
0635 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	11.000 EA	1520.00000	16720.00	1449.43000	15943.73	1500.00000	16500.00
0640 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	33.000 EA	260.00000	8580.00	247.25000	8159.25	250.00000	8250.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0645 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	39.00000	156.00	37.53000	150.12	38.00000	152.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	22.000 EA	431.00000	9482.00	411.73000	9058.06	420.00000	9240.00
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	13.000 EA	431.00000	5603.00	411.73000	5352.49	420.00000	5460.00
0660 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	7.000 EA	5403.00000	37821.00	5156.01000	36092.07	5200.00000	36400.00
0665 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	13.000 EA	4945.00000	64285.00	4717.81000	61331.53	4800.00000	62400.00
SECTION 0003 TOTALS		$	372,707.45	$	355,759.06	$	373,214.45
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0670 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	335.000 LF	16.00000	5360.00	15.25000	5108.75	16.00000	5360.00
0675 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	828.00000	828.00	789.93000	789.93	800.00000	800.00
0680 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	3551.00000	3551.00	3388.56000	3388.56	3400.00000	3400.00
0685 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	12350.000 LF	6.30000	77805.00	6.02000	74347.00	6.10000	75335.00
0690 0780 1 51 ITS ELECTRICAL POWER,ADJUST & MODIFY, SERVICE	1.000 AS	79.00000	79.00	75.06000	75.06	76.00000	76.00
0695 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	3305.000 LF	1.20000	3966.00	1.13000	3734.65	1.20000	3966.00
0700 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	8055.000 LF	0.40000	3222.00	0.38000	3060.90	0.40000	3222.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0705 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	55.000 LF	45.30000	2491.50	43.21000	2376.55	44.00000	2420.00
0710 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6715.000 LF	2.30000	15444.50	2.23000	14974.45	2.25000	15108.75
0715 0783 1700 ITS FIBER OPTIC CABLE, REMOVE & STOCKPILE	5575.000 LF	1.15000	6411.25	1.09000	6076.75	1.10000	6132.50
0720 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	150.000 EA	60.00000	9000.00	57.21000	8581.50	58.00000	8700.00
0725 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	1050.00000	2100.00	1001.14000	2002.28	1050.00000	2100.00
0730 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	66.00000	198.00	62.93000	188.79	63.00000	189.00
0735 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	17.00000	595.00	16.32000	571.20	16.50000	577.50
0740 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	8160.000 LF	10.00000	81600.00	9.53000	77764.80	10.00000	81600.00
0745 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	8260.000 LF	0.40000	3304.00	0.38000	3138.80	0.40000	3304.00
0750 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	813.00000	4065.00	776.09000	3880.45	800.00000	4000.00
0755 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	6.000 EA	79.00000	474.00	75.06000	450.36	76.00000	456.00
0760 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	1626.00000	1626.00	1552.17000	1552.17	1600.00000	1600.00
0765 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	9.000 EA	260.00000	2340.00	247.25000	2225.25	250.00000	2250.00
0770 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	40.00000	280.00	37.53000	262.71	38.00000	266.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) CARLO, JOHN, INC. UNIT PRICE	 AMOUNT
0775 0783 8 5 ITS MULTI-CONDUCTOR COMMUNICATION CABLE ADJUST/MODIFY	3210.000 LF	0.80000	2568.00	0.75000	2407.50	0.80000	2568.00
0780 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	2550.00000	2550.00	2431.01000	2431.01	2500.00000	2500.00
0785 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2060.00000	2060.00	1963.16000	1963.16	2000.00000	2000.00
0790 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	472.00000	472.00	450.34000	450.34	460.00000	460.00
0795 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	2.000 EA	3477.00000	6954.00	3318.08000	6636.16	3400.00000	6800.00
0800 0786 1 51 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY, MICROWAVE	1.000 EA	472.00000	472.00	450.34000	450.34	460.00000	460.00
SECTION 0004 TOTALS			$ 239,816.25		$ 228,889.42		$ 235,650.75
CONTRACT TOTALS			$ 6,719,713.64		$ 6,833,814.33		$ 6,965,064.98

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253135201	LUMP	715000.00000	715000.00	300000.00000	300000.00	628000.00000	628000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41253135201	400.000 LS	232561.18000	232561.18	300000.00000	300000.00	830000.00000	830000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	52.00000	3744.00	57.00000	4104.00	48.82000	3515.04
0020 0102 60 WORK ZONE SIGN	6140.000 ED	0.25000	1535.00	0.30000	1842.00	0.33000	2026.20
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5662.000 LF	11.00000	62282.00	20.00000	113240.00	15.19000	86005.78
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	708.000 LF	40.00000	28320.00	32.00000	22656.00	26.04000	18436.32
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7341.000 LF	3.90000	28629.90	6.00000	44046.00	7.59000	55718.19
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	19645.000 ED	0.15000	2946.75	0.30000	5893.50	0.17000	3339.65
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	1.10000	8.80	5.50000	44.00	1.08000	8.64
0050 0102 76 ADVANCE WARNING ARROW PANEL	18.000 ED	6.50000	117.00	16.00000	288.00	10.85000	195.30
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1608.000 ED	0.35000	562.80	0.50000	804.00	0.38000	611.04
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1483.000 EA	3.50000	5190.50	3.50000	5190.50	3.53000	5234.99
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35360.000 ED	0.15000	5304.00	0.20000	7072.00	0.14000	4950.40
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	99.00000	792.00	1600.00000	12800.00	1084.87000	8678.96
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	21.000 ED	18.00000	378.00	50.00000	1050.00	32.55000	683.55

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	12.000 ED	10.00000	120.00	50.00000	600.00	8.68000	104.16
0085 0102150 2 RADAR SPEED DISPLAY UNIT	12.000 ED	10.00000	120.00	50.00000	600.00	10.85000	130.20
0090 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	215.000 SY	1.60000	344.00	2.00000	430.00	1.63000	350.45
0095 0104 10 2 SYNTHETIC BALES	1014.000 LF	6.00000	6084.00	6.50000	6591.00	6.40000	6489.60
0100 0104 11 FLOATING TURBIDITY BARRIER	260.000 LF	7.50000	1950.00	7.00000	1820.00	6.51000	1692.60
0105 0104 13 1 STAKED SILT FENCE, TYPE III	4095.000 LF	0.60000	2457.00	0.60000	2457.00	0.60000	2457.00
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00	2500.00000	5000.00	1000.00000	2000.00
0115 0104 16 ROCK BAG	60.000 EA	4.30000	258.00	5.00000	300.00	4.34000	260.40
0120 0109 71 5 FIELD OFFICE,1500 SQ FT	440.000 DA	120.00000	52800.00	100.00000	44000.00	92.21000	40572.40
0125 0110 1 1 CLEARING & GRUBBING 41253135201	10.090 LS	200000.00000	200000.00	300000.00000	300000.00	43121.72000	43121.72
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	79.000 SY	53.00000	4187.00	30.00000	2370.00	10.85000	857.15
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41253135201	LUMP	5200.00000	5200.00	2500.00000	2500.00	10000.00000	10000.00
0140 0120 1 REGULAR EXCAVATION	7588.000 CY	8.00000	60704.00	10.00000	75880.00	5.36000	40671.68
0145 0120 6 EMBANKMENT	12479.000 CY	13.00000	162227.00	10.00000	124790.00	7.72000	96337.88
0150 0160 4 TYPE B STABILIZATION	17903.000 SY	3.80000	68031.40	7.00000	125321.00	3.93000	70358.79
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21493.000 SY	0.40000	8597.20	0.50000	10746.50	0.85000	18269.05
0160 0285706 OPTIONAL BASE, BASE GROUP 06	534.000 SY	11.00000	5874.00	32.00000	17088.00	13.84000	7390.56
0165 0285707 OPTIONAL BASE, BASE GROUP 07	2759.000 SY	12.00000	33108.00	32.00000	88288.00	15.85000	43730.15

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0170 0285708 OPTIONAL BASE, BASE GROUP 08	790.000 SY	42.00000	33180.00	32.00000	25280.00	45.82000	36197.80
0175 0285712 OPTIONAL BASE, BASE GROUP 12	1578.000 SY	16.00000	25248.00	42.00000	66276.00	21.48000	33895.44
0180 0285715 OPTIONAL BASE, BASE GROUP 15	1013.000 SY	63.00000	63819.00	41.00000	41533.00	49.41000	50052.33
0185 0287 1 ASPHALT TREATED PERMEABLE BASE	1359.000 CY	180.00000	244620.00	150.00000	203850.00	180.32000	245054.88
0190 0288001 CEMENT TREATED PERMEABLE BASE	106.000 CY	500.00000	53000.00	150.00000	15900.00	225.23000	23874.38
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4899.000 SY	3.00000	14697.00	2.80000	13717.20	3.61000	17685.39
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	15674.000 SY	3.20000	50156.80	4.40000	68965.60	3.04000	47648.96
0205 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3686.000 SY	5.00000	18430.00	6.40000	23590.40	3.17000	11684.62
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3529.800 TN	86.00000	303562.80	88.00000	310622.40	98.00000	345920.40
0215 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	459.200 TN	100.00000	45920.00	96.00000	44083.20	122.00000	56022.40
0220 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1870.100 TN	110.00000	205711.00	96.00000	179529.60	125.00000	233762.50
0225 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	741.600 TN	150.00000	111240.00	145.00000	107532.00	175.00000	129780.00
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	210.200 TN	150.00000	31530.00	120.00000	25224.00	125.37000	26352.77
0235 0350 1 14 PLAIN CEMENT CONCRETE PAVEMENT, 14"	10621.000 SY	68.00000	722228.00	87.00000	924027.00	84.89000	901616.69
0240 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	720.00000	3600.00	455.00000	2275.00	244.10000	1220.50
0245 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	39.300 CY	250.00000	9825.00	810.00000	31833.00	531.59000	20891.49
0250 0415 1 3 REINFORCING STEEL- RETAINING WALL	4575.000 LB	0.70000	3202.50	1.00000	4575.00	1.08000	4941.00

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	10.000 EA	3400.00000	34000.00	3100.00000	31000.00	3580.07000	35800.70
0260 0425 1601 INLETS, DT BOT, TYPE J, <10'	3.000 EA	3400.00000	10200.00	3800.00000	11400.00	2929.15000	8787.45
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	2400.00000	2400.00	4000.00000	4000.00	2820.66000	2820.66
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2600.00000	2600.00	2600.00000	2600.00	2061.25000	2061.25
0275 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	12800.00000	12800.00	25800.00000	25800.00	22782.25000	22782.25
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1049.000 LF	42.00000	44058.00	68.00000	71332.00	30.38000	31868.62
0285 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2096.000 LF	53.00000	111088.00	86.00000	180256.00	47.73000	100042.08
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	500.00000	4500.00	220.00000	1980.00	352.58000	3173.22
0295 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	243.000 LF	30.00000	7290.00	48.00000	11664.00	8.68000	2109.24
0300 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27164.000 SF	25.00000	679100.00	21.00000	570444.00	19.20000	521548.80
0305 0520 6 SHOULDER GUTTER- CONCRETE	452.000 LF	27.00000	12204.00	28.00000	12656.00	19.53000	8827.56
0310 0521 1 MEDIAN CONCRETE BARRIER WALL	85.000 LF	220.00000	18700.00	105.00000	8925.00	89.50000	7607.50
0315 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	46.000 LF	170.00000	7820.00	105.00000	4830.00	97.64000	4491.44
0320 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	2581.000 LF	260.00000	671060.00	265.00000	683965.00	244.10000	630022.10
0325 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	317.000 LF	170.00000	53890.00	105.00000	33285.00	97.64000	30951.88
0330 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	113.000 LF	460.00000	51980.00	340.00000	38420.00	314.61000	35550.93

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0335 0521 73 CONCRETE BARRIER WALL, REMOVAL	85.000 LF	27.00000	2295.00	115.00000	9775.00	60.00000	5100.00
0340 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	110.00000	770.00	69.00000	483.00	48.82000	341.74
0345 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	66.000 SY	52.00000	3432.00	69.00000	4554.00	43.39000	2863.74
0350 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1069.200 TN	85.00000	90882.00	100.00000	106920.00	0.00000	0.00
0355 0536 1 1 GUARDRAIL -ROADWAY	1887.500 LF	15.00000	28312.50	15.00000	28312.50	15.19000	28671.13
0360 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	230.00000	460.00	245.00000	490.00	238.67000	477.34
0365 0536 73 GUARDRAIL REMOVAL	700.000 LF	0.95000	665.00	1.50000	1050.00	0.98000	686.00
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1400.00000	5600.00	1900.00000	7600.00	1410.33000	5641.32
0375 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	440.00000	2200.00	685.00000	3425.00	445.88000	2229.40
0380 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	25700.00000	25700.00	21000.00000	21000.00	26253.83000	26253.83
0385 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.400 PM	2600.00000	3640.00	1450.00000	2030.00	5811.80000	8136.52
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1139.000 LF	10.00000	11390.00	11.00000	12529.00	9.13000	10399.07
0395 0570 1 2 PERFORMANCE TURF, SOD	21493.000 SY	1.50000	32239.50	2.50000	53732.50	1.56000	33529.08
0400 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	196.000 SY	1.50000	294.00	7.00000	1372.00	10.00000	1960.00
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.620 NM	910.00000	6024.20	1150.00000	7613.00	976.38000	6463.64
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4820.000 LF	0.35000	1687.00	0.40000	1928.00	0.38000	1831.60
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1594.000 LF	0.95000	1514.30	1.00000	1594.00	1.03000	1641.82

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0420 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.105 GM	480.00000	1970.40	400.00000	1642.00	515.31000	2115.35
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	15.000 EA	66.00000	990.00	46.00000	690.00	70.52000	1057.80
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	41.00000	615.00	28.00000	420.00	43.39000	650.85
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.557 NM	910.00000	3236.87	1150.00000	4090.55	976.38000	3472.98
0440 0999 16 PARTNERING, DO NOT BID 41253135201	LUMP	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0445 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00	3000.00000	60000.00
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253135201	LUMP	82000.00000	82000.00	82000.00000	82000.00	82000.00000	82000.00
SECTION 0001 TOTALS			$ 5,737,311.40		$ 5,825,732.45		$ 5,956,068.29
SECTION 0002 SIGNING							
0455 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	530.00000	2120.00	1100.00000	4400.00	1038.55000	4154.20
0460 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	8900.00000	8900.00	8350.00000	8350.00	7978.77000	7978.77
0465 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	2300.00000	4600.00	5400.00000	10800.00	5145.00000	10290.00
0470 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	870.00000	870.00	2650.00000	2650.00	2504.51000	2504.51
0475 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	2.000 AS	253200.00000	506400.00	230000.00000	460000.00	248084.24000	496168.48
0480 0700 38058 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S OVER 700	1.000 AS	315300.00000	315300.00	300000.00000	300000.00	306695.11000	306695.11
0485 0700 48 16 SIGN PANELS, F&I, 501 - 600	1.000 EA	22500.00000	22500.00	13800.00000	13800.00	13195.78000	13195.78

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0490 0700 48 17 SIGN PANELS, F&I, 601 - 700	1.000 EA	25500.00000	25500.00	16800.00000	16800.00	15998.20000	15998.20
0495 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	1800.00000	1800.00	2550.00000	2550.00	2408.88000	2408.88
0500 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	270.00000	2970.00	515.00000	5665.00	488.56000	5374.16
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	69.00000	2001.00	56.00000	1624.00	80.00000	2320.00
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	705.000 EA	4.00000	2820.00	4.50000	3172.50	4.29000	3024.45
0515 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.520 GM	670.06000	348.43	435.00000	226.20	716.01000	372.33
0520 0710 11342 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 8"	224.000 LF	0.85000	190.40	0.50000	112.00	0.92000	206.08
0525 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.538 NM	3000.00000	4614.00	3600.00000	5536.80	3200.36000	4922.15
0530 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2660.000 LF	1.30000	3458.00	1.00000	2660.00	1.36000	3617.60
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	646.000 LF	2.30000	1485.80	3.00000	1938.00	2.44000	1576.24
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.525 GM	1100.00000	1677.50	140.00000	213.50	1139.11000	1737.14
0545 0711 11142 THERMOPLASTIC, STANDARD, WHITE, SKIP, 8	882.000 LF	2.10000	1852.20	1.00000	882.00	2.28000	2010.96
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	130.00000	650.00	180.00000	900.00	135.61000	678.05
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	5.000 EA	66.00000	330.00	58.00000	290.00	70.52000	352.60
0560 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.601 NM	3000.00000	4803.00	3550.00000	5683.55	3200.36000	5123.78
0565 0711 17 THERMOPLASTIC, REMOVE	367.000 SF	6.50000	2385.50	6.50000	2385.50	7.05000	2587.35

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0570 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	1.000 EA	380.00000	380.00	375.00000	375.00	406.83000	406.83
SECTION 0002 TOTALS			$ 917,955.83		$ 851,014.05		$ 893,703.65
SECTION 0003 LIGHTING							
0575 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	960.00000	4800.00	17.00000	85.00	1025.20000	5126.00
0580 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3514.000 LF	23.00000	80822.00	14.00000	49196.00	24.95000	87674.30
0585 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	6.000 EA	970.00000	5820.00	2000.00000	12000.00	1032.80000	6196.80
0590 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	36009.000 LF	1.50000	54013.50	1.50000	54013.50	1.63000	58694.67
0595 0715 1 19 LIGHTING CONDUCTORS, F&I, SPECIAL	3419.000 LF	5.50000	18804.50	5.00000	17095.00	6.08000	20787.52
0600 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	16206.000 LF	0.25000	4051.50	0.30000	4861.80	0.27000	4375.62
0605 0715 1 70 LIGHTING CONDUCTORS, REMOVE & SALVAGE, FDOT OWNS	3419.000 LF	0.40000	1367.60	0.30000	1025.70	0.43000	1470.17
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	4613.000 LF	2.50000	11532.50	4.50000	20758.50	2.71000	12501.23
0615 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	15.000 EA	4400.00000	66000.00	4000.00000	60000.00	4664.94000	69974.10
0620 0715 4600 LIGHT POLE COMPLETE, REMOVE	25.000 EA	170.00000	4250.00	255.00000	6375.00	185.51000	4637.75
0625 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8500.00000	8500.00	12200.00000	12200.00	9123.75000	9123.75
0630 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	350.00000	350.00	340.00000	340.00	371.03000	371.03
0635 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	11.000 EA	1100.00000	12100.00	1650.00000	18150.00	1139.11000	12530.21
0640 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	33.000 EA	540.00000	17820.00	280.00000	9240.00	573.90000	18938.70

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0645 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	110.00000	440.00	43.00000	172.00	120.42000	481.68
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	22.000 EA	330.00000	7260.00	470.00000	10340.00	352.58000	7756.76
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	13.000 EA	220.00000	2860.00	470.00000	6110.00	229.99000	2989.87
0660 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	7.000 EA	5800.00000	40600.00	5850.00000	40950.00	6183.75000	43286.25
0665 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	13.000 EA	5400.00000	70200.00	5350.00000	69550.00	5717.26000	74324.38
SECTION 0003 TOTALS		$	411,591.60	$	392,462.50	$	441,240.79
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0670 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	335.000 LF	17.00000	5695.00	17.00000	5695.00	18.44000	6177.40
0675 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1600.00000	1600.00	900.00000	900.00	1703.24000	1703.24
0680 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	10700.00000	10700.00	3850.00000	3850.00	11401.98000	11401.98
0685 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	12350.000 LF	1.00000	12350.00	7.00000	86450.00	1.08000	13338.00
0690 0780 1 51 ITS ELECTRICAL POWER,ADJUST & MODIFY, SERVICE	1.000 AS	730.00000	730.00	85.00000	85.00	775.68000	775.68
0695 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	3305.000 LF	1.00000	3305.00	1.50000	4957.50	1.08000	3569.40
0700 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	8055.000 LF	0.20000	1611.00	0.40000	3222.00	0.22000	1772.10

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0705 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	55.000 LF	1.60000	88.00	49.00000	2695.00	1.74000	95.70
0710 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6715.000 LF	2.20000	14773.00	2.50000	16787.50	2.39000	16048.85
0715 0783 1700 ITS FIBER OPTIC CABLE, REMOVE & STOCKPILE	5575.000 LF	1.10000	6132.50	1.00000	5575.00	1.19000	6634.25
0720 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	150.000 EA	56.00000	8400.00	65.00000	9750.00	60.21000	9031.50
0725 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	990.00000	1980.00	1150.00000	2300.00	1055.58000	2111.16
0730 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	62.00000	186.00	72.00000	216.00	66.18000	198.54
0735 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	21.00000	735.00	19.00000	665.00	22.78000	797.30
0740 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	8160.000 LF	5.50000	44880.00	10.00000	81600.00	5.97000	48715.20
0745 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	8260.000 LF	1.10000	9086.00	0.40000	3304.00	1.19000	9829.40
0750 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	1500.00000	7500.00	885.00000	4425.00	1638.15000	8190.75
0755 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	6.000 EA	81.00000	486.00	85.00000	510.00	86.25000	517.50
0760 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2900.00000	2900.00	1750.00000	1750.00	3081.03000	3081.03
0765 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	9.000 EA	600.00000	5400.00	280.00000	2520.00	645.50000	5809.50
0770 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	81.00000	567.00	43.00000	301.00	86.25000	603.75

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0775 0783 8 5 ITS MULTI-CONDUCTOR COMMUNICATION CABLE ADJUST/MODIFY	3210.000 LF	5.00000	16050.00	0.90000	2889.00	5.42000	17398.20
0780 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	1600.00000	1600.00	2750.00000	2750.00	1692.40000	1692.40
0785 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	460.00000	460.00	2250.00000	2250.00	495.79000	495.79
0790 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	260.00000	260.00	515.00000	515.00	276.64000	276.64
0795 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	2.000 EA	3500.00000	7000.00	3800.00000	7600.00	3699.40000	7398.80
0800 0786 1 51 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY, MICROWAVE	1.000 EA	2000.00000	2000.00	515.00000	515.00	2115.49000	2115.49
SECTION 0004 TOTALS		$	166,474.50	$	254,077.00	$	179,779.55
CONTRACT TOTALS		$	7,233,333.33	$	7,323,286.00	$	7,470,792.28

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253135201	LUMP	300000.00000	300000.00	974000.00000	974000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41253135201	400.000 LS	607425.75000	607425.75	1559020.00000	1559020.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	40.00000	2880.00	45.00000	3240.00		
0020 0102 60 WORK ZONE SIGN	6140.000 ED	0.35000	2149.00	0.28000	1719.20		
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5662.000 LF	20.55000	116354.10	22.50000	127395.00		
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	708.000 LF	32.90000	23293.20	42.80000	30302.40		
0035 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	7341.000 LF	6.30000	46248.30	5.00000	36705.00		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	19645.000 ED	0.19000	3732.55	0.25000	4911.25		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	1.17000	9.36	5.40000	43.20		
0050 0102 76 ADVANCE WARNING ARROW PANEL	18.000 ED	11.65000	209.70	15.00000	270.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1608.000 ED	0.40000	643.20	0.43000	691.44		
0060 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	1483.000 EA	3.80000	5635.40	3.20000	4745.60		
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	35360.000 ED	0.15000	5304.00	0.16000	5657.60		
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1166.00000	9328.00	1750.00000	14000.00		
0075 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	21.000 ED	35.00000	735.00	32.10000	674.10		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102150 1 PORTABLE REGULATORY, SIGN	12.000 ED	9.30000	111.60	21.40000	256.80		
0085 0102150 2 RADAR SPEED DISPLAY UNIT	12.000 ED	11.65000	139.80	16.10000	193.20		
0090 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	215.000 SY	14.25000	3063.75	10.20000	2193.00		
0095 0104 10 2 SYNTHETIC BALES	1014.000 LF	6.70000	6793.80	15.00000	15210.00		
0100 0104 11 FLOATING TURBIDITY BARRIER	260.000 LF	8.50000	2210.00	7.90000	2054.00		
0105 0104 13 1 STAKED SILT FENCE, TYPE III	4095.000 LF	0.76000	3112.20	1.25000	5118.75		
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	6000.00000	12000.00	2542.50000	5085.00		
0115 0104 16 ROCK BAG	60.000 EA	3.50000	210.00	7.40000	444.00		
0120 0109 71 5 FIELD OFFICE,1500 SQ FT	440.000 DA	120.00000	52800.00	135.00000	59400.00		
0125 0110 1 1 CLEARING & GRUBBING 41253135201	10.090 LS	110000.00000	110000.00	606030.00000	606030.00		
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	79.000 SY	100.00000	7900.00	72.00000	5688.00		
0135 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41253135201	LUMP	781.00000	781.00	2500.00000	2500.00		
0140 0120 1 REGULAR EXCAVATION	7588.000 CY	4.20000	31869.60	15.00000	113820.00		
0145 0120 6 EMBANKMENT	12479.000 CY	10.00000	124790.00	20.00000	249580.00		
0150 0160 4 TYPE B STABILIZATION	17903.000 SY	7.35000	131587.05	4.50000	80563.50		
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21493.000 SY	4.00000	85972.00	4.20000	90270.60		
0160 0285706 OPTIONAL BASE, BASE GROUP 06	534.000 SY	10.00000	5340.00	8.60000	4592.40		
0165 0285707 OPTIONAL BASE, BASE GROUP 07	2759.000 SY	10.75000	29659.25	8.90000	24555.10		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0285708 OPTIONAL BASE, BASE GROUP 08	790.000 SY	12.20000	9638.00	9.50000	7505.00		
0175 0285712 OPTIONAL BASE, BASE GROUP 12	1578.000 SY	14.60000	23038.80	11.30000	17831.40		
0180 0285715 OPTIONAL BASE, BASE GROUP 15	1013.000 SY	49.00000	49637.00	108.00000	109404.00		
0185 0287 1 ASPHALT TREATED PERMEABLE BASE	1359.000 CY	218.00000	296262.00	400.00000	543600.00		
0190 0288001 CEMENT TREATED PERMEABLE BASE	106.000 CY	230.00000	24380.00	314.00000	33284.00		
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4899.000 SY	2.75000	13472.25	2.00000	9798.00		
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	15674.000 SY	2.90000	45454.60	2.50000	39185.00		
0205 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3686.000 SY	3.20000	11795.20	4.00000	14744.00		
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3529.800 TN	100.00000	352980.00	140.00000	494172.00		
0215 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	459.200 TN	110.00000	50512.00	140.00000	64288.00		
0220 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1870.100 TN	110.00000	205711.00	175.00000	327267.50		
0225 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	741.600 TN	170.00000	126072.00	200.00000	148320.00		
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	210.200 TN	135.50000	28482.10	350.00000	73570.00		
0235 0350 1 14 PLAIN CEMENT CONCRETE PAVEMENT, 14"	10621.000 SY	83.65000	888446.65	73.80000	783829.80		
0240 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	946.00000	4730.00	400.00000	2000.00		
0245 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	39.300 CY	1131.00000	44448.30	1000.00000	39300.00		
0250 0415 1 3 REINFORCING STEEL- RETAINING WALL	4575.000 LB	1.25000	5718.75	1.00000	4575.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	10.000 EA	3900.00000	39000.00	2430.00000	24300.00		
0260 0425 1601 INLETS, DT BOT, TYPE J, <10'	3.000 EA	3770.00000	11310.00	2297.00000	6891.00		
0265 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	4896.00000	4896.00	2519.00000	2519.00		
0270 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	3180.00000	3180.00	1727.00000	1727.00		
0275 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	15494.00000	15494.00	15273.00000	15273.00		
0280 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1049.000 LF	56.85000	59635.65	60.30000	63254.70		
0285 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	2096.000 LF	76.95000	161287.20	90.40000	189478.40		
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	485.00000	4365.00	532.00000	4788.00		
0295 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	243.000 LF	28.00000	6804.00	25.00000	6075.00		
0300 0455133 3 SHEET PILING STEEL, F&I PERMANENT	27164.000 SF	24.00000	651936.00	25.00000	679100.00		
0305 0520 6 SHOULDER GUTTER- CONCRETE	452.000 LF	26.90000	12158.80	20.00000	9040.00		
0310 0521 1 MEDIAN CONCRETE BARRIER WALL	85.000 LF	109.00000	9265.00	90.00000	7650.00		
0315 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	46.000 LF	109.00000	5014.00	90.00000	4140.00		
0320 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	2581.000 LF	278.00000	717518.00	234.30000	604728.30		
0325 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	317.000 LF	108.00000	34236.00	90.00000	28530.00		
0330 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	113.000 LF	357.00000	40341.00	300.00000	33900.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0521 73 CONCRETE BARRIER WALL, REMOVAL	85.000 LF	23.30000	1980.50	45.00000	3825.00		
0340 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	91.50000	640.50	75.00000	525.00		
0345 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	66.000 SY	67.00000	4422.00	85.00000	5610.00		
0350 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1069.200 TN	73.85000	78960.42	73.30000	78372.36		
0355 0536 1 1 GUARDRAIL -ROADWAY	1887.500 LF	15.00000	28312.50	15.40000	29067.50		
0360 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	250.00000	500.00	205.00000	410.00		
0365 0536 73 GUARDRAIL REMOVAL	700.000 LF	1.75000	1225.00	3.00000	2100.00		
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1954.00000	7816.00	1340.00000	5360.00		
0375 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	700.00000	3500.00	685.00000	3425.00		
0380 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	1.000 EA	21555.00000	21555.00	20200.00000	20200.00		
0385 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.400 PM	5483.60000	7677.04	2000.00000	2800.00		
0390 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1139.000 LF	10.80000	12301.20	12.00000	13668.00		
0395 0570 1 2 PERFORMANCE TURF, SOD	21493.000 SY	2.12000	45565.16	3.00000	64479.00		
0400 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	196.000 SY	2.45000	480.20	12.10000	2371.60		
0405 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.620 NM	921.00000	6097.02	1010.00000	6686.20		
0410 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4820.000 LF	0.29000	1397.80	0.35000	1687.00		
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1594.000 LF	1.17000	1864.98	1.00000	1594.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	4.105 GM	525.00000	2155.13	350.00000	1436.75		
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	15.000 EA	46.65000	699.75	40.00000	600.00		
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	17.50000	262.50	25.00000	375.00		
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.557 NM	921.00000	3276.00	1010.00000	3592.57		
0440 0999 16 PARTNERING, DO NOT BID 41253135201	LUMP	3300.00000	3300.00	3300.00000	3300.00		
0445 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3000.00000	60000.00	3000.00000	60000.00		
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253135201	LUMP	82000.00000	82000.00	82000.00000	82000.00		
SECTION 0001 TOTALS			$ 6,065,495.61		$ 8,818,482.22		$
SECTION 0002 SIGNING							
0455 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1116.00000	4464.00	957.00000	3828.00		
0460 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	8580.00000	8580.00	7355.00000	7355.00		
0465 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	5533.00000	11066.00	4743.00000	9486.00		
0470 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2693.00000	2693.00	2310.00000	2310.00		
0475 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	2.000 AS	266802.00000	533604.00	228700.00000	457400.00		
0480 0700 38058 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S OVER 700	1.000 AS	329835.00000	329835.00	282700.00000	282700.00		
0485 0700 48 16 SIGN PANELS, F&I, 501 - 600	1.000 EA	14191.00000	14191.00	12165.00000	12165.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0700 48 17 SIGN PANELS, F&I, 601 - 700	1.000 EA	17205.00000	17205.00	14747.00000	14747.00		
0495 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	2590.00000	2590.00	2220.00000	2220.00		
0500 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	525.00000	5775.00	451.00000	4961.00		
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	52.50000	1522.50	55.00000	1595.00		
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	705.000 EA	4.38000	3087.90	4.00000	2820.00		
0515 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.520 GM	583.00000	303.16	380.00000	197.60		
0520 0710 11342 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 8"	224.000 LF	0.58000	129.92	5.00000	1120.00		
0525 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.538 NM	3325.00000	5113.85	3150.00000	4844.70		
0530 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2660.000 LF	1.11000	2952.60	1.00000	2660.00		
0535 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	646.000 LF	3.09000	1996.14	3.00000	1938.00		
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.525 GM	1166.00000	1778.15	1300.00000	1982.50		
0545 0711 11142 THERMOPLASTIC, STANDARD, WHITE, SKIP, 8	882.000 LF	1.34000	1181.88	2.00000	1764.00		
0550 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	175.00000	875.00	160.00000	800.00		
0555 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	5.000 EA	110.00000	550.00	55.00000	275.00		
0560 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.601 NM	3325.00000	5323.33	3100.00000	4963.10		
0565 0711 17 THERMOPLASTIC, REMOVE	367.000 SF	11.65000	4275.55	5.00000	1835.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	1.000 EA	583.00000	583.00	500.00000	500.00		
SECTION 0002 TOTALS		$	959,675.98	$	824,466.90	$	
SECTION 0003 LIGHTING							
0575 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	946.00000	4730.00	800.00000	4000.00		
0580 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3514.000 LF	16.30000	57278.20	14.00000	49196.00		
0585 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	6.000 EA	2131.00000	12786.00	1770.00000	10620.00		
0590 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	36009.000 LF	1.80000	64816.20	1.55000	55813.95		
0595 0715 1 19 LIGHTING CONDUCTORS, F&I, SPECIAL	3419.000 LF	5.55000	18975.45	4.65000	15898.35		
0600 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	16206.000 LF	0.28000	4537.68	0.20000	3241.20		
0605 0715 1 70 LIGHTING CONDUCTORS, REMOVE & SALVAGE, FDOT OWNS	3419.000 LF	0.31000	1059.89	0.30000	1025.70		
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	4613.000 LF	4.85000	22373.05	3.50000	16145.50		
0615 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	15.000 EA	4366.00000	65490.00	3625.00000	54375.00		
0620 0715 4600 LIGHT POLE COMPLETE, REMOVE	25.000 EA	271.00000	6775.00	225.00000	5625.00		
0625 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	12938.00000	12938.00	10740.00000	10740.00		
0630 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	361.00000	361.00	300.00000	300.00		
0635 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	11.000 EA	1746.00000	19206.00	1450.00000	15950.00		
0640 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	33.000 EA	297.90000	9830.70	250.00000	8250.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	45.20000	180.80	40.00000	160.00		
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	22.000 EA	496.00000	10912.00	415.00000	9130.00		
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	13.000 EA	496.00000	6448.00	415.00000	5395.00		
0660 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	7.000 EA	6212.00000	43484.00	5160.00000	36120.00		
0665 0715513150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 50'	13.000 EA	5684.00000	73892.00	4720.00000	61360.00		
SECTION 0003 TOTALS		$	436,073.97	$	363,345.70	$	
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0670 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	335.000 LF	18.35000	6147.25	16.00000	5360.00		
0675 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	951.00000	951.00	790.00000	790.00		
0680 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	4082.00000	4082.00	3390.00000	3390.00		
0685 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	12350.000 LF	7.25000	89537.50	6.05000	74717.50		
0690 0780 1 51 ITS ELECTRICAL POWER,ADJUST & MODIFY, SERVICE	1.000 AS	90.00000	90.00	76.00000	76.00		
0695 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	3305.000 LF	1.35000	4461.75	1.20000	3966.00		
0700 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	8055.000 LF	0.45000	3624.75	0.40000	3222.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0705 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	55.000 LF	52.00000	2860.00	44.00000	2420.00		
0710 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6715.000 LF	2.70000	18130.50	2.50000	16787.50		
0715 0783 1700 ITS FIBER OPTIC CABLE, REMOVE & STOCKPILE	5575.000 LF	1.30000	7247.50	1.10000	6132.50		
0720 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	150.000 EA	68.00000	10200.00	58.00000	8700.00		
0725 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	1206.00000	2412.00	1005.00000	2010.00		
0730 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	3.000 EA	75.50000	226.50	63.00000	189.00		
0735 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	35.000 LF	19.60000	686.00	16.50000	577.50		
0740 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	8160.000 LF	11.40000	93024.00	9.60000	78336.00		
0745 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	8260.000 LF	0.46000	3799.60	0.40000	3304.00		
0750 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	935.00000	4675.00	780.00000	3900.00		
0755 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	6.000 EA	90.45000	542.70	75.00000	450.00		
0760 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	1870.00000	1870.00	1555.00000	1555.00		
0765 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	9.000 EA	297.00000	2673.00	250.00000	2250.00		
0770 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	45.20000	316.40	38.00000	266.00		

CALL ORDER: 019 PROPOSAL ID: T7206 LETTING DATE: 03/25/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(11) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0783 8 5 ITS MULTI-CONDUCTOR COMMUNICATION CABLE ADJUST/MODIFY	3210.000 LF	0.90000	2889.00	0.75000	2407.50		
0780 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	2928.00000	2928.00	2450.00000	2450.00		
0785 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2365.00000	2365.00	2000.00000	2000.00		
0790 0785 2500 ITS FIELD CABINET, ADJUST/MODIFY	1.000 EA	542.00000	542.00	500.00000	500.00		
0795 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	2.000 EA	3997.00000	7994.00	3320.00000	6640.00		
0800 0786 1 51 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY, MICROWAVE	1.000 EA	542.00000	542.00	450.00000	450.00		
SECTION 0004 TOTALS		$	274,817.45	$	232,846.50	$	
CONTRACT TOTALS		$	7,736,063.01	$	10,239,141.32	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.