VENDOR RANKING

CALL ORDER : 005
LETTING DATE : 05/20/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2282
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 1, 2009.

The improvements under this contract consist of replacement of the bridge over Black Creek and reconstruction of the roadway approaches on CR 209.

FINPROJ(S) : 21156025201 (*)
F.A. NO. : 2896004S
COUNTIES : CLAY

LOCAL NAME : CR 209/ BLACK CREEK
PROJ LIMITS : BRIDGE # 710028
ROAD NAME : CR 209

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY OF INDIANA, LLC	Responsive	Winning bid	$ 13,266,870.73	0.00%
2	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 14,250,995.85	7.41%
3	UNITED CONTRACTORS INC	Responsive	Non-Winning Bid	$ 14,559,575.00	9.74%
4	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 14,562,413.30	9.76%
5	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 14,851,447.80	11.94%
6	BALFOUR BEATTY INFRASTRUCTURE, INC.	Responsive	Non-Winning Bid	$ 15,118,744.09	13.95%
7	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 15,271,736.82	15.11%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 15,470,590.36	16.61%
9	AUSTIN BRIDGE & ROAD	Responsive	Non-Winning Bid	$ 20,153,808.12	51.91%

CALL ORDER : 005
LETTING DATE : 05/20/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2282
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The department anticipates awarding this project within 15 days. An additional posting date has been added due to an anticipated posting of June 1, 2009.

The improvements under this contract consist of replacement of the bridge over Black Creek and reconstruction of the roadway approaches on CR 209.

FINPROJ(S) : 21156025201 (*)
F.A. NO. : 2896004S
COUNTIES : CLAY

LOCAL NAME : CR 209/ BLACK CREEK
PROJ LIMITS : BRIDGE # 710028
ROAD NAME : CR 209

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21156025201	15413.000 LS	400000.00000	400000.00	350000.00000	350000.00	270000.00000	270000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1505.900 CY	550.00000	828245.00	550.00000	828245.00	646.00000	972811.40
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	219.800 CY	250.00000	54950.00	195.00000	42861.00	250.00000	54950.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	832.800 CY	550.00000	458040.00	700.00000	582960.00	747.00000	622101.60
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3980.000 SY	4.00000	15920.00	5.00000	19900.00	4.56000	18148.80
0030 0400147 COMPOSITE NEOPRENE PADS	53.100 CF	760.00000	40356.00	600.00000	31860.00	950.00000	50445.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	339555.000 LB	0.50000	169777.50	0.60000	203733.00	0.90000	305599.50
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	142404.000 LB	0.50000	71202.00	0.64000	91138.56	0.92000	131011.68
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	40160.000 LB	0.50000	20080.00	0.60000	24096.00	0.90000	36144.00
0050 0450 1 2 PRESTRESSED BEAMS, TYPE III	5080.000 LF	86.00000	436880.00	110.00000	558800.00	127.00000	645160.00
0055 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	14950.000 LF	35.00000	523250.00	41.00000	612950.00	45.00000	672750.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0060 0455 35 9 STEEL PILING, SPECIAL	1080.000 LF	270.00000	291600.00	160.00000	172800.00	182.00000	196560.00
0065 0455 35 22 STEEL PILING, 24" DIA. PIPE	255.000 LF	140.00000	35700.00	100.00000	25500.00	177.00000	45135.00
0070 0455 88 4 DRILLED SHAFT, 42" DIA	2531.000 LF	260.00000	658060.00	145.00000	366995.00	329.00000	832699.00
0075 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	828.000 LF	105.00000	86940.00	325.00000	269100.00	104.00000	86112.00
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	160.000 LF	90.00000	14400.00	195.00000	31200.00	20.00000	3200.00
0085 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	2412.000 LF	125.00000	301500.00	65.00000	156780.00	172.00000	414864.00
0090 0455142 CROSSHOLE SONIC LOGGING	32.000 EA	2500.00000	80000.00	1900.00000	60800.00	1323.00000	42336.00
0095 0455144 9 TEST PILES - STEEL, SPECIAL	305.000 LF	500.00000	152500.00	300.00000	91500.00	251.00000	76555.00
0100 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	235.000 LF	175.00000	41125.00	150.00000	35250.00	150.00000	35250.00
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	170.000 LF	62.00000	10540.00	50.00000	8500.00	125.00000	21250.00
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1121.000 LF	26.00000	29146.00	30.00000	33630.00	26.00000	29146.00
0115 0470 1 TREATED TIMBER, STRUCTURAL	36.300 MB	7500.00000	272250.00	8500.00000	308550.00	9800.00000	355740.00
0120 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE 21156025201	LUMP	70000.00000	70000.00	60000.00000	60000.00	75445.00000	75445.00
0125 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2700.000 SY	6.75000	18225.00	2.75000	7425.00	3.00000	8100.00
0130 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	1121.000 LF	50.00000	56050.00	45.00000	50445.00	88.00000	98648.00
0135 0530 1 RIPRAP, SAND-CEMENT	52.500 CY	450.00000	23625.00	350.00000	18375.00	391.00000	20527.50
0140 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	2905.300 TN	44.00000	127833.20	45.00000	130738.50	68.00000	197560.40

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0145 0530 74 BEDDING STONE	1034.700 TN	45.00000	46561.50	33.00000	34145.10	59.00000	61047.30
SECTION 0001 TOTALS			$ 5,334,756.20		$ 5,208,277.16		$ 6,379,297.18
SECTION 0002 ROADWAY							
0150 0101 1 MOBILIZATION 21156025201	LUMP	1200000.00000	1200000.00	1420000.00000	1420000.00	518920.81000	518920.81
0155 0102 1 MAINTENANCE OF TRAFFIC 21156025201	720.000 LS	200000.00000	200000.00	800000.00000	800000.00	198195.40000	198195.40
0160 0102 2 1 SPECIAL DETOUR 1 21156025201	LUMP	1250000.00000	1250000.00	1600000.00000	1600000.00	963816.18000	963816.18
0165 0102 2 2 SPECIAL DETOUR 2 21156025201	LUMP	75000.00000	75000.00	20000.00000	20000.00	174060.55000	174060.55
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	185.000 CY	50.00000	9250.00	67.50000	12487.50	63.00000	11655.00
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	101.00000	4040.00	50.00000	2000.00	45.00000	1800.00
0180 0102 60 WORK ZONE SIGN	28670.000 ED	0.28000	8027.60	0.25000	7167.50	0.22000	6307.40
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4894.000 LF	2.50000	12235.00	9.10000	44535.40	18.38000	89951.72
0190 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	394.000 LF	100.00000	39400.00	60.00000	23640.00	37.96000	14956.24
0195 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1577.000 LF	21.00000	33117.00	3.50000	5519.50	4.40000	6938.80
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46700.000 ED	0.18000	8406.00	0.16000	7472.00	0.20000	9340.00
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1300.000 ED	0.35000	455.00	0.40000	520.00	0.35000	455.00
0210 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.40000	2880.00	0.40000	2880.00	0.35000	2520.00
0215 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2654.000 EA	3.00000	7962.00	3.03000	8041.62	3.00000	7962.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0220 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	22415.000 ED	0.10000	2241.50	0.14000	3138.10	0.15000	3362.25
0225 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	42.000 LO	1150.00000	48300.00	750.00000	31500.00	1059.00000	44478.00
0230 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1440.000 ED	13.00000	18720.00	20.00000	28800.00	15.48000	22291.20
0235 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1699.000 LF	2.25000	3822.75	1.67000	2837.33	1.65000	2803.35
0240 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	1843.000 LF	2.25000	4146.75	1.67000	3077.81	1.65000	3040.95
0245 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	375.000 SY	9.99000	3746.25	3.40000	1275.00	5.09000	1908.75
0250 0104 6 TEMPORARY SLOPE DRAIN	520.000 LF	15.00000	7800.00	40.00000	20800.00	39.00000	20280.00
0255 0104 10 2 SYNTHETIC BALES	750.000 LF	25.00000	18750.00	10.00000	7500.00	12.29000	9217.50
0260 0104 11 FLOATING TURBIDITY BARRIER	162.000 LF	50.00000	8100.00	60.00000	9720.00	8.99000	1456.38
0265 0104 13 1 STAKED SILT FENCE, TYPE III	13770.000 LF	5.00000	68850.00	3.50000	48195.00	0.93000	12806.10
0270 0104 16 ROCK BAG	252.000 EA	15.00000	3780.00	20.00000	5040.00	4.93000	1242.36
0275 0110 1 1 CLEARING & GRUBBING 21156025201	15.500 LS	200000.00000	200000.00	430000.00000	430000.00	158402.07000	158402.07
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1413.000 SY	10.00000	14130.00	5.00000	7065.00	7.92000	11190.96
0285 0110 7 1 MAILBOX, F&I SINGLE	15.000 EA	160.00000	2400.00	300.00000	4500.00	77.91000	1168.65
0290 0120 1 REGULAR EXCAVATION	27640.000 CY	5.00000	138200.00	5.40000	149256.00	3.43000	94805.20
0295 0120 4 SUBSOIL EXCAVATION	16749.000 CY	25.00000	418725.00	11.00000	184239.00	6.56000	109873.44
0300 0120 6 EMBANKMENT	51890.000 CY	10.00000	518900.00	9.00000	467010.00	6.99000	362711.10

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0305 0285701 OPTIONAL BASE, BASE GROUP 01	535.000 SY	35.00000	18725.00	25.00000	13375.00	28.71000	15359.85
0310 0285711 OPTIONAL BASE, BASE GROUP 11	2441.000 SY	45.00000	109845.00	40.00000	97640.00	40.05000	97762.05
0315 0285712 OPTIONAL BASE, BASE GROUP 12	13087.000 SY	38.00000	497306.00	37.00000	484219.00	40.93000	535650.91
0320 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5669.000 SY	3.25000	18424.25	3.50000	19841.50	5.33000	30215.77
0325 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1589.000 TN	95.00000	150955.00	90.00000	143010.00	88.75000	141023.75
0330 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1407.800 TN	105.00000	147819.00	95.00000	133741.00	108.85000	153239.03
0335 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	500.00000	32550.00	200.00000	13020.00	401.15000	26114.87
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	11.500 CY	600.00000	6900.00	850.00000	9775.00	651.62000	7493.63
0345 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	500.00000	2500.00	650.00000	3250.00	751.96000	3759.80
0350 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	2800.00000	47600.00	5500.00000	93500.00	4025.61000	68435.37
0355 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3000.00000	15000.00	5500.00000	27500.00	4608.81000	23044.05
0360 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	3500.00000	7000.00	6250.00000	12500.00	6837.42000	13674.84
0365 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	4000.00000	20000.00	6750.00000	33750.00	6207.67000	31038.35
0370 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1800.00000	5400.00	3250.00000	9750.00	1770.78000	5312.34
0375 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	2500.00000	5000.00	4750.00000	9500.00	3262.91000	6525.82
0380 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3000.00000	3000.00	5500.00000	5500.00	3457.68000	3457.68
0385 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	2200.00000	2200.00	4500.00000	4500.00	3446.23000	3446.23
0390 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	1900.00000	7600.00	4250.00000	17000.00	2793.64000	11174.56

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0395 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	4050.00000	4050.00	6000.00000	6000.00	4317.77000	4317.77
0400 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	2300.00000	6900.00	5500.00000	16500.00	4619.85000	13859.55
0405 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2500.00000	5000.00	5000.00000	10000.00	3988.94000	7977.88
0410 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	4200.00000	21000.00	5500.00000	27500.00	4933.77000	24668.85
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	164.000 LF	100.00000	16400.00	47.00000	7708.00	39.91000	6545.24
0420 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3444.000 LF	55.00000	189420.00	52.00000	179088.00	39.21000	135039.24
0425 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1401.000 LF	120.00000	168120.00	99.00000	138699.00	73.07000	102371.07
0430 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	274.000 LF	210.00000	57540.00	230.00000	63020.00	123.35000	33797.90
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	33.000 CY	275.00000	9075.00	218.00000	7194.00	198.39000	6546.87
0440 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	1100.00000	13200.00	1500.00000	18000.00	1200.28000	14403.36
0445 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1500.00000	6000.00	1750.00000	7000.00	1362.69000	5450.76
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	2000.00000	8000.00	2150.00000	8600.00	2643.14000	10572.56
0455 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	3000.00000	3000.00	2850.00000	2850.00	3080.06000	3080.06
0460 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	81136.000 SF	0.01000	811.36	0.01000	811.36	25.00000	2028400.00
0465 0455133 3 SHEET PILING STEEL, F&I PERMANENT	31029.000 SF	20.00000	620580.00	27.50000	853297.50	15.00000	465435.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0470 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	928.000 LF	32.50000	30160.00	35.00000	32480.00	32.51000	30169.28
0475 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	755.000 SY	8.00000	6040.00	2.35000	1774.25	3.36000	2536.80
0480 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	1022.000 LF	36.00000	36792.00	40.00000	40880.00	35.06000	35831.32
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	6762.000 LF	15.00000	101430.00	18.50000	125097.00	17.78000	120228.36
0490 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	946.000 LF	180.00000	170280.00	104.00000	98384.00	141.39000	133754.94
0495 0522 1 SIDEWALK CONCRETE, 4" THICK	2950.000 SY	32.00000	94400.00	30.00000	88500.00	24.46000	72157.00
0500 0522 2 SIDEWALK CONCRETE, 6" THICK	860.000 SY	35.00000	30100.00	45.00000	38700.00	31.15000	26789.00
0505 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1097.000 TN	44.00000	48268.00	48.00000	52656.00	109.69000	120329.93
0510 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	193.900 TN	45.00000	8725.50	85.00000	16481.50	109.68000	21266.95
0515 0530 74 BEDDING STONE	390.700 TN	45.00000	17581.50	35.00000	13674.50	96.51000	37706.46
0520 0536 1 1 GUARDRAIL -ROADWAY	995.000 LF	13.65000	13581.75	15.00000	14925.00	16.73000	16646.35
0525 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	174.000 LF	22.75000	3958.50	80.00000	13920.00	48.25000	8395.50
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	113.000 LF	14.50000	1638.50	15.00000	1695.00	18.73000	2116.49
0535 0536 73 GUARDRAIL REMOVAL	771.000 LF	1.35000	1040.85	3.05000	2351.55	3.00000	2313.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1365.00000	1365.00	1850.00000	1850.00	1847.92000	1847.92
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	490.00000	980.00	825.00000	1650.00	724.19000	1448.38
0550 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1500.00000	1500.00	1850.00000	1850.00	1648.15000	1648.15

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0555 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	326.000 SY	55.00000	17930.00	55.00000	17930.00	105.58000	34419.08
0560 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9487.000 SF	20.00000	189740.00	20.00000	189740.00	18.41000	174655.67
0565 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3058.000 LF	7.60000	23240.80	9.00000	27522.00	7.52000	22996.16
0570 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	1400.00000	5600.00	2700.00000	10800.00	1398.43000	5593.72
0575 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	189.000 LF	350.00000	66150.00	360.00000	68040.00	346.11000	65414.79
0580 0570 1 2 PERFORMANCE TURF, SOD	37697.000 SY	5.99000	225805.03	1.75000	65969.75	1.57000	59184.29
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.063 NM	895.00000	4531.39	948.93000	4804.43	940.24000	4760.44
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1623.000 LF	0.65000	1054.95	0.32000	519.36	0.32000	519.36
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	791.000 LF	1.00000	791.00	0.76000	601.16	0.75000	593.25
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	900.000 LF	1.50000	1350.00	1.11000	999.00	1.10000	990.00
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	380.000 LF	2.00000	760.00	1.67000	634.60	1.65000	627.00
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.044 GM	600.00000	26.40	321.36000	14.14	317.73000	13.98
0615 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	40.00000	1000.00	25.25000	631.25	24.97000	624.25
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.173 NM	900.00000	4655.70	948.94000	4908.87	938.40000	4854.34

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(3) UNITED CONTRACTORS INC UNIT PRICE	 AMOUNT
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	605.000 LF	2.00000	1210.00	1.11000	671.55	1.10000	665.50
0630 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.612 GM	600.00000	367.20	352.39000	215.66	348.48000	213.27
0635 0999 16 PARTNERING, DO NOT BID 21156025201	LUMP	3500.00000	3500.00	3500.00000	3500.00	3500.00000	3500.00
0640 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21156025201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 7,909,659.53		$ 9,016,026.69		$ 8,157,723.30
SECTION 0003 SIGNING							
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	28.000 LF	35.00000	980.00	15.25000	427.00	14.98000	419.44
0655 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	28.000 LF	15.00000	420.00	6.00000	168.00	14.98000	419.44
0660 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	210.00000	4200.00	225.00000	4500.00	221.75000	4435.00
0665 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	95.00000	475.00	85.00000	425.00	79.91000	399.55
0670 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	35.00000	770.00	1.00000	22.00	1.00000	22.00
0675 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	375.00000	375.00	1000.00000	1000.00	938.95000	938.95
0680 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	235.00000	235.00	150.00000	150.00	109.87000	109.87
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21156025201	LUMP	15000.00000	15000.00	20000.00000	20000.00	15810.27000	15810.27
SECTION 0003 TOTALS			$ 22,455.00		$ 26,692.00		$ 22,554.52
CONTRACT TOTALS			$ 13,266,870.73		$ 14,250,995.85		$ 14,559,575.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21156025201	15413.000 LS	399000.00000	399000.00	288807.39000	288807.39	400000.00000	400000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1505.900 CY	740.00000	1114366.00	570.27000	858769.59	450.00000	677655.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	219.800 CY	740.00000	162652.00	236.64000	52013.47	225.00000	49455.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	832.800 CY	740.00000	616272.00	539.56000	449345.57	850.00000	707880.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3980.000 SY	7.00000	27860.00	0.50000	1990.00	4.42000	17591.60
0030 0400147 COMPOSITE NEOPRENE PADS	53.100 CF	500.00000	26550.00	585.37000	31083.15	650.00000	34515.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	339555.000 LB	1.50000	509332.50	0.49000	166381.95	0.60000	203733.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	142404.000 LB	1.50000	213606.00	0.43000	61233.72	0.60000	85442.40
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	40160.000 LB	1.50000	60240.00	0.53000	21284.80	0.60000	24096.00
0050 0450 1 2 PRESTRESSED BEAMS, TYPE III	5080.000 LF	150.00000	762000.00	107.08000	543966.40	125.00000	635000.00
0055 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	14950.000 LF	35.00000	523250.00	45.01000	672899.50	50.00000	747500.00
0060 0455 35 9 STEEL PILING, SPECIAL	1080.000 LF	175.00000	189000.00	292.39000	315781.20	250.00000	270000.00
0065 0455 35 22 STEEL PILING, 24" DIA. PIPE	255.000 LF	100.00000	25500.00	133.47000	34034.85	130.00000	33150.00
0070 0455 88 4 DRILLED SHAFT, 42" DIA	2531.000 LF	190.00000	480890.00	278.29000	704351.99	325.00000	822575.00
0075 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	828.000 LF	120.00000	99360.00	169.45000	140304.60	350.00000	289800.00
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	160.000 LF	125.00000	20000.00	144.37000	23099.20	150.00000	24000.00
0085 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	2412.000 LF	120.00000	289440.00	166.11000	400657.32	115.00000	277380.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0090 0455142 CROSSHOLE SONIC LOGGING	32.000 EA	1500.00000	48000.00	606.64000	19412.48	1300.00000	41600.00
0095 0455144 9 TEST PILES - STEEL, SPECIAL	305.000 LF	350.00000	106750.00	624.62000	190509.10	225.00000	68625.00
0100 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	235.000 LF	250.00000	58750.00	223.13000	52435.55	150.00000	35250.00
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	170.000 LF	30.00000	5100.00	46.19000	7852.30	55.00000	9350.00
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1121.000 LF	30.00000	33630.00	28.39000	31825.19	25.50000	28585.50
0115 0470 1 TREATED TIMBER, STRUCTURAL	36.300 MB	7000.00000	254100.00	6800.74000	246866.86	8000.00000	290400.00
0120 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE 21156025201	LUMP	60000.00000	60000.00	79218.53000	79218.53	75000.00000	75000.00
0125 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2700.000 SY	2.00000	5400.00	4.45000	12015.00	3.22000	8694.00
0130 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	1121.000 LF	35.00000	39235.00	101.64000	113938.44	65.92000	73896.32
0135 0530 1 RIPRAP, SAND-CEMENT	52.500 CY	250.00000	13125.00	483.44000	25380.60	250.00000	13125.00
0140 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	2905.300 TN	85.00000	246950.50	62.77000	182365.68	105.53000	306596.31
0145 0530 74 BEDDING STONE	1034.700 TN	75.00000	77602.50	63.88000	66096.64	92.86000	96082.24
SECTION 0001 TOTALS			$ 6,467,961.50		$ 5,793,921.07		$ 6,346,977.37
SECTION 0002 ROADWAY							
0150 0101 1 MOBILIZATION 21156025201	LUMP	1315000.00000	1315000.00	1509815.00000	1509815.00	1400000.00000	1400000.00
0155 0102 1 MAINTENANCE OF TRAFFIC 21156025201	720.000 LS	204050.00000	204050.00	191731.25000	191731.25	175000.00000	175000.00
0160 0102 2 1 SPECIAL DETOUR 1 21156025201	LUMP	675000.00000	675000.00	1096840.57000	1096840.57	965000.00000	965000.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0165 0102 2 2 SPECIAL DETOUR 2 21156025201	LUMP	180000.00000	180000.00	127939.19000	127939.19	170000.00000	170000.00
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	185.000 CY	65.00000	12025.00	45.59000	8434.15	59.39000	10987.15
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	40.00000	1600.00	44.00000	1760.00	60.00000	2400.00
0180 0102 60 WORK ZONE SIGN	28670.000 ED	0.30000	8601.00	0.27000	7740.90	0.25000	7167.50
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4894.000 LF	22.00000	107668.00	17.10000	83687.40	20.00000	97880.00
0190 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	394.000 LF	40.00000	15760.00	105.81000	41689.14	25.00000	9850.00
0195 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1577.000 LF	5.00000	7885.00	4.28000	6749.56	6.00000	9462.00
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46700.000 ED	0.20000	9340.00	0.17000	7939.00	0.16000	7472.00
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1300.000 ED	0.45000	585.00	0.43000	559.00	0.40000	520.00
0210 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.45000	3240.00	0.43000	3096.00	0.40000	2880.00
0215 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2654.000 EA	4.50000	11943.00	3.21000	8519.34	3.00000	7962.00
0220 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	22415.000 ED	0.20000	4483.00	0.15000	3362.25	0.14000	3138.10
0225 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	42.000 LO	800.00000	33600.00	774.86000	32544.12	725.00000	30450.00
0230 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1440.000 ED	17.00000	24480.00	16.03000	23083.20	15.00000	21600.00
0235 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1699.000 LF	2.20000	3737.80	2.14000	3635.86	1.65000	2803.35

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0240 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	1843.000 LF	1.80000	3317.40	2.14000	3944.02	1.65000	3040.95
0245 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	375.000 SY	6.00000	2250.00	1.34000	502.50	3.00000	1125.00
0250 0104 6 TEMPORARY SLOPE DRAIN	520.000 LF	38.00000	19760.00	8.29000	4310.80	36.50000	18980.00
0255 0104 10 2 SYNTHETIC BALES	750.000 LF	15.00000	11250.00	6.04000	4530.00	6.50000	4875.00
0260 0104 11 FLOATING TURBIDITY BARRIER	162.000 LF	10.00000	1620.00	6.15000	996.30	9.00000	1458.00
0265 0104 13 1 STAKED SILT FENCE, TYPE III	13770.000 LF	1.00000	13770.00	0.48000	6609.60	0.80000	11016.00
0270 0104 16 ROCK BAG	252.000 EA	5.00000	1260.00	2.67000	672.84	6.50000	1638.00
0275 0110 1 1 CLEARING & GRUBBING 21156025201	15.500 LS	163800.00000	163800.00	105728.19000	105728.19	152445.22000	152445.22
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1413.000 SY	8.00000	11304.00	8.38000	11840.94	7.65000	10809.45
0285 0110 7 1 MAILBOX, F&I SINGLE	15.000 EA	275.00000	4125.00	92.02000	1380.30	256.25000	3843.75
0290 0120 1 REGULAR EXCAVATION	27640.000 CY	3.40000	93976.00	3.17000	87618.80	3.30000	91212.00
0295 0120 4 SUBSOIL EXCAVATION	16749.000 CY	6.50000	108868.50	5.50000	92119.50	6.32000	105853.68
0300 0120 6 EMBANKMENT	51890.000 CY	6.85000	355446.50	6.10000	316529.00	6.73000	349219.70
0305 0285701 OPTIONAL BASE, BASE GROUP 01	535.000 SY	30.00000	16050.00	27.40000	14659.00	28.04000	15001.40
0310 0285711 OPTIONAL BASE, BASE GROUP 11	2441.000 SY	40.00000	97640.00	41.88000	102229.08	39.12000	95491.92
0315 0285712 OPTIONAL BASE, BASE GROUP 12	13087.000 SY	41.00000	536567.00	39.92000	522433.04	39.98000	523218.26
0320 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5669.000 SY	5.50000	31179.50	3.31000	18764.39	2.00000	11338.00
0325 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1589.000 TN	90.00000	143010.00	91.97000	146140.33	86.74000	137829.86

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0330 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1407.800 TN	110.00000	154858.00	99.18000	139625.60	106.37000	149747.69
0335 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	400.00000	26040.00	190.45000	12398.30	392.09000	25525.06
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	11.500 CY	650.00000	7475.00	541.80000	6230.70	626.92000	7209.58
0345 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	730.00000	3650.00	240.74000	1203.70	723.45000	3617.25
0350 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	4000.00000	68000.00	3117.58000	52998.86	3873.00000	65841.00
0355 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	4500.00000	22500.00	3428.46000	17142.30	4434.09000	22170.45
0360 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	6700.00000	13400.00	4089.79000	8179.58	6578.21000	13156.42
0365 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	6100.00000	30500.00	4336.00000	21680.00	5972.33000	29861.65
0370 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2000.00000	6000.00	2295.00000	6885.00	1703.65000	5110.95
0375 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	3300.00000	6600.00	2791.00000	5582.00	3139.21000	6278.42
0380 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3500.00000	3500.00	3304.00000	3304.00	3326.59000	3326.59
0385 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	3500.00000	3500.00	44553.00000	44553.00	3315.59000	3315.59
0390 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	2800.00000	11200.00	2026.00000	8104.00	2687.72000	10750.88
0395 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	4300.00000	4300.00	3293.00000	3293.00	4154.08000	4154.08
0400 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	4600.00000	13800.00	2743.00000	8229.00	4444.70000	13334.10
0405 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4000.00000	8000.00	2637.00000	5274.00	3837.72000	7675.44
0410 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	5000.00000	25000.00	3172.00000	15860.00	4746.72000	23733.60
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	164.000 LF	42.00000	6888.00	52.73000	8647.72	38.39000	6295.96

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0420 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3444.000 LF	39.00000	134316.00	49.83000	171614.52	37.72000	129907.68
0425 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1401.000 LF	72.00000	100872.00	82.81000	116016.81	70.35000	98560.35
0430 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	274.000 LF	120.00000	32880.00	128.28000	35148.72	118.81000	32553.94
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	33.000 CY	200.00000	6600.00	172.84000	5703.72	190.86000	6298.38
0440 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	1200.00000	14400.00	657.27000	7887.24	1154.78000	13857.36
0445 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1400.00000	5600.00	775.48000	3101.92	1311.03000	5244.12
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	2600.00000	10400.00	1705.64000	6822.56	2542.93000	10171.72
0455 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	3100.00000	3100.00	2701.78000	2701.78	2963.27000	2963.27
0460 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	81136.000 SF	19.00000	1541584.00	22.39000	1816635.04	19.41000	1574849.76
0465 0455133 3 SHEET PILING STEEL, F&I PERMANENT	31029.000 SF	10.00000	310290.00	23.84000	739731.36	29.86000	926525.94
0470 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	928.000 LF	33.00000	30624.00	34.95000	32433.60	32.55000	30206.40
0475 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	755.000 SY	3.50000	2642.50	2.79000	2106.45	3.22000	2431.10
0480 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	1022.000 LF	36.00000	36792.00	42.73000	43670.06	35.10000	35872.20
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	6762.000 LF	17.75000	120025.50	13.95000	94329.90	17.23000	116509.26
0490 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	946.000 LF	100.00000	94600.00	141.25000	133622.50	50.00000	47300.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0495 0522 1 SIDEWALK CONCRETE, 4" THICK	2950.000 SY	25.00000	73750.00	28.00000	82600.00	23.53000	69413.50
0500 0522 2 SIDEWALK CONCRETE, 6" THICK	860.000 SY	32.00000	27520.00	38.55000	33153.00	29.96000	25765.60
0505 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1097.000 TN	107.00000	117379.00	51.42000	56407.74	105.53000	115766.41
0510 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	193.900 TN	110.00000	21329.00	49.86000	9667.85	105.52000	20460.33
0515 0530 74 BEDDING STONE	390.700 TN	100.00000	39070.00	34.28000	13393.20	92.86000	36280.40
0520 0536 1 1 GUARDRAIL -ROADWAY	995.000 LF	15.00000	14925.00	14.62000	14546.90	13.96000	13890.20
0525 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	174.000 LF	25.00000	4350.00	24.41000	4247.34	23.31000	4055.94
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	113.000 LF	15.00000	1695.00	15.59000	1761.67	14.89000	1682.57
0535 0536 73 GUARDRAIL REMOVAL	771.000 LF	1.50000	1156.50	1.46000	1125.66	1.40000	1079.40
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1500.00000	1500.00	1468.00000	1468.00	1401.97000	1401.97
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	600.00000	1200.00	525.89000	1051.78	502.09000	1004.18
0550 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1600.00000	1600.00	1627.57000	1627.57	1553.92000	1553.92
0555 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	326.000 SY	50.00000	16300.00	57.54000	18758.04	5.00000	1630.00
0560 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9487.000 SF	20.00000	189740.00	20.58000	195242.46	15.00000	142305.00
0565 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3058.000 LF	10.00000	30580.00	8.05000	24616.90	7.53000	23026.74
0570 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	1500.00000	6000.00	1496.28000	5985.12	1400.00000	5600.00
0575 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	189.000 LF	350.00000	66150.00	344.14000	65042.46	338.25000	63929.25

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0580 0570 1 2 PERFORMANCE TURF, SOD	37697.000 SY	2.70000	101781.90	1.68000	63330.96	1.85000	69739.45
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.063 NM	1000.00000	5063.00	961.89000	4870.05	939.44000	4756.38
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1623.000 LF	0.35000	568.05	0.69000	1119.87	0.32000	519.36
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	791.000 LF	1.10000	870.10	1.07000	846.37	0.75000	593.25
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	900.000 LF	1.65000	1485.00	1.60000	1440.00	1.10000	990.00
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	380.000 LF	2.20000	836.00	2.14000	813.20	1.65000	627.00
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.044 GM	625.00000	27.50	534.32000	23.51	397.73000	17.50
0615 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	45.00000	1125.00	21.38000	534.50	25.00000	625.00
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.173 NM	1000.00000	5173.00	961.88000	4975.81	939.45000	4859.77
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	605.000 LF	2.25000	1361.25	1.39000	840.95	1.10000	665.50
0630 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.612 GM	650.00000	397.80	534.38000	327.04	348.86000	213.50
0635 0999 16 PARTNERING, DO NOT BID 21156025201	LUMP	3500.00000	3500.00	3500.00000	3500.00	3500.00000	3500.00
0640 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21156025201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 8,066,361.80		$ 9,029,969.45		$ 8,749,076.60
SECTION 0003 SIGNING							

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) BALFOUR BEATTY INFRASTRUCTURE, UNIT PRICE	 AMOUNT
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	28.000 LF	12.00000	336.00	8.08000	226.24	8.92000	249.76
0655 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	28.000 LF	4.00000	112.00	6.78000	189.84	1.87000	52.36
0660 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	210.00000	4200.00	224.87000	4497.40	255.00000	5100.00
0665 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	100.00000	500.00	40.11000	200.55	60.00000	300.00
0670 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	36.00000	792.00	10.03000	220.66	30.00000	660.00
0675 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	400.00000	400.00	667.05000	667.05	250.00000	250.00
0680 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	250.00000	250.00	180.49000	180.49	250.00000	250.00
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21156025201	LUMP	21500.00000	21500.00	21375.05000	21375.05	15828.00000	15828.00
SECTION 0003 TOTALS			$ 28,090.00		$ 27,557.28		$ 22,690.12
CONTRACT TOTALS			$ 14,562,413.30		$ 14,851,447.80		$ 15,118,744.09

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21156025201	15413.000 LS	131357.16000	131357.16	537100.00000	537100.00	1000000.00000	1000000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1505.900 CY	418.39000	630053.50	750.00000	1129425.00	620.00000	933658.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	219.800 CY	206.35000	45355.73	750.00000	164850.00	300.00000	65940.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	832.800 CY	454.69000	378665.83	750.00000	624600.00	700.00000	582960.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3980.000 SY	5.22000	20775.60	7.00000	27860.00	5.00000	19900.00
0030 0400147 COMPOSITE NEOPRENE PADS	53.100 CF	693.45000	36822.20	500.00000	26550.00	1000.00000	53100.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	339555.000 LB	0.62000	210524.10	2.00000	679110.00	1.00000	339555.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	142404.000 LB	0.62000	88290.48	2.00000	284808.00	1.00000	142404.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	40160.000 LB	0.62000	24899.20	2.00000	80320.00	1.00000	40160.00
0050 0450 1 2 PRESTRESSED BEAMS, TYPE III	5080.000 LF	99.16000	503732.80	151.50000	769620.00	165.00000	838200.00
0055 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	14950.000 LF	33.96000	507702.00	37.00000	553150.00	70.00000	1046500.00
0060 0455 35 9 STEEL PILING, SPECIAL	1080.000 LF	198.80000	214704.00	175.00000	189000.00	160.00000	172800.00
0065 0455 35 22 STEEL PILING, 24" DIA. PIPE	255.000 LF	97.67000	24905.85	100.00000	25500.00	75.00000	19125.00
0070 0455 88 4 DRILLED SHAFT, 42" DIA	2531.000 LF	258.87000	655199.97	240.00000	607440.00	315.00000	797265.00
0075 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	828.000 LF	141.00000	116748.00	120.00000	99360.00	115.00000	95220.00
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	160.000 LF	517.31000	82769.60	125.00000	20000.00	100.00000	16000.00
0085 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	2412.000 LF	46.23000	111506.76	160.00000	385920.00	152.00000	366624.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0090 0455142 CROSSHOLE SONIC LOGGING	32.000 EA	4024.97000	128799.04	1500.00000	48000.00	6000.00000	192000.00
0095 0455144 9 TEST PILES - STEEL, SPECIAL	305.000 LF	248.70000	75853.50	350.00000	106750.00	600.00000	183000.00
0100 0455144 22 TEST PILES - STEEL, 24" DIA PIPE	235.000 LF	129.38000	30404.30	250.00000	58750.00	450.00000	105750.00
0105 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	170.000 LF	121.78000	20702.60	30.00000	5100.00	25.00000	4250.00
0110 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1121.000 LF	31.69000	35524.49	30.00000	33630.00	35.00000	39235.00
0115 0470 1 TREATED TIMBER, STRUCTURAL	36.300 MB	8858.57000	321566.09	7000.00000	254100.00	15000.00000	544500.00
0120 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE 21156025201	LUMP	94583.33000	94583.33	60000.00000	60000.00	80000.00000	80000.00
0125 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2700.000 SY	1.53000	4131.00	2.00000	5400.00	3.50000	9450.00
0130 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	1121.000 LF	66.86000	74950.06	35.00000	39235.00	115.00000	128915.00
0135 0530 1 RIPRAP, SAND-CEMENT	52.500 CY	418.05000	21947.63	250.00000	13125.00	451.00000	23677.50
0140 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	2905.300 TN	65.83000	191255.90	85.00000	246950.50	94.00000	273098.20
0145 0530 74 BEDDING STONE	1034.700 TN	67.74000	70090.58	75.00000	77602.50	89.00000	92088.30
SECTION 0001 TOTALS			$ 4,853,821.30		$ 7,153,256.00		$ 8,205,375.00
SECTION 0002 ROADWAY							
0150 0101 1 MOBILIZATION 21156025201	LUMP	1549031.51000	1549031.51	1495000.00000	1495000.00	2000000.00000	2000000.00
0155 0102 1 MAINTENANCE OF TRAFFIC 21156025201	720.000 LS	1048667.55000	1048667.55	419145.00000	419145.00	100000.00000	100000.00
0160 0102 2 1 SPECIAL DETOUR 1 21156025201	LUMP	623301.61000	623301.61	58000.00000	58000.00	1000000.00000	1000000.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0165 0102 2 2 SPECIAL DETOUR 2 21156025201	LUMP	442758.88000	442758.88	17000.00000	17000.00	150000.00000	150000.00
0170 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	185.000 CY	24.27000	4489.95	22.00000	4070.00	25.00000	4625.00
0175 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	48.64000	1945.60	53.50000	2140.00	100.00000	4000.00
0180 0102 60 WORK ZONE SIGN	28670.000 ED	0.35000	10034.50	0.28000	8027.60	0.30000	8601.00
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4894.000 LF	27.40000	134095.60	14.00000	68516.00	20.00000	97880.00
0190 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	394.000 LF	52.74000	20779.56	24.00000	9456.00	48.00000	18912.00
0195 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1577.000 LF	5.69000	8973.13	4.50000	7096.50	5.55000	8752.35
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46700.000 ED	0.20000	9340.00	0.16000	7472.00	0.20000	9340.00
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1300.000 ED	0.43000	559.00	0.35000	455.00	0.40000	520.00
0210 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.50000	3600.00	0.40000	2880.00	0.50000	3600.00
0215 0102 78 REFLECTIVE PAVEMENT MARKER,TEMPORARY	2654.000 EA	6.21000	16481.34	4.00000	10616.00	3.50000	9289.00
0220 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	22415.000 ED	0.12000	2689.80	0.10000	2241.50	0.30000	6724.50
0225 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	42.000 LO	1118.37000	46971.54	900.00000	37800.00	1500.00000	63000.00
0230 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	1440.000 ED	18.02000	25948.80	14.50000	20880.00	25.00000	36000.00
0235 0102911 2 PAVEMENT MARKING REMOVABLE, WHITE-BLACK SOLID	1699.000 LF	2.49000	4230.51	2.00000	3398.00	2.00000	3398.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0240 0102912 2 PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	1843.000 LF	2.49000	4589.07	2.00000	3686.00	2.00000	3686.00
0245 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	375.000 SY	2.95000	1106.25	2.00000	750.00	3.50000	1312.50
0250 0104 6 TEMPORARY SLOPE DRAIN	520.000 LF	28.93000	15043.60	35.00000	18200.00	8.00000	4160.00
0255 0104 10 2 SYNTHETIC BALES	750.000 LF	7.02000	5265.00	6.00000	4500.00	7.00000	5250.00
0260 0104 11 FLOATING TURBIDITY BARRIER	162.000 LF	7.65000	1239.30	7.50000	1215.00	9.00000	1458.00
0265 0104 13 1 STAKED SILT FENCE, TYPE III	13770.000 LF	1.27000	17487.90	0.50000	6885.00	1.00000	13770.00
0270 0104 16 ROCK BAG	252.000 EA	8.88000	2237.76	4.00000	1008.00	5.00000	1260.00
0275 0110 1 1 CLEARING & GRUBBING 21156025201	15.500 LS	138633.52000	138633.52	1053000.00000	1053000.00	30000.00000	30000.00
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1413.000 SY	3.59000	5072.67	14.00000	19782.00	10.00000	14130.00
0285 0110 7 1 MAILBOX, F&I SINGLE	15.000 EA	109.24000	1638.60	125.00000	1875.00	175.00000	2625.00
0290 0120 1 REGULAR EXCAVATION	27640.000 CY	3.77000	104202.80	7.25000	200390.00	5.00000	138200.00
0295 0120 4 SUBSOIL EXCAVATION	16749.000 CY	25.98000	435139.02	12.50000	209362.50	11.00000	184239.00
0300 0120 6 EMBANKMENT	51890.000 CY	12.75000	661597.50	9.50000	492955.00	5.00000	259450.00
0305 0285701 OPTIONAL BASE, BASE GROUP 01	535.000 SY	36.15000	19340.25	37.00000	19795.00	13.50000	7222.50
0310 0285711 OPTIONAL BASE, BASE GROUP 11	2441.000 SY	49.23000	120170.43	42.00000	102522.00	11.50000	28071.50
0315 0285712 OPTIONAL BASE, BASE GROUP 12	13087.000 SY	50.15000	656313.05	40.00000	523480.00	29.00000	379523.00
0320 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5669.000 SY	6.59000	37358.71	5.09000	28855.21	3.20000	18140.80
0325 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1589.000 TN	109.39000	173820.71	84.62000	134461.18	91.00000	144599.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0330 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1407.800 TN	134.16000	188870.45	103.78000	146101.48	100.00000	140780.00
0335 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	494.51000	32192.60	382.53000	24902.70	187.00000	12173.70
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	11.500 CY	634.33000	7294.80	775.00000	8912.50	800.00000	9200.00
0345 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	677.29000	3386.45	580.00000	2900.00	500.00000	2500.00
0350 0425 1351 INLETS, CURB, TYPE P-5, <10'	17.000 EA	3500.45000	59507.65	2300.00000	39100.00	2700.00000	45900.00
0355 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3797.84000	18989.20	2700.00000	13500.00	3100.00000	15500.00
0360 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	4673.25000	9346.50	3800.00000	7600.00	4500.00000	9000.00
0365 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	4911.97000	24559.85	4300.00000	21500.00	6100.00000	30500.00
0370 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2338.83000	7016.49	2000.00000	6000.00	1700.00000	5100.00
0375 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	2226.61000	4453.22	3000.00000	6000.00	2900.00000	5800.00
0380 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3345.45000	3345.45	3900.00000	3900.00	4500.00000	4500.00
0385 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	4047.73000	4047.73	3600.00000	3600.00	3500.00000	3500.00
0390 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	3304.97000	13219.88	2800.00000	11200.00	2300.00000	9200.00
0395 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	4640.37000	4640.37	3300.00000	3300.00	4100.00000	4100.00
0400 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	3710.97000	11132.91	3400.00000	10200.00	3100.00000	9300.00
0405 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4453.28000	8906.56	3500.00000	7000.00	3200.00000	6400.00
0410 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	3906.73000	19533.65	4200.00000	21000.00	4700.00000	23500.00
0415 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	164.000 LF	43.29000	7099.56	22.00000	3608.00	35.00000	5740.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0420 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	3444.000 LF	49.25000	169617.00	33.00000	113652.00	44.00000	151536.00
0425 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1401.000 LF	82.71000	115876.71	54.00000	75654.00	74.00000	103674.00
0430 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	274.000 LF	140.65000	38538.10	87.00000	23838.00	210.00000	57540.00
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	33.000 CY	286.04000	9439.32	166.00000	5478.00	175.00000	5775.00
0440 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	962.44000	11549.28	1000.00000	12000.00	750.00000	9000.00
0445 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	1179.19000	4716.76	1100.00000	4400.00	1000.00000	4000.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SD	4.000 EA	2472.76000	9891.04	2900.00000	11600.00	1600.00000	6400.00
0455 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	1.000 EA	3694.66000	3694.66	4000.00000	4000.00	3200.00000	3200.00
0460 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	81136.000 SF	10.31000	836512.16	10.30000	835700.80	45.00000	3651120.00
0465 0455133 3 SHEET PILING STEEL, F&I PERMANENT	31029.000 SF	22.16000	687602.64	20.00000	620580.00	55.00000	1706595.00
0470 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	928.000 LF	40.45000	37537.60	33.00000	30624.00	39.00000	36192.00
0475 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	755.000 SY	3.17000	2393.35	3.75000	2831.25	2.75000	2076.25
0480 0515 2101 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	1022.000 LF	78.60000	80329.20	35.00000	35770.00	45.00000	45990.00
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	6762.000 LF	34.21000	231328.02	18.00000	121716.00	10.00000	67620.00
0490 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	946.000 LF	189.27000	179049.42	95.00000	89870.00	130.00000	122980.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0495 0522 1 SIDEWALK CONCRETE, 4" THICK	2950.000 SY	30.77000	90771.50	21.00000	61950.00	28.00000	82600.00
0500 0522 2 SIDEWALK CONCRETE, 6" THICK	860.000 SY	37.09000	31897.40	35.00000	30100.00	32.00000	27520.00
0505 0530 3 3 RIPRAP, RUBBLE, BANK AND SHORE	1097.000 TN	174.19000	191086.43	100.00000	109700.00	86.00000	94342.00
0510 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	193.900 TN	84.06000	16299.23	100.00000	19390.00	110.00000	21329.00
0515 0530 74 BEDDING STONE	390.700 TN	167.71000	65524.30	100.00000	39070.00	85.00000	33209.50
0520 0536 1 1 GUARDRAIL -ROADWAY	995.000 LF	17.00000	16915.00	18.45000	18357.75	13.75000	13681.25
0525 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	174.000 LF	28.38000	4938.12	18.95000	3297.30	23.00000	4002.00
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	113.000 LF	18.13000	2048.69	16.00000	1808.00	14.60000	1649.80
0535 0536 73 GUARDRAIL REMOVAL	771.000 LF	1.70000	1310.70	3.75000	2891.25	1.40000	1079.40
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1707.30000	1707.30	1700.00000	1700.00	1400.00000	1400.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	611.45000	1222.90	700.00000	1400.00	500.00000	1000.00
0550 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1892.34000	1892.34	1575.00000	1575.00	1525.00000	1525.00
0555 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	326.000 SY	100.86000	32880.36	60.00000	19560.00	80.85000	26357.10
0560 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9487.000 SF	27.47000	260607.89	13.80000	130920.60	11.00000	104357.00
0565 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	3058.000 LF	9.36000	28622.88	10.30000	31497.40	7.60000	23240.80
0570 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	1739.69000	6958.76	1740.00000	6960.00	1500.00000	6000.00
0575 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	189.000 LF	510.50000	96484.50	407.00000	76923.00	400.00000	75600.00

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0580 0570 1 2 PERFORMANCE TURF, SOD	37697.000 SY	1.99000	75017.03	4.02000	151541.94	1.90000	71624.30
0585 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.063 NM	1117.71000	5658.97	900.00000	4556.70	955.00000	4835.17
0590 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1623.000 LF	0.37000	600.51	0.30000	486.90	0.35000	568.05
0595 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	791.000 LF	1.24000	980.84	1.00000	791.00	0.80000	632.80
0600 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	900.000 LF	1.86000	1674.00	1.50000	1350.00	1.15000	1035.00
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	380.000 LF	2.49000	946.20	2.00000	760.00	1.70000	646.00
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.044 GM	677.73000	29.82	600.00000	26.40	355.00000	15.62
0615 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.000 EA	49.71000	1242.75	40.00000	1000.00	25.50000	637.50
0620 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.173 NM	1117.73000	5782.02	900.00000	4655.70	955.00000	4940.22
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	605.000 LF	2.49000	1506.45	2.00000	1210.00	1.15000	695.75
0630 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.612 GM	743.15000	454.81	600.00000	367.20	355.00000	217.26
0635 0999 16 PARTNERING, DO NOT BID 21156025201	LUMP	3500.00000	3500.00	3500.00000	3500.00	3500.00000	3500.00
0640 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	26.000 DA	3300.00000	85800.00	3300.00000	85800.00	3300.00000	85800.00
0645 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21156025201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 10,384,135.30		$ 8,288,100.36		$ 11,922,171.62
SECTION 0003 SIGNING							

CALL ORDER: 005 PROPOSAL ID: T2282 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) AUSTIN BRIDGE & ROAD UNIT PRICE	 AMOUNT
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	28.000 LF	12.43000	348.04	8.00000	224.00	9.00000	252.00
0655 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	28.000 LF	4.35000	121.80	10.00000	280.00	2.00000	56.00
0660 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	257.60000	5152.00	290.00000	5800.00	210.00000	4200.00
0665 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	115.73000	578.65	180.00000	900.00	94.50000	472.50
0670 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	43.39000	954.58	5.00000	110.00	35.50000	781.00
0675 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	462.90000	462.90	950.00000	950.00	2000.00000	2000.00
0680 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	1.000 AS	289.30000	289.30	150.00000	150.00	2000.00000	2000.00
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21156025201	LUMP	25872.95000	25872.95	20820.00000	20820.00	16500.00000	16500.00
SECTION 0003 TOTALS			$ 33,780.22		$ 29,234.00		$ 26,261.50
CONTRACT TOTALS			$ 15,271,736.82		$ 15,470,590.36		$ 20,153,808.12

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.