VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T7194 PROPOSAL DESC :
LETTING DATE : 05/20/09 10:30 A.M. DISTRICT : 07 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk construction, pedestrian signals, sign replacement, minor drainage improvements, and pedestrian timber structure along the north side of SR 580.

FINPROJ(S) : 41611415201 (*) F.A. NO. : 4047165C COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 580 (HILLS AVE) ROAD NAME :
PROJ LIMITS : FROM BEAUMONT CTR BLVD TO HOOVER BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SEMPER FI SERVICES, LLC	Responsive	Winning bid	$ 238,927.08	0.00%
2	RIPA & ASSOCIATES	Responsive	Non-Winning Bid	$ 270,405.64	13.17%
3	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 288,250.00	20.64%
4	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 289,122.76	21.00%
5	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 295,880.99	23.83%
6	CORNERSTONE BUSINESSES, INC.	Responsive	Non-Winning Bid	$ 377,472.75	57.98%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 417,597.23	74.78%

CALL ORDER : 014 PROPOSAL ID : T7194 PROPOSAL DESC :
LETTING DATE : 05/20/09 10:30 A.M. DISTRICT : 07 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk construction, pedestrian signals, sign replacement, minor drainage improvements, and pedestrian timber structure along the north side of SR 580.

FINPROJ(S) : 41611415201 (*) F.A. NO. : 4047165C COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 580 (HILLS AVE) ROAD NAME :
PROJ LIMITS : FROM BEAUMONT CTR BLVD TO HOOVER BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41611415201	LUMP	10297.50000	10297.50	26869.11000	26869.11	30000.00000	30000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41611415201	105.000 LS	5770.00000	5770.00	15000.00000	15000.00	15000.00000	15000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	45.00000	720.00	43.18000	690.88	55.00000	880.00
0020 0102 60 WORK ZONE SIGN	1155.000 ED	0.53000	612.15	0.38000	438.90	0.37000	427.35
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5250.000 ED	0.33000	1732.50	0.23000	1207.50	0.20000	1050.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	525.000 ED	0.33000	173.25	0.48000	252.00	0.47000	246.75
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	7.000 ED	33.33000	233.31	30.22000	211.54	55.00000	385.00
0040 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	43.000 SY	8.00000	344.00	1.95000	83.85	1.90000	81.70
0045 0104 10 2 SYNTHETIC BALES	112.000 LF	5.00000	560.00	6.21000	695.52	6.05000	677.60
0050 0104 13 1 STAKED SILT FENCE, TYPE III	5582.000 LF	0.70000	3907.40	0.65000	3628.30	0.60000	3349.20
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2400.00000	4800.00	4562.77000	9125.54	450.00000	900.00

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0060 0109 71 3 FIELD OFFICE, 900 SQ FT	145.000 DA	40.00000	5800.00	17.31000	2509.95	45.00000	6525.00
0065 0110 1 1 CLEARING & GRUBBING 41611415201	1.340 LS	1.00000	1.00	5648.60000	5648.60	12500.00000	12500.00
0070 0120 1 REGULAR EXCAVATION	421.000 CY	15.00000	6315.00	6.39000	2690.19	3.00000	1263.00
0075 0120 6 EMBANKMENT	476.000 CY	15.00000	7140.00	10.09000	4802.84	4.00000	1904.00
0080 0285709 OPTIONAL BASE, BASE GROUP 09	27.000 SY	62.60000	1690.20	56.56000	1527.12	200.00000	5400.00
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	11.000 TN	130.00000	1430.00	108.12000	1189.32	275.00000	3025.00
0090 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	120.00000	600.00	648.00000	3240.00	500.00000	2500.00
0095 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	500.00000	4000.00	466.91000	3735.28	875.00000	7000.00
0100 0430 94 1 DESILTING PIPE, 0 - 24"	830.000 LF	3.26000	2705.80	10.09000	8374.70	8.20000	6806.00
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	28.000 LF	45.00000	1260.00	48.43000	1356.04	78.00000	2184.00
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	36.000 LF	45.00000	1620.00	60.16000	2165.76	69.00000	2484.00
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	950.00000	950.00	1023.96000	1023.96	1685.00000	1685.00
0120 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	950.00000	1900.00	934.46000	1868.92	1750.00000	3500.00
0125 0470 1 TREATED TIMBER, STRUCTURAL	2.300 MB	9500.00000	21850.00	4271.79000	9825.12	5500.00000	12650.00
0130 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	94.000 LF	15.00000	1410.00	15.00000	1410.00	31.00000	2914.00
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	2044.000 SY	27.25000	55699.00	34.80000	71131.20	37.50000	76650.00
0140 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	5.000 SY	26.74000	133.70	107.34000	536.70	245.00000	1225.00

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0145 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	2.400 TN	40.00000	96.00	211.73000	508.15	90.00000	216.00
0150 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	336.000 LF	18.10000	6081.60	5.40000	1814.40	10.50000	3528.00
0155 0570 1 2 PERFORMANCE TURF, SOD	4336.000 SY	1.97000	8541.92	1.56000	6764.16	2.55000	11056.80
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41611415201	LUMP	14500.00000	14500.00	14500.00000	14500.00	14500.00000	14500.00
0165 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	200.00000	800.00	622.83000	2491.32	450.00000	1800.00
SECTION 0001 TOTALS		$	173,674.33	$	207,316.87	$	234,313.40
SECTION 0002 SIGNING							
0170 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	83.21000	748.89	134.93000	1214.37	90.00000	810.00
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	25.01000	25.01	53.97000	53.97	37.00000	37.00
0180 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3358.02000	6716.04	2822.58000	5645.16	2270.00000	4540.00
0185 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	10417.33000	10417.33	13389.68000	13389.68	9387.00000	9387.00
0190 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	500.38000	1501.14	377.78000	1133.34	570.00000	1710.00
0195 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	531.96000	531.96	430.64000	430.64	632.00000	632.00
0200 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1164.000 LF	2.66000	3096.24	2.70000	3142.80	2.10000	2444.40
0205 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	51.000 LF	4.00000	204.00	3.78000	192.78	3.00000	153.00
0210 0711 17 THERMOPLASTIC, REMOVE	183.000 SF	7.33000	1341.39	15.11000	2765.13	5.80000	1061.40
SECTION 0002 TOTALS		$	24,582.00	$	27,967.87	$	20,774.80
SECTION 0003 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(2) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0215 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	583.000 LF	21.45000	12505.35	18.52000	10797.16	16.80000	9794.40
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	787.000 LF	4.18000	3289.66	3.61000	2841.07	4.20000	3305.40
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	1255.000 LF	3.16000	3965.80	2.73000	3426.15	2.60000	3263.00
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	17.000 EA	309.00000	5253.00	266.87000	4536.79	263.00000	4471.00
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	7.000 AS	737.56000	5162.92	636.88000	4458.16	632.00000	4424.00
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	949.15000	6644.05	819.59000	5737.13	737.00000	5159.00
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	208.60000	1460.20	180.13000	1260.91	189.00000	1323.00
0250 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	945.51000	1891.02	816.45000	1632.90	527.00000	1054.00
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	46.95000	46.95	40.50000	40.50	52.00000	52.00
0260 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	451.80000	451.80	390.13000	390.13	316.00000	316.00
SECTION 0003 TOTALS		$	40,670.75	$	35,120.90	$	33,161.80
CONTRACT TOTALS		$	238,927.08	$	270,405.64	$	288,250.00

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CORNERSTONE BUSINESSES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41611415201	LUMP	25000.00000	25000.00	34315.00000	34315.00	35000.00000	35000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41611415201	105.000 LS	8000.00000	8000.00	24035.00000	24035.00	15000.00000	15000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	40.00000	640.00	31.00000	496.00	50.00000	800.00
0020 0102 60 WORK ZONE SIGN	1155.000 ED	0.36000	415.80	0.50000	577.50	0.35000	404.25
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5250.000 ED	0.20000	1050.00	0.23000	1207.50	0.35000	1837.50
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	525.000 ED	0.46000	241.50	0.41000	215.25	1.00000	525.00
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	7.000 ED	51.00000	357.00	28.85000	201.95	75.00000	525.00
0040 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	43.000 SY	1.82000	78.26	4.50000	193.50	5.00000	215.00
0045 0104 10 2 SYNTHETIC BALES	112.000 LF	6.00000	672.00	11.35000	1271.20	15.00000	1680.00
0050 0104 13 1 STAKED SILT FENCE, TYPE III	5582.000 LF	0.55000	3070.10	0.95000	5302.90	1.50000	8373.00
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2450.00000	4900.00	1815.00000	3630.00	3000.00000	6000.00
0060 0109 71 3 FIELD OFFICE, 900 SQ FT	145.000 DA	40.00000	5800.00	61.00000	8845.00	80.00000	11600.00
0065 0110 1 1 CLEARING & GRUBBING 41611415201	1.340 LS	16500.00000	16500.00	8075.00000	8075.00	5000.00000	5000.00
0070 0120 1 REGULAR EXCAVATION	421.000 CY	25.00000	10525.00	17.05000	7178.05	10.00000	4210.00
0075 0120 6 EMBANKMENT	476.000 CY	25.00000	11900.00	16.50000	7854.00	15.00000	7140.00
0080 0285709 OPTIONAL BASE, BASE GROUP 09	27.000 SY	75.00000	2025.00	93.00000	2511.00	35.00000	945.00
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	11.000 TN	150.00000	1650.00	261.00000	2871.00	110.00000	1210.00

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CORNERSTONE BUSINESSES, INC. UNIT PRICE	 AMOUNT
0090 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	450.00000	2250.00	575.00000	2875.00	650.00000	3250.00
0095 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	250.00000	2000.00	184.00000	1472.00	650.00000	5200.00
0100 0430 94 1 DESILTING PIPE, 0 - 24"	830.000 LF	4.00000	3320.00	4.10000	3403.00	11.00000	9130.00
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	28.000 LF	75.00000	2100.00	73.00000	2044.00	60.00000	1680.00
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	36.000 LF	75.00000	2700.00	66.20000	2383.20	75.00000	2700.00
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	850.00000	850.00	1385.00000	1385.00	2550.00000	2550.00
0120 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	850.00000	1700.00	1150.00000	2300.00	2550.00000	5100.00
0125 0470 1 TREATED TIMBER, STRUCTURAL	2.300 MB	5000.00000	11500.00	4540.00000	10442.00	15000.00000	34500.00
0130 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	94.000 LF	18.00000	1692.00	21.35000	2006.90	35.00000	3290.00
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	2044.000 SY	38.75000	79205.00	31.80000	64999.20	54.00000	110376.00
0140 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	5.000 SY	40.00000	200.00	138.60000	693.00	100.00000	500.00
0145 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	2.400 TN	110.00000	264.00	292.00000	700.80	150.00000	360.00
0150 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	336.000 LF	25.00000	8400.00	14.95000	5023.20	15.00000	5040.00
0155 0570 1 2 PERFORMANCE TURF, SOD	4336.000 SY	1.55000	6720.80	2.95000	12791.20	2.50000	10840.00
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41611415201	LUMP	14500.00000	14500.00	14500.00000	14500.00	14500.00000	14500.00
0165 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	500.00000	2000.00	410.00000	1640.00	1000.00000	4000.00
SECTION 0001 TOTALS		$	232,226.46	$	237,438.35	$	313,480.75
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CORNERSTONE BUSINESSES, INC. UNIT PRICE	 AMOUNT
0170 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	90.00000	810.00	72.10000	648.90	189.00000	1701.00
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	44.00000	44.00	20.60000	20.60	39.00000	39.00
0180 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	2600.00000	5200.00	3460.00000	6920.00	3183.00000	6366.00
0185 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	9750.00000	9750.00	10785.00000	10785.00	11235.00000	11235.00
0190 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	360.00000	1080.00	835.00000	2505.00	625.00000	1875.00
0195 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	390.00000	390.00	845.00000	845.00	691.00000	691.00
0200 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1164.000 LF	1.30000	1513.20	1.25000	1455.00	2.00000	2328.00
0205 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	51.000 LF	3.60000	183.60	3.50000	178.50	5.50000	280.50
0210 0711 17 THERMOPLASTIC, REMOVE	183.000 SF	13.00000	2379.00	12.65000	2314.95	8.00000	1464.00
SECTION 0002 TOTALS		$	21,349.80	$	25,672.95	$	25,979.50
SECTION 0003 SIGNALIZATION							
0215 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	583.000 LF	20.00000	11660.00	16.50000	9619.50	22.00000	12826.00
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	787.000 LF	4.50000	3541.50	4.12000	3242.44	4.50000	3541.50
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	1255.000 LF	2.80000	3514.00	2.55000	3200.25	3.00000	3765.00
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	17.000 EA	260.00000	4420.00	255.00000	4335.00	290.00000	4930.00
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	7.000 AS	660.00000	4620.00	617.00000	4319.00	650.00000	4550.00
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	900.00000	6300.00	721.00000	5047.00	875.00000	6125.00

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CORNERSTONE BUSINESSES, INC. UNIT PRICE	 AMOUNT
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	120.00000	840.00	185.00000	1295.00	125.00000	875.00
0250 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	230.00000	460.00	515.00000	1030.00	550.00000	1100.00
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	21.00000	21.00	51.50000	51.50	50.00000	50.00
0260 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	170.00000	170.00	630.00000	630.00	250.00000	250.00
SECTION 0003 TOTALS		$	35,546.50	$	32,769.69	$	38,012.50
CONTRACT TOTALS		$	289,122.76	$	295,880.99	$	377,472.75

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41611415201	LUMP	72000.00000	72000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41611415201	105.000 LS	24000.00000	24000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	16.000 MH	53.50000	856.00				
0020 0102 60 WORK ZONE SIGN	1155.000 ED	0.32000	369.60				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5250.000 ED	0.29000	1522.50				
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	525.000 ED	0.65000	341.25				
0035 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	7.000 ED	30.00000	210.00				
0040 0104 1 ARTIFICIAL COVERINGS FOR EROSION CONTRO	43.000 SY	1.00000	43.00				
0045 0104 10 2 SYNTHETIC BALES	112.000 LF	16.00000	1792.00				
0050 0104 13 1 STAKED SILT FENCE, TYPE III	5582.000 LF	1.75000	9768.50				
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00				
0060 0109 71 3 FIELD OFFICE, 900 SQ FT	145.000 DA	1.00000	145.00				
0065 0110 1 1 CLEARING & GRUBBING 41611415201	1.340 LS	41716.00000	41716.00				
0070 0120 1 REGULAR EXCAVATION	421.000 CY	8.00000	3368.00				
0075 0120 6 EMBANKMENT	476.000 CY	17.00000	8092.00				
0080 0285709 OPTIONAL BASE, BASE GROUP 09	27.000 SY	160.00000	4320.00				
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	11.000 TN	280.00000	3080.00				

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 0400 1 15 CONCRETE CLASS I, MISCELLANEOUS	5.000 CY	500.00000	2500.00				
0095 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	975.00000	7800.00				
0100 0430 94 1 DESILTING PIPE, 0 - 24"	830.000 LF	6.00000	4980.00				
0105 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	28.000 LF	76.00000	2128.00				
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	36.000 LF	69.00000	2484.00				
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1345.00000	1345.00				
0120 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2200.00000	4400.00				
0125 0470 1 TREATED TIMBER, STRUCTURAL	2.300 MB	14860.00000	34178.00				
0130 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	94.000 LF	38.00000	3572.00				
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	2044.000 SY	40.00000	81760.00				
0140 0524 1 3 CONCRETE DITCH PAVEMENT, NON REINFORCED 5"	5.000 SY	48.00000	240.00				
0145 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	2.400 TN	145.00000	348.00				
0150 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	336.000 LF	14.50000	4872.00				
0155 0570 1 2 PERFORMANCE TURF, SOD	4336.000 SY	4.50000	19512.00				
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41611415201	LUMP	14500.00000	14500.00				
0165 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	350.00000	1400.00				
SECTION 0001 TOTALS		$	362,642.85	$		$	
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	85.11000	765.99				
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	42.55000	42.55				
0180 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	2506.00000	5012.00				
0185 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	9279.00000	9279.00				
0190 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	341.00000	1023.00				
0195 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	375.00000	375.00				
0200 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1164.000 LF	3.00000	3492.00				
0205 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	51.000 LF	5.00000	255.00				
0210 0711 17 THERMOPLASTIC, REMOVE	183.000 SF	7.20000	1317.60				
SECTION 0002 TOTALS		$	21,562.14	$		$	
SECTION 0003 SIGNALIZATION							
0215 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	583.000 LF	18.78000	10948.74				
0220 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	787.000 LF	4.25000	3344.75				
0225 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	1255.000 LF	2.65000	3325.75				
0230 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	17.000 EA	246.00000	4182.00				
0235 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	7.000 AS	617.00000	4319.00				
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	835.00000	5845.00				

CALL ORDER: 014 PROPOSAL ID: T7194 LETTING DATE: 05/20/09 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	115.00000	805.00				
0250 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	2.000 AS	221.00000	442.00				
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	1.000 EA	20.00000	20.00				
0260 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	160.00000	160.00				
SECTION 0003 TOTALS		$	33,392.24	$		$	
CONTRACT TOTALS		$	417,597.23	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.