VENDOR RANKING

CALL ORDER : 025
LETTING DATE : 10/28/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5316
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling, resurfacing, widening, sidewalk upgrades, signing and pavement marking improvements and signalization construction on SR 500.

FINPROJ(S) : 41832825201 (*)
F.A. NO. : 2561066P
COUNTIES : BREVARD

LOCAL NAME : SR 500 (US192)
PROJ LIMITS : AT DAIRY ROAD

ROAD NAME : SR 500

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BREWER PAVING & DEVELOPMENT, I	Responsive	Winning bid	$ 252,242.10	0.00%
2	GUETTLER BROTHERS CONSTRUCTION,	Responsive	Non-Winning Bid	$ 292,938.35	16.13%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 302,408.34	19.88%
4	V. A. PAVING, INC.	Responsive	Non-Winning Bid	$ 305,291.30	21.03%
5	SHELTRA & SON CONST. CO. INC.	Responsive	Non-Winning Bid	$ 313,036.98	24.10%
6	PALM BEACH GRADING, INC	Responsive	Non-Winning Bid	$ 314,942.75	24.85%
7	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 337,645.41	33.85%
8	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 342,893.10	35.93%
9	J. MALEVER CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 370,700.00	46.96%
10	RANGER CONSTRUCTION INDUSTRIES	Responsive	Non-Winning Bid	$ 389,722.75	54.50%

CALL ORDER : 025
LETTING DATE : 10/28/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5316
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling, resurfacing, widening, sidewalk upgrades, signing and pavement marking improvements and signalization construction on SR 500.

FINPROJ(S) : 41832825201 (*)
F.A. NO. : 2561066P
COUNTIES : BREVARD

LOCAL NAME : SR 500 (US192)
PROJ LIMITS : AT DAIRY ROAD
ROAD NAME : SR 500

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(2) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41832825201	LUMP	21000.00000	21000.00	41500.00000	41500.00	25176.04000	25176.04
0010 0102 1 MAINTENANCE OF TRAFFIC 41832825201	90.000 LS	4000.00000	4000.00	17230.00000	17230.00	28554.50000	28554.50
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	41.20000	1318.40	50.00000	1600.00	36.95000	1182.40
0020 0102 60 WORK ZONE SIGN	1260.000 ED	0.30000	378.00	0.40000	504.00	0.30000	378.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1971.000 ED	0.20000	394.20	0.35000	689.85	0.16000	315.36
0030 0102 76 ADVANCE WARNING ARROW PANEL	180.000 ED	8.25000	1485.00	10.00000	1800.00	6.15000	1107.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.50000	360.00	0.65000	468.00	0.40000	288.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	25.000 EA	3.50000	87.50	3.50000	87.50	3.08000	77.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	180.000 ED	17.50000	3150.00	19.00000	3420.00	16.41000	2953.80
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	90.000 DA	2.20000	198.00	2.00000	180.00	2.05000	184.50
0055 0104 10 2 SYNTHETIC BALES	12.000 LF	7.00000	84.00	1.00000	12.00	1.03000	12.36

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(2) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0060 0104 13 1 STAKED SILT FENCE, TYPE III	8.000 LF	1.05000	8.40	1.00000	8.00	1.03000	8.24
0065 0104 16 ROCK BAG	120.000 EA	3.10000	372.00	1.00000	120.00	1.03000	123.60
0070 0110 1 1 CLEARING & GRUBBING 41832825201	0.960 LS	3700.00000	3700.00	2810.00000	2810.00	8060.99000	8060.99
0075 0120 1 REGULAR EXCAVATION	272.000 CY	4.00000	1088.00	18.00000	4896.00	38.74000	10537.28
0080 0120 6 EMBANKMENT	114.000 CY	5.25000	598.50	30.00000	3420.00	18.06000	2058.84
0085 0285709 OPTIONAL BASE, BASE GROUP 09	262.000 SY	14.60000	3825.20	28.00000	7336.00	34.93000	9151.66
0090 0285713 OPTIONAL BASE, BASE GROUP 13	1099.000 SY	17.55000	19287.45	28.00000	30772.00	31.24000	34332.76
0095 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2955.000 SY	2.75000	8126.25	2.00000	5910.00	2.58000	7623.90
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	106.600 TN	172.00000	18335.20	130.00000	13858.00	101.12000	10779.39
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	317.000 TN	113.50000	35979.50	110.00000	34870.00	120.20000	38103.40
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	16.000 LF	105.00000	1680.00	120.00000	1920.00	30.77000	492.32
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	900.00000	1800.00	700.00000	1400.00	769.31000	1538.62
0120 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1067.000 LF	15.75000	16805.25	11.00000	11737.00	17.95000	19152.65
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	250.000 LF	13.50000	3375.00	13.00000	3250.00	21.98000	5495.00
0130 0522 1 SIDEWALK CONCRETE, 4" THICK	141.000 SY	47.65000	6718.65	24.00000	3384.00	35.42000	4994.22
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	107.000 SY	54.60000	5842.20	28.00000	2996.00	24.62000	2634.34
0140 0570 1 2 PERFORMANCE TURF, SOD	823.000 SY	2.60000	2139.80	2.00000	1646.00	2.84000	2337.32
0145 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.700 NM	825.00000	577.50	880.00000	616.00	923.17000	646.22

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(2) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	88.000 LF	1.15000	101.20	1.00000	88.00	2.05000	180.40
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	25.75000	386.25	28.00000	420.00	20.52000	307.80
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.000 NM	825.00000	825.00	880.00000	880.00	974.46000	974.46
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41832825201	LUMP	14000.00000	14000.00	14000.00000	14000.00	14000.00000	14000.00
SECTION 0001 TOTALS			$ 178,026.45		$ 213,828.35		$ 233,762.37
SECTION 0002 SIGNING							
0170 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	288.00000	576.00	310.00000	620.00	302.60000	605.20
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	10.30000	10.30	11.00000	11.00	87.19000	87.19
0180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41832825201	LUMP	9715.00000	9715.00	10410.00000	10410.00	6154.49000	6154.49
0185 0711 17 THERMOPLASTIC, REMOVE	1572.000 SF	1.65000	2593.80	2.00000	3144.00	2.34000	3678.48
SECTION 0002 TOTALS			$ 12,895.10		$ 14,185.00		$ 10,525.36
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1150.000 LF	3.50000	4025.00	4.00000	4600.00	3.28000	3772.00
0195 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	259.000 LF	9.95000	2577.05	15.00000	3885.00	9.44000	2444.96
0200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	210.000 LF	9.95000	2089.50	15.00000	3150.00	9.44000	1982.40

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(2) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0205 0632 7 1 1.000 PI CABLE, SIGNAL, FURNISH & INSTALL	3925.00000	3925.00	4310.00000	4310.00	3724.50000	3724.50
0210 0635 1 11 9.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	300.00000	2700.00	250.00000	2250.00	286.18000	2575.62
0215 0649 31203 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	22800.00000	22800.00	20776.00000	20776.00	21627.91000	21627.91
0220 0650 51312 4.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	755.00000	3020.00	720.00000	2880.00	717.00000	2868.00
0225 0653191 2.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	651.00000	1302.00	680.00000	1360.00	617.50000	1235.00
0230 0653192 3.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1400.00000	4200.00	1330.00000	3990.00	1325.27000	3975.81
0235 0659108 3.000 EA SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	655.00000	1965.00	1130.00000	3390.00	619.55000	1858.65
0240 0660 1109 7.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	157.00000	1099.00	210.00000	1470.00	148.73000	1041.11
0245 0660 1110 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	157.00000	157.00	210.00000	210.00	148.73000	148.73
0250 0660 2102 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	495.00000	3960.00	510.00000	4080.00	468.77000	3750.16
0255 0660 2106 5.000 AS LOOP ASSEMBLY, F&I, TYPE F	755.00000	3775.00	800.00000	4000.00	714.95000	3574.75
0260 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	130.00000	1040.00	270.00000	2160.00	124.12000	992.96
0265 0690 10 3.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	19.50000	58.50	70.00000	210.00	18.46000	55.38
0270 0690 20 8.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.25000	130.00	43.00000	344.00	15.39000	123.12
0275 0690 31 1.000 EA SIGNAL PEDESTAL REMOVAL	192.50000	192.50	170.00000	170.00	182.58000	182.58
0280 0690 33 1 20.000 LF POLE REMOVAL, DEEP DIRECT BURIAL	63.25000	1265.00	10.00000	200.00	60.01000	1200.20

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BREWER PAVING & DEVELOPMENT UNIT PRICE	 AMOUNT	(2) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0285 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	310.00000	310.00	230.00000	230.00	291.31000	291.31
0290 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	230.00000	230.00	460.00000	460.00	219.51000	219.51
0295 0699 1 21 INTERNAL ILLUM SIGN, INSTALL, ST NAME	1.000 EA	500.00000	500.00	800.00000	800.00	475.95000	475.95
SECTION 0003 TOTALS		$	61,320.55	$	64,925.00	$	58,120.61
CONTRACT TOTALS		$	252,242.10	$	292,938.35	$	302,408.34

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) V. A. PAVING, INC. UNIT PRICE	AMOUNT	(5) SHELTRA & SON CONST. CO. IN UNIT PRICE	AMOUNT	(6) PALM BEACH GRADING, INC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41832825201	LUMP	14690.00000	14690.00	25000.00000	25000.00	25600.00000	25600.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41832825201	90.000 LS	14000.00000	14000.00	7500.00000	7500.00	18500.00000	18500.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00	60.00000	1920.00	40.00000	1280.00
0020 0102 60 WORK ZONE SIGN	1260.000 ED	0.40000	504.00	0.70000	882.00	0.30000	378.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1971.000 ED	0.30000	591.30	0.38000	748.98	0.25000	492.75
0030 0102 76 ADVANCE WARNING ARROW PANEL	180.000 ED	15.50000	2790.00	8.00000	1440.00	10.00000	1800.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.71000	511.20	0.75000	540.00	0.50000	360.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	25.000 EA	7.50000	187.50	5.00000	125.00	6.00000	150.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	180.000 ED	30.80000	5544.00	30.00000	5400.00	25.00000	4500.00
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	90.000 DA	10.00000	900.00	40.00000	3600.00	2.20000	198.00
0055 0104 10 2 SYNTHETIC BALES	12.000 LF	16.00000	192.00	20.00000	240.00	10.00000	120.00
0060 0104 13 1 STAKED SILT FENCE, TYPE III	8.000 LF	2.50000	20.00	5.00000	40.00	10.00000	80.00
0065 0104 16 ROCK BAG	120.000 EA	16.00000	1920.00	10.00000	1200.00	10.00000	1200.00
0070 0110 1 1 CLEARING & GRUBBING 41832825201	0.960 LS	12800.00000	12800.00	8000.00000	8000.00	9800.00000	9800.00
0075 0120 1 REGULAR EXCAVATION	272.000 CY	11.00000	2992.00	7.50000	2040.00	10.00000	2720.00
0080 0120 6 EMBANKMENT	114.000 CY	15.00000	1710.00	15.00000	1710.00	10.00000	1140.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) V. A. PAVING, INC. UNIT PRICE	 AMOUNT	(5) SHELTRA & SON CONST. CO. IN UNIT PRICE	 AMOUNT	(6) PALM BEACH GRADING, INC UNIT PRICE	 AMOUNT
0085 0285709 OPTIONAL BASE, BASE GROUP 09	262.000 SY	40.00000	10480.00	32.00000	8384.00	28.00000	7336.00
0090 0285713 OPTIONAL BASE, BASE GROUP 13	1099.000 SY	25.00000	27475.00	42.00000	46158.00	30.00000	32970.00
0095 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2955.000 SY	3.00000	8865.00	3.00000	8865.00	5.00000	14775.00
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	106.600 TN	167.00000	17802.20	105.00000	11193.00	125.00000	13325.00
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	317.000 TN	110.00000	34870.00	130.00000	41210.00	144.00000	45648.00
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	16.000 LF	125.00000	2000.00	50.00000	800.00	50.00000	800.00
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	900.00000	1800.00	1500.00000	3000.00	1800.00000	3600.00
0120 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1067.000 LF	18.00000	19206.00	17.00000	18139.00	16.00000	17072.00
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	250.000 LF	18.00000	4500.00	17.00000	4250.00	16.00000	4000.00
0130 0522 1 SIDEWALK CONCRETE, 4" THICK	141.000 SY	65.00000	9165.00	27.00000	3807.00	60.00000	8460.00
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	107.000 SY	35.00000	3745.00	33.00000	3531.00	30.00000	3210.00
0140 0570 1 2 PERFORMANCE TURF, SOD	823.000 SY	3.00000	2469.00	3.00000	2469.00	2.00000	1646.00
0145 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.700 NM	1800.00000	1260.00	950.00000	665.00	1000.00000	700.00
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	88.000 LF	2.50000	220.00	1.50000	132.00	6.00000	528.00
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	31.00000	465.00	30.00000	450.00	75.00000	1125.00
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.000 NM	1800.00000	1800.00	950.00000	950.00	1000.00000	1000.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) V. A. PAVING, INC. UNIT PRICE	 AMOUNT	(5) SHELTRA & SON CONST. CO. IN UNIT PRICE	 AMOUNT	(6) PALM BEACH GRADING, INC UNIT PRICE	 AMOUNT
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41832825201	LUMP	14000.00000	14000.00	14000.00000	14000.00	14000.00000	14000.00
SECTION 0001 TOTALS			$ 220,914.20		$ 228,388.98		$ 238,513.75
SECTION 0002 SIGNING							
0170 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	350.00000	700.00	350.00000	700.00	350.00000	700.00
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	20.00000	20.00	50.00000	50.00	25.00000	25.00
0180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41832825201	LUMP	14500.00000	14500.00	12000.00000	12000.00	8500.00000	8500.00
0185 0711 17 THERMOPLASTIC, REMOVE	1572.000 SF	2.00000	3144.00	2.00000	3144.00	4.00000	6288.00
SECTION 0002 TOTALS			$ 18,364.00		$ 15,894.00		$ 15,513.00
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1150.000 LF	3.52000	4048.00	4.00000	4600.00	3.50000	4025.00
0195 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	259.000 LF	10.00000	2590.00	11.00000	2849.00	10.00000	2590.00
0200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	210.000 LF	10.00000	2100.00	11.00000	2310.00	10.00000	2100.00
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3994.10000	3994.10	4500.00000	4500.00	3900.00000	3900.00
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	306.00000	2754.00	350.00000	3150.00	310.00000	2790.00
0215 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25000.00000	25000.00	25000.00000	25000.00	23000.00000	23000.00
0220 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	4.000 AS	800.00000	3200.00	850.00000	3400.00	700.00000	2800.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) V. A. PAVING, INC. UNIT PRICE	 AMOUNT	(5) SHELTRA & SON CONST. CO. IN UNIT PRICE	 AMOUNT	(6) PALM BEACH GRADING, INC UNIT PRICE	 AMOUNT
0225 0653191 2.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	610.00000	1220.00	800.00000	1600.00	625.00000	1250.00
0230 0653192 3.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1333.00000	3999.00	1550.00000	4650.00	1300.00000	3900.00
0235 0659108 3.000 EA SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	664.00000	1992.00	750.00000	2250.00	660.00000	1980.00
0240 0660 1109 7.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	160.00000	1120.00	200.00000	1400.00	160.00000	1120.00
0245 0660 1110 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	160.00000	160.00	200.00000	200.00	160.00000	160.00
0250 0660 2102 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	500.00000	4000.00	550.00000	4400.00	500.00000	4000.00
0255 0660 2106 5.000 AS LOOP ASSEMBLY, F&I, TYPE F	775.00000	3875.00	850.00000	4250.00	725.00000	3625.00
0260 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	250.00000	2000.00	150.00000	1200.00	130.00000	1040.00
0265 0690 10 3.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.00000	90.00	20.00000	60.00	20.00000	60.00
0270 0690 20 8.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	17.00000	136.00	20.00000	160.00	17.00000	136.00
0275 0690 31 1.000 EA SIGNAL PEDESTAL REMOVAL	200.00000	200.00	225.00000	225.00	180.00000	180.00
0280 0690 33 1 20.000 LF POLE REMOVAL, DEEP DIRECT BURIAL	100.00000	2000.00	70.00000	1400.00	60.00000	1200.00
0285 0690 90 1.000 PI CONDUIT & CABLING REMOVE	300.00000	300.00	350.00000	350.00	325.00000	325.00
0290 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	235.00000	235.00	250.00000	250.00	235.00000	235.00
0295 0699 1 21 1.000 EA INTERNAL ILLUM SIGN, INSTALL, ST NAME	1000.00000	1000.00	550.00000	550.00	500.00000	500.00
SECTION 0003 TOTALS	$	66,013.10	$	68,754.00	$	60,916.00
CONTRACT TOTALS	$	305,291.30	$	313,036.98	$	314,942.75

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(8) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(9) J. MALEVER CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41832825201	LUMP	12481.00000	12481.00	25000.00000	25000.00	30372.45000	30372.45
0010 0102 1 MAINTENANCE OF TRAFFIC 41832825201	90.000 LS	8000.00000	8000.00	38750.00000	38750.00	29000.00000	29000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	48.00000	1536.00	60.00000	1920.00	70.00000	2240.00
0020 0102 60 WORK ZONE SIGN	1260.000 ED	0.41000	516.60	0.30000	378.00	0.38000	478.80
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1971.000 ED	0.23000	453.33	0.20000	394.20	0.35000	689.85
0030 0102 76 ADVANCE WARNING ARROW PANEL	180.000 ED	5.00000	900.00	4.00000	720.00	10.00000	1800.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.56000	403.20	0.45000	324.00	0.70000	504.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	25.000 EA	4.29000	107.25	4.50000	112.50	4.00000	100.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	180.000 ED	22.86000	4114.80	18.00000	3240.00	19.00000	3420.00
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	90.000 DA	55.79000	5021.10	1.00000	90.00	20.00000	1800.00
0055 0104 10 2 SYNTHETIC BALES	12.000 LF	5.00000	60.00	20.00000	240.00	8.00000	96.00
0060 0104 13 1 STAKED SILT FENCE, TYPE III	8.000 LF	1.00000	8.00	10.00000	80.00	5.00000	40.00
0065 0104 16 ROCK BAG	120.000 EA	1.00000	120.00	5.00000	600.00	5.00000	600.00
0070 0110 1 1 CLEARING & GRUBBING 41832825201	0.960 LS	8000.00000	8000.00	20000.00000	20000.00	12000.00000	12000.00
0075 0120 1 REGULAR EXCAVATION	272.000 CY	12.00000	3264.00	7.50000	2040.00	10.00000	2720.00
0080 0120 6 EMBANKMENT	114.000 CY	5.00000	570.00	16.00000	1824.00	10.00000	1140.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(8) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(9) J. MALEVER CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0285709 OPTIONAL BASE, BASE GROUP 09	262.000 SY	37.80000	9903.60	40.00000	10480.00	56.00000	14672.00
0090 0285713 OPTIONAL BASE, BASE GROUP 13	1099.000 SY	49.00000	53851.00	40.00000	43960.00	63.00000	69237.00
0095 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2955.000 SY	2.80000	8274.00	2.00000	5910.00	5.00000	14775.00
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	106.600 TN	181.00000	19294.60	124.00000	13218.40	95.00000	10127.00
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	317.000 TN	164.00000	51988.00	124.80000	39561.60	110.00000	34870.00
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	16.000 LF	60.00000	960.00	370.00000	5920.00	120.00000	1920.00
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	650.00000	1300.00	1500.00000	3000.00	800.00000	1600.00
0120 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1067.000 LF	22.00000	23474.00	18.70000	19952.90	14.00000	14938.00
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	250.000 LF	22.00000	5500.00	12.00000	3000.00	14.00000	3500.00
0130 0522 1 SIDEWALK CONCRETE, 4" THICK	141.000 SY	24.00000	3384.00	65.50000	9235.50	25.00000	3525.00
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	107.000 SY	26.00000	2782.00	30.00000	3210.00	25.00000	2675.00
0140 0570 1 2 PERFORMANCE TURF, SOD	823.000 SY	2.06000	1695.38	4.00000	3292.00	2.50000	2057.50
0145 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.700 NM	1285.71000	900.00	840.00000	588.00	1300.00000	910.00
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	88.000 LF	2.86000	251.68	1.20000	105.60	2.30000	202.40
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	28.57000	428.55	26.00000	390.00	40.00000	600.00
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.000 NM	1357.14000	1357.14	840.00000	840.00	1300.00000	1300.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(8) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(9) J. MALEVER CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41832825201	LUMP	14000.00000	14000.00	14000.00000	14000.00	14000.00000	14000.00
SECTION 0001 TOTALS			$ 244,899.23		$ 272,376.70		$ 277,910.00
SECTION 0002 SIGNING							
0170 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	321.07000	642.14	295.00000	590.00	280.00000	560.00
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	50.00000	50.00	11.00000	11.00	100.00000	100.00
0180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41832825201	LUMP	6000.00000	6000.00	9900.00000	9900.00	8000.00000	8000.00
0185 0711 17 THERMOPLASTIC, REMOVE	1572.000 SF	3.26000	5124.72	1.70000	2672.40	2.00000	3144.00
SECTION 0002 TOTALS			$ 11,816.86		$ 13,173.40		$ 11,804.00
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1150.000 LF	4.57000	5255.50	4.00000	4600.00	4.30000	4945.00
0195 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	259.000 LF	13.14000	3403.26	10.00000	2590.00	19.00000	4921.00
0200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	210.000 LF	13.14000	2759.40	10.00000	2100.00	13.00000	2730.00
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	5187.14000	5187.14	3375.00000	3375.00	3800.00000	3800.00
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	398.57000	3587.13	300.00000	2700.00	300.00000	2700.00
0215 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30121.43000	30121.43	18900.00000	18900.00	32100.00000	32100.00
0220 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	4.000 AS	998.57000	3994.28	670.00000	2680.00	800.00000	3200.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(8) P & S PAVING, INC. UNIT PRICE	 AMOUNT	(9) J. MALEVER CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0225 0653191 2.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	860.00000	1720.00	590.00000	1180.00	750.00000	1500.00
0230 0653192 3.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1845.71000	5537.13	1160.00000	3480.00	1400.00000	4200.00
0235 0659108 3.000 EA SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	862.86000	2588.58	750.00000	2250.00	1200.00000	3600.00
0240 0660 1109 7.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	207.14000	1449.98	180.00000	1260.00	240.00000	1680.00
0245 0660 1110 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	207.14000	207.14	180.00000	180.00	240.00000	240.00
0250 0660 2102 8.000 AS LOOP ASSEMBLY, F&I, TYPE B	652.86000	5222.88	500.00000	4000.00	830.00000	6640.00
0255 0660 2106 5.000 AS LOOP ASSEMBLY, F&I, TYPE F	995.71000	4978.55	830.00000	4150.00	800.00000	4000.00
0260 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	172.85000	1382.80	220.00000	1760.00	140.00000	1120.00
0265 0690 10 3.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	25.71000	77.13	15.00000	45.00	30.00000	90.00
0270 0690 20 8.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	21.43000	171.44	15.00000	120.00	30.00000	240.00
0275 0690 31 1.000 EA SIGNAL PEDESTAL REMOVAL	254.28000	254.28	53.00000	53.00	180.00000	180.00
0280 0690 33 1 20.000 LF POLE REMOVAL, DEEP DIRECT BURIAL	82.85000	1657.00	63.00000	1260.00	80.00000	1600.00
0285 0690 90 1.000 PI CONDUIT & CABLING REMOVE	405.71000	405.71	210.00000	210.00	350.00000	350.00
0290 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	305.71000	305.71	210.00000	210.00	330.00000	330.00
0295 0699 1 21 1.000 EA INTERNAL ILLUM SIGN, INSTALL, ST NAME	662.85000	662.85	240.00000	240.00	820.00000	820.00
SECTION 0003 TOTALS	$	80,929.32	$	57,343.00	$	80,986.00
CONTRACT TOTALS	$	337,645.41	$	342,893.10	$	370,700.00

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41832825201	LUMP	3340.00000	3340.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41832825201	90.000 LS	83100.00000	83100.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	46.05000	1473.60				
0020 0102 60 WORK ZONE SIGN	1260.000 ED	0.25000	315.00				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1971.000 ED	0.15000	295.65				
0030 0102 76 ADVANCE WARNING ARROW PANEL	180.000 ED	8.20000	1476.00				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.45000	324.00				
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	25.000 EA	3.30000	82.50				
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	180.000 ED	17.40000	3132.00				
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	90.000 DA	2.05000	184.50				
0055 0104 10 2 SYNTHETIC BALES	12.000 LF	1.00000	12.00				
0060 0104 13 1 STAKED SILT FENCE, TYPE III	8.000 LF	1.00000	8.00				
0065 0104 16 ROCK BAG	120.000 EA	1.00000	120.00				
0070 0110 1 1 CLEARING & GRUBBING 41832825201	0.960 LS	11800.00000	11800.00				
0075 0120 1 REGULAR EXCAVATION	272.000 CY	22.25000	6052.00				
0080 0120 6 EMBANKMENT	114.000 CY	15.75000	1795.50				

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0285709 OPTIONAL BASE, BASE GROUP 09	262.000 SY	48.35000	12667.70				
0090 0285713 OPTIONAL BASE, BASE GROUP 13	1099.000 SY	50.00000	54950.00				
0095 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2955.000 SY	5.05000	14922.75				
0100 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	106.600 TN	163.00000	17375.80				
0105 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	317.000 TN	130.00000	41210.00				
0110 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	16.000 LF	183.00000	2928.00				
0115 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	2370.00000	4740.00				
0120 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1067.000 LF	19.05000	20326.35				
0125 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	250.000 LF	24.75000	6187.50				
0130 0522 1 SIDEWALK CONCRETE, 4" THICK	141.000 SY	48.60000	6852.60				
0135 0522 2 SIDEWALK CONCRETE, 6" THICK	107.000 SY	39.20000	4194.40				
0140 0570 1 2 PERFORMANCE TURF, SOD	823.000 SY	3.90000	3209.70				
0145 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.700 NM	818.00000	572.60				
0150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	88.000 LF	1.15000	101.20				
0155 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	15.000 EA	25.55000	383.25				
0160 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.000 NM	818.00000	818.00				

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41832825201	LUMP	14000.00000	14000.00				
SECTION 0001 TOTALS		$	318,950.60	$		$	
SECTION 0002 SIGNING							
0170 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	286.00000	572.00				
0175 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	10.25000	10.25				
0180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41832825201	LUMP	9650.00000	9650.00				
0185 0711 17 THERMOPLASTIC, REMOVE	1572.000 SF	1.65000	2593.80				
SECTION 0002 TOTALS		$	12,826.05	$		$	
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1150.000 LF	3.25000	3737.50				
0195 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	259.000 LF	9.40000	2434.60				
0200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	210.000 LF	9.40000	1974.00				
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3710.00000	3710.00				
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	9.000 EA	285.00000	2565.00				
0215 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	21600.00000	21600.00				
0220 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	4.000 AS	715.00000	2860.00				

CALL ORDER: 025 PROPOSAL ID: T5316 LETTING DATE: 10/28/09 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	616.00000	1232.00				
0230 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1320.00000	3960.00				
0235 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	618.00000	1854.00				
0240 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	7.000 EA	148.00000	1036.00				
0245 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	148.00000	148.00				
0250 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	467.00000	3736.00				
0255 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	5.000 AS	713.00000	3565.00				
0260 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	124.00000	992.00				
0265 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	3.000 EA	18.40000	55.20				
0270 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	15.35000	122.80				
0275 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	182.00000	182.00				
0280 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	20.000 LF	59.85000	1197.00				
0285 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	291.00000	291.00				
0290 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	219.00000	219.00				
0295 0699 1 21 INTERNAL ILLUM SIGN, INSTALL, ST NAME	1.000 EA	475.00000	475.00				
SECTION 0003 TOTALS		$	57,946.10	$		$	
CONTRACT TOTALS		$	389,722.75	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.