VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1334 PROPOSAL DESC :
LETTING DATE : 09/30/09 10:30 A.M. DISTRICT : 01 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes, milling and resurfacing, widening, drainage improvements and signing and pavement marking on SR 25 (US 27).

FINPROJ(S) : 41103915201 (*) F.A. NO. : 3611038P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM N OF CR 546 TO S OF SR 544

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MID STATE PAVING CO., INC.	Responsive	Winning bid	$ 4,100,069.25	0.00%
2	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 4,508,537.74	9.96%
3	EMERALD UTILITIES & SITE DEVELOPMENT	Responsive	Non-Winning Bid	$ 4,580,238.44	11.71%
4	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 4,594,596.80	12.06%
5	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 4,867,954.23	18.72%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,926,499.16	20.15%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 4,990,077.12	21.70%
8	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 5,133,225.27	25.19%
9	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 5,209,806.00	27.06%
10	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 5,379,402.02	31.20%
11	EHC INC.	Responsive	Non-Winning Bid	$ 6,014,697.71	46.69%

CALL ORDER : 003 PROPOSAL ID : T1334 PROPOSAL DESC :
LETTING DATE : 09/30/09 10:30 A.M. DISTRICT : 01 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of adding lanes, milling and resurfacing, widening, drainage improvements and signing and pavement marking on SR 25 (US 27).

FINPROJ(S) : 41103915201 (*) F.A. NO. : 3611038P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM N OF CR 546 TO S OF SR 544

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41103915201	LUMP	157800.00000	157800.00	318000.00000	318000.00	337000.00000	337000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41103915201	300.000 LS	173610.00000	173610.00	364895.28000	364895.28	100000.00000	100000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	3.00000	1200.00	24.05000	9620.00	30.00000	12000.00
0020 0102 60 WORK ZONE SIGN	9900.000 ED	0.29000	2871.00	0.21000	2079.00	0.32000	3168.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16258.000 LF	16.40000	266631.20	1.00000	16258.00	8.50000	138193.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	52859.000 ED	0.21000	11100.39	0.20000	10571.80	0.20000	10571.80
0035 0102 76 ADVANCE WARNING ARROW PANEL	380.000 ED	7.00000	2660.00	5.25000	1995.00	7.50000	2850.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2100.000 ED	0.35000	735.00	0.58000	1218.00	0.40000	840.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2524.000 EA	2.75000	6941.00	3.70000	9338.80	2.75000	6941.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27336.000 ED	0.15000	4100.40	0.14000	3827.04	0.20000	5467.20

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	35.000 LO	980.00000	34300.00	100.00000	3500.00	1040.00000	36400.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	656.000 ED	15.00000	9840.00	11.63000	7629.28	17.50000	11480.00
0065 0102150 1 PORTABLE REGULATORY, SIGN	272.000 ED	7.00000	1904.00	5.29000	1438.88	7.50000	2040.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT	272.000 ED	11.00000	2992.00	5.29000	1438.88	10.00000	2720.00
0075 0104 10 2 SYNTHETIC BALES	2950.000 LF	5.65000	16667.50	5.98000	17641.00	5.50000	16225.00
0080 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	5.85000	1287.00	6.19000	1361.80	6.50000	1430.00
0085 0104 13 1 STAKED SILT FENCE, TYPE III	16368.000 LF	0.44000	7201.92	0.47000	7692.96	1.50000	24552.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2950.00000	5900.00	1500.00000	3000.00	1900.00000	3800.00
0095 0109 71 5 FIELD OFFICE,1500 SQ FT	340.000 DA	65.75000	22355.00	86.00000	29240.00	88.00000	29920.00
0100 0110 1 1 CLEARING & GRUBBING 41103915201	28.790 LS	75230.00000	75230.00	63000.00000	63000.00	56000.00000	56000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	235.000 SY	10.25000	2408.75	5.30000	1245.50	2.00000	470.00
0110 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	82.00000	164.00	90.00000	180.00	150.00000	300.00
0115 0120 1 REGULAR EXCAVATION	31319.000 CY	4.22000	132166.18	2.42000	75791.98	6.00000	187914.00
0120 0120 4 SUBSOIL EXCAVATION	4144.000 CY	5.00000	20720.00	3.70000	15332.80	9.00000	37296.00
0125 0120 6 EMBANKMENT	25261.000 CY	1.89000	47743.29	4.76000	120242.36	1.25000	31576.25
0130 0160 4 TYPE B STABILIZATION	43196.000 SY	2.19000	94599.24	2.66000	114901.36	2.50000	107990.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01	7832.000 SY	4.56000	35713.92	6.75000	52866.00	6.00000	46992.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09	25762.000 SY	9.83000	253240.46	10.40000	267924.80	9.50000	244739.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0145 0286 1 TURNOUT CONSTRUCTION	2432.000 SY	10.49000	25511.68	13.30000	32345.60	14.50000	35264.00
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	44507.000 SY	0.66000	29374.62	0.90000	40056.30	1.00000	44507.00
0155 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13199.000 SY	0.42000	5543.58	0.85000	11219.15	0.50000	6599.50
0157 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	102.100 TN	127.00000	12966.70	134.00000	13681.40	150.00000	15315.00
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	8341.100 TN	87.45000	729429.20	92.00000	767381.20	94.00000	784063.40
0165 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	3585.200 TN	102.00000	365690.40	107.00000	383616.40	114.00000	408712.80
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	250.00000	675.00	1050.00000	2835.00	190.00000	513.00
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.800 CY	810.00000	16848.00	650.00000	13520.00	1030.00000	21424.00
0180 0400 4 1 CONCRETE CLASS IV, CULVERTS	370.000 CY	327.75000	121267.50	640.00000	236800.00	710.00000	262700.00
0185 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	13.000 GA	600.00000	7800.00	310.00000	4030.00	200.00000	2600.00
0190 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	500.000 LF	28.00000	14000.00	15.00000	7500.00	95.00000	47500.00
0195 0415 1 1 REINF STEEL- ROADWAY	80119.000 LB	1.10000	88130.90	0.79000	63294.01	0.65000	52077.35
0200 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1560.00000	7800.00	1370.00000	6850.00	1780.00000	8900.00
0205 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3515.00000	7030.00	2600.00000	5200.00	4000.00000	8000.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	1860.00000	13020.00	2000.00000	14000.00	2130.00000	14910.00
0215 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	3060.00000	3060.00	2460.00000	2460.00	2515.00000	2515.00
0220 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	2.000 EA	3925.00000	7850.00	2800.00000	5600.00	2990.00000	5980.00
0225 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3235.00000	6470.00	2600.00000	5200.00	3800.00000	7600.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0230 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	1680.00000	8400.00	2300.00000	11500.00	2550.00000	12750.00
0235 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	1545.00000	1545.00	2200.00000	2200.00	2380.00000	2380.00
0240 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	2270.00000	6810.00	2600.00000	7800.00	2740.00000	8220.00
0245 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	1.000 EA	10450.00000	10450.00	6530.00000	6530.00	11400.00000	11400.00
0250 0430 94 1 DESILTING PIPE, 0 - 24"	385.000 LF	2.25000	866.25	1.80000	693.00	1.00000	385.00
0255 0430 94 3 DESILTING PIPE, 37 - 48"	306.000 LF	5.85000	1790.10	5.29000	1618.74	1.00000	306.00
0260 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	332.000 LF	31.50000	10458.00	50.00000	16600.00	37.00000	12284.00
0265 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	827.000 LF	40.00000	33080.00	39.00000	32253.00	51.00000	42177.00
0270 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	105.000 LF	67.60000	7098.00	70.00000	7350.00	71.00000	7455.00
0275 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2427.000 LF	17.75000	43079.25	36.11000	87638.97	35.00000	84945.00
0280 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	697.000 LF	54.45000	37951.65	77.00000	53669.00	76.00000	52972.00
0285 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	184.000 LF	82.35000	15152.40	200.00000	36800.00	110.00000	20240.00
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	4.600 CY	230.00000	1058.00	360.00000	1656.00	375.00000	1725.00
0295 0430950 DESILTING CONCRETE BOX CULVERT,	541.000 CY	10.00000	5410.00	15.00000	8115.00	16.00000	8656.00
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	660.00000	3300.00	620.00000	3100.00	1050.00000	5250.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	825.00000	825.00	720.00000	720.00	1120.00000	1120.00
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1385.00000	1385.00	1200.00000	1200.00	2340.00000	2340.00
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1810.00000	3620.00	1600.00000	3200.00	1820.00000	3640.00
0320 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2360.00000	2360.00	2400.00000	2400.00	2660.00000	2660.00
0325 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	660.00000	2640.00	620.00000	2480.00	1050.00000	4200.00
0330 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	825.00000	4125.00	720.00000	3600.00	1120.00000	5600.00
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	16.000 EA	723.00000	11568.00	680.00000	10880.00	1060.00000	16960.00
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	5.000 EA	1980.00000	9900.00	1260.00000	6300.00	1150.00000	5750.00
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	5.000 EA	2500.00000	12500.00	1600.00000	8000.00	1300.00000	6500.00
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1444.000 LF	8.55000	12346.20	16.60000	23970.40	10.00000	14440.00
0355 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	92.500 LF	33.65000	3112.63	20.50000	1896.25	24.00000	2220.00
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	174.000 SY	26.25000	4567.50	35.00000	6090.00	25.00000	4350.00
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1030.000 SY	27.00000	27810.00	34.00000	35020.00	32.00000	32960.00
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	31385.000 SF	20.15000	632407.75	20.50000	643392.50	21.00000	659085.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0375 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1761.400 LF	8.85000	15588.39	9.00000	15852.60	9.00000	15852.60
0380 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	2010.00000	2010.00	750.00000	750.00	713.00000	713.00
0385 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1050.00000	1050.00	1400.00000	1400.00	1360.00000	1360.00
0390 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	163.000 LF	200.50000	32681.50	214.00000	34882.00	240.00000	39120.00
0395 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	138.000 LF	311.50000	42987.00	330.00000	45540.00	320.00000	44160.00
0400 0570 1 1 PERFORMANCE TURF	46393.000 SY	0.20000	9278.60	0.31000	14381.83	0.60000	27835.80
0405 0570 1 2 PERFORMANCE TURF, SOD	41780.000 SY	1.21000	50553.80	1.51000	63087.80	1.30000	54314.00
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.790 NM	1267.20000	2268.29	950.00000	1700.50	1270.00000	2273.30
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4844.000 LF	0.27000	1307.88	0.53000	2567.32	0.30000	1453.20
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1490.000 LF	0.75000	1117.50	1.59000	2369.10	0.75000	1117.50
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	266.000 LF	1.50000	399.00	2.12000	563.92	1.50000	399.00
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	13.860 GM	369.60000	5122.66	423.00000	5862.78	370.00000	5128.20
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	15.00000	1470.00	26.44000	2591.12	15.00000	1470.00
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.446 NM	1267.20000	1832.37	952.00000	1376.59	1270.00000	1836.42

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	522.000 LF	0.75000	391.50	1.59000	829.98	0.75000	391.50
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	408.000 LF	0.50000	204.00	0.26000	106.08	0.50000	204.00
0455 0999 16 PARTNERING, DO NOT BID 41103915201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0460 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	65806.00000	65806.00	65806.00000	65806.00	65806.00000	65806.00
SECTION 0001 TOTALS			$ 4,042,234.05		$ 4,462,160.06		$ 4,522,460.82
SECTION 0002 SIGNING							
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	159.00000	4770.00	170.00000	5100.00	159.00000	4770.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	307.00000	1228.00	325.00000	1300.00	307.00000	1228.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	62.00000	124.00	66.00000	132.00	62.00000	124.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	1.00000	36.00	1.00000	36.00	1.00000	36.00
0490 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	3.052 NM	4850.00000	14802.20	3900.00000	11902.80	4850.00000	14802.20
0495 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.578 NM	4850.00000	12503.30	1060.00000	2732.68	4850.00000	12503.30
0500 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	50.00000	2250.00	53.00000	2385.00	49.00000	2205.00
0505 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1262.000 EA	3.00000	3786.00	3.70000	4669.40	3.00000	3786.00
0510 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	312.000 SF	2.50000	780.00	3.70000	1154.40	2.50000	780.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) EMERALD UTILITIES & SITE DEVELO UNIT PRICE	 AMOUNT
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	270.000 SF	2.50000	675.00	3.70000	999.00	2.50000	675.00
0520 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.895 NM	2851.20000	2551.82	2300.00000	2058.50	2840.00000	2541.80
0525 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2422.000 LF	0.75000	1816.50	0.79000	1913.38	0.75000	1816.50
0530 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	745.000 LF	2.50000	1862.50	2.12000	1579.40	2.50000	1862.50
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	133.000 LF	3.50000	465.50	2.64000	351.12	3.50000	465.50
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.930 GM	739.20000	5122.66	740.00000	5128.20	740.00000	5128.20
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	49.000 EA	45.00000	2205.00	53.00000	2597.00	45.00000	2205.00
0550 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.723 NM	2851.20000	2061.42	2320.00000	1677.36	2840.00000	2053.32
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	261.000 LF	2.50000	652.50	2.12000	553.32	2.50000	652.50
0560 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	204.000 LF	0.70000	142.80	0.53000	108.12	0.70000	142.80
SECTION 0002 TOTALS		$	57,835.20	$	46,377.68	$	57,777.62
CONTRACT TOTALS		$	4,100,069.25	$	4,508,537.74	$	4,580,238.44

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41103915201	LUMP	210000.00000	210000.00	470000.00000	470000.00	480000.00000	480000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41103915201	300.000 LS	150000.00000	150000.00	136000.00000	136000.00	235000.00000	235000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	9.00000	3600.00	6.36000	2544.00	25.00000	10000.00
0020 0102 60 WORK ZONE SIGN	9900.000 ED	0.30000	2970.00	0.30000	2970.00	0.35000	3465.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16258.000 LF	15.00000	243870.00	13.00000	211354.00	18.00000	292644.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	52859.000 ED	0.20000	10571.80	0.16000	8457.44	0.20000	10571.80
0035 0102 76 ADVANCE WARNING ARROW PANEL	380.000 ED	7.00000	2660.00	7.00000	2660.00	8.00000	3040.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2100.000 ED	0.40000	840.00	0.35000	735.00	0.40000	840.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2524.000 EA	4.00000	10096.00	3.00000	7572.00	3.00000	7572.00
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27336.000 ED	0.15000	4100.40	0.12000	3280.32	0.20000	5467.20
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	35.000 LO	900.00000	31500.00	1200.00000	42000.00	1400.00000	49000.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	656.000 ED	17.00000	11152.00	16.50000	10824.00	18.00000	11808.00
0065 0102150 1 PORTABLE REGULATORY, SIGN	272.000 ED	7.00000	1904.00	7.00000	1904.00	8.00000	2176.00
0070 0102150 2 RADAR SPEED DISPLAY UNIT	272.000 ED	7.00000	1904.00	9.00000	2448.00	10.00000	2720.00
0075 0104 10 2 SYNTHETIC BALES	2950.000 LF	3.00000	8850.00	6.00000	17700.00	3.40000	10030.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	9.00000	1980.00	7.00000	1540.00	9.00000	1980.00
0085 0104 13 1 STAKED SILT FENCE, TYPE III	16368.000 LF	1.00000	16368.00	0.75000	12276.00	0.70000	11457.60
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	900.00000	1800.00	2000.00000	4000.00	2200.00000	4400.00
0095 0109 71 5 FIELD OFFICE,1500 SQ FT	340.000 DA	50.00000	17000.00	116.00000	39440.00	155.00000	52700.00
0100 0110 1 1 CLEARING & GRUBBING 41103915201	28.790 LS	137000.00000	137000.00	63000.00000	63000.00	60000.00000	60000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	235.000 SY	8.00000	1880.00	10.00000	2350.00	20.00000	4700.00
0110 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	200.00000	400.00	180.00000	360.00	270.00000	540.00
0115 0120 1 REGULAR EXCAVATION	31319.000 CY	3.00000	93957.00	4.34000	135924.46	2.80000	87693.20
0120 0120 4 SUBSOIL EXCAVATION	4144.000 CY	6.00000	24864.00	5.81000	24076.64	3.50000	14504.00
0125 0120 6 EMBANKMENT	25261.000 CY	3.00000	75783.00	3.19000	80582.59	1.40000	35365.40
0130 0160 4 TYPE B STABILIZATION	43196.000 SY	2.00000	86392.00	2.25000	97191.00	2.60000	112309.60
0135 0285701 OPTIONAL BASE, BASE GROUP 01	7832.000 SY	5.00000	39160.00	4.86000	38063.52	3.40000	26628.80
0140 0285709 OPTIONAL BASE, BASE GROUP 09	25762.000 SY	9.50000	244739.00	12.64000	325631.68	9.40000	242162.80
0145 0286 1 TURNOUT CONSTRUCTION	2432.000 SY	5.00000	12160.00	15.05000	36601.60	6.50000	15808.00
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	44507.000 SY	1.20000	53408.40	0.70000	31154.90	1.15000	51183.05
0155 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13199.000 SY	1.00000	13199.00	1.00000	13199.00	1.40000	18478.60
0157 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	102.100 TN	130.00000	13273.00	200.00000	20420.00	118.40000	12088.64
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	8341.100 TN	89.00000	742357.90	92.00000	767381.20	87.00000	725675.70
0165 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	3585.200 TN	100.00000	358520.00	117.50000	421261.00	110.20000	395089.04

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	300.00000	810.00	495.00000	1336.50	430.00000	1161.00
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.800 CY	550.00000	11440.00	663.00000	13790.40	675.00000	14040.00
0180 0400 4 1 CONCRETE CLASS IV, CULVERTS	370.000 CY	1100.00000	407000.00	550.00000	203500.00	700.00000	259000.00
0185 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	13.000 GA	300.00000	3900.00	225.00000	2925.00	220.00000	2860.00
0190 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	500.000 LF	14.00000	7000.00	103.00000	51500.00	103.00000	51500.00
0195 0415 1 1 REINF STEEL- ROADWAY	80119.000 LB	1.00000	80119.00	1.02000	81721.38	0.55000	44065.45
0200 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1300.00000	6500.00	1400.00000	7000.00	1300.00000	6500.00
0205 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	5000.00000	10000.00	4850.00000	9700.00	4900.00000	9800.00
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	2000.00000	14000.00	1700.00000	11900.00	2100.00000	14700.00
0215 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	2500.00000	2500.00	1800.00000	1800.00	2200.00000	2200.00
0220 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	2.000 EA	3600.00000	7200.00	2750.00000	5500.00	3300.00000	6600.00
0225 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	2800.00000	5600.00	2650.00000	5300.00	3700.00000	7400.00
0230 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	2000.00000	10000.00	1800.00000	9000.00	2200.00000	11000.00
0235 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2000.00000	2000.00	1850.00000	1850.00	2100.00000	2100.00
0240 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	2800.00000	8400.00	2600.00000	7800.00	2900.00000	8700.00
0245 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	1.000 EA	6000.00000	6000.00	8700.00000	8700.00	13700.00000	13700.00
0250 0430 94 1 DESILTING PIPE, 0 - 24"	385.000 LF	3.00000	1155.00	1.70000	654.50	5.00000	1925.00
0255 0430 94 3 DESILTING PIPE, 37 - 48"	306.000 LF	7.00000	2142.00	5.00000	1530.00	10.00000	3060.00
0260 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	332.000 LF	35.00000	11620.00	30.50000	10126.00	34.00000	11288.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0265 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	827.000 LF	35.00000	28945.00	47.00000	38869.00	47.00000	38869.00
0270 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	105.000 LF	55.00000	5775.00	110.00000	11550.00	81.00000	8505.00
0275 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2427.000 LF	30.00000	72810.00	31.00000	75237.00	35.00000	84945.00
0280 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	697.000 LF	63.00000	43911.00	60.00000	41820.00	68.00000	47396.00
0285 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	184.000 LF	80.00000	14720.00	96.00000	17664.00	106.00000	19504.00
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	4.600 CY	180.00000	828.00	410.00000	1886.00	540.00000	2484.00
0295 0430950 DESILTING CONCRETE BOX CULVERT,	541.000 CY	20.00000	10820.00	50.00000	27050.00	78.00000	42198.00
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	480.00000	2400.00	610.00000	3050.00	700.00000	3500.00
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	620.00000	620.00	752.00000	752.00	900.00000	900.00
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1100.00000	1100.00	760.00000	760.00	1800.00000	1800.00
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1400.00000	2800.00	975.00000	1950.00	2100.00000	4200.00
0320 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1900.00000	1900.00	1300.00000	1300.00	2700.00000	2700.00
0325 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	480.00000	1920.00	510.00000	2040.00	700.00000	2800.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0330 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	620.00000	3100.00	630.00000	3150.00	880.00000	4400.00
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	16.000 EA	480.00000	7680.00	550.00000	8800.00	710.00000	11360.00
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	5.000 EA	620.00000	3100.00	1610.00000	8050.00	940.00000	4700.00
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	5.000 EA	1800.00000	9000.00	2100.00000	10500.00	1900.00000	9500.00
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1444.000 LF	10.00000	14440.00	14.00000	20216.00	15.00000	21660.00
0355 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	92.500 LF	24.00000	2220.00	21.00000	1942.50	34.00000	3145.00
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	174.000 SY	25.00000	4350.00	30.00000	5220.00	36.00000	6264.00
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1030.000 SY	34.00000	35020.00	25.00000	25750.00	32.00000	32960.00
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	31385.000 SF	24.00000	753240.00	19.10000	599453.50	20.80000	652808.00
0375 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1761.400 LF	10.00000	17614.00	9.00000	15852.60	9.30000	16381.02
0380 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	1100.00000	1100.00	730.00000	730.00	770.00000	770.00
0385 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2100.00000	2100.00	1400.00000	1400.00	1500.00000	1500.00
0390 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	163.000 LF	220.00000	35860.00	270.00000	44010.00	288.00000	46944.00
0395 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	138.000 LF	330.00000	45540.00	360.00000	49680.00	383.00000	52854.00
0400 0570 1 1 PERFORMANCE TURF	46393.000 SY	0.20000	9278.60	2.00000	92786.00	1.20000	55671.60

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0405 0570 1 2 PERFORMANCE TURF, SOD	41780.000 SY	1.35000	56403.00	2.50000	104450.00	2.30000	96094.00
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.790 NM	1000.00000	1790.00	1000.00000	1790.00	1300.00000	2327.00
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4844.000 LF	0.30000	1453.20	0.45000	2179.80	0.30000	1453.20
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1490.000 LF	1.00000	1490.00	1.00000	1490.00	0.80000	1192.00
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	266.000 LF	2.00000	532.00	1.20000	319.20	1.60000	425.60
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	13.860 GM	330.00000	4573.80	300.00000	4158.00	400.00000	5544.00
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	23.00000	2254.00	20.00000	1960.00	16.00000	1568.00
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.446 NM	1000.00000	1446.00	1000.00000	1446.00	1360.00000	1966.56
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	522.000 LF	1.00000	522.00	1.00000	522.00	0.80000	417.60
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	408.000 LF	0.40000	163.20	0.25000	102.00	0.50000	204.00
0455 0999 16 PARTNERING, DO NOT BID 41103915201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0460 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	65806.00000	65806.00	65806.00000	65806.00	65806.00000	65806.00
SECTION 0001 TOTALS			$ 4,532,270.30		$ 4,804,227.73		$ 4,864,414.46
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	160.00000	4800.00	165.00000	4950.00	171.00000	5130.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	320.00000	1280.00	350.00000	1400.00	331.00000	1324.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	60.00000	120.00	100.00000	200.00	66.00000	132.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	20.00000	720.00	5.00000	180.00	1.00000	36.00
0490 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	3.052 NM	4800.00000	14649.60	5200.00000	15870.40	5230.00000	15961.96
0495 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.578 NM	4800.00000	12374.40	5200.00000	13405.60	5230.00000	13482.94
0500 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	45.00000	2025.00	50.00000	2250.00	52.00000	2340.00
0505 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1262.000 EA	4.00000	5048.00	4.00000	5048.00	3.20000	4038.40
0510 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	312.000 SF	1.00000	312.00	1.00000	312.00	2.70000	842.40
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	270.000 SF	1.00000	270.00	1.00000	270.00	2.70000	729.00
0520 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.895 NM	3000.00000	2685.00	3000.00000	2685.00	3060.00000	2738.70
0525 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2422.000 LF	1.00000	2422.00	1.00000	2422.00	0.80000	1937.60
0530 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	745.000 LF	3.00000	2235.00	2.50000	1862.50	2.70000	2011.50
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	133.000 LF	4.00000	532.00	3.50000	465.50	3.70000	492.10
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.930 GM	1100.00000	7623.00	1000.00000	6930.00	790.00000	5474.70

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	49.000 EA	45.00000	2205.00	50.00000	2450.00	48.50000	2376.50
0550 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.723 NM	3000.00000	2169.00	3000.00000	2169.00	3000.00000	2169.00
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	261.000 LF	2.50000	652.50	2.50000	652.50	2.70000	704.70
0560 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	204.000 LF	1.00000	204.00	1.00000	204.00	0.80000	163.20
SECTION 0002 TOTALS		$	62,326.50	$	63,726.50	$	62,084.70
CONTRACT TOTALS		$	4,594,596.80	$	4,867,954.23	$	4,926,499.16

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41103915201	LUMP	500000.00000	500000.00	168000.00000	168000.00	281211.43000	281211.43
0010 0102 1 MAINTENANCE OF TRAFFIC 41103915201	300.000 LS	67000.00000	67000.00	129000.00000	129000.00	306655.84000	306655.84
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	15.00000	6000.00	45.00000	18000.00	12.93000	5172.00
0020 0102 60 WORK ZONE SIGN	9900.000 ED	0.30000	2970.00	0.35000	3465.00	0.29000	2871.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16258.000 LF	13.67000	222246.86	19.00000	308902.00	16.48000	267931.84
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	52859.000 ED	0.16000	8457.44	0.25000	13214.75	0.21000	11100.39
0035 0102 76 ADVANCE WARNING ARROW PANEL	380.000 ED	7.00000	2660.00	9.00000	3420.00	7.04000	2675.20
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2100.000 ED	0.35000	735.00	0.42000	882.00	0.35000	735.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2524.000 EA	2.75000	6941.00	3.75000	9465.00	3.02000	7622.48
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27336.000 ED	0.12000	3280.32	0.18000	4920.48	0.15000	4100.40
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	35.000 LO	975.00000	34125.00	1200.00000	42000.00	985.07000	34477.45
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	656.000 ED	16.50000	10824.00	18.00000	11808.00	15.08000	9892.48
0065 0102150 1 PORTABLE REGULATORY, SIGN	272.000 ED	7.00000	1904.00	8.00000	2176.00	7.04000	1914.88
0070 0102150 2 RADAR SPEED DISPLAY UNIT	272.000 ED	9.00000	2448.00	13.00000	3536.00	11.06000	3008.32
0075 0104 10 2 SYNTHETIC BALES	2950.000 LF	5.75000	16962.50	3.75000	11062.50	3.12000	9204.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0080 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	6.50000	1430.00	10.00000	2200.00	7.99000	1757.80
0085 0104 13 1 STAKED SILT FENCE, TYPE III	16368.000 LF	0.52000	8511.36	0.75000	12276.00	0.65000	10639.20
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1200.00000	2400.00	2500.00000	5000.00	100.52000	201.04
0095 0109 71 5 FIELD OFFICE,1500 SQ FT	340.000 DA	70.00000	23800.00	130.00000	44200.00	60.69000	20634.60
0100 0110 1 1 CLEARING & GRUBBING 41103915201	28.790 LS	50000.00000	50000.00	250000.00000	250000.00	98090.60000	98090.60
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	235.000 SY	18.30000	4300.50	12.00000	2820.00	19.94000	4685.90
0110 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	140.00000	280.00	100.00000	200.00	82.43000	164.86
0115 0120 1 REGULAR EXCAVATION	31319.000 CY	5.00000	156595.00	3.75000	117446.25	8.63000	270282.97
0120 0120 4 SUBSOIL EXCAVATION	4144.000 CY	15.41000	63859.04	10.00000	41440.00	6.36000	26355.84
0125 0120 6 EMBANKMENT	25261.000 CY	6.00000	151566.00	2.00000	50522.00	12.30000	310710.30
0130 0160 4 TYPE B STABILIZATION	43196.000 SY	5.24000	226347.04	2.25000	97191.00	2.43000	104966.28
0135 0285701 OPTIONAL BASE, BASE GROUP 01	7832.000 SY	6.25000	48950.00	6.00000	46992.00	5.06000	39629.92
0140 0285709 OPTIONAL BASE, BASE GROUP 09	25762.000 SY	9.62000	247830.44	10.50000	270501.00	14.00000	360668.00
0145 0286 1 TURNOUT CONSTRUCTION	2432.000 SY	8.93000	21717.76	9.50000	23104.00	11.98000	29135.36
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	44507.000 SY	1.35000	60084.45	0.90000	40056.30	0.86000	38276.02
0155 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13199.000 SY	1.35000	17818.65	0.75000	9899.25	0.80000	10559.20
0157 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	102.100 TN	100.00000	10210.00	145.00000	14804.50	127.00000	12966.70
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	8341.100 TN	83.45000	696064.80	102.00000	850792.20	87.45000	729429.20
0165 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	3585.200 TN	113.55000	407099.46	118.00000	423053.60	103.00000	369275.60

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	1291.90000	3488.13	225.00000	607.50	250.00000	675.00
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.800 CY	629.49000	13093.39	850.00000	17680.00	641.04000	13333.63
0180 0400 4 1 CONCRETE CLASS IV, CULVERTS	370.000 CY	697.07000	257915.90	875.00000	323750.00	539.48000	199607.60
0185 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	13.000 GA	204.08000	2653.04	370.00000	4810.00	395.48000	5141.24
0190 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	500.000 LF	96.94000	48470.00	17.00000	8500.00	29.15000	14575.00
0195 0415 1 1 REINF STEEL- ROADWAY	80119.000 LB	1.00000	80119.00	0.11000	8813.09	1.01000	80920.19
0200 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	3395.77000	16978.85	2300.00000	11500.00	2052.41000	10262.05
0205 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	6560.64000	13121.28	4900.00000	9800.00	4234.72000	8469.44
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	3860.09000	27020.63	2800.00000	19600.00	2497.99000	17485.93
0215 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	4685.77000	4685.77	2900.00000	2900.00	2872.40000	2872.40
0220 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	2.000 EA	5047.64000	10095.28	3500.00000	7000.00	3582.06000	7164.12
0225 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4690.20000	9380.40	4500.00000	9000.00	3299.35000	6598.70
0230 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	3821.84000	19109.20	2800.00000	14000.00	2997.79000	14988.95
0235 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2586.72000	2586.72	2800.00000	2800.00	6071.06000	6071.06
0240 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3919.34000	11758.02	3500.00000	10500.00	6625.55000	19876.65
0245 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	1.000 EA	6161.22000	6161.22	11000.00000	11000.00	3786.90000	3786.90
0250 0430 94 1 DESILTING PIPE, 0 - 24"	385.000 LF	1.76000	677.60	1.25000	481.25	6.51000	2506.35
0255 0430 94 3 DESILTING PIPE, 37 - 48"	306.000 LF	5.19000	1588.14	1.25000	382.50	12.73000	3895.38
0260 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	332.000 LF	47.17000	15660.44	53.00000	17596.00	36.02000	11958.64

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0265 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	827.000 LF	44.91000	37140.57	48.00000	39696.00	36.02000	29788.54
0270 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	105.000 LF	72.39000	7600.95	90.00000	9450.00	63.75000	6693.75
0275 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2427.000 LF	39.85000	96715.95	44.00000	106788.00	32.42000	78683.34
0280 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	697.000 LF	71.27000	49675.19	78.00000	54366.00	62.80000	43771.60
0285 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	184.000 LF	107.94000	19860.96	160.00000	29440.00	84.04000	15463.36
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	4.600 CY	240.00000	1104.00	500.00000	2300.00	402.07000	1849.52
0295 0430950 DESILTING CONCRETE BOX CULVERT,	541.000 CY	72.62000	39287.42	40.00000	21640.00	80.41000	43501.81
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1038.88000	5194.40	700.00000	3500.00	859.02000	4295.10
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1471.61000	1471.61	975.00000	975.00	1012.76000	1012.76
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2107.60000	2107.60	1500.00000	1500.00	1365.93000	1365.93
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2678.02000	5356.04	1600.00000	3200.00	1593.58000	3187.16
0320 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3750.77000	3750.77	2500.00000	2500.00	2040.96000	2040.96
0325 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	1685.79000	6743.16	700.00000	2800.00	959.54000	3838.16

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0330 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	2305.51000	11527.55	925.00000	4625.00	1012.76000	5063.80
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	16.000 EA	1391.16000	22258.56	800.00000	12800.00	969.21000	15507.36
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	5.000 EA	2824.09000	14120.45	1950.00000	9750.00	1809.04000	9045.20
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	5.000 EA	3022.98000	15114.90	2300.00000	11500.00	2264.17000	11320.85
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1444.000 LF	11.43000	16504.92	15.00000	21660.00	7.79000	11248.76
0355 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	92.500 LF	31.59000	2922.08	18.00000	1665.00	35.38000	3272.65
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	174.000 SY	33.52000	5832.48	35.00000	6090.00	31.66000	5508.84
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1030.000 SY	28.65000	29509.50	25.00000	25750.00	31.95000	32908.50
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	31385.000 SF	19.00000	596315.00	26.00000	816010.00	20.71000	649983.35
0375 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1761.400 LF	8.83000	15553.16	11.00000	19375.40	8.88000	15641.23
0380 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	2010.00000	2010.00	2500.00000	2500.00	2020.41000	2020.41
0385 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1050.00000	1050.00	1300.00000	1300.00	1055.44000	1055.44
0390 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	163.000 LF	275.28000	44870.64	350.00000	57050.00	276.93000	45139.59
0395 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	138.000 LF	409.04000	56447.52	450.00000	62100.00	388.50000	53613.00
0400 0570 1 1 PERFORMANCE TURF	46393.000 SY	0.27000	12526.11	0.65000	30155.45	0.72000	33402.96

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0405 0570 1 2 PERFORMANCE TURF, SOD	41780.000 SY	1.40000	58492.00	1.50000	62670.00	1.99000	83142.20
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.790 NM	1267.20000	2268.29	1200.00000	2148.00	985.07000	1763.28
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4844.000 LF	0.27000	1307.88	0.35000	1695.40	0.30000	1453.20
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1490.000 LF	0.75000	1117.50	1.10000	1639.00	0.90000	1341.00
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	266.000 LF	1.50000	399.00	2.00000	532.00	1.61000	428.26
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	13.860 GM	369.60000	5122.66	410.00000	5682.60	326.68000	4527.78
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	15.00000	1470.00	29.00000	2842.00	23.12000	2265.76
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.446 NM	1270.71000	1837.45	1200.00000	1735.20	985.08000	1424.43
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	522.000 LF	0.75000	391.50	1.10000	574.20	0.90000	469.80
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	408.000 LF	0.50000	204.00	0.40000	163.20	0.32000	130.56
0455 0999 16 PARTNERING, DO NOT BID 41103915201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0460 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	65806.00000	65806.00	65806.00000	65806.00	65806.00000	65806.00
SECTION 0001 TOTALS			$ 4,928,969.40		$ 5,057,043.62		$ 5,148,167.53
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	217.40000	6522.00	202.99000	6089.70	159.82000	4794.60
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	353.25000	1413.00	375.00000	1500.00	308.59000	1234.36
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	88.00000	176.00	75.00000	150.00	62.32000	124.64
0485 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	38.47000	1384.92	1.25000	45.00	1.01000	36.36
0490 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	3.052 NM	4850.00000	14802.20	6000.00000	18312.00	4824.85000	14725.44
0495 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.578 NM	4850.00000	12503.30	6000.00000	15468.00	4824.85000	12438.46
0500 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	48.42000	2178.90	60.00000	2700.00	49.25000	2216.25
0505 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1262.000 EA	3.00000	3786.00	5.00000	6310.00	4.02000	5073.24
0510 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	312.000 SF	2.50000	780.00	0.85000	265.20	0.70000	218.40
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	270.000 SF	2.50000	675.00	0.85000	229.50	0.70000	189.00
0520 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.895 NM	2867.13000	2566.08	3700.00000	3311.50	3065.79000	2743.88
0525 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2422.000 LF	0.75000	1816.50	1.20000	2906.40	0.99000	2397.78
0530 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	745.000 LF	2.50000	1862.50	3.00000	2235.00	2.51000	1869.95
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	133.000 LF	3.50000	465.50	4.25000	565.25	3.47000	461.51
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.930 GM	739.20000	5122.66	1350.00000	9355.50	1105.69000	7662.43

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	49.000 EA	45.00000	2205.00	60.00000	2940.00	48.25000	2364.25
0550 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.723 NM	2839.36000	2052.86	3750.00000	2711.25	3065.80000	2216.57
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	261.000 LF	2.50000	652.50	3.15000	822.15	2.51000	655.11
0560 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	204.000 LF	0.70000	142.80	1.30000	265.20	1.06000	216.24
SECTION 0002 TOTALS		$	61,107.72	$	76,181.65	$	61,638.47
CONTRACT TOTALS		$	4,990,077.12	$	5,133,225.27	$	5,209,806.00

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(11) EHC INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41103915201	LUMP	535000.00000	535000.00	129051.05000	129051.05		
0010 0102 1 MAINTENANCE OF TRAFFIC 41103915201	300.000 LS	210000.00000	210000.00	277403.85000	277403.85		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	19.36000	7744.00	25.84000	10336.00		
0020 0102 60 WORK ZONE SIGN	9900.000 ED	0.34000	3366.00	0.36000	3564.00		
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	16258.000 LF	16.56000	269232.48	20.15000	327598.70		
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	52859.000 ED	0.13000	6871.67	0.26000	13743.34		
0035 0102 76 ADVANCE WARNING ARROW PANEL	380.000 ED	5.75000	2185.00	8.60000	3268.00		
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2100.000 ED	0.33000	693.00	0.43000	903.00		
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2524.000 EA	3.35000	8455.40	0.43000	1085.32		
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27336.000 ED	0.14000	3827.04	0.18000	4920.48		
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	35.000 LO	1178.00000	41230.00	1204.47000	42156.45		
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	656.000 ED	19.00000	12464.00	18.43000	12090.08		
0065 0102150 1 PORTABLE REGULATORY, SIGN	272.000 ED	7.25000	1972.00	8.60000	2339.20		
0070 0102150 2 RADAR SPEED DISPLAY UNIT	272.000 ED	7.35000	1999.20	13.52000	3677.44		
0075 0104 10 2 SYNTHETIC BALES	2950.000 LF	6.76000	19942.00	3.81000	11239.50		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	7.80000	1716.00	9.77000	2149.40		
0085 0104 13 1 STAKED SILT FENCE, TYPE III	16368.000 LF	0.72000	11784.96	1.60000	26188.80		
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	750.00000	1500.00	3026.57000	6053.14		
0095 0109 71 5 FIELD OFFICE,1500 SQ FT	340.000 DA	135.00000	45900.00	202.24000	68761.60		
0100 0110 1 1 CLEARING & GRUBBING 41103915201	28.790 LS	360127.00000	360127.00	107907.33000	107907.33		
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	235.000 SY	50.00000	11750.00	19.01000	4467.35		
0110 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	250.00000	500.00	100.78000	201.56		
0115 0120 1 REGULAR EXCAVATION	31319.000 CY	5.29000	165677.51	8.10000	253683.90		
0120 0120 4 SUBSOIL EXCAVATION	4144.000 CY	6.10000	25278.40	3.99000	16534.56		
0125 0120 6 EMBANKMENT	25261.000 CY	2.35000	59363.35	5.20000	131357.20		
0130 0160 4 TYPE B STABILIZATION	43196.000 SY	1.90000	82072.40	6.67000	288117.32		
0135 0285701 OPTIONAL BASE, BASE GROUP 01	7832.000 SY	7.08000	55450.56	8.67000	67903.44		
0140 0285709 OPTIONAL BASE, BASE GROUP 09	25762.000 SY	11.83000	304764.46	21.40000	551306.80		
0145 0286 1 TURNOUT CONSTRUCTION	2432.000 SY	15.87000	38595.84	32.98000	80207.36		
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	44507.000 SY	0.86000	38276.02	0.65000	28929.55		
0155 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13199.000 SY	0.80000	10559.20	0.75000	9899.25		
0157 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	102.100 TN	127.00000	12966.70	257.04000	26243.78		
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	8341.100 TN	87.45000	729429.20	114.39000	954138.43		
0165 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	3585.200 TN	102.00000	365690.40	136.37000	488913.72		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.700 TN	1100.00000	2970.00	1801.63000	4864.40		
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	20.800 CY	796.00000	16556.80	467.27000	9719.22		
0180 0400 4 1 CONCRETE CLASS IV, CULVERTS	370.000 CY	528.00000	195360.00	591.08000	218699.60		
0185 0411 1 EPOXY MATERIAL- STRUCTURES REHAB	13.000 GA	210.00000	2730.00	245.82000	3195.66		
0190 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB	500.000 LF	100.00000	50000.00	116.75000	58375.00		
0195 0415 1 1 REINF STEEL- ROADWAY	80119.000 LB	0.50000	40059.50	0.61000	48872.59		
0200 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1713.00000	8565.00	1054.44000	5272.20		
0205 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	4454.00000	8908.00	4227.87000	8455.74		
0210 0425 1541 INLETS, DT BOT, TYPE D, <10'	7.000 EA	2456.00000	17192.00	1850.87000	12956.09		
0215 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	4141.00000	4141.00	2347.41000	2347.41		
0220 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	2.000 EA	3884.00000	7768.00	2780.04000	5560.08		
0225 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3211.00000	6422.00	1924.63000	3849.26		
0230 0425 1701 INLETS, GUTTER, TYPE S, <10'	5.000 EA	2375.00000	11875.00	1890.20000	9451.00		
0235 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4127.00000	4127.00	1811.46000	1811.46		
0240 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4119.00000	12357.00	2122.41000	6367.23		
0245 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	1.000 EA	11703.00000	11703.00	5255.36000	5255.36		
0250 0430 94 1 DESILTING PIPE, 0 - 24"	385.000 LF	5.79000	2229.15	1.23000	473.55		
0255 0430 94 3 DESILTING PIPE, 37 - 48"	306.000 LF	12.10000	3702.60	1.23000	376.38		
0260 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	332.000 LF	51.21000	17001.72	51.88000	17224.16		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0265 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	827.000 LF	50.79000	42003.33	61.67000	51001.09		
0270 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	105.000 LF	86.00000	9030.00	92.14000	9674.70		
0275 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2427.000 LF	52.30000	126932.10	52.04000	126301.08		
0280 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	697.000 LF	84.41000	58833.77	71.86000	50086.42		
0285 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	184.000 LF	166.62000	30658.08	96.66000	17785.44		
0290 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	4.600 CY	231.50000	1064.90	578.09000	2659.21		
0295 0430950 DESILTING CONCRETE BOX CULVERT,	541.000 CY	82.00000	44362.00	43.01000	23268.41		
0300 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	866.00000	4330.00	630.56000	3152.80		
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	937.00000	937.00	2603.19000	2603.19		
0310 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1729.00000	1729.00	2760.35000	2760.35		
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1977.00000	3954.00	3071.77000	6143.54		
0320 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2384.00000	2384.00	4177.67000	4177.67		
0325 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	4.000 EA	866.00000	3464.00	708.57000	2834.28		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	937.00000	4685.00	2675.93000	13379.65		
0335 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	16.000 EA	881.00000	14096.00	714.76000	11436.16		
0340 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	5.000 EA	1575.00000	7875.00	2675.93000	13379.65		
0345 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	5.000 EA	1965.00000	9825.00	2805.88000	14029.40		
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1444.000 LF	12.84000	18540.96	13.76000	19869.44		
0355 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	92.500 LF	35.79000	3310.58	38.05000	3519.63		
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	174.000 SY	44.69000	7776.06	40.37000	7024.38		
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1030.000 SY	40.00000	41200.00	34.51000	35545.30		
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	31385.000 SF	20.86000	654691.10	25.45000	798748.25		
0375 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1761.400 LF	8.57000	15095.20	10.53000	18547.54		
0380 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	713.00000	713.00	876.32000	876.32		
0385 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1360.00000	1360.00	1671.52000	1671.52		
0390 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	163.000 LF	246.00000	40098.00	328.16000	53490.08		
0395 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	138.000 LF	343.00000	47334.00	436.32000	60212.16		
0400 0570 1 1 PERFORMANCE TURF	46393.000 SY	1.06000	49176.58	0.49000	22732.57		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0570 1 2 PERFORMANCE TURF, SOD	41780.000 SY	2.21000	92333.80	1.49000	62252.20		
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.790 NM	900.00000	1611.00	1204.47000	2156.00		
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4844.000 LF	0.50000	2422.00	0.37000	1792.28		
0420 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1490.000 LF	1.50000	2235.00	1.11000	1653.90		
0425 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	266.000 LF	2.00000	532.00	1.97000	524.02		
0430 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	13.860 GM	400.00000	5544.00	399.44000	5536.24		
0435 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	25.00000	2450.00	28.26000	2769.48		
0440 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.446 NM	900.00000	1301.40	1204.47000	1741.66		
0445 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	522.000 LF	1.50000	783.00	1.11000	579.42		
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	408.000 LF	0.25000	102.00	0.39000	159.12		
0455 0999 16 PARTNERING, DO NOT BID 41103915201	LUMP	5000.00000	5000.00	5000.00000	5000.00		
0460 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00		
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	65806.00000	65806.00	65806.00000	65806.00		
SECTION 0001 TOTALS			$ 5,328,630.42		$ 5,939,347.84		$
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	30.000 AS	159.00000	4770.00	195.42000	5862.60		
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	307.00000	1228.00	377.32000	1509.28		
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	62.00000	124.00	76.20000	152.40		
0485 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	1.00000	36.00	1.23000	44.28		
0490 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	3.052 NM	3700.00000	11292.40	5899.48000	18005.21		
0495 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.578 NM	3700.00000	9538.60	5899.48000	15208.86		
0500 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	45.000 EA	49.00000	2205.00	60.23000	2710.35		
0505 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1262.000 EA	3.50000	4417.00	4.92000	6209.04		
0510 0710 11190 PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE	312.000 SF	3.50000	1092.00	0.86000	268.32		
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	270.000 SF	3.50000	945.00	0.86000	232.20		
0520 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.895 NM	2200.00000	1969.00	3748.63000	3355.02		
0525 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2422.000 LF	0.75000	1816.50	1.20000	2906.40		
0530 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	745.000 LF	2.00000	1490.00	3.07000	2287.15		
0535 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	133.000 LF	2.50000	332.50	4.24000	563.92		
0540 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	6.930 GM	700.00000	4851.00	1351.97000	9369.15		

CALL ORDER: 003 PROPOSAL ID: T1334 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) EHC INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0545 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	49.000 EA	50.00000	2450.00	59.00000	2891.00		
0550 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.723 NM	2200.00000	1590.60	3748.63000	2710.26		
0555 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	261.000 LF	2.00000	522.00	3.07000	801.27		
0560 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	204.000 LF	0.50000	102.00	1.29000	263.16		
SECTION 0002 TOTALS		$	50,771.60	$	75,349.87	$	
CONTRACT TOTALS		$	5,379,402.02	$	6,014,697.71	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.