VENDOR RANKING

CALL ORDER : 024
LETTING DATE : 09/30/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5314
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of minor drainage improvements, adding roadway guardrail and adding bridge guardrail to the Citrus Road Bridge crossing I-95 and adding fencing to the Ranch Road Bridge crossing I-95.

FINPROJ(S) : 41377625201 (*)
F.A. NO. : 0953123I
COUNTIES : BREVARD

LOCAL NAME : I-95
ROAD NAME : I-95
PROJ LIMITS : AT CITRUS BLVD AND OLD KINGS HWY BRIDGES

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	PPI	Responsive	Winning bid	$ 264,367.00	0.00%
2	SIEG & AMBACHTSHEER, INC.	PPI	Responsive	Non-Winning Bid	$ 304,590.00	15.21%
3	CUSTOM BUILT MARINE CONSTRUCTION, INC.	PPI	Responsive	Non-Winning Bid	$ 314,590.00	18.99%

CALL ORDER : 024
LETTING DATE : 09/30/09 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5314
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of minor drainage improvements, adding roadway guardrail and adding bridge guardrail to the Citrus Road Bridge crossing I-95 and adding fencing to the Ranch Road Bridge crossing I-95.

FINPROJ(S) : 41377625201 (*)
F.A. NO. : 0953123I
COUNTIES : BREVARD

LOCAL NAME : I-95
ROAD NAME : I-95
PROJ LIMITS : AT CITRUS BLVD AND OLD KINGS HWY BRIDGES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	(2) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(3) CUSTOM BUILT MARINE CONSTRUCTIO UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 41377625201	LUMP	251777.00000	251777.00	292000.00000	292000.00	302000.00000	302000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41377625201	LUMP	12590.00000	12590.00	12590.00000	12590.00	12590.00000	12590.00
SECTION 0001 TOTALS			$ 264,367.00		$ 304,590.00		$ 314,590.00
CONTRACT TOTALS			$ 264,367.00		$ 304,590.00		$ 314,590.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.