VENDOR RANKING

CALL ORDER : 027 PROPOSAL ID : T6192 PROPOSAL DESC :
LETTING DATE : 09/30/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 700 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of reconstruction of SR 5.

FINPROJ(S) : 41062525201 (*) F.A. NO. : 4852113P COUNTIES : MIAMI-DADE
41062525601 N/A
LOCAL NAME : SR 5/US-1/S. DIXIE ROAD NAME : SR 5
PROJ LIMITS : FROM 400' S OF SW 284 ST. TO 340' N OF SW 266 ST.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TRANS FLORIDA DEVELOPMENT CORP.	Responsive	Winning bid	$ 11,132,345.22	0.00%
2	ATLANTIC CIVIL, INC.	Responsive	Non-Winning Bid	$ 11,672,606.50	4.85%
3	REDLAND COMPANY, INC. (THE)	Responsive	Non-Winning Bid	$ 11,887,395.03	6.78%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 12,321,597.80	10.68%
5	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 12,336,713.07	10.81%
6	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 12,494,460.41	12.23%
7	AMERICAN ENGINEERING & DEVELOPMENT CORP.	Responsive	Non-Winning Bid	$ 12,715,200.00	14.21%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 12,827,287.84	15.22%
9	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 12,888,339.99	15.77%
10	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 13,497,294.78	21.24%
11	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 13,748,356.50	23.49%
12	CENTRAL FLORIDA EQUIPMENT RENTAL, INC.	Responsive	Non-Winning Bid	$ 13,891,678.04	24.78%
13	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 13,962,366.09	25.42%
14	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 14,277,640.66	28.25%

CALL ORDER : 027 PROPOSAL ID : T6192 PROPOSAL DESC :
LETTING DATE : 09/30/09 10:30 A.M. DISTRICT : 06 Flexible Start Time
SET-ASIDE : U/R CODE :
CONTRACT TIME : 700 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of reconstruction of SR 5.

FINPROJ(S) : 41062525201 (*) F.A. NO. : 4852113P COUNTIES : MIAMI-DADE
41062525601 N/A
LOCAL NAME : SR 5/US-1/S. DIXIE ROAD NAME : SR 5
PROJ LIMITS : FROM 400' S OF SW 284 ST. TO 340' N OF SW 266 ST.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	309.000 LS	56000.00000	56000.00	56316.75760	56316.76	56000.00000	56000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	847.000 LS	56000.00000	56000.00	56316.75760	56316.76	56000.00000	56000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	61.200 CY	1345.00000	82314.00	1352.60780	82779.60	1345.00000	82314.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	55.600 CY	440.00000	24464.00	442.48880	24602.38	492.21000	27366.88
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.400 CY	1400.00000	25760.00	1407.91890	25905.71	1400.00000	25760.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	16234.000 LB	0.61000	9902.74	0.61350	9959.56	0.61000	9902.74
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3054.000 LB	0.72000	2198.88	0.72410	2211.40	0.72000	2198.88
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	12440.000 LB	0.61000	7588.40	0.61350	7631.94	0.61000	7588.40
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2750.00000	2750.00	2765.55510	2765.56	2750.00000	2750.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2750.00000	2750.00	2765.55510	2765.56	2750.00000	2750.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	516.000 LF	10.00000	5160.00	10.05660	5189.21	10.00000	5160.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	232.000 LF	10.00000	2320.00	10.05660	2333.13	10.00000	2320.00
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2118.00000	8472.00	2129.98020	8519.92	2118.00000	8472.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	125.00000	10000.00	125.70700	10056.56	125.00000	10000.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	328.000 LF	125.00000	41000.00	125.70700	41231.90	125.00000	41000.00
0080 0515 2102 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	216.000 LF	68.50000	14796.00	68.88750	14879.70	68.50000	14796.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	432.000 LF	70.00000	30240.00	70.39590	30411.03	70.00000	30240.00
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1130.000 SY	70.30000	79439.00	63.67740	71955.46	72.76000	82218.80
SECTION 0001 TOTALS		$	461,155.02	$	455,832.14	$	466,837.70
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062525201	LUMP	561119.00000	561119.00	978601.75470	978601.75	760000.00000	760000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41062525201	700.000 LS	392148.00000	392148.00	250908.25120	250908.25	110000.00000	110000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	856.000 CY	4.00000	3424.00	7.91030	6771.22	38.80000	33212.80
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	45.00000	22500.00	0.05030	25.15	50.00000	25000.00
0115 0102 60 WORK ZONE SIGN	59838.000 ED	0.25000	14959.50	0.28160	16850.38	0.29000	17353.02
0120 0102 61 BUSINESS SIGN	88.000 EA	45.00000	3960.00	40.22630	3539.91	45.00000	3960.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11881.000 LF	4.87000	57860.47	21.62160	256886.23	24.83000	295005.23
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	744.000 LF	46.00000	34224.00	59.83660	44518.43	13.74000	10222.56
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	10.00000	1000.00	4.11190	411.19	21.96000	2196.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	96702.000 ED	0.16000	15472.32	0.14080	13615.64	0.17000	16439.34
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22818.000 ED	0.30000	6845.40	0.30170	6884.19	0.35000	7986.30
0150 0102 76 ADVANCE WARNING ARROW PANEL	682.000 ED	6.00000	4092.00	6.03390	4115.12	7.00000	4774.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14388.000 ED	0.30000	4316.40	0.30170	4340.86	0.35000	5035.80
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3859.000 EA	3.95000	15243.05	4.02260	15523.21	3.50000	13506.50
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	146808.000 ED	0.12000	17616.96	0.10060	14768.88	0.16000	23489.28
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	37.000 LO	850.00000	31450.00	2514.14100	93023.22	900.00000	33300.00
0175 0104 5 SANDBAGGING	4.400 CY	100.00000	440.00	226.27270	995.60	225.00000	990.00
0180 0104 10 2 SYNTHETIC BALES	1395.000 LF	7.49000	10448.55	6.53680	9118.84	7.56000	10546.20
0185 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	7.49000	749.00	7.59270	759.27	27.35000	2735.00
0190 0104 13 1 STAKED SILT FENCE, TYPE III	34154.000 LF	0.75000	25615.50	1.00570	34348.68	1.62000	55329.48
0195 0104 16 ROCK BAG	2250.000 EA	4.25000	9562.50	3.57010	8032.73	3.55000	7987.50
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	700.000 DA	67.00000	46900.00	108.61090	76027.63	87.44000	61208.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0205 0110 1 1 CLEARING & GRUBBING 41062525201	28.000 LS	66253.00000	66253.00	157384.14830	157384.15	145770.74000	145770.74
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	23752.000 SY	4.00000	95008.00	3.62610	86127.13	7.10000	168639.20
0215 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	150.00000	150.00	1005.65640	1005.66	178.50000	178.50
0220 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062525201	LUMP	1000.00000	1000.00	7542.42290	7542.42	500.00000	500.00
0225 0120 1 REGULAR EXCAVATION	18899.000 CY	5.00000	94495.00	3.95580	74760.66	6.92000	130781.08
0230 0120 6 EMBANKMENT	15386.000 CY	4.00000	61544.00	2.58830	39823.58	7.90000	121549.40
0235 0160 4 TYPE B STABILIZATION	100461.000 SY	0.75000	75345.75	0.98850	99305.70	0.95000	95437.95
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	19596.000 SY	0.75000	14697.00	2.06490	40463.78	3.05000	59767.80
0245 0285701 OPTIONAL BASE, BASE GROUP 01	3117.000 SY	6.25000	19481.25	6.87380	21425.63	4.50000	14026.50
0250 0285709 OPTIONAL BASE, BASE GROUP 09	90836.000 SY	9.63000	874750.68	7.69020	698547.01	7.50000	681270.00
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4826.000 SY	1.62000	7818.12	0.89310	4310.10	2.00000	9652.00
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1365.000 TN	72.00000	98280.00	132.26810	180545.96	85.00000	116025.00
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17349.000 TN	74.70000	1295970.30	82.61180	1433232.12	80.00000	1387920.00
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3743.000 TN	112.05000	419403.15	93.52600	350067.82	95.00000	355585.00
0275 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	354.000 CY	325.00000	115050.00	402.26260	142400.96	349.41000	123691.14
0280 0400 0 13 CONCRETE CLASS NS, STEPS	2.400 CY	215.00000	516.00	2686.10820	6446.66	1169.69000	2807.26
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	265.00000	1187.20	1362.12570	6102.32	596.55000	2672.54
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.61000	3411.12	2.51410	14058.85	1.00000	5592.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0295 0415 1 13 REINFORCING STEEL - STEPS	142.000 LB	0.61000	86.62	2.69520	382.72	1.00000	142.00
0300 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	3609.06000	83008.38	1908.17250	43887.97	4027.94000	92642.62
0305 0425 1312 INLETS, CURB TYPE P-1, >10'	2.000 EA	3748.67000	7497.34	2555.62180	5111.24	4344.07000	8688.14
0310 0425 1321 INLETS, CURB, TYPE P-2, <10'	11.000 EA	3910.15000	43011.65	2172.74940	23900.24	4029.24000	44321.64
0315 0425 1322 INLETS, CURB, TYPE P-2, >10'	1.000 EA	4075.39000	4075.39	2316.55970	2316.56	4375.87000	4375.87
0320 0425 1351 INLETS, CURB, TYPE P-5, <10'	25.000 EA	1993.64000	49841.00	2536.29690	63407.42	2466.17000	61654.25
0325 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	2131.60000	4263.20	3984.16170	7968.32	2810.09000	5620.18
0330 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	2348.31000	28179.72	3073.67140	36884.06	2650.23000	31802.76
0335 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	2992.87000	20950.09	3007.34050	21051.38	3686.25000	25803.75
0340 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	2874.84000	8624.52	2930.13580	8790.41	3545.79000	10637.37
0345 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	975.13000	5850.78	1501.06700	9006.40	1338.82000	8032.92
0350 0425 1541 INLETS, DT BOT, TYPE D, <10'	17.000 EA	1738.29000	29550.93	1941.63070	33007.72	1919.73000	32635.41
0355 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	1461.11000	1461.11	2428.78590	2428.79	1544.64000	1544.64
0360 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	1943.51000	1943.51	3519.79730	3519.80	2029.44000	2029.44
0365 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	1781.86000	26727.90	2945.79050	44186.86	2521.52000	37822.80
0370 0425 2 92 MANHOLES, J-8, >10'	34.000 EA	2505.49000	85186.66	3200.94420	108832.10	3382.47000	115003.98
0375 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	4728.80000	4728.80	6383.82130	6383.82	10006.33000	10006.33
0380 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	5672.40000	5672.40	7476.76860	7476.77	11010.21000	11010.21
0385 0425 4 INLETS, ADJUST	1.000 EA	200.00000	200.00	1515.70020	1515.70	2131.03000	2131.03

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0390 0425 10 YARD DRAIN	9.000 EA	900.00000	8100.00	1935.54890	17419.94	985.21000	8866.89
0395 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8965.000 LF	41.58000	372764.70	45.07370	404085.72	37.44000	335649.60
0400 0443 70 3 FRENCH DRAIN, 18"	593.000 LF	95.05000	56364.65	88.27310	52345.95	76.32000	45257.76
0405 0443 70 4 FRENCH DRAIN, 24"	4579.000 LF	102.11000	467561.69	91.85170	420588.93	95.52000	437386.08
0410 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1718.000 LF	42.00000	72156.00	45.25450	77747.23	45.50000	78169.00
0415 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	461.000 LF	69.00000	31809.00	74.41860	34306.97	79.05000	36442.05
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	26186.000 LF	9.48000	248243.28	12.16840	318641.72	12.31000	322349.66
0425 0520 2 4 CONCRETE CURB, TYPE D	12392.000 LF	9.48000	117476.16	8.68890	107672.85	9.20000	114006.40
0430 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	552.000 LF	102.00000	56304.00	110.62220	61063.45	125.75000	69414.00
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	11559.000 SY	25.02000	289206.18	23.35130	269917.68	24.74000	285969.66
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	1417.000 SY	27.99000	39661.83	34.75550	49248.54	30.73000	43544.41
0445 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	25.00000	800.00	35.19800	1126.34	28.94000	926.08
0450 0536 73 GUARDRAIL REMOVAL	609.000 LF	3.00000	1827.00	7.49210	4562.69	3.00000	1827.00
0455 0542 70 BUMPER GUARDS, CONCRETE	33.000 EA	15.00000	495.00	45.25450	1493.40	29.75000	981.75
0460 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	211.000 LF	18.50000	3903.50	22.12440	4668.25	22.44000	4734.84
0465 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	659.000 LF	16.40000	10807.60	31.17530	20544.52	16.40000	10807.60
0470 0570 1 2 PERFORMANCE TURF, SOD	19596.000 SY	1.34000	26258.64	1.34760	26407.57	2.67000	52321.32

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	28.800 NM	1425.60000	41057.28	628.53520	18101.81	900.00000	25920.00
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1056.000 LF	0.90000	950.40	1.00570	1062.02	2.00000	2112.00
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	428.000 EA	20.00000	8560.00	20.11310	8608.41	25.00000	10700.00
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.000 NM	1425.60000	39916.80	628.53520	17598.99	900.00000	25200.00
0495 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3152.000 LF	1.25000	3940.00	0.90510	2852.88	1.50000	4728.00
0500 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	20.000 GM	369.60000	7392.00	316.78180	6335.64	400.00000	8000.00
0505 0999 16 PARTNERING, DO NOT BID 41062525201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0510 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062525201	LUMP	125000.00000	125000.00	125000.00000	125000.00	125000.00000	125000.00
SECTION 0002 TOTALS			$ 7,046,722.93		$ 7,766,076.67		$ 7,559,362.56
SECTION 0003 SIGNING							
0520 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	200.00000	15800.00	296.66860	23436.82	245.00000	19355.00
0525 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	58.000 AS	295.00000	17110.00	1217.84990	70635.29	295.00000	17110.00
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	140.00000	1960.00	296.66860	4153.36	140.00000	1960.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	31.000 AS	25.00000	775.00	75.42420	2338.15	25.00000	775.00
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	2700.00000	16200.00	2891.26210	17347.57	2700.00000	16200.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0545 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	1700.00000	5100.00	2891.26210	8673.79	1700.00000	5100.00
0550 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	450.00000	2700.00	1005.65640	6033.94	450.00000	2700.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	55.00000	1595.00	80.45250	2333.12	75.00000	2175.00
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1783.000 EA	3.95000	7042.85	3.51980	6275.80	3.50000	6240.50
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	87.000 SF	2.00000	174.00	2.81580	244.97	3.50000	304.50
0570 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.520 NM	3432.00000	15512.64	3499.68420	15818.57	2200.00000	9944.00
0575 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	16904.000 LF	0.90000	15213.60	0.75420	12749.00	0.75000	12678.00
0580 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2749.000 LF	2.50000	6872.50	1.75990	4837.97	1.25000	3436.25
0585 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3957.000 LF	3.00000	11871.00	2.26270	8953.50	2.00000	7914.00
0590 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	841.000 LF	4.00000	3364.00	3.11750	2621.82	2.50000	2102.50
0595 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.230 GM	858.00000	2771.34	995.59980	3215.79	400.00000	1292.00
0600 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1487.000 LF	0.65000	966.55	0.60340	897.26	0.50000	743.50
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	17.000 EA	120.00000	2040.00	90.50910	1538.65	50.00000	850.00
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	164.000 EA	65.00000	10660.00	45.25450	7421.74	50.00000	8200.00
0615 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.960 NM	3432.00000	13590.72	3499.68420	13858.75	2200.00000	8712.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0620 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	793.000 LF	0.90000	713.70	0.75420	598.08	0.75000	594.75
0625 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	406.000 LF	3.00000	1218.00	2.26270	918.66	2.00000	812.00
0630 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	237.000 LF	0.65000	154.05	0.60340	143.01	0.50000	118.50
0635 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	66.000 LF	2.00000	132.00	0.90510	59.74	5.00000	330.00
0640 0711 11460 THERMOPLASTIC, STANDARD, BLUE, MESSAGE	3.000 EA	200.00000	600.00	100.56560	301.70	200.00000	600.00
SECTION 0003 TOTALS		$	154,136.95	$	215,407.05	$	130,247.50
SECTION 0004 LIGHTING							
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	32150.000 LF	0.90000	28935.00	0.90510	29098.97	0.81000	26041.50
0650 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8600.000 LF	1.10000	9460.00	1.10620	9513.32	0.98000	8428.00
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10700.000 LF	6.00000	64200.00	6.03390	64562.73	4.25000	45475.00
0660 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2350.000 LF	10.00000	23500.00	10.05660	23633.01	13.43000	31560.50
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	3841.00000	19205.00	3862.72620	19313.63	4550.00000	22750.00
0670 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	3.000 EA	100.00000	300.00	100.56560	301.70	500.00000	1500.00
0675 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	126.000 EA	344.00000	43344.00	345.94580	43589.17	290.88000	36650.88
0680 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	94.000 EA	1050.00000	98700.00	1055.93920	99258.28	984.50000	92543.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0685 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	48.000 EA	3187.00000	152976.00	3205.02690	153841.29	2913.23000	139835.04
0690 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	46.000 EA	2962.00000	136252.00	2978.75420	137022.69	2989.30000	137507.80
0695 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	67.000 EA	205.00000	13735.00	206.15960	13812.69	223.75000	14991.25
0700 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	1.000 EA	2277.00000	2277.00	2289.87960	2289.88	313.25000	313.25
SECTION 0004 TOTALS		$	592,884.00	$	596,237.36	$	557,596.22
SECTION 0005 SIGNALIZATION							
0705 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5544.000 LF	11.00000	60984.00	11.06220	61328.84	12.98000	71961.12
0710 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4101.00000	12303.00	4124.19680	12372.59	2685.00000	8055.00
0715 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	79.000 EA	300.00000	23700.00	301.69690	23834.06	290.88000	22979.52
0720 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	3.000 AS	1023.00000	3069.00	1028.78650	3086.36	1611.00000	4833.00
0725 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	590.000 LF	0.90000	531.00	0.90510	534.01	0.90000	531.00
0730 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	661.90000	1985.70	664.73890	1994.22	1611.00000	4833.00
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	3.000 EA	12854.00000	38562.00	12926.70720	38780.12	15224.85000	45674.55
0740 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	17057.00000	68228.00	17153.48100	68613.92	20388.10000	81552.40

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0745 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	26220.00000	26220.00	26368.31040	26368.31	23866.76000	23866.76
0750 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	31975.00000	31975.00	32155.86290	32155.86	29147.47000	29147.47
0755 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	725.00000	11600.00	729.10090	11665.61	756.28000	12100.48
0760 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	4.000 AS	3170.00000	12680.00	3187.93070	12751.72	2784.35000	11137.40
0765 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1030.00000	8240.00	1035.82610	8286.61	1013.14000	8105.12
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	570.00000	5700.00	573.22410	5732.24	683.78000	6837.80
0775 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1149.00000	2298.00	1155.49920	2311.00	1137.55000	2275.10
0780 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	745.80000	4474.80	750.01850	4500.11	581.75000	3490.50
0785 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	115.00000	1265.00	115.65050	1272.16	98.45000	1082.95
0790 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	550.00000	8250.00	553.11100	8296.67	514.63000	7719.45
0795 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	167.00000	2338.00	167.94460	2351.22	134.25000	1879.50
0800 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	16509.00000	49527.00	16602.38130	49807.14	14243.93000	42731.79
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	15.00000	420.00	15.08480	422.37	22.38000	626.64
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	50.00000	100.00	50.28280	100.57	22.38000	44.76

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0815 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	50.00000	50.00	50.28280	50.28	134.25000	134.25
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	160.000 LF	75.00000	12000.00	75.42420	12067.87	44.75000	7160.00
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	397.00000	1191.00	399.24560	1197.74	313.25000	939.75
0830 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	794.00000	2382.00	798.49120	2395.47	313.25000	939.75
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	794.00000	2382.00	798.49120	2395.47	447.50000	1342.50
0840 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	11.000 EA	2029.00000	22319.00	2040.47680	22445.24	2344.90000	25793.90
0845 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	420.10000	420.10	422.37570	422.38	335.63000	335.63
0850 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	900.00000	3600.00	905.09070	3620.36	984.50000	3938.00
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	745.00000	2980.00	749.21400	2996.86	805.50000	3222.00
0860 0746 71211 TMS CABINET, F&I, TYPE IV, BASE MOUNT, 1 BACKPLANE	1.000 EA	2895.00000	2895.00	2911.37520	2911.38	2506.00000	2506.00
SECTION 0005 TOTALS		$	424,669.60	$	427,068.76	$	437,777.09
SECTION 0006 LANDSCAPE / PERIPHERAL							
SECTION 0006 TOTALS		$		$		$	
SECTION 0007 UTILITIES							
0875 0101 1 MOBILIZATION 41062515601	LUMP	5000.00000	5000.00	84758.44990	84758.45	100000.00000	100000.00
0880 0102 1 MAINTENANCE OF TRAFFIC 41062515601	60.000 LS	5000.00000	5000.00	18970.85290	18970.85	25000.00000	25000.00
0885 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00	45.25450	1448.14	54.50000	1744.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0890 0102 60 WORK ZONE SIGN	600.000 ED	0.25000	150.00	0.28160	168.96	0.29000	174.00
0895 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	500.000 LF	4.87000	2435.00	21.62160	10810.80	24.84000	12420.00
0900 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	900.000 LF	10.00000	9000.00	3.14950	2834.55	5.12000	4608.00
0905 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1800.000 ED	0.16000	288.00	0.14080	253.44	0.17000	306.00
0910 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1650.000 ED	0.30000	495.00	0.30170	497.81	0.35000	577.50
0915 0102 76 ADVANCE WARNING ARROW PANEL	60.000 ED	6.00000	360.00	6.03390	362.03	7.00000	420.00
0920 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	128.000 ED	0.30000	38.40	0.30170	38.62	0.35000	44.80
0925 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	600.000 ED	0.12000	72.00	0.10060	60.36	0.16000	96.00
0930 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	850.00000	1700.00	2514.14100	5028.28	900.00000	1800.00
0935 0125 1 EXCAVATION FOR STRUCTURES	200.000 CY	1.00000	200.00	6.67810	1335.62	9.76000	1952.00
0940 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	6.000 CY	408.00000	2448.00	256.44240	1538.65	500.00000	3000.00
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES	13.000 EA	127.50000	1657.50	414.44110	5387.73	302.25000	3929.25
0950 0425 6 VALVE BOXES, ADJUST	25.000 EA	61.20000	1530.00	207.22050	5180.51	239.73000	5993.25
0955 0530 78 RIPRAP - ARTICULATING BLOCK	77.000 SY	111.05000	8550.85	175.35990	13502.71	282.25000	21733.25
0960 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.300 NM	1425.00000	427.50	603.39380	181.02	900.00000	270.00
0965 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	258764.97000	258764.97	258764.97000	258764.97	258764.97000	258764.97

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
0970 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	881.000 LF	37.15000	32729.15	30.98530	27298.05	61.13000	53855.53
0975 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3308.000 LF	62.98000	208337.84	49.70990	164440.35	66.84000	221106.72
0980 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	10125.000 LF	108.13000	1094816.25	82.98620	840235.28	111.48000	1128735.00
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	62.000 EA	604.68000	37490.16	603.36180	37408.43	737.14000	45702.68
0990 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	37.000 EA	2834.24000	104866.88	1815.46780	67172.31	2875.27000	106384.99
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	13.000 EA	848.85000	11035.05	1002.48320	13032.28	911.01000	11843.13
1000 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	54.000 EA	2762.45000	149172.30	2134.94700	115287.14	2599.19000	140356.26
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	264.60000	264.60	878.77550	878.78	417.39000	417.39
1010 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	267.96000	3751.44	500.78890	7011.04	466.50000	6531.00
1015 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	2076.20000	4152.40	2378.39480	4756.79	2500.84000	5001.68
1020 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	1246.95000	1246.95	4144.54130	4144.54	820.81000	820.81
1025 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	10.000 EA	601.75000	6017.50	1487.31550	14873.16	523.69000	5236.90
1030 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	31.000 EA	655.89000	20332.59	655.08590	20307.66	1260.16000	39064.96

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANS FLORIDA DEVELOPMENT C UNIT PRICE	 AMOUNT	(2) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(3) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT
1035 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	4.000 EA	1151.38000	4605.52	2115.04370	8460.17	641.85000	2567.40
1040 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	828.04000	19872.96	1107.36720	26576.81	901.85000	21644.40
1045 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	19.000 EA	4236.72000	80497.68	3574.72230	67919.72	3760.81000	71455.39
1050 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	24.000 EA	2330.10000	55922.40	2554.69280	61312.63	2661.37000	63872.88
1055 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	3495.03000	6990.06	3670.05750	7340.12	2940.24000	5880.48
1060 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	3.000 EA	3957.35000	11872.05	5953.48240	17860.45	3270.24000	9810.72
1065 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	16.000 EA	14309.45000	228951.20	12902.67450	206442.79	16237.74000	259803.84
1070 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	249.85000	3497.90	1587.64980	22227.10	525.62000	7358.68
1075 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY, FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	30.000 EA	2107.01000	63210.30	1877.70800	56331.24	2561.62000	76848.60
1080 1644700 FIRE HYDRANT, ADJUST & MODIFY	4.000 EA	628.83000	2515.32	985.08570	3940.34	1433.20000	5732.80
1085 1644900 FIRE HYDRANT, REMOVE	6.000 EA	178.50000	1071.00	933.97320	5603.84	451.45000	2708.70
SECTION 0007 TOTALS			$ 2,452,776.72		$ 2,211,984.52		$ 2,735,573.96
CONTRACT TOTALS			$ 11,132,345.22		$ 11,672,606.50		$ 11,887,395.03

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	309.000 LS	84751.88000	84751.88	67980.00000	67980.00	35000.00000	35000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	847.000 LS	67492.94000	67492.94	67980.00000	67980.00	35000.00000	35000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	61.200 CY	1121.42000	68630.90	1130.00000	69156.00	1200.00000	73440.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	55.600 CY	467.26000	25979.66	471.00000	26187.60	500.00000	27800.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.400 CY	1609.45000	29613.88	1620.00000	29808.00	1700.00000	31280.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	16234.000 LB	0.52000	8441.68	0.55000	8928.70	0.55000	8928.70
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3054.000 LB	0.52000	1588.08	0.55000	1679.70	0.70000	2137.80
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	12440.000 LB	0.52000	6468.80	0.55000	6842.00	0.60000	7464.00
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2595.88000	2595.88	2610.00000	2610.00	2000.00000	2000.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2595.88000	2595.88	2610.00000	2610.00	2000.00000	2000.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	516.000 LF	129.79000	66971.64	131.00000	67596.00	100.00000	51600.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	232.000 LF	0.01000	2.32	0.01000	2.32	10.00000	2320.00
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3634.24000	14536.96	3660.00000	14640.00	3900.00000	15600.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	15.58000	1246.40	15.70000	1256.00	16.50000	1320.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	328.000 LF	15.58000	5110.24	15.70000	5149.60	16.50000	5412.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0080 0515 2102 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	216.000 LF	43.92000	9486.72	68.00000	14688.00	56.00000	12096.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	432.000 LF	67.49000	29155.68	68.00000	29376.00	80.50000	34776.00
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1130.000 SY	93.45000	105598.50	94.00000	106220.00	30.00000	33900.00
SECTION 0001 TOTALS		$	530,268.04	$	522,709.92	$	382,074.50
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062525201	LUMP	645000.00000	645000.00	862126.00000	862126.00	870000.00000	870000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41062525201	700.000 LS	184000.00000	184000.00	407900.00000	407900.00	375000.00000	375000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	856.000 CY	11.61000	9938.16	50.00000	42800.00	2.00000	1712.00
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	46.03000	23015.00	42.00000	21000.00	50.00000	25000.00
0115 0102 60 WORK ZONE SIGN	59838.000 ED	0.26000	15557.88	0.24000	14361.12	0.50000	29919.00
0120 0102 61 BUSINESS SIGN	88.000 EA	46.49000	4091.12	78.50000	6908.00	80.00000	7040.00
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11881.000 LF	22.02000	261619.62	20.10000	238808.10	8.00000	95048.00
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	744.000 LF	60.86000	45279.84	62.30000	46351.20	59.00000	43896.00
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	5.11000	511.00	40.00000	4000.00	6.50000	650.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	96702.000 ED	0.17000	16439.34	0.11000	10637.22	2.00000	193404.00
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22818.000 ED	0.31000	7073.58	0.20000	4563.60	0.50000	11409.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	682.000 ED	6.20000	4228.40	5.20000	3546.40	11.00000	7502.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14388.000 ED	0.31000	4460.28	0.26000	3740.88	0.50000	7194.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3859.000 EA	4.17000	16092.03	3.20000	12348.80	3.85000	14857.15
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	146808.000 ED	0.12000	17616.96	0.11000	16148.88	0.05000	7340.40
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	37.000 LO	878.14000	32491.18	1780.00000	65860.00	1000.00000	37000.00
0175 0104 5 SANDBAGGING	4.400 CY	233.63000	1027.97	235.00000	1034.00	250.00000	1100.00
0180 0104 10 2 SYNTHETIC BALES	1395.000 LF	6.75000	9416.25	7.50000	10462.50	5.00000	6975.00
0185 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	7.84000	784.00	8.40000	840.00	6.00000	600.00
0190 0104 13 1 STAKED SILT FENCE, TYPE III	34154.000 LF	0.57000	19467.78	0.50000	17077.00	0.85000	29030.90
0195 0104 16 ROCK BAG	2250.000 EA	3.69000	8302.50	3.70000	8325.00	1.10000	2475.00
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	700.000 DA	78.45000	54915.00	125.00000	87500.00	96.00000	67200.00
0205 0110 1 1 CLEARING & GRUBBING 41062525201	28.000 LS	198000.00000	198000.00	76200.00000	76200.00	44000.00000	44000.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	23752.000 SY	3.91000	92870.32	3.00000	71256.00	4.00000	95008.00
0215 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	469.70000	469.70	105.00000	105.00	600.00000	600.00
0220 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062525201	LUMP	9047.62000	9047.62	1570.00000	1570.00	500.00000	500.00
0225 0120 1 REGULAR EXCAVATION	18899.000 CY	1.59000	30049.41	3.00000	56697.00	1.20000	22678.80
0230 0120 6 EMBANKMENT	15386.000 CY	1.53000	23540.58	4.60000	70775.60	2.00000	30772.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0235 0160 4 TYPE B STABILIZATION	100461.000 SY	2.10000	210968.10	2.00000	200922.00	0.65000	65299.65
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	19596.000 SY	4.58000	89749.68	3.30000	64666.80	0.85000	16656.60
0245 0285701 OPTIONAL BASE, BASE GROUP 01	3117.000 SY	24.90000	77613.30	8.70000	27117.90	5.00000	15585.00
0250 0285709 OPTIONAL BASE, BASE GROUP 09	90836.000 SY	9.37000	851133.32	8.30000	753938.80	12.75000	1158159.00
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4826.000 SY	1.24000	5984.24	2.00000	9652.00	1.35000	6515.10
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1365.000 TN	123.82000	169014.30	45.00000	61425.00	75.00000	102375.00
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17349.000 TN	72.64000	1260231.36	84.00000	1457316.00	75.00000	1301175.00
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3743.000 TN	109.21000	408773.03	99.00000	370557.00	104.00000	389272.00
0275 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	354.000 CY	297.44000	105293.76	200.00000	70800.00	350.00000	123900.00
0280 0400 0 13 CONCRETE CLASS NS, STEPS	2.400 CY	297.44000	713.86	690.00000	1656.00	520.00000	1248.00
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	427.90000	1916.99	1000.00000	4480.00	850.00000	3808.00
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.78000	4361.76	2.50000	13980.00	1.00000	5592.00
0295 0415 1 13 REINFORCING STEEL - STEPS	142.000 LB	0.78000	110.76	1.40000	198.80	1.00000	142.00
0300 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	3115.30000	71651.90	4550.00000	104650.00	5600.00000	128800.00
0305 0425 1312 INLETS, CURB TYPE P-1, >10'	2.000 EA	3177.92000	6355.84	5160.00000	10320.00	6200.00000	12400.00
0310 0425 1321 INLETS, CURB, TYPE P-2, <10'	11.000 EA	3089.21000	33981.31	4510.00000	49610.00	6000.00000	66000.00
0315 0425 1322 INLETS, CURB, TYPE P-2, >10'	1.000 EA	3151.82000	3151.82	5200.00000	5200.00	6500.00000	6500.00
0320 0425 1351 INLETS, CURB, TYPE P-5, <10'	25.000 EA	2671.75000	66793.75	4015.00000	100375.00	3500.00000	87500.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0325 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	2875.26000	5750.52	4640.00000	9280.00	4000.00000	8000.00
0330 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3016.15000	36193.80	4210.00000	50520.00	3700.00000	44400.00
0335 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	4743.39000	33203.73	6830.00000	47810.00	4900.00000	34300.00
0340 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	4821.67000	14465.01	6920.00000	20760.00	4700.00000	14100.00
0345 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	1638.53000	9831.18	3440.00000	20640.00	2300.00000	13800.00
0350 0425 1541 INLETS, DT BOT, TYPE D, <10'	17.000 EA	2259.50000	38411.50	4050.00000	68850.00	3000.00000	51000.00
0355 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2108.17000	2108.17	3670.00000	3670.00	2700.00000	2700.00
0360 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	2676.97000	2676.97	6230.00000	6230.00	3400.00000	3400.00
0365 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	2369.09000	35536.35	4000.00000	60000.00	4100.00000	61500.00
0370 0425 2 92 MANHOLES, J-8, >10'	34.000 EA	4299.84000	146194.56	6000.00000	204000.00	6700.00000	227800.00
0375 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	9095.42000	9095.42	11450.00000	11450.00	9800.00000	9800.00
0380 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	10363.45000	10363.45	12495.00000	12495.00	13300.00000	13300.00
0385 0425 4 INLETS, ADJUST	1.000 EA	2411.25000	2411.25	590.00000	590.00	350.00000	350.00
0390 0425 10 YARD DRAIN	9.000 EA	834.92000	7514.28	1700.00000	15300.00	2000.00000	18000.00
0395 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8965.000 LF	49.42000	443050.30	48.20000	432113.00	41.50000	372047.50
0400 0443 70 3 FRENCH DRAIN, 18"	593.000 LF	81.72000	48459.96	82.70000	49041.10	74.00000	43882.00
0405 0443 70 4 FRENCH DRAIN, 24"	4579.000 LF	94.62000	433264.98	90.60000	414857.40	81.00000	370899.00
0410 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1718.000 LF	31.75000	54546.50	30.00000	51540.00	47.00000	80746.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0415 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	461.000 LF	43.92000	20247.12	41.00000	18901.00	77.00000	35497.00
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	26186.000 LF	11.97000	313446.42	10.40000	272334.40	10.25000	268406.50
0425 0520 2 4 CONCRETE CURB, TYPE D	12392.000 LF	8.83000	109421.36	8.40000	104092.80	9.00000	111528.00
0430 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	552.000 LF	109.70000	60554.40	120.00000	66240.00	145.00000	80040.00
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	11559.000 SY	28.38000	328044.42	26.00000	300534.00	31.50000	364108.50
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	1417.000 SY	34.83000	49354.11	32.00000	45344.00	40.00000	56680.00
0445 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	46.96000	1502.72	36.00000	1152.00	71.00000	2272.00
0450 0536 73 GUARDRAIL REMOVAL	609.000 LF	4.38000	2667.42	8.10000	4932.90	6.00000	3654.00
0455 0542 70 BUMPER GUARDS, CONCRETE	33.000 EA	73.06000	2410.98	52.00000	1716.00	275.00000	9075.00
0460 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	211.000 LF	32.35000	6825.85	23.00000	4853.00	35.00000	7385.00
0465 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	659.000 LF	23.69000	15611.71	32.50000	21417.50	27.00000	17793.00
0470 0570 1 2 PERFORMANCE TURF, SOD	19596.000 SY	3.18000	62315.28	1.60000	31353.60	1.50000	29394.00
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	28.800 NM	652.28000	18785.66	940.00000	27072.00	983.00000	28310.40
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1056.000 LF	1.04000	1098.24	2.10000	2217.60	2.20000	2323.20
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	428.000 EA	20.87000	8932.36	26.15000	11192.20	27.30000	11684.40
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.000 NM	652.28000	18263.84	941.00000	26348.00	983.00000	27524.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0495 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3152.000 LF	0.94000	2962.88	1.60000	5043.20	1.65000	5200.80
0500 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	20.000 GM	328.75000	6575.00	418.00000	8360.00	440.00000	8800.00
0505 0999 16 PARTNERING, DO NOT BID 41062525201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0510 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062525201	LUMP	125000.00000	125000.00	125000.00000	125000.00	125000.00000	125000.00
SECTION 0002 TOTALS			$ 7,671,202.30		$ 8,108,058.30		$ 8,164,538.90
SECTION 0003 SIGNING							
0520 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	360.20000	28455.80	177.00000	13983.00	185.00000	14615.00
0525 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	58.000 AS	830.47000	48167.26	1342.00000	77836.00	792.00000	45936.00
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	164.16000	2298.24	73.00000	1022.00	77.00000	1078.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	31.000 AS	49.22000	1525.82	15.00000	465.00	15.00000	465.00
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3923.52000	23541.12	3320.00000	19920.00	3500.00000	21000.00
0545 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	1313.41000	3940.23	967.00000	2901.00	1100.00000	3300.00
0550 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	525.41000	3152.46	319.00000	1914.00	350.00000	2100.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	40.70000	1180.30	51.00000	1479.00	54.00000	1566.00
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1783.000 EA	3.65000	6507.95	3.70000	6597.10	3.85000	6864.55
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	87.000 SF	2.92000	254.04	3.70000	321.90	3.85000	334.95

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0570 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.520 NM	3631.90000	16416.19	2300.00000	10396.00	2400.00000	10848.00
0575 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	16904.000 LF	0.78000	13185.12	0.80000	13523.20	0.85000	14368.40
0580 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2749.000 LF	1.83000	5030.67	1.30000	3573.70	1.35000	3711.15
0585 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3957.000 LF	2.35000	9298.95	2.10000	8309.70	2.25000	8903.25
0590 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	841.000 LF	3.24000	2724.84	2.60000	2186.60	2.75000	2312.75
0595 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.230 GM	1033.21000	3337.27	420.00000	1356.60	436.82000	1410.93
0600 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1487.000 LF	0.63000	936.81	0.50000	743.50	0.55000	817.85
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	17.000 EA	0.94000	15.98	52.00000	884.00	54.60000	928.20
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	164.000 EA	46.96000	7701.44	52.00000	8528.00	54.60000	8954.40
0615 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.960 NM	3631.90000	14382.32	2300.00000	9108.00	2402.54000	9514.06
0620 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	793.000 LF	0.78000	618.54	0.80000	634.40	0.82000	650.26
0625 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	406.000 LF	2.35000	954.10	2.10000	852.60	2.18000	885.08
0630 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	237.000 LF	0.63000	149.31	0.50000	118.50	0.55000	130.35
0635 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	66.000 LF	0.94000	62.04	5.20000	343.20	5.46000	360.36

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0640 0711 11460 THERMOPLASTIC, STANDARD, BLUE, MESSAGE	3.000 EA	104.36000	313.08	210.00000	630.00	218.41000	655.23
SECTION 0003 TOTALS		$	194,149.88	$	187,627.00	$	161,709.77
SECTION 0004 LIGHTING							
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	32150.000 LF	0.93000	29899.50	0.85000	27327.50	0.88000	28292.00
0650 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8600.000 LF	1.56000	13416.00	1.00000	8600.00	1.07000	9202.00
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10700.000 LF	3.32000	35524.00	4.50000	48150.00	4.64000	49648.00
0660 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2350.000 LF	16.61000	39033.50	14.00000	32900.00	14.67000	34474.50
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4931.55000	24657.75	4260.00000	21300.00	4447.15000	22235.75
0670 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	3.000 EA	788.01000	2364.03	468.00000	1404.00	488.70000	1466.10
0675 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	126.000 EA	331.13000	41722.38	305.00000	38430.00	317.66000	40025.16
0680 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	94.000 EA	1345.19000	126447.86	1030.00000	96820.00	1075.13000	101062.22
0685 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	48.000 EA	3624.47000	173974.56	3050.00000	146400.00	3181.43000	152708.64
0690 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	46.000 EA	3977.00000	182942.00	3130.00000	143980.00	3264.50000	150167.00
0695 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	67.000 EA	262.70000	17600.90	245.00000	16415.00	244.35000	16371.45
0700 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	1.000 EA	546.38000	546.38	330.00000	330.00	342.09000	342.09
SECTION 0004 TOTALS		$	688,128.86	$	582,056.50	$	605,994.91
SECTION 0005 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0705 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5544.000 LF	10.28000	56992.32	13.40000	74289.60	14.17000	78558.48
0710 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3079.34000	9238.02	2810.00000	8430.00	2932.18000	8796.54
0715 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	79.000 EA	404.37000	31945.23	305.00000	24095.00	317.66000	25095.14
0720 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	3.000 AS	1437.39000	4312.17	1685.00000	5055.00	1759.31000	5277.93
0725 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	590.000 LF	1.04000	613.60	0.95000	560.50	0.98000	578.20
0730 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	631.74000	1895.22	1685.00000	5055.00	1759.31000	5277.93
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	3.000 EA	13462.76000	40388.28	15920.00000	47760.00	16626.47000	49879.41
0740 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	19781.87000	79127.48	21320.00000	85280.00	22265.77000	89063.08
0745 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	26548.50000	26548.50	24960.00000	24960.00	26066.14000	26066.14
0750 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	32470.86000	32470.86	30500.00000	30500.00	31830.82000	31830.82
0755 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	979.58000	15673.28	790.00000	12640.00	825.90000	13214.40
0760 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	4.000 AS	3524.07000	14096.28	2910.00000	11640.00	3040.68000	12162.72
0765 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1263.36000	10106.88	1060.00000	8480.00	1106.41000	8851.28
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	619.17000	6191.70	715.00000	7150.00	746.73000	7467.30

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0775 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1172.72000	2345.44	1200.00000	2400.00	1242.28000	2484.56
0780 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	589.58000	3537.48	610.00000	3660.00	635.31000	3811.86
0785 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	160.53000	1765.83	105.00000	1155.00	107.51000	1182.61
0790 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	800.16000	12002.40	540.00000	8100.00	562.01000	8430.15
0795 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	170.71000	2389.94	140.00000	1960.00	146.61000	2052.54
0800 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	18025.70000	54077.10	16650.00000	49950.00	15555.24000	46665.72
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	16.41000	459.48	24.00000	672.00	24.44000	684.32
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	13.08000	26.16	24.00000	48.00	24.44000	48.88
0815 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	131.36000	131.36	140.00000	140.00	146.61000	146.61
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	160.000 LF	29.59000	4734.40	47.00000	7520.00	48.87000	7819.20
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	131.35000	394.05	330.00000	990.00	342.09000	1026.27
0830 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	394.06000	1182.18	330.00000	990.00	342.09000	1026.27
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	788.01000	2364.03	470.00000	1410.00	488.70000	1466.10
0840 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	11.000 EA	2071.31000	22784.41	2460.00000	27060.00	2560.77000	28168.47
0845 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	283.68000	283.68	390.00000	390.00	366.53000	366.53
0850 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1002.64000	4010.56	1150.00000	4600.00	1075.14000	4300.56

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	943.24000	3772.96	940.00000	3760.00	879.66000	3518.64
0860 0746 71211 TMS CABINET, F&I, TYPE IV, BASE MOUNT, 1 BACKPLANE	1.000 EA	2802.62000	2802.62	2930.00000	2930.00	2736.70000	2736.70
SECTION 0005 TOTALS		$	448,663.90	$	463,630.10	$	478,055.36
SECTION 0006 LANDSCAPE / PERIPHERAL							
SECTION 0006 TOTALS		$		$		$	
SECTION 0007 UTILITIES							
0875 0101 1 MOBILIZATION 41062515601	LUMP	218829.55000	218829.55	97865.00000	97865.00	29000.00000	29000.00
0880 0102 1 MAINTENANCE OF TRAFFIC 41062515601	60.000 LS	3043.20000	3043.20	28300.00000	28300.00	29000.00000	29000.00
0885 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	46.03000	1472.96	42.00000	1344.00	50.00000	1600.00
0890 0102 60 WORK ZONE SIGN	600.000 ED	0.26000	156.00	0.24000	144.00	0.50000	300.00
0895 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	500.000 LF	21.99000	10995.00	20.10000	10050.00	8.00000	4000.00
0900 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	900.000 LF	5.11000	4599.00	40.00000	36000.00	6.00000	5400.00
0905 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1800.000 ED	0.17000	306.00	0.11000	198.00	2.00000	3600.00
0910 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1650.000 ED	0.31000	511.50	0.20000	330.00	0.50000	825.00
0915 0102 76 ADVANCE WARNING ARROW PANEL	60.000 ED	6.20000	372.00	5.20000	312.00	11.00000	660.00
0920 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	128.000 ED	0.31000	39.68	0.26000	33.28	0.50000	64.00
0925 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	600.000 ED	0.12000	72.00	0.11000	66.00	0.05000	30.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
0930 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	878.14000	1756.28	1780.00000	3560.00	1300.00000	2600.00
0935 0125 1 EXCAVATION FOR STRUCTURES	200.000 CY	41.53000	8306.00	12.80000	2560.00	12.00000	2400.00
0940 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	6.000 CY	934.52000	5607.12	1695.00000	10170.00	495.00000	2970.00
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES	13.000 EA	415.34000	5399.42	542.00000	7046.00	350.00000	4550.00
0950 0425 6 VALVE BOXES, ADJUST	25.000 EA	259.59000	6489.75	542.00000	13550.00	225.00000	5625.00
0955 0530 78 RIPRAP - ARTICULATING BLOCK	77.000 SY	51.92000	3997.84	158.00000	12166.00	150.00000	11550.00
0960 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.300 NM	652.30000	195.69	940.00000	282.00	1000.00000	300.00
0965 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	258764.97000	258764.97	258764.97000	258764.97	258764.97000	258764.97
0970 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	881.000 LF	95.38000	84029.78	29.00000	25549.00	48.00000	42288.00
0975 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3308.000 LF	72.19000	238804.52	57.00000	188556.00	70.00000	231560.00
0980 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	10125.000 LF	105.88000	1072035.00	85.80000	868725.00	112.00000	1134000.00
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	62.000 EA	519.18000	32189.16	915.00000	56730.00	440.00000	27280.00
0990 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	37.000 EA	2284.38000	84522.06	2250.00000	83250.00	2100.00000	77700.00
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	13.000 EA	674.93000	8774.09	1020.00000	13260.00	825.00000	10725.00
1000 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	54.000 EA	1972.87000	106534.98	2005.00000	108270.00	2125.00000	114750.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	186.90000	186.90	1090.00000	1090.00	300.00000	300.00
1010 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	228.44000	3198.16	650.00000	9100.00	525.00000	7350.00
1015 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	1869.04000	3738.08	2070.00000	4140.00	2300.00000	4600.00
1020 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	3115.06000	3115.06	2140.00000	2140.00	1125.00000	1125.00
1025 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	10.000 EA	3634.24000	36342.40	1140.00000	11400.00	2140.00000	21400.00
1030 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	31.000 EA	2284.38000	70815.78	1120.00000	34720.00	850.00000	26350.00
1035 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	4.000 EA	2595.88000	10383.52	400.00000	1600.00	910.00000	3640.00
1040 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	830.68000	19936.32	1290.00000	30960.00	1400.00000	33600.00
1045 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	19.000 EA	5087.93000	96670.67	3710.00000	70490.00	4700.00000	89300.00
1050 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	24.000 EA	2284.38000	54825.12	2500.00000	60000.00	3200.00000	76800.00
1055 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	3945.75000	7891.50	3750.00000	7500.00	2800.00000	5600.00
1060 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	3.000 EA	6230.12000	18690.36	1820.00000	5460.00	5200.00000	15600.00
1065 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	16.000 EA	14536.94000	232591.04	13950.00000	223200.00	19250.00000	308000.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(6) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT
1070 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	467.26000	6541.64	440.00000	6160.00	400.00000	5600.00
1075 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY, FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	30.000 EA	2076.71000	62301.30	5475.00000	164250.00	3100.00000	93000.00
1080 1644700 FIRE HYDRANT, ADJUST & MODIFY	4.000 EA	571.09000	2284.36	1265.00000	5060.00	1500.00000	6000.00
1085 1644900 FIRE HYDRANT, REMOVE	6.000 EA	311.51000	1869.06	1380.00000	8280.00	380.00000	2280.00
SECTION 0007 TOTALS			$ 2,789,184.82		$ 2,472,631.25		$ 2,702,086.97
CONTRACT TOTALS			$ 12,321,597.80		$ 12,336,713.07		$ 12,494,460.41

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	309.000 LS	59310.00000	59310.00	90000.00000	90000.00	40220.85000	40220.85
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	847.000 LS	59310.00000	59310.00	90000.00000	90000.00	28646.40000	28646.40
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	61.200 CY	1425.00000	87210.00	1315.00000	80478.00	1874.40000	114713.28
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	55.600 CY	466.00000	25909.60	470.00000	26132.00	367.98000	20459.69
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.400 CY	1490.00000	27416.00	1625.00000	29900.00	2436.60000	44833.44
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	16234.000 LB	0.65000	10552.10	0.53000	8604.02	0.55000	8928.70
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3054.000 LB	0.76000	2321.04	0.53000	1618.62	0.72000	2198.88
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	12440.000 LB	0.65000	8086.00	0.53000	6593.20	0.57000	7090.80
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2920.00000	2920.00	2750.00000	2750.00	8320.55000	8320.55
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2920.00000	2920.00	2750.00000	2750.00	8320.55000	8320.55
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	516.000 LF	10.60000	5469.60	140.00000	72240.00	101.03000	52131.48
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	232.000 LF	10.60000	2459.20	0.01000	2.32	157.21000	36472.72
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2250.00000	9000.00	3750.00000	15000.00	2012.80000	8051.20
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	132.40000	10592.00	16.00000	1280.00	137.84000	11027.20
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	328.000 LF	132.40000	43427.20	16.00000	5248.00	137.42000	45073.76

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0080 0515 2102 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	216.000 LF	72.55000	15670.80	40.00000	8640.00	43.95000	9493.20
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	432.000 LF	74.15000	32032.80	68.00000	29376.00	92.09000	39782.88
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1130.000 SY	74.45000	84128.50	55.00000	62150.00	80.89000	91405.70
SECTION 0001 TOTALS		$	488,734.84	$	532,762.16	$	577,171.28
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062525201	LUMP	565175.69000	565175.69	955000.00000	955000.00	1159451.14000	1159451.14
0100 0102 1 MAINTENANCE OF TRAFFIC 41062525201	700.000 LS	158000.00000	158000.00	150000.00000	150000.00	494241.65000	494241.65
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	856.000 CY	36.40000	31158.40	15.00000	12840.00	25.65000	21956.40
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	79.45000	39725.00	55.00000	27500.00	55.15000	27575.00
0115 0102 60 WORK ZONE SIGN	59838.000 ED	0.26000	15557.88	0.29000	17353.02	0.32000	19148.16
0120 0102 61 BUSINESS SIGN	88.000 EA	47.70000	4197.60	55.00000	4840.00	52.61000	4629.68
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11881.000 LF	22.80000	270886.80	10.00000	118810.00	16.13000	191640.53
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	744.000 LF	63.00000	46872.00	55.00000	40920.00	70.13000	52176.72
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	10.60000	1060.00	5.00000	500.00	5.03000	503.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	96702.000 ED	0.18000	17406.36	0.25000	24175.50	0.19000	18373.38
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22818.000 ED	0.32000	7301.76	0.30000	6845.40	0.39000	8899.02

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	682.000 ED	6.35000	4330.70	8.00000	5456.00	7.72000	5265.04
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14388.000 ED	0.32000	4604.16	0.35000	5035.80	0.39000	5611.32
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3859.000 EA	7.15000	27591.85	5.00000	19295.00	4.32000	16670.88
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	146808.000 ED	0.14000	20553.12	0.15000	22021.20	0.18000	26425.44
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	37.000 LO	901.00000	33337.00	900.00000	33300.00	992.61000	36726.57
0175 0104 5 SANDBAGGING	4.400 CY	277.00000	1218.80	300.00000	1320.00	248.15000	1091.86
0180 0104 10 2 SYNTHETIC BALES	1395.000 LF	7.00000	9765.00	5.00000	6975.00	7.94000	11076.30
0185 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	7.00000	700.00	7.00000	700.00	7.72000	772.00
0190 0104 13 1 STAKED SILT FENCE, TYPE III	34154.000 LF	1.35000	46107.90	0.48000	16393.92	0.53000	18101.62
0195 0104 16 ROCK BAG	2250.000 EA	4.00000	9000.00	3.00000	6750.00	3.86000	8685.00
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	700.000 DA	128.00000	89600.00	125.00000	87500.00	102.76000	71932.00
0205 0110 1 1 CLEARING & GRUBBING 41062525201	28.000 LS	218600.00000	218600.00	113000.00000	113000.00	126793.16000	126793.16
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	23752.000 SY	9.98000	237044.96	8.25000	195954.00	5.30000	125885.60
0215 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	470.00000	470.00	350.00000	350.00	122.91000	122.91
0220 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062525201	LUMP	1100.00000	1100.00	600.00000	600.00	1608.72000	1608.72
0225 0120 1 REGULAR EXCAVATION	18899.000 CY	3.20000	60476.80	5.50000	103944.50	2.38000	44979.62
0230 0120 6 EMBANKMENT	15386.000 CY	4.41000	67852.26	2.50000	38465.00	4.50000	69237.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0235 0160 4 TYPE B STABILIZATION	100461.000 SY	1.25000	125576.25	1.25000	125576.25	1.50000	150691.50
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	19596.000 SY	3.15000	61727.40	1.25000	24495.00	1.42000	27826.32
0245 0285701 OPTIONAL BASE, BASE GROUP 01	3117.000 SY	48.02000	149678.34	8.00000	24936.00	5.01000	15616.17
0250 0285709 OPTIONAL BASE, BASE GROUP 09	90836.000 SY	9.52000	864758.72	12.00000	1090032.00	7.33000	665827.88
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4826.000 SY	2.00000	9652.00	2.00000	9652.00	2.14000	10327.64
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1365.000 TN	95.36000	130166.40	87.50000	119437.50	147.37000	201160.05
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17349.000 TN	84.73000	1469980.77	80.00000	1387920.00	85.56000	1484380.44
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3743.000 TN	100.61000	376583.23	95.00000	355585.00	101.60000	380288.80
0275 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	354.000 CY	331.35000	117297.90	400.00000	141600.00	324.05000	114713.70
0280 0400 0 13 CONCRETE CLASS NS, STEPS	2.400 CY	720.22000	1728.53	525.00000	1260.00	324.05000	777.72
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	2028.00000	9085.44	700.00000	3136.00	1245.69000	5580.69
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.56000	3131.52	0.01000	55.92	0.66000	3690.72
0295 0415 1 13 REINFORCING STEEL - STEPS	142.000 LB	1.06000	150.52	1.00000	142.00	0.85000	120.70
0300 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	4430.00000	101890.00	4550.00000	104650.00	2138.96000	49196.08
0305 0425 1312 INLETS, CURB TYPE P-1, >10'	2.000 EA	4957.00000	9914.00	4550.00000	9100.00	2406.34000	4812.68
0310 0425 1321 INLETS, CURB, TYPE P-2, <10'	11.000 EA	4350.00000	47850.00	4550.00000	50050.00	2085.49000	22940.39
0315 0425 1322 INLETS, CURB, TYPE P-2, >10'	1.000 EA	4912.00000	4912.00	4550.00000	4550.00	6630.79000	6630.79
0320 0425 1351 INLETS, CURB, TYPE P-5, <10'	25.000 EA	3574.00000	89350.00	3550.00000	88750.00	2994.55000	74863.75

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0325 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	5207.00000	10414.00	3250.00000	6500.00	3636.24000	7272.48
0330 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3731.00000	44772.00	3550.00000	42600.00	3208.45000	38501.40
0335 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	4312.00000	30184.00	5050.00000	35350.00	3315.39000	23207.73
0340 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3974.00000	11922.00	5550.00000	16650.00	3529.29000	10587.87
0345 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	3020.00000	18120.00	2550.00000	15300.00	2459.81000	14758.86
0350 0425 1541 INLETS, DT BOT, TYPE D, <10'	17.000 EA	3697.00000	62849.00	3050.00000	51850.00	2406.34000	40907.78
0355 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	3190.00000	3190.00	3050.00000	3050.00	3850.13000	3850.13
0360 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	3980.00000	3980.00	3550.00000	3550.00	2566.76000	2566.76
0365 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	3560.00000	53400.00	2550.00000	38250.00	3315.40000	49731.00
0370 0425 2 92 MANHOLES, J-8, >10'	34.000 EA	4806.00000	163404.00	3050.00000	103700.00	3689.71000	125450.14
0375 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	12348.00000	12348.00	9050.00000	9050.00	6523.85000	6523.85
0380 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	13560.00000	13560.00	10050.00000	10050.00	9946.18000	9946.18
0385 0425 4 INLETS, ADJUST	1.000 EA	1095.00000	1095.00	850.00000	850.00	855.59000	855.59
0390 0425 10 YARD DRAIN	9.000 EA	3040.00000	27360.00	550.00000	4950.00	2673.71000	24063.39
0395 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8965.000 LF	49.00000	439285.00	48.50000	434802.50	47.97000	430051.05
0400 0443 70 3 FRENCH DRAIN, 18"	593.000 LF	98.00000	58114.00	90.50000	53666.50	106.95000	63421.35
0405 0443 70 4 FRENCH DRAIN, 24"	4579.000 LF	101.00000	462479.00	110.50000	505979.50	115.50000	528874.50
0410 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1718.000 LF	30.65000	52656.70	29.00000	49822.00	31.93000	54855.74

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0415 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	461.000 LF	44.32000	20431.52	40.00000	18440.00	43.95000	20260.95
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	26186.000 LF	13.86000	362937.96	13.00000	340418.00	12.40000	324706.40
0425 0520 2 4 CONCRETE CURB, TYPE D	12392.000 LF	14.65000	181542.80	17.00000	210664.00	8.87000	109917.04
0430 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	552.000 LF	158.91000	87718.32	110.00000	60720.00	116.36000	64230.72
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	11559.000 SY	29.20000	337522.80	25.00000	288975.00	23.82000	275335.38
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	1417.000 SY	36.16000	51238.72	35.00000	49595.00	35.46000	50246.82
0445 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	21.18000	677.76	25.00000	800.00	27.85000	891.20
0450 0536 73 GUARDRAIL REMOVAL	609.000 LF	3.20000	1948.80	3.00000	1827.00	3.34000	2034.06
0455 0542 70 BUMPER GUARDS, CONCRETE	33.000 EA	38.00000	1254.00	150.00000	4950.00	57.01000	1881.33
0460 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	211.000 LF	18.00000	3798.00	18.50000	3903.50	20.40000	4304.40
0465 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	659.000 LF	11.65000	7677.35	16.50000	10873.50	18.09000	11921.31
0470 0570 1 2 PERFORMANCE TURF, SOD	19596.000 SY	3.50000	68586.00	3.10000	60747.60	1.48000	29002.08
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	28.800 NM	675.00000	19440.00	625.00000	18000.00	675.53000	19455.26
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1056.000 LF	1.16000	1224.96	1.00000	1056.00	1.08000	1140.48
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	428.000 EA	13.24000	5666.72	20.00000	8560.00	21.62000	9253.36
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.000 NM	672.52000	18830.56	625.00000	17500.00	675.53000	18914.84

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0495 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3152.000 LF	0.85000	2679.20	0.90000	2836.80	0.97000	3057.44
0500 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	20.000 GM	349.50000	6990.00	315.00000	6300.00	325.49000	6509.80
0505 0999 16 PARTNERING, DO NOT BID 41062525201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0510 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062525201	LUMP	125000.00000	125000.00	125000.00000	125000.00	125000.00000	125000.00
SECTION 0002 TOTALS			$ 8,418,425.23		$ 8,254,908.91		$ 8,383,514.41
SECTION 0003 SIGNING							
0520 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	317.72000	25099.88	215.00000	16985.00	228.87000	18080.73
0525 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	58.000 AS	656.63000	38084.54	1100.00000	63800.00	1176.43000	68232.94
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	105.91000	1482.74	150.00000	2100.00	159.35000	2230.90
0535 0700 20 60 SINGLE POST SIGN, REMOVE	31.000 AS	1.06000	32.86	15.00000	465.00	16.04000	497.24
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3442.02000	20652.12	3255.00000	19530.00	3478.49000	20870.94
0545 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	1270.90000	3812.70	2910.00000	8730.00	3107.92000	9323.76
0550 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	847.27000	5083.62	300.00000	1800.00	318.71000	1912.26
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	63.54000	1842.66	65.00000	1885.00	82.72000	2398.88
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1783.000 EA	4.77000	8504.91	3.75000	6686.25	3.78000	6739.74
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	87.000 SF	1.06000	92.22	2.80000	243.60	3.03000	263.61

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0570 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.520 NM	3187.84000	14409.04	3500.00000	15820.00	3761.34000	17001.26
0575 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	16904.000 LF	1.11000	18763.44	0.75000	12678.00	0.81000	13692.24
0580 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2749.000 LF	1.69000	4645.81	1.75000	4810.75	1.89000	5195.61
0585 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3957.000 LF	2.54000	10050.78	2.25000	8903.25	2.43000	9615.51
0590 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	841.000 LF	3.55000	2985.55	3.10000	2607.10	3.35000	2817.35
0595 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.230 GM	1048.49000	3386.62	990.00000	3197.70	1070.04000	3456.23
0600 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1487.000 LF	0.90000	1338.30	0.60000	892.20	0.65000	966.55
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	17.000 EA	158.86000	2700.62	0.90000	15.30	0.97000	16.49
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	164.000 EA	63.55000	10422.20	45.00000	7380.00	48.64000	7976.96
0615 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.960 NM	3187.84000	12623.85	3500.00000	13860.00	3761.34000	14894.91
0620 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	793.000 LF	1.11000	880.23	0.75000	594.75	0.81000	642.33
0625 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	406.000 LF	2.54000	1031.24	2.25000	913.50	2.43000	986.58
0630 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	237.000 LF	0.90000	213.30	0.60000	142.20	0.65000	154.05
0635 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	66.000 LF	5.03000	331.98	0.90000	59.40	0.97000	64.02

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0640 0711 11460 THERMOPLASTIC, STANDARD, BLUE, MESSAGE	3.000 EA	105.91000	317.73	100.00000	300.00	108.09000	324.27
SECTION 0003 TOTALS		$	188,788.94	$	194,399.00	$	208,355.36
SECTION 0004 LIGHTING							
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	32150.000 LF	0.95000	30542.50	0.90000	28935.00	0.96000	30864.00
0650 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8600.000 LF	1.06000	9116.00	1.10000	9460.00	1.18000	10148.00
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10700.000 LF	3.18000	34026.00	6.25000	66875.00	6.42000	68694.00
0660 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2350.000 LF	11.65000	27377.50	10.25000	24087.50	10.69000	25121.50
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	5824.95000	29124.75	3850.00000	19250.00	4107.88000	20539.40
0670 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	3.000 EA	211.82000	635.46	100.00000	300.00	106.95000	320.85
0675 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	126.000 EA	317.72000	40032.72	345.00000	43470.00	367.90000	46355.40
0680 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	94.000 EA	1164.99000	109509.06	1050.00000	98700.00	1122.96000	105558.24
0685 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	48.000 EA	3812.70000	183009.60	3190.00000	153120.00	3408.44000	163605.12
0690 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	46.000 EA	3918.61000	180256.06	2975.00000	136850.00	3167.81000	145719.26
0695 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	67.000 EA	741.36000	49671.12	205.00000	13735.00	219.24000	14689.08
0700 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	1.000 EA	1059.09000	1059.09	2280.00000	2280.00	2435.21000	2435.21
SECTION 0004 TOTALS		$	694,359.86	$	597,062.50	$	634,050.06
SECTION 0005 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0705 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5544.000 LF	11.65000	64587.60	11.25000	62370.00	11.76000	65197.44
0710 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3706.79000	11120.37	4100.00000	12300.00	4385.95000	13157.85
0715 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	79.000 EA	317.72000	25099.88	305.00000	24095.00	320.84000	25346.36
0720 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	3.000 AS	1482.72000	4448.16	1025.00000	3075.00	1094.08000	3282.24
0725 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	590.000 LF	0.95000	560.50	0.90000	531.00	0.96000	566.40
0730 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	1588.62000	4765.86	662.00000	1986.00	707.89000	2123.67
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	3.000 EA	14827.16000	44481.48	13000.00000	39000.00	13747.12000	41241.36
0740 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	21181.66000	84726.64	17500.00000	70000.00	18242.16000	72968.64
0745 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	34949.73000	34949.73	26250.00000	26250.00	28041.82000	28041.82
0750 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	26477.07000	26477.07	32000.00000	32000.00	34196.69000	34196.69
0755 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	900.22000	14403.52	725.00000	11600.00	775.37000	12405.92
0760 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	4.000 AS	1006.13000	4024.52	3175.00000	12700.00	3390.26000	13561.04
0765 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1270.90000	10167.20	1035.00000	8280.00	1101.57000	8812.56
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	900.22000	9002.20	570.00000	5700.00	609.61000	6096.10

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0775 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1164.99000	2329.98	1150.00000	2300.00	1228.84000	2457.68
0780 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	847.27000	5083.62	750.00000	4500.00	796.77000	4780.62
0785 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	201.23000	2213.53	115.00000	1265.00	122.99000	1352.89
0790 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	582.50000	8737.50	550.00000	8250.00	588.22000	8823.30
0795 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	211.82000	2965.48	167.00000	2338.00	178.60000	2500.40
0800 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	16950.00000	50850.00	16550.00000	49650.00	17656.08000	52968.24
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	21.20000	593.60	15.00000	420.00	16.04000	449.12
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	53.00000	106.00	50.00000	100.00	53.47000	106.94
0815 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	52.95000	52.95	50.00000	50.00	53.47000	53.47
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	160.000 LF	158.86000	25417.60	75.00000	12000.00	80.21000	12833.60
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	105.91000	317.73	400.00000	1200.00	424.58000	1273.74
0830 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	264.77000	794.31	800.00000	2400.00	849.17000	2547.51
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	794.31000	2382.93	800.00000	2400.00	849.17000	2547.51
0840 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	11.000 EA	2647.71000	29124.81	2050.00000	22550.00	2169.98000	23869.78
0845 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	370.68000	370.68	425.00000	425.00	449.18000	449.18
0850 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1270.90000	5083.60	900.00000	3600.00	962.53000	3850.12

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1164.99000	4659.96	750.00000	3000.00	796.77000	3187.08
0860 0746 71211 TMS CABINET, F&I, TYPE IV, BASE MOUNT, 1 BACKPLANE	1.000 EA	4765.87000	4765.87	2900.00000	2900.00	3096.69000	3096.69
SECTION 0005 TOTALS		$	484,664.88	$	429,235.00	$	454,145.96
SECTION 0006 LANDSCAPE / PERIPHERAL							
SECTION 0006 TOTALS		$		$		$	
SECTION 0007 UTILITIES							
0875 0101 1 MOBILIZATION 41062515601	LUMP	61585.00000	61585.00	75000.00000	75000.00	78172.47000	78172.47
0880 0102 1 MAINTENANCE OF TRAFFIC 41062515601	60.000 LS	5300.00000	5300.00	25000.00000	25000.00	5075.36000	5075.36
0885 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	105.91000	3389.12	55.00000	1760.00	55.15000	1764.80
0890 0102 60 WORK ZONE SIGN	600.000 ED	0.26000	156.00	0.30000	180.00	0.32000	192.00
0895 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	500.000 LF	22.77000	11385.00	14.00000	7000.00	15.77000	7885.00
0900 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	900.000 LF	10.59000	9531.00	5.25000	4725.00	5.03000	4527.00
0905 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1800.000 ED	0.17000	306.00	0.17000	306.00	0.19000	342.00
0910 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1650.000 ED	0.32000	528.00	0.35000	577.50	0.39000	643.50
0915 0102 76 ADVANCE WARNING ARROW PANEL	60.000 ED	6.35000	381.00	10.00000	600.00	7.72000	463.20
0920 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	128.000 ED	0.32000	40.96	0.35000	44.80	0.39000	49.92
0925 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	600.000 ED	0.25000	150.00	0.16000	96.00	0.18000	108.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0930 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	900.22000	1800.44	900.00000	1800.00	992.62000	1985.24
0935 0125 1 EXCAVATION FOR STRUCTURES	200.000 CY	28.00000	5600.00	55.00000	11000.00	21.39000	4278.00
0940 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	6.000 CY	733.00000	4398.00	520.00000	3120.00	458.96000	2753.76
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES	13.000 EA	445.00000	5785.00	500.00000	6500.00	706.26000	9181.38
0950 0425 6 VALVE BOXES, ADJUST	25.000 EA	252.00000	6300.00	600.00000	15000.00	683.45000	17086.25
0955 0530 78 RIPRAP - ARTICULATING BLOCK	77.000 SY	200.00000	15400.00	160.00000	12320.00	128.99000	9932.23
0960 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.300 NM	672.53000	201.76	700.00000	210.00	675.53000	202.66
0965 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	258764.97000	258764.97	258764.97000	258764.97	258764.97000	258764.97
0970 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	881.000 LF	53.00000	46693.00	65.00000	57265.00	34.22000	30147.82
0975 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3308.000 LF	62.00000	205096.00	82.00000	271256.00	50.80000	168046.40
0980 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	10125.000 LF	91.00000	921375.00	100.00000	1012500.00	96.25000	974531.25
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	62.000 EA	1186.00000	73532.00	1100.00000	68200.00	534.74000	33153.88
0990 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	37.000 EA	2463.00000	91131.00	4000.00000	148000.00	1925.07000	71227.59
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	13.000 EA	957.00000	12441.00	765.00000	9945.00	802.11000	10427.43
1000 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	54.000 EA	2361.00000	127494.00	3500.00000	189000.00	2192.44000	118391.76

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	210.00000	210.00	560.00000	560.00	320.84000	320.84
1010 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	329.00000	4606.00	685.00000	9590.00	342.23000	4791.22
1015 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	1989.00000	3978.00	2500.00000	5000.00	3048.03000	6096.06
1020 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	2652.00000	2652.00	1400.00000	1400.00	2887.60000	2887.60
1025 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	10.000 EA	561.00000	5610.00	750.00000	7500.00	962.53000	9625.30
1030 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	31.000 EA	574.00000	17794.00	750.00000	23250.00	3208.45000	99461.95
1035 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	4.000 EA	2784.00000	11136.00	1200.00000	4800.00	1604.22000	6416.88
1040 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	755.00000	18120.00	1000.00000	24000.00	1390.33000	33367.92
1045 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	19.000 EA	6236.00000	118484.00	3250.00000	61750.00	5454.36000	103632.84
1050 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	24.000 EA	2251.00000	54024.00	2850.00000	68400.00	3743.19000	89836.56
1055 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	3272.00000	6544.00	6250.00000	12500.00	2165.70000	4331.40
1060 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	3.000 EA	4842.00000	14526.00	6000.00000	18000.00	3475.82000	10427.46
1065 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	16.000 EA	14085.00000	225360.00	17750.00000	284000.00	18715.94000	299455.04

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
1070 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	816.00000	11424.00	1000.00000	14000.00	2352.86000	32940.04
1075 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY, FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	30.000 EA	2338.00000	70140.00	3000.00000	90000.00	3315.40000	99462.00
1080 1644700 FIRE HYDRANT, ADJUST & MODIFY	4.000 EA	1436.00000	5744.00	2000.00000	8000.00	2673.71000	10694.84
1085 1644900 FIRE HYDRANT, REMOVE	6.000 EA	185.00000	1110.00	1000.00000	6000.00	1336.85000	8021.10
SECTION 0007 TOTALS			$ 2,440,226.25		$ 2,818,920.27		$ 2,631,102.92
CONTRACT TOTALS			$ 12,715,200.00		$ 12,827,287.84		$ 12,888,339.99

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	309.000 LS	65000.00000	65000.00	13781.25000	13781.25	41052.63000	41052.63
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	847.000 LS	65000.00000	65000.00	13781.25000	13781.25	83800.00000	83800.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	61.200 CY	1080.00000	66096.00	745.00000	45594.00	821.05000	50248.26
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	55.600 CY	450.00000	25020.00	590.00000	32804.00	442.11000	24581.32
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.400 CY	1550.00000	28520.00	830.00000	15272.00	1421.05000	26147.32
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	16234.000 LB	0.50000	8117.00	0.70000	11363.80	1.05000	17045.70
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3054.000 LB	0.50000	1527.00	0.70000	2137.80	1.05000	3206.70
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	12440.000 LB	0.50000	6220.00	0.70000	8708.00	1.05000	13062.00
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2500.00000	2500.00	8750.00000	8750.00	8105.26000	8105.26
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2500.00000	2500.00	8750.00000	8750.00	8105.26000	8105.26
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	516.000 LF	125.00000	64500.00	80.00000	41280.00	78.95000	40738.20
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	232.000 LF	0.01000	2.32	125.00000	29000.00	157.89000	36630.48
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3500.00000	14000.00	3500.00000	14000.00	3157.89000	12631.56
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	15.00000	1200.00	50.00000	4000.00	26.32000	2105.60
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	328.000 LF	15.00000	4920.00	100.00000	32800.00	91.58000	30038.24

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0080 0515 2102 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	216.000 LF	65.00000	14040.00	39.85000	8607.60	41.95000	9061.20
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	432.000 LF	65.00000	28080.00	90.00000	38880.00	94.74000	40927.68
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1130.000 SY	90.00000	101700.00	75.00000	84750.00	63.87000	72173.10
SECTION 0001 TOTALS		$	498,942.32	$	414,259.70	$	519,660.51
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062525201	LUMP	384972.00000	384972.00	1300000.00000	1300000.00	1347946.88000	1347946.88
0100 0102 1 MAINTENANCE OF TRAFFIC 41062525201	700.000 LS	334972.00000	334972.00	495000.00000	495000.00	280930.74000	280930.74
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	856.000 CY	22.00000	18832.00	0.01000	8.56	27.19000	23274.64
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	60.00000	30000.00	55.00000	27500.00	52.63000	26315.00
0115 0102 60 WORK ZONE SIGN	59838.000 ED	0.29000	17353.02	0.25000	14959.50	0.31000	18549.78
0120 0102 61 BUSINESS SIGN	88.000 EA	45.00000	3960.00	45.00000	3960.00	47.37000	4168.56
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11881.000 LF	20.00000	237620.00	0.01000	118.81	18.95000	225144.95
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	744.000 LF	83.40000	62049.60	0.01000	7.44	26.32000	19582.08
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	10.00000	1000.00	0.01000	1.00	10.27000	1027.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	96702.000 ED	0.17000	16439.34	0.16000	15472.32	0.18000	17406.36
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22818.000 ED	0.35000	7986.30	0.30000	6845.40	0.37000	8442.66

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	682.000 ED	7.00000	4774.00	6.00000	4092.00	7.37000	5026.34
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14388.000 ED	0.35000	5035.80	0.30000	4316.40	0.37000	5323.56
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3859.000 EA	2.00000	7718.00	4.00000	15436.00	2.11000	8142.49
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	146808.000 ED	0.16000	23489.28	0.01000	1468.08	0.17000	24957.36
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	37.000 LO	900.00000	33300.00	0.01000	0.37	947.37000	35052.69
0175 0104 5 SANDBAGGING	4.400 CY	910.00000	4004.00	100.00000	440.00	73.68000	324.19
0180 0104 10 2 SYNTHETIC BALES	1395.000 LF	7.00000	9765.00	7.20000	10044.00	8.42000	11745.90
0185 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	9.00000	900.00	40.00000	4000.00	10.53000	1053.00
0190 0104 13 1 STAKED SILT FENCE, TYPE III	34154.000 LF	0.55000	18784.70	0.01000	341.54	0.74000	25273.96
0195 0104 16 ROCK BAG	2250.000 EA	5.00000	11250.00	0.01000	22.50	7.37000	16582.50
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	700.000 DA	70.00000	49000.00	0.01000	7.00	131.83000	92281.00
0205 0110 1 1 CLEARING & GRUBBING 41062525201	28.000 LS	50000.00000	50000.00	860000.00000	860000.00	677670.22000	677670.22
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	23752.000 SY	16.00000	380032.00	11.00000	261272.00	12.84000	304975.68
0215 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	1000.00000	1000.00	300.00000	300.00	526.32000	526.32
0220 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062525201	LUMP	5000.00000	5000.00	1.00000	1.00	471.05000	471.05
0225 0120 1 REGULAR EXCAVATION	18899.000 CY	4.00000	75596.00	5.90000	111504.10	4.24000	80131.76
0230 0120 6 EMBANKMENT	15386.000 CY	2.67000	41080.62	5.50000	84623.00	3.53000	54312.58

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0235 0160 4 TYPE B STABILIZATION	100461.000 SY	3.00000	301383.00	2.30000	231060.30	1.73000	173797.53
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	19596.000 SY	2.10000	41151.60	1.40000	27434.40	1.56000	30569.76
0245 0285701 OPTIONAL BASE, BASE GROUP 01	3117.000 SY	15.54000	48438.18	5.75000	17922.75	7.00000	21819.00
0250 0285709 OPTIONAL BASE, BASE GROUP 09	90836.000 SY	23.33000	2119203.88	9.90000	899276.40	9.09000	825699.24
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4826.000 SY	1.75000	8445.50	3.50000	16891.00	2.11000	10182.86
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1365.000 TN	85.00000	116025.00	83.00000	113295.00	89.47000	122126.55
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17349.000 TN	80.00000	1387920.00	78.00000	1353222.00	84.21000	1460959.29
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3743.000 TN	110.00000	411730.00	117.00000	437931.00	100.00000	374300.00
0275 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	354.000 CY	350.00000	123900.00	415.00000	146910.00	436.84000	154641.36
0280 0400 0 13 CONCRETE CLASS NS, STEPS	2.400 CY	350.00000	840.00	1167.00000	2800.80	1228.07000	2947.37
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	1116.00000	4999.68	700.00000	3136.00	602.31000	2698.35
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	1.33000	7437.36	1.00000	5592.00	1.05000	5871.60
0295 0415 1 13 REINFORCING STEEL - STEPS	142.000 LB	1.33000	188.86	2.50000	355.00	2.63000	373.46
0300 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	3000.00000	69000.00	4500.00000	103500.00	4655.22000	107070.06
0305 0425 1312 INLETS, CURB TYPE P-1, >10'	2.000 EA	3200.00000	6400.00	4500.00000	9000.00	5562.82000	11125.64
0310 0425 1321 INLETS, CURB, TYPE P-2, <10'	11.000 EA	3000.00000	33000.00	4500.00000	49500.00	4837.59000	53213.49
0315 0425 1322 INLETS, CURB, TYPE P-2, >10'	1.000 EA	3200.00000	3200.00	4500.00000	4500.00	5312.79000	5312.79
0320 0425 1351 INLETS, CURB, TYPE P-5, <10'	25.000 EA	2300.00000	57500.00	3500.00000	87500.00	3371.42000	84285.50

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0325 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	2500.00000	5000.00	3200.00000	6400.00	4346.89000	8693.78
0330 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	2500.00000	30000.00	3500.00000	42000.00	3640.60000	43687.20
0335 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	3500.00000	24500.00	5000.00000	35000.00	4436.48000	31055.36
0340 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3500.00000	10500.00	5500.00000	16500.00	4949.93000	14849.79
0345 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	1500.00000	9000.00	2500.00000	15000.00	2262.10000	13572.60
0350 0425 1541 INLETS, DT BOT, TYPE D, <10'	17.000 EA	2300.00000	39100.00	3000.00000	51000.00	2305.01000	39185.17
0355 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2200.00000	2200.00	3000.00000	3000.00	2947.49000	2947.49
0360 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	2800.00000	2800.00	3500.00000	3500.00	3383.37000	3383.37
0365 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	2200.00000	33000.00	2500.00000	37500.00	3149.53000	47242.95
0370 0425 2 92 MANHOLES, J-8, >10'	34.000 EA	3300.00000	112200.00	3000.00000	102000.00	5034.77000	171182.18
0375 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	8000.00000	8000.00	9000.00000	9000.00	9099.18000	9099.18
0380 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	9200.00000	9200.00	10000.00000	10000.00	10128.63000	10128.63
0385 0425 4 INLETS, ADJUST	1.000 EA	1000.00000	1000.00	1000.00000	1000.00	526.32000	526.32
0390 0425 10 YARD DRAIN	9.000 EA	1200.00000	10800.00	500.00000	4500.00	936.84000	8431.56
0395 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8965.000 LF	34.78000	311802.70	48.00000	430320.00	50.09000	449056.85
0400 0443 70 3 FRENCH DRAIN, 18"	593.000 LF	103.00000	61079.00	90.00000	53370.00	114.45000	67868.85
0405 0443 70 4 FRENCH DRAIN, 24"	4579.000 LF	111.00000	508269.00	110.00000	503690.00	122.11000	559141.69
0410 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1718.000 LF	45.00000	77310.00	28.95000	49736.10	31.53000	54168.54

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0415 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	461.000 LF	74.00000	34114.00	39.85000	18370.85	41.95000	19338.95
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	26186.000 LF	10.50000	274953.00	10.98000	287522.28	9.32000	244053.52
0425 0520 2 4 CONCRETE CURB, TYPE D	12392.000 LF	4.05000	50187.60	7.40000	91700.80	7.79000	96533.68
0430 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	552.000 LF	110.00000	60720.00	128.70000	71042.40	135.47000	74779.44
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	11559.000 SY	24.50000	283195.50	25.00000	288975.00	22.26000	257303.34
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	1417.000 SY	28.90000	40951.30	29.75000	42155.75	27.00000	38259.00
0445 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	25.00000	800.00	35.00000	1120.00	47.37000	1515.84
0450 0536 73 GUARDRAIL REMOVAL	609.000 LF	3.00000	1827.00	7.45000	4537.05	4.42000	2691.78
0455 0542 70 BUMPER GUARDS, CONCRETE	33.000 EA	19.50000	643.50	50.00000	1650.00	29.47000	972.51
0460 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	211.000 LF	22.00000	4642.00	18.50000	3903.50	24.78000	5228.58
0465 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	659.000 LF	31.00000	20429.00	16.40000	10807.60	25.91000	17074.69
0470 0570 1 2 PERFORMANCE TURF, SOD	19596.000 SY	1.34000	26258.64	1.34000	26258.64	4.21000	82499.16
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	28.800 NM	1056.00000	30412.80	900.00000	25920.00	1111.58000	32013.50
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1056.000 LF	1.00000	1056.00	2.00000	2112.00	1.05000	1108.80
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	428.000 EA	20.00000	8560.00	25.00000	10700.00	21.05000	9009.40
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.000 NM	1056.00000	29568.00	900.00000	25200.00	1111.58000	31124.24

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0495 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3152.000 LF	0.65000	2048.80	1.50000	4728.00	0.68000	2143.36
0500 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	20.000 GM	330.00000	6600.00	400.00000	8000.00	347.37000	6947.40
0505 0999 16 PARTNERING, DO NOT BID 41062525201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0510 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062525201	LUMP	125000.00000	125000.00	125000.00000	125000.00	125000.00000	125000.00
SECTION 0002 TOTALS			$ 8,915,404.56		$ 9,235,787.64		$ 9,426,451.80
SECTION 0003 SIGNING							
0520 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	214.00000	16906.00	226.00000	17854.00	310.53000	24531.87
0525 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	58.000 AS	1100.00000	63800.00	758.00000	43964.00	1157.89000	67157.62
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	215.00000	3010.00	98.00000	1372.00	226.32000	3168.48
0535 0700 20 60 SINGLE POST SIGN, REMOVE	31.000 AS	25.00000	775.00	52.00000	1612.00	26.32000	815.92
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3100.00000	18600.00	2300.67000	13804.02	3263.16000	19578.96
0545 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	2500.00000	7500.00	1100.00000	3300.00	2631.58000	7894.74
0550 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	1500.00000	9000.00	350.00000	2100.00	1578.95000	9473.70
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	95.00000	2755.00	95.00000	2755.00	100.00000	2900.00
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1783.000 EA	3.00000	5349.00	3.50000	6240.50	3.16000	5634.28
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	87.000 SF	1.75000	152.25	3.50000	304.50	1.84000	160.08

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0570 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.520 NM	2904.00000	13126.08	2200.00000	9944.00	3056.84000	13816.92
0575 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	16904.000 LF	0.70000	11832.80	0.75000	12678.00	0.74000	12508.96
0580 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2749.000 LF	1.75000	4810.75	1.25000	3436.25	1.84000	5058.16
0585 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3957.000 LF	2.50000	9892.50	2.00000	7914.00	2.63000	10406.91
0590 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	841.000 LF	3.50000	2943.50	2.50000	2102.50	3.68000	3094.88
0595 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.230 GM	726.00000	2344.98	400.00000	1292.00	764.21000	2468.40
0600 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1487.000 LF	0.70000	1040.90	0.50000	743.50	0.74000	1100.38
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	17.000 EA	50.00000	850.00	50.00000	850.00	52.63000	894.71
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	164.000 EA	65.00000	10660.00	50.00000	8200.00	68.42000	11220.88
0615 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.960 NM	3696.00000	14636.16	2200.00000	8712.00	3890.53000	15406.50
0620 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	793.000 LF	0.70000	555.10	0.75000	594.75	0.74000	586.82
0625 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	406.000 LF	2.50000	1015.00	2.00000	812.00	2.63000	1067.78
0630 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	237.000 LF	0.55000	130.35	0.50000	118.50	0.58000	137.46
0635 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	66.000 LF	9.50000	627.00	5.00000	330.00	10.00000	660.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0640 0711 11460 THERMOPLASTIC, STANDARD, BLUE, MESSAGE	3.000 EA	550.00000	1650.00	200.00000	600.00	578.95000	1736.85
SECTION 0003 TOTALS		$	203,962.37	$	151,633.52	$	221,481.26
SECTION 0004 LIGHTING							
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	32150.000 LF	0.90000	28935.00	0.81000	26041.50	0.85000	27327.50
0650 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8600.000 LF	1.10000	9460.00	0.98000	8428.00	1.03000	8858.00
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10700.000 LF	6.00000	64200.00	4.25000	45475.00	4.47000	47829.00
0660 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2350.000 LF	10.00000	23500.00	13.43000	31560.50	14.14000	33229.00
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	3841.00000	19205.00	4072.25000	20361.25	4286.58000	21432.90
0670 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	3.000 EA	100.00000	300.00	447.50000	1342.50	471.05000	1413.15
0675 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	126.000 EA	344.00000	43344.00	290.88000	36650.88	306.19000	38579.94
0680 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	94.000 EA	1050.00000	98700.00	984.50000	92543.00	1036.32000	97414.08
0685 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	48.000 EA	3187.00000	152976.00	2913.23000	139835.04	3066.56000	147194.88
0690 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	46.000 EA	2962.00000	136252.00	2989.30000	137507.80	3146.63000	144744.98
0695 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	67.000 EA	205.00000	13735.00	223.75000	14991.25	235.53000	15780.51
0700 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	1.000 EA	2277.00000	2277.00	313.25000	313.25	329.74000	329.74
SECTION 0004 TOTALS		$	592,884.00	$	555,049.97	$	584,133.68
SECTION 0005 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0705 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5544.000 LF	11.00000	60984.00	12.98000	71961.12	13.66000	75731.04
0710 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4101.00000	12303.00	2685.00000	8055.00	2826.32000	8478.96
0715 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	79.000 EA	300.00000	23700.00	290.88000	22979.52	306.19000	24189.01
0720 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	3.000 AS	1023.00000	3069.00	1611.00000	4833.00	1695.79000	5087.37
0725 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	590.000 LF	0.90000	531.00	0.90000	531.00	0.95000	560.50
0730 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	662.00000	1986.00	1611.00000	4833.00	1695.79000	5087.37
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	3.000 EA	12854.00000	38562.00	15224.85000	45674.55	16026.16000	48078.48
0740 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	17057.00000	68228.00	20388.10000	81552.40	21461.16000	85844.64
0745 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	26220.00000	26220.00	23868.76000	23868.76	25125.01000	25125.01
0750 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	31975.00000	31975.00	29147.47000	29147.47	30681.55000	30681.55
0755 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	725.00000	11600.00	756.28000	12100.48	796.08000	12737.28
0760 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	4.000 AS	3170.00000	12680.00	2784.35000	11137.40	2930.89000	11723.56
0765 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1030.00000	8240.00	1013.14000	8105.12	1066.46000	8531.68
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	570.00000	5700.00	683.78000	6837.80	719.77000	7197.70

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0775 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1149.00000	2298.00	1137.55000	2275.10	1197.42000	2394.84
0780 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	746.00000	4476.00	581.75000	3490.50	612.37000	3674.22
0785 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	115.00000	1265.00	98.45000	1082.95	103.63000	1139.93
0790 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	550.00000	8250.00	514.63000	7719.45	541.72000	8125.80
0795 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	167.00000	2338.00	134.25000	1879.50	141.32000	1978.48
0800 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	16509.00000	49527.00	14243.93000	42731.79	14993.61000	44980.83
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	15.00000	420.00	22.38000	626.64	23.56000	659.68
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	50.00000	100.00	22.38000	44.76	23.56000	47.12
0815 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	50.00000	50.00	134.25000	134.25	141.32000	141.32
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	160.000 LF	75.00000	12000.00	44.75000	7160.00	47.11000	7537.60
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	397.00000	1191.00	313.25000	939.75	329.74000	989.22
0830 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	794.00000	2382.00	313.25000	939.75	329.74000	989.22
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	794.00000	2382.00	447.50000	1342.50	471.05000	1413.15
0840 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	11.000 EA	2029.00000	22319.00	2344.90000	25793.90	2468.32000	27151.52
0845 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	421.00000	421.00	335.63000	335.63	353.29000	353.29
0850 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	900.00000	3600.00	984.50000	3938.00	1036.32000	4145.28

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	745.00000	2980.00	805.50000	3222.00	847.89000	3391.56
0860 0746 71211 TMS CABINET, F&I, TYPE IV, BASE MOUNT, 1 BACKPLANE	1.000 EA	2896.00000	2896.00	2506.00000	2506.00	2637.89000	2637.89
SECTION 0005 TOTALS		$	424,673.00	$	437,779.09	$	460,805.10
SECTION 0006 LANDSCAPE / PERIPHERAL							
SECTION 0006 TOTALS		$		$		$	
SECTION 0007 UTILITIES							
0875 0101 1 MOBILIZATION 41062515601	LUMP	334972.00000	334972.00	250000.00000	250000.00	96847.02000	96847.02
0880 0102 1 MAINTENANCE OF TRAFFIC 41062515601	60.000 LS	334972.00000	334972.00	50000.00000	50000.00	47480.25000	47480.25
0885 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	60.00000	1920.00	55.00000	1760.00	52.63000	1684.16
0890 0102 60 WORK ZONE SIGN	600.000 ED	0.29000	174.00	0.25000	150.00	0.31000	186.00
0895 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	500.000 LF	20.00000	10000.00	0.01000	5.00	26.32000	13160.00
0900 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	900.000 LF	5.00000	4500.00	0.01000	9.00	13.64000	12276.00
0905 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1800.000 ED	0.17000	306.00	0.16000	288.00	0.18000	324.00
0910 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1650.000 ED	0.35000	577.50	0.30000	495.00	0.37000	610.50
0915 0102 76 ADVANCE WARNING ARROW PANEL	60.000 ED	7.00000	420.00	6.00000	360.00	7.37000	442.20
0920 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	128.000 ED	0.35000	44.80	0.30000	38.40	0.37000	47.36
0925 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	600.000 ED	0.16000	96.00	0.12000	72.00	0.17000	102.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0930 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	900.00000	1800.00	850.00000	1700.00	947.37000	1894.74
0935 0125 1 EXCAVATION FOR STRUCTURES	200.000 CY	8.64000	1728.00	6.00000	1200.00	12.99000	2598.00
0940 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	6.000 CY	350.00000	2100.00	1200.00000	7200.00	490.35000	2942.10
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES	13.000 EA	230.00000	2990.00	400.00000	5200.00	350.88000	4561.44
0950 0425 6 VALVE BOXES, ADJUST	25.000 EA	85.00000	2125.00	350.00000	8750.00	263.16000	6579.00
0955 0530 78 RIPRAP - ARTICULATING BLOCK	77.000 SY	135.00000	10395.00	157.23000	12106.71	129.47000	9969.19
0960 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.300 NM	1056.00000	316.80	625.00000	187.50	1111.58000	333.47
0965 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	258764.97000	258764.97	258764.97000	258764.97	258764.97000	258764.97
0970 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	881.000 LF	20.50000	18060.50	50.00000	44050.00	58.97000	51952.57
0975 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3308.000 LF	48.87000	161661.96	65.00000	215020.00	49.79000	164705.32
0980 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	10125.000 LF	86.24000	873180.00	136.00000	1377000.00	99.00000	1002375.00
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	62.000 EA	509.00000	31558.00	500.00000	31000.00	686.92000	42589.04
0990 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	37.000 EA	2333.00000	86321.00	2150.00000	79550.00	2820.06000	104342.22
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	13.000 EA	942.00000	12246.00	700.00000	9100.00	966.15000	12559.95
1000 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	54.000 EA	3337.00000	180198.00	1950.00000	105300.00	2357.89000	127326.06

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	160.00000	160.00	275.00000	275.00	728.42000	728.42
1010 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	291.00000	4074.00	225.00000	3150.00	505.26000	7073.64
1015 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	1973.00000	3946.00	2000.00000	4000.00	1073.68000	2147.36
1020 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	640.00000	640.00	750.00000	750.00	877.19000	877.19
1025 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	10.000 EA	390.00000	3900.00	450.00000	4500.00	940.35000	9403.50
1030 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	31.000 EA	415.00000	12865.00	475.00000	14725.00	1035.09000	32087.79
1035 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	4.000 EA	765.00000	3060.00	160.00000	640.00	8015.79000	32063.16
1040 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	670.00000	16080.00	675.00000	16200.00	907.89000	21789.36
1045 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	19.000 EA	4298.00000	81662.00	3200.00000	60800.00	8915.79000	169400.01
1050 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	24.000 EA	2207.00000	52968.00	2100.00000	50400.00	2605.26000	62526.24
1055 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	1430.00000	2860.00	1400.00000	2800.00	6509.47000	13018.94
1060 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	3.000 EA	2500.00000	7500.00	2400.00000	7200.00	11800.00000	35400.00
1065 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	16.000 EA	15816.00000	253056.00	13500.00000	216000.00	15160.00000	242560.00

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(11) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1070 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	230.00000	3220.00	650.00000	9100.00	350.88000	4912.32
1075 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY, FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	30.000 EA	2517.00000	75510.00	3000.00000	90000.00	2336.84000	70105.20
1080 1644700 FIRE HYDRANT, ADJUST & MODIFY	4.000 EA	850.00000	3400.00	2000.00000	8000.00	1547.37000	6189.48
1085 1644900 FIRE HYDRANT, REMOVE	6.000 EA	850.00000	5100.00	1000.00000	6000.00	368.42000	2210.52
SECTION 0007 TOTALS			$ 2,861,428.53		$ 2,953,846.58		$ 2,679,145.69
CONTRACT TOTALS			$ 13,497,294.78		$ 13,748,356.50		$ 13,891,678.04

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	309.000 LS	75000.00000	75000.00	70000.00000	70000.00		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062525201	847.000 LS	75000.00000	75000.00	70000.00000	70000.00		
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	61.200 CY	1100.00000	67320.00	1735.76000	106228.51		
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	55.600 CY	460.00000	25576.00	309.38000	17201.53		
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.400 CY	1575.00000	28980.00	1464.96000	26955.26		
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	16234.000 LB	0.51000	8279.34	1.00000	16234.00		
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	3054.000 LB	0.51000	1557.54	1.00000	3054.00		
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	12440.000 LB	0.51000	6344.40	1.00000	12440.00		
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2550.00000	2550.00	2500.00000	2500.00		
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062525201	LUMP	2550.00000	2550.00	2500.00000	2500.00		
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	516.000 LF	125.00000	64500.00	50.00000	25800.00		
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	232.000 LF	0.01000	2.32	250.00000	58000.00		
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	3550.00000	14200.00	1800.00000	7200.00		
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	80.000 LF	15.25000	1220.00	154.44000	12355.20		
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	328.000 LF	15.25000	5002.00	154.44000	50656.32		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0515 2102 PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	216.000 LF	40.00000	8640.00	39.85000	8607.60		
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	432.000 LF	96.00000	41472.00	104.15000	44992.80		
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1130.000 SY	68.00000	76840.00	59.09000	66771.70		
SECTION 0001 TOTALS		$	505,033.60	$	601,496.92	$	
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062525201	LUMP	1244000.00000	1244000.00	1029000.00000	1029000.00		
0100 0102 1 MAINTENANCE OF TRAFFIC 41062525201	700.000 LS	375000.00000	375000.00	100000.00000	100000.00		
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	856.000 CY	160.00000	136960.00	20.00000	17120.00		
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	45.00000	22500.00	40.00000	20000.00		
0115 0102 60 WORK ZONE SIGN	59838.000 ED	0.26000	15557.88	0.25000	14959.50		
0120 0102 61 BUSINESS SIGN	88.000 EA	46.00000	4048.00	45.00000	3960.00		
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	11881.000 LF	20.00000	237620.00	20.00000	237620.00		
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	744.000 LF	46.00000	34224.00	50.00000	37200.00		
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	5.75000	575.00	18.00000	1800.00		
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	96702.000 ED	0.16000	15472.32	0.16000	15472.32		
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	22818.000 ED	0.31000	7073.58	0.30000	6845.40		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	682.000 ED	6.10000	4160.20	6.00000	4092.00		
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14388.000 ED	0.31000	4460.28	0.30000	4316.40		
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3859.000 EA	5.85000	22575.15	3.00000	11577.00		
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	146808.000 ED	0.12000	17616.96	0.12000	17616.96		
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	37.000 LO	865.00000	32005.00	850.00000	31450.00		
0175 0104 5 SANDBAGGING	4.400 CY	225.00000	990.00	400.00000	1760.00		
0180 0104 10 2 SYNTHETIC BALES	1395.000 LF	9.75000	13601.25	7.20000	10044.00		
0185 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	16.00000	1600.00	7.00000	700.00		
0190 0104 13 1 STAKED SILT FENCE, TYPE III	34154.000 LF	1.50000	51231.00	0.48000	16393.92		
0195 0104 16 ROCK BAG	2250.000 EA	8.00000	18000.00	3.50000	7875.00		
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	700.000 DA	140.00000	98000.00	70.00000	49000.00		
0205 0110 1 1 CLEARING & GRUBBING 41062525201	28.000 LS	100000.00000	100000.00	170000.00000	170000.00		
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	23752.000 SY	15.00000	356280.00	5.00000	118760.00		
0215 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	275.00000	275.00	150.00000	150.00		
0220 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062525201	LUMP	5200.00000	5200.00	7500.00000	7500.00		
0225 0120 1 REGULAR EXCAVATION	18899.000 CY	2.00000	37798.00	3.00000	56697.00		
0230 0120 6 EMBANKMENT	15386.000 CY	2.50000	38465.00	15.00000	230790.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0160 4 TYPE B STABILIZATION	100461.000 SY	2.25000	226037.25	3.00000	301383.00		
0240 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	19596.000 SY	2.25000	44091.00	1.00000	19596.00		
0245 0285701 OPTIONAL BASE, BASE GROUP 01	3117.000 SY	6.50000	20260.50	13.00000	40521.00		
0250 0285709 OPTIONAL BASE, BASE GROUP 09	90836.000 SY	15.00000	1362540.00	18.00000	1635048.00		
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4826.000 SY	2.05000	9893.30	2.00000	9652.00		
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1365.000 TN	87.00000	118755.00	100.00000	136500.00		
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17349.000 TN	81.00000	1405269.00	80.00000	1387920.00		
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3743.000 TN	97.00000	363071.00	95.00000	355585.00		
0275 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	354.000 CY	153.00000	54162.00	415.00000	146910.00		
0280 0400 0 13 CONCRETE CLASS NS, STEPS	2.400 CY	1175.00000	2820.00	1166.67000	2800.01		
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	560.00000	2508.80	410.00000	1836.80		
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	1.00000	5592.00	1.00000	5592.00		
0295 0415 1 13 REINFORCING STEEL - STEPS	142.000 LB	1.00000	142.00	1.00000	142.00		
0300 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	1775.00000	40825.00	5000.00000	115000.00		
0305 0425 1312 INLETS, CURB TYPE P-1, >10'	2.000 EA	1975.00000	3950.00	5000.00000	10000.00		
0310 0425 1321 INLETS, CURB, TYPE P-2, <10'	11.000 EA	1475.00000	16225.00	5000.00000	55000.00		
0315 0425 1322 INLETS, CURB, TYPE P-2, >10'	1.000 EA	1675.00000	1675.00	5000.00000	5000.00		
0320 0425 1351 INLETS, CURB, TYPE P-5, <10'	25.000 EA	2790.00000	69750.00	4500.00000	112500.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0425 1352 INLETS, CURB, TYPE P-5, >10'	2.000 EA	3025.00000	6050.00	5000.00000	10000.00		
0330 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3300.00000	39600.00	5000.00000	60000.00		
0335 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	4225.00000	29575.00	6500.00000	45500.00		
0340 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3978.00000	11934.00	6500.00000	19500.00		
0345 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	1775.00000	10650.00	3500.00000	21000.00		
0350 0425 1541 INLETS, DT BOT, TYPE D, <10'	17.000 EA	2275.00000	38675.00	4000.00000	68000.00		
0355 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2275.00000	2275.00	4000.00000	4000.00		
0360 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	2375.00000	2375.00	4500.00000	4500.00		
0365 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	1975.00000	29625.00	4500.00000	67500.00		
0370 0425 2 92 MANHOLES, J-8, >10'	34.000 EA	3500.00000	119000.00	6000.00000	204000.00		
0375 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	5900.00000	5900.00	10000.00000	10000.00		
0380 0425 2102 MANHOLES, SPECIAL, >10'	1.000 EA	6900.00000	6900.00	12000.00000	12000.00		
0385 0425 4 INLETS, ADJUST	1.000 EA	870.00000	870.00	2500.00000	2500.00		
0390 0425 10 YARD DRAIN	9.000 EA	970.00000	8730.00	1500.00000	13500.00		
0395 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	8965.000 LF	51.00000	457215.00	55.00000	493075.00		
0400 0443 70 3 FRENCH DRAIN, 18"	593.000 LF	107.00000	63451.00	85.00000	50405.00		
0405 0443 70 4 FRENCH DRAIN, 24"	4579.000 LF	112.00000	512848.00	90.00000	412110.00		
0410 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1718.000 LF	29.50000	50681.00	28.95000	49736.10		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	461.000 LF	40.50000	18670.50	39.85000	18370.85		
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	26186.000 LF	10.75000	281499.50	8.85000	231746.10		
0425 0520 2 4 CONCRETE CURB, TYPE D	12392.000 LF	7.60000	94179.20	7.40000	91700.80		
0430 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	552.000 LF	130.00000	71760.00	130.00000	71760.00		
0435 0522 1 SIDEWALK CONCRETE, 4" THICK	11559.000 SY	25.00000	288975.00	21.15000	244472.85		
0440 0522 2 SIDEWALK CONCRETE, 6" THICK	1417.000 SY	30.00000	42510.00	25.65000	36346.05		
0445 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	46.00000	1472.00	45.00000	1440.00		
0450 0536 73 GUARDRAIL REMOVAL	609.000 LF	4.25000	2588.25	4.20000	2557.80		
0455 0542 70 BUMPER GUARDS, CONCRETE	33.000 EA	41.00000	1353.00	200.00000	6600.00		
0460 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	211.000 LF	31.50000	6646.50	18.50000	3903.50		
0465 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	659.000 LF	23.25000	15321.75	16.40000	10807.60		
0470 0570 1 2 PERFORMANCE TURF, SOD	19596.000 SY	3.75000	73485.00	1.34000	26258.64		
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	28.800 NM	640.00000	18432.00	1001.15000	28833.12		
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1056.000 LF	1.15000	1214.40	3.00000	3168.00		
0485 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	428.000 EA	12.75000	5457.00	23.17000	9916.76		
0490 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.000 NM	645.00000	18060.00	1001.15000	28032.20		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0495 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3152.000 LF	0.82000	2584.64	1.05000	3309.60		
0500 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	20.000 GM	335.00000	6700.00	474.03000	9480.60		
0505 0999 16 PARTNERING, DO NOT BID 41062525201	LUMP	15000.00000	15000.00	15000.00000	15000.00		
0510 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00		
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062525201	LUMP	125000.00000	125000.00	125000.00000	125000.00		
SECTION 0002 TOTALS		$	9,196,118.21	$	9,145,715.88	$	
SECTION 0003 SIGNING							
0520 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	79.000 AS	305.00000	24095.00	226.00000	17854.00		
0525 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	58.000 AS	630.00000	36540.00	758.00000	43964.00		
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	105.00000	1470.00	98.00000	1372.00		
0535 0700 20 60 SINGLE POST SIGN, REMOVE	31.000 AS	1.00000	31.00	52.00000	1612.00		
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	6.000 AS	3300.00000	19800.00	2300.67000	13804.02		
0545 0700 21 40 MULTI- POST SIGN, RELOCATE	3.000 AS	1225.00000	3675.00	1100.00000	3300.00		
0550 0700 21 60 MULTI- POST SIGN, REMOVE	6.000 AS	815.00000	4890.00	350.00000	2100.00		
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	29.000 EA	61.00000	1769.00	45.00000	1305.00		
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1783.000 EA	4.60000	8201.80	4.21000	7506.43		
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	87.000 SF	1.00000	87.00	1.05000	91.35		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4.520 NM	3075.00000	13899.00	3739.58000	16902.90		
0575 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	16904.000 LF	1.10000	18594.40	0.79000	13354.16		
0580 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2749.000 LF	1.65000	4535.85	1.58000	4343.42		
0585 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	3957.000 LF	2.45000	9694.65	4.21000	16658.97		
0590 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	841.000 LF	3.40000	2859.40	5.27000	4432.07		
0595 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	3.230 GM	1010.00000	3262.30	1369.42000	4423.23		
0600 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1487.000 LF	0.87000	1293.69	1.05000	1561.35		
0605 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	17.000 EA	155.00000	2635.00	131.68000	2238.56		
0610 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	164.000 EA	61.00000	10004.00	58.99000	9674.36		
0615 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.960 NM	3050.00000	12078.00	3739.58000	14808.74		
0620 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	793.000 LF	1.10000	872.30	0.79000	626.47		
0625 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	406.000 LF	2.45000	994.70	4.21000	1709.26		
0630 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	237.000 LF	0.87000	206.19	1.05000	248.85		
0635 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	66.000 LF	4.85000	320.10	10.53000	694.98		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0640 0711 11460 THERMOPLASTIC, STANDARD, BLUE, MESSAGE	3.000 EA	105.00000	315.00	105.34000	316.02		
SECTION 0003 TOTALS		$	182,123.38	$	184,902.14	$	
SECTION 0004 LIGHTING							
0645 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	32150.000 LF	0.86000	27649.00	0.80000	25720.00		
0650 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	8600.000 LF	1.30000	11180.00	1.20000	10320.00		
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10700.000 LF	23.50000	251450.00	22.00000	235400.00		
0660 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2350.000 LF	16.00000	37600.00	15.00000	35250.00		
0665 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4200.00000	21000.00	3950.00000	19750.00		
0670 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	3.000 EA	260.00000	780.00	250.00000	750.00		
0675 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	126.000 EA	245.00000	30870.00	230.00000	28980.00		
0680 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	94.000 EA	1165.00000	109510.00	1090.00000	102460.00		
0685 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	48.000 EA	3750.00000	180000.00	3520.00000	168960.00		
0690 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	46.000 EA	4000.00000	184000.00	3730.00000	171580.00		
0695 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	67.000 EA	230.00000	15410.00	217.00000	14539.00		
0700 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	1.000 EA	450.00000	450.00	420.00000	420.00		
SECTION 0004 TOTALS		$	869,899.00	$	814,129.00	$	
SECTION 0005 SIGNALIZATION							

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0705 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	5544.000 LF	9.00000	49896.00	8.50000	47124.00		
0710 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3900.00000	11700.00	3650.00000	10950.00		
0715 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	79.000 EA	245.00000	19355.00	230.00000	18170.00		
0720 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	3.000 AS	1075.00000	3225.00	995.00000	2985.00		
0725 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	590.000 LF	1.10000	649.00	1.00000	590.00		
0730 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	3.000 EA	720.00000	2160.00	675.00000	2025.00		
0735 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	3.000 EA	13700.00000	41100.00	12740.00000	38220.00		
0740 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	19400.00000	77600.00	18020.00000	72080.00		
0745 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	24500.00000	24500.00	22720.00000	22720.00		
0750 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	28100.00000	28100.00	26080.00000	26080.00		
0755 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	16.000 AS	590.00000	9440.00	550.00000	8800.00		
0760 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	4.000 AS	3300.00000	13200.00	3070.00000	12280.00		
0765 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1125.00000	9000.00	1045.00000	8360.00		
0770 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	555.00000	5550.00	520.00000	5200.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1090.00000	2180.00	1020.00000	2040.00		
0780 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	945.00000	5670.00	880.00000	5280.00		
0785 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	118.00000	1298.00	110.00000	1210.00		
0790 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	6750.00000	101250.00	6330.00000	94950.00		
0795 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	14.000 EA	138.00000	1932.00	130.00000	1820.00		
0800 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15700.00000	47100.00	14600.00000	43800.00		
0805 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	28.000 EA	26.75000	749.00	25.00000	700.00		
0810 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	26.75000	53.50	25.00000	50.00		
0815 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	134.00000	134.00	125.00000	125.00		
0820 0690 33 2 POLE REMOVAL, DEEP, BOLT ON ATTACHMENT	160.000 LF	37.25000	5960.00	35.00000	5600.00		
0825 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	360.00000	1080.00	334.00000	1002.00		
0830 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	255.00000	765.00	240.00000	720.00		
0835 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	295.00000	885.00	275.00000	825.00		
0840 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	11.000 EA	2185.00000	24035.00	2040.00000	22440.00		
0845 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	410.00000	410.00	185.00000	185.00		
0850 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	825.00000	3300.00	780.00000	3120.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	690.00000	2760.00	645.00000	2580.00		
0860 0746 71211 TMS CABINET, F&I, TYPE IV, BASE MOUNT, 1 BACKPLANE	1.000 EA	2450.00000	2450.00	2283.00000	2283.00		
SECTION 0005 TOTALS		$	497,486.50	$	464,314.00	$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
SECTION 0006 TOTALS		$		$		$	
SECTION 0007 UTILITIES							
0875 0101 1 MOBILIZATION 41062515601	LUMP	10000.00000	10000.00	200000.00000	200000.00		
0880 0102 1 MAINTENANCE OF TRAFFIC 41062515601	60.000 LS	7500.00000	7500.00	50000.00000	50000.00		
0885 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	46.00000	1472.00	45.00000	1440.00		
0890 0102 60 WORK ZONE SIGN	600.000 ED	0.26000	156.00	0.25000	150.00		
0895 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	500.000 LF	23.00000	11500.00	35.61000	17805.00		
0900 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	900.000 LF	6.00000	5400.00	8.81000	7929.00		
0905 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1800.000 ED	0.16000	288.00	0.16000	288.00		
0910 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1650.000 ED	0.31000	511.50	0.30000	495.00		
0915 0102 76 ADVANCE WARNING ARROW PANEL	60.000 ED	6.50000	390.00	6.00000	360.00		
0920 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	128.000 ED	0.31000	39.68	0.30000	38.40		
0925 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	600.000 ED	0.12000	72.00	0.12000	72.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0930 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	845.00000	1690.00	850.00000	1700.00		
0935 0125 1 EXCAVATION FOR STRUCTURES	200.000 CY	16.00000	3200.00	10.00000	2000.00		
0940 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	6.000 CY	154.00000	924.00	350.00000	2100.00		
0945 0425 5 1 MANHOLE, ADJUST, UTILITIES	13.000 EA	460.00000	5980.00	425.00000	5525.00		
0950 0425 6 VALVE BOXES, ADJUST	25.000 EA	560.00000	14000.00	275.00000	6875.00		
0955 0530 78 RIPRAP - ARTICULATING BLOCK	77.000 SY	167.00000	12859.00	125.00000	9625.00		
0960 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.300 NM	650.00000	195.00	1001.17000	300.35		
0965 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	258764.97000	258764.97	258764.97000	258764.97		
0970 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	881.000 LF	66.25000	58366.25	60.00000	52860.00		
0975 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	3308.000 LF	84.00000	277872.00	80.00000	264640.00		
0980 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	10125.000 LF	99.00000	1002375.00	125.00000	1265625.00		
0985 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	62.000 EA	970.00000	60140.00	555.00000	34410.00		
0990 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	37.000 EA	3800.00000	140600.00	3825.00000	141525.00		
0995 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	13.000 EA	760.00000	9880.00	775.00000	10075.00		
1000 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	54.000 EA	3500.00000	189000.00	3715.00000	200610.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1005 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	560.00000	560.00	170.00000	170.00		
1010 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	690.00000	9660.00	265.00000	3710.00		
1015 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	2350.00000	4700.00	2225.00000	4450.00		
1020 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	1420.00000	1420.00	1510.00000	1510.00		
1025 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	10.000 EA	760.00000	7600.00	450.00000	4500.00		
1030 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	31.000 EA	760.00000	23560.00	500.00000	15500.00		
1035 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	4.000 EA	1125.00000	4500.00	580.00000	2320.00		
1040 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	24.000 EA	900.00000	21600.00	805.00000	19320.00		
1045 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	19.000 EA	3330.00000	63270.00	3595.00000	68305.00		
1050 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	24.000 EA	2800.00000	67200.00	2705.00000	64920.00		
1055 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	2.000 EA	6350.00000	12700.00	2275.00000	4550.00		
1060 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	3.000 EA	6000.00000	18000.00	2805.00000	8415.00		
1065 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	16.000 EA	18000.00000	288000.00	14925.00000	238800.00		

CALL ORDER: 027 PROPOSAL ID: T6192 LETTING DATE: 09/30/09 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(14) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1070 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	865.00000	12110.00	1050.00000	14700.00		
1075 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY, FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	30.000 EA	3000.00000	90000.00	2250.00000	67500.00		
1080 1644700 FIRE HYDRANT, ADJUST & MODIFY	4.000 EA	1950.00000	7800.00	1500.00000	6000.00		
1085 1644900 FIRE HYDRANT, REMOVE	6.000 EA	975.00000	5850.00	1200.00000	7200.00		
SECTION 0007 TOTALS			$ 2,711,705.40		$ 3,067,082.72		$
CONTRACT TOTALS			$ 13,962,366.09		$ 14,277,640.66		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.