VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2199 PROPOSAL DESC :
LETTING DATE : 08/25/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of remove and replace the existing fender system, catwalks, navigational and channel lights and incidental construction on SR 200.

FINPROJ(S) : 21069745201 (*) F.A. NO. : 4881049P COUNTIES : NASSAU

LOCAL NAME : SR 200 (A1A) ROAD NAME : SR A1A
PROJ LIMITS : AMELIA RIVER BRIDGES #740087 & #740088

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MISENER MARINE CONSTRUCTION, INC.	Responsive	Winning bid	$ 1,583,772.37	0.00%
2	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 1,663,611.00	5.04%
3	AMERICAN BRIDGE COMPANY	Responsive	Non-Winning Bid	$ 1,727,601.40	9.08%
4	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 2,145,603.00	35.47%
5	KELLY BROTHERS, INC.	Responsive	Non-Winning Bid	$ 2,153,743.20	35.98%
6	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 2,186,595.56	38.06%
7	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,278,062.50	43.83%

CALL ORDER : 006 PROPOSAL ID : T2199 PROPOSAL DESC :
LETTING DATE : 08/25/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of remove and replace the existing fender system, catwalks, navigational and channel lights and incidental construction on SR 200.

FINPROJ(S) : 21069745201 (*) F.A. NO. : 4881049P COUNTIES : NASSAU

LOCAL NAME : SR 200 (A1A) ROAD NAME : SR A1A
PROJ LIMITS : AMELIA RIVER BRIDGES #740087 & #740088

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(3) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 71 1 BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA	811.000 LF	135.61000	109979.71	410.00000	332510.00	288.00000	233568.00
0010 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17160.000 LF	43.93000	753838.80	25.00000	429000.00	46.00000	789360.00
0015 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	1063.000 LB	15.26000	16221.38	11.00000	11693.00	8.00000	8504.00
0020 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	9242.000 LB	6.11000	56468.62	9.00000	83178.00	5.00000	46210.00
0025 0460 6 LADDERS & PLATFORMS	16380.000 LB	5.53000	90581.40	9.00000	147420.00	8.00000	131040.00
0030 0470 1 TREATED TIMBER, STRUCTURAL	33.800 MB	7889.12000	266652.26	10000.00000	338000.00	6263.00000	211689.40
0035 0507 70 ALUMINUM SIDEWALK FLOOR	255.000 SF	61.21000	15608.55	39.00000	9945.00	101.00000	25755.00
0040 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 21069745201	LUMP	74069.99000	74069.99	68947.00000	68947.00	68066.00000	68066.00
SECTION 0001 TOTALS			$ 1,383,420.71		$ 1,420,693.00		$ 1,514,192.40
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 21069745201	LUMP	110395.04000	110395.04	161000.00000	161000.00	127142.00000	127142.00
0050 0102 1 MAINTENANCE OF TRAFFIC 21069745201	330.000 LS	13467.27000	13467.27	4000.00000	4000.00	15722.00000	15722.00

CALL ORDER: 006 PROPOSAL ID: T2199 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(2) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(3) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT
0055 0102 60 WORK ZONE SIGN	50.000 ED	0.67000	33.50	0.40000	20.00	1.00000	50.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	260.000 ED	0.34000	88.40	0.30000	78.00	1.00000	260.00
0065 0102 76 ADVANCE WARNING ARROW PANEL	5.000 ED	8.75000	43.75	20.00000	100.00	5.00000	25.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20.000 ED	0.67000	13.40	1.00000	20.00	1.00000	20.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	660.000 ED	18.18000	11998.80	20.00000	13200.00	24.00000	15840.00
0080 0104 11 FLOATING TURBIDITY BARRIER	1450.000 LF	9.87000	14311.50	10.00000	14500.00	3.00000	4350.00
0085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21069745201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 200,351.66		$ 242,918.00		$ 213,409.00
CONTRACT TOTALS			$ 1,583,772.37		$ 1,663,611.00		$ 1,727,601.40

CALL ORDER: 006 PROPOSAL ID: T2199 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(6) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 71 1 BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA	811.000 LF	343.00000	278173.00	165.00000	133815.00	276.22000	224014.42
0010 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17160.000 LF	53.75000	922350.00	73.00000	1252680.00	57.12000	980179.20
0015 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	1063.000 LB	8.00000	8504.00	8.00000	8504.00	10.71000	11384.73
0020 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	9242.000 LB	4.00000	36968.00	8.00000	73936.00	5.13000	47411.46
0025 0460 6 LADDERS & PLATFORMS	16380.000 LB	11.10000	181818.00	12.00000	196560.00	6.37000	104340.60
0030 0470 1 TREATED TIMBER, STRUCTURAL	33.800 MB	12500.00000	422500.00	8500.00000	287300.00	10934.92000	369600.30
0035 0507 70 ALUMINUM SIDEWALK FLOOR	255.000 SF	30.00000	7650.00	8.00000	2040.00	36.51000	9310.05
0040 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 21069745201	LUMP	55050.00000	55050.00	47000.00000	47000.00	63840.00000	63840.00
SECTION 0001 TOTALS			$ 1,913,013.00		$ 2,001,835.00		$ 1,810,080.76
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 21069745201	LUMP	137850.00000	137850.00	65000.00000	65000.00	256440.00000	256440.00
0050 0102 1 MAINTENANCE OF TRAFFIC 21069745201	330.000 LS	10000.00000	10000.00	12500.00000	12500.00	40000.00000	40000.00
0055 0102 60 WORK ZONE SIGN	50.000 ED	1.00000	50.00	0.42000	21.00	0.72000	36.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	260.000 ED	0.35000	91.00	0.42000	109.20	0.29000	75.40
0065 0102 76 ADVANCE WARNING ARROW PANEL	5.000 ED	7.00000	35.00	12.00000	60.00	12.00000	60.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20.000 ED	0.70000	14.00	0.65000	13.00	0.72000	14.40

CALL ORDER: 006 PROPOSAL ID: T2199 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(6) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	660.000 ED	15.00000	9900.00	18.00000	11880.00	18.00000	11880.00
0080 0104 11 FLOATING TURBIDITY BARRIER	1450.000 LF	17.00000	24650.00	8.50000	12325.00	12.42000	18009.00
0085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21069745201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	232,590.00	$	151,908.20	$	376,514.80
CONTRACT TOTALS		$	2,145,603.00	$	2,153,743.20	$	2,186,595.56

CALL ORDER: 006 PROPOSAL ID: T2199 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COASTAL MARINE CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 71 1 BRIDGE FENDER SYSTEM, REMOVAL & DISPOSA	811.000 LF	338.00000	274118.00				
0010 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17160.000 LF	65.00000	1115400.00				
0015 0460 1 13 STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	1063.000 LB	11.00000	11693.00				
0020 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	9242.000 LB	8.00000	73936.00				
0025 0460 6 LADDERS & PLATFORMS	16380.000 LB	8.00000	131040.00				
0030 0470 1 TREATED TIMBER, STRUCTURAL	33.800 MB	6000.00000	202800.00				
0035 0507 70 ALUMINUM SIDEWALK FLOOR	255.000 SF	100.00000	25500.00				
0040 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 21069745201	LUMP	85000.00000	85000.00				
SECTION 0001 TOTALS		$	1,919,487.00	$		$	
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 21069745201	LUMP	210000.00000	210000.00				
0050 0102 1 MAINTENANCE OF TRAFFIC 21069745201	330.000 LS	80000.00000	80000.00				
0055 0102 60 WORK ZONE SIGN	50.000 ED	0.75000	37.50				
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	260.000 ED	0.50000	130.00				
0065 0102 76 ADVANCE WARNING ARROW PANEL	5.000 ED	10.00000	50.00				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	20.000 ED	1.00000	20.00				

CALL ORDER: 006 PROPOSAL ID: T2199 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COASTAL MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	660.000 ED	16.80000	11088.00				
0080 0104 11 FLOATING TURBIDITY BARRIER	1450.000 LF	5.00000	7250.00				
0085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21069745201	LUMP	50000.00000	50000.00				
SECTION 0002 TOTALS		$	358,575.50	$		$	
CONTRACT TOTALS		$	2,278,062.50	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.