VENDOR RANKING

CALL ORDER : 012
PROPOSAL ID : T5364
PROPOSAL DESC :
LETTING DATE : 08/25/10 10:30 A.M.
DISTRICT : 05
SET-ASIDE :
U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of upgrading the existing mainline to six lane urban section on SR 50. The improvements include of milling and resurfacing in combination with widening to the inside and outside. There will be some portions of full reconstruction. A sidewalk and a bike lane will be provided throughout the project limits.

FINPROJ(S) : 23842975201 (*)
F.A. NO. : 3002022P
COUNTIES : LAKE

LOCAL NAME : SR 50
ROAD NAME : SR 50
PROJ LIMITS : FROM E OF GRAND HIGHWAY TO W OF HANCOCK RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DEWITT EXCAVATING, INC.	Responsive	Winning bid	$ 4,689,632.63	0.00%
2	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 4,706,183.74	0.35%
3	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,126,009.63	9.30%
4	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 5,144,444.44	9.69%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 5,290,090.14	12.80%
6	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,311,037.21	13.25%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 5,384,568.63	14.81%
8	GOODWIN BROS. CONSTRUCTION	Responsive	Non-Winning Bid	$ 5,726,144.27	22.10%
9	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 5,967,320.43	27.24%

CALL ORDER : 012
LETTING DATE : 08/25/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5364
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of upgrading the existing mainline to six lane urban section on SR 50. The improvements include of milling and resurfacing in combination with widening to the inside and outside. There will be some portions of full reconstruction. A sidewalk and a bike lane will be provided throughout the project limits.

FINPROJ(S) : 23842975201 (*)
F.A. NO. : 3002022P
COUNTIES : LAKE

LOCAL NAME : SR 50
ROAD NAME : SR 50
PROJ LIMITS : FROM E OF GRAND HIGHWAY TO W OF HANCOCK RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23842975201	LUMP	278558.00000	278558.00	353612.00000	353612.00	366187.99000	366187.99
0010 0102 1 MAINTENANCE OF TRAFFIC 23842975201	365.000 LS	215637.00000	215637.00	403400.00000	403400.00	185593.34000	185593.34
0015 0102 2 1 SPECIAL DETOUR 1 23842975201	LUMP	134413.00000	134413.00	1.00000	1.00	161621.74000	161621.74
0020 0102 2 2 SPECIAL DETOUR 2 23842975201	LUMP	96686.00000	96686.00	1.00000	1.00	120913.75000	120913.75
0025 0102 2 3 SPECIAL DETOUR 3 23842975201	LUMP	131068.00000	131068.00	1.00000	1.00	176271.15000	176271.15
0030 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	45.00000	4680.00	38.00000	3952.00	25.77000	2680.08
0035 0102 60 WORK ZONE SIGN	24890.000 ED	0.30000	7467.00	0.26000	6471.40	0.24000	5973.60
0040 0102 61 BUSINESS SIGN	25.000 EA	33.00000	825.00	65.00000	1625.00	25.77000	644.25
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	513.000 LF	16.00000	8208.00	20.00000	10260.00	16.48000	8454.24
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2208.000 LF	39.00000	86112.00	5.00000	11040.00	40.19000	88739.52
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	756.000 LF	4.50000	3402.00	1.00000	756.00	4.64000	3507.84

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	127175.000 ED	0.20000	25435.00	0.16000	20348.00	0.16000	20348.00
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	890.000 ED	0.33000	293.70	0.35000	311.50	0.31000	275.90
0070 0102 76 ADVANCE WARNING ARROW PANEL	1460.000 ED	6.60000	9636.00	5.50000	8030.00	4.64000	6774.40
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5800.000 ED	0.33000	1914.00	0.35000	2030.00	0.30000	1740.00
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1376.000 EA	2.75000	3784.00	3.35000	4609.60	5.15000	7086.40
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2052.000 ED	0.15000	307.80	0.14000	287.28	0.11000	225.72
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	850.00000	850.00	900.00000	900.00	824.47000	824.47
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	758.000 ED	17.00000	12886.00	16.00000	12128.00	15.45000	11711.10
0100 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1095.000 DA	6.00000	6570.00	5.20000	5694.00	6.18000	6767.10
0105 0104 10 3 SEDIMENT BARRIER	18523.000 LF	1.50000	27784.50	0.90000	16670.70	0.95000	17596.85
0110 0104 18 INLET PROTECTION SYSTEM	48.000 EA	255.00000	12240.00	105.00000	5040.00	77.29000	3709.92
0115 0107 1 LITTER REMOVAL	137.600 AC	75.00000	10320.00	48.50000	6673.60	23.07000	3174.43
0120 0107 2 MOWING	137.600 AC	60.00000	8256.00	48.50000	6673.60	30.33000	4173.41
0125 0110 1 1 CLEARING & GRUBBING 23842975201	22.760 LS	104534.00000	104534.00	200000.00000	200000.00	99697.23000	99697.23
0130 0120 1 REGULAR EXCAVATION	26490.000 CY	2.00000	52980.00	3.50000	92715.00	2.96000	78410.40
0135 0120 4 SUBSOIL EXCAVATION	311.000 CY	2.00000	622.00	20.00000	6220.00	2.08000	646.88

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0140 0120 6 EMBANKMENT	17540.000 CY	7.24000	126989.60	2.80000	49112.00	3.86000	67704.40
0145 0160 4 TYPE B STABILIZATION	40981.000 SY	1.50000	61471.50	6.15000	252033.15	3.38000	138515.78
0150 0285704 OPTIONAL BASE, BASE GROUP 04	74.000 SY	7.11000	526.14	8.30000	614.20	6.47000	478.78
0155 0285710 OPTIONAL BASE, BASE GROUP 10	34701.000 SY	7.18000	249153.18	8.60000	298428.60	9.55000	331394.55
0160 0286 1 TURNOUT CONSTRUCTION	3185.000 SY	5.23000	16657.55	12.80000	40768.00	17.09000	54431.65
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1006.000 SY	1.25000	1257.50	2.70000	2716.20	2.74000	2756.44
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12378.000 SY	1.25000	15472.50	1.35000	16710.30	1.35000	16710.30
0175 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	26030.000 SY	1.25000	32537.50	1.25000	32537.50	1.29000	33578.70
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	10385.200 TN	78.30000	813161.16	77.00000	799660.40	78.92000	819599.98
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	6348.100 TN	90.00000	571329.00	89.00000	564980.90	91.09000	578248.43
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	96.700 TN	150.00000	14505.00	177.00000	17115.90	181.14000	17516.24
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	18.100 CY	798.20000	14447.42	320.00000	5792.00	595.06000	10770.59
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	2479.00000	4958.00	2400.00000	4800.00	2595.14000	5190.28
0210 0425 1321 INLETS, CURB, TYPE P-2, <10'	4.000 EA	2519.00000	10076.00	3500.00000	14000.00	2601.76000	10407.04
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	22.000 EA	2488.00000	54736.00	2600.00000	57200.00	2243.39000	49354.58
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2527.00000	2527.00	3200.00000	3200.00	2832.23000	2832.23
0225 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	2728.00000	8184.00	2220.00000	6660.00	2768.27000	8304.81
0230 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	1867.00000	9335.00	2825.00000	14125.00	2902.80000	14514.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0235 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	2.000 EA	3178.00000	6356.00	4300.00000	8600.00	4200.40000	8400.80
0240 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	13155.00000	13155.00	6600.00000	6600.00	8135.25000	8135.25
0245 0425 1910 INLETS, CLOSED FLUME	15.000 EA	3735.00000	56025.00	2560.00000	38400.00	1560.79000	23411.85
0250 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	993.00000	1986.00	2125.00000	4250.00	1866.25000	3732.50
0255 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2500.00000	5000.00	2875.00000	5750.00	2665.79000	5331.58
0260 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	5072.00000	5072.00	3700.00000	3700.00	3162.94000	3162.94
0265 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	1135.00000	2270.00	1545.00000	3090.00	1799.22000	3598.44
0270 0425 4 INLETS, ADJUST	2.000 EA	2835.00000	5670.00	1150.00000	2300.00	1479.99000	2959.98
0275 0425 5 MANHOLE, ADJUST	3.000 EA	835.00000	2505.00	600.00000	1800.00	1534.67000	4604.01
0280 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	550.00000	550.00	600.00000	600.00	1261.28000	1261.28
0285 0425 6 VALVE BOXES, ADJUST	5.000 EA	135.00000	675.00	200.00000	1000.00	89.29000	446.45
0290 0430 94 1 DESILTING PIPE, 0 - 24"	862.000 LF	1.75000	1508.50	2.00000	1724.00	3.86000	3327.32
0295 0430 94 2 DESILTING PIPE, 25 - 36"	278.000 LF	3.00000	834.00	3.00000	834.00	8.24000	2290.72
0300 0430 94 3 DESILTING PIPE, 37 - 48"	138.000 LF	3.75000	517.50	4.00000	552.00	11.33000	1563.54
0305 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	767.000 LF	21.56000	16536.52	30.00000	23010.00	26.18000	20080.06
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	134.000 LF	29.49000	3951.66	35.60000	4770.40	34.40000	4609.60
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3042.000 LF	22.56000	68627.52	51.00000	155142.00	26.18000	79639.56
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	254.000 LF	29.49000	7490.46	51.00000	12954.00	34.40000	8737.60

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	221.000 LF	40.19000	8881.99	108.50000	23978.50	44.55000	9845.55
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	388.000 LF	47.90000	18585.20	72.00000	27936.00	57.80000	22426.40
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	58.000 LF	79.59000	4616.22	81.50000	4727.00	86.58000	5021.64
0340 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	58.000 CY	157.00000	9106.00	135.00000	7830.00	135.31000	7847.98
0345 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	10.000 EA	720.00000	7200.00	685.00000	6850.00	955.48000	9554.80
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	917.00000	1834.00	772.00000	1544.00	1085.22000	2170.44
0355 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2037.00000	2037.00	1415.00000	1415.00	1542.19000	1542.19
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2954.00000	2954.00	1910.00000	1910.00	2805.64000	2805.64
0365 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	720.00000	9360.00	800.00000	10400.00	955.48000	12421.24
0370 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	917.00000	1834.00	751.00000	1502.00	1085.22000	2170.44
0375 0436 1 1 TRENCH DRAIN, STANDARD	200.000 LF	122.67000	24534.00	123.65000	24730.00	109.36000	21872.00
0380 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	247.000 LF	22.00000	5434.00	21.50000	5310.50	21.70000	5359.90
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9761.000 LF	8.58000	83749.38	7.25000	70767.25	8.40000	81992.40
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	12386.000 LF	7.88000	97601.68	6.30000	78031.80	7.14000	88436.04

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0395 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	508.000 LF	23.62000	11998.96	26.70000	13563.60	13.99000	7106.92
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	5139.000 SY	20.93000	107559.27	18.35000	94300.65	25.22000	129605.58
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	22.000 SY	28.28000	622.16	50.00000	1100.00	29.10000	640.20
0410 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2344.000 SY	21.17000	49622.48	28.00000	65632.00	23.98000	56209.12
0415 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	24.000 TN	76.44000	1834.56	53.00000	1272.00	95.60000	2294.40
0420 0536 1 1 GUARDRAIL -ROADWAY	2325.000 LF	21.55000	50103.75	19.60000	45570.00	19.81000	46058.25
0425 0536 7 SPECIAL GUARDRAIL POST	16.000 EA	120.00000	1920.00	195.00000	3120.00	196.39000	3142.24
0430 0536 73 GUARDRAIL REMOVAL	2164.000 LF	1.00000	2164.00	1.20000	2596.80	1.20000	2596.80
0435 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1275.00000	1275.00	1440.00000	1440.00	1454.39000	1454.39
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1375.00000	2750.00	1600.00000	3200.00	1612.14000	3224.28
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	380.00000	1140.00	515.60000	1546.80	520.74000	1562.22
0450 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	840.000 LF	8.55000	7182.00	8.55000	7182.00	8.35000	7014.00
0455 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	2.000 EA	985.00000	1970.00	642.00000	1284.00	855.38000	1710.76
0465 0570 1 2 PERFORMANCE TURF, SOD	57135.000 SY	2.25000	128553.75	1.45000	82845.75	1.55000	88559.25
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.658 NM	869.00000	8392.80	856.00000	8267.25	736.86000	7116.59
0475 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1060.000 LF	0.25000	265.00	0.25000	265.00	0.29000	307.40

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0480 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3338.000 LF	0.50000	1669.00	0.45000	1502.10	0.62000	2069.56
0485 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	228.000 LF	0.90000	205.20	0.65000	148.20	0.82000	186.96
0490 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1170.000 LF	1.25000	1462.50	0.85000	994.50	1.34000	1567.80
0495 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	5.661 GM	375.00000	2122.88	233.65000	1322.69	298.87000	1691.90
0500 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1188.000 LF	0.40000	475.20	0.18000	213.84	0.29000	344.52
0505 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	55.00000	110.00	41.55000	83.10	30.92000	61.84
0510 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	147.000 EA	25.00000	3675.00	26.00000	3822.00	20.62000	3031.14
0515 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.215 NM	869.00000	5400.84	860.00000	5344.90	736.86000	4579.58
0520 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	7100.000 LF	0.06000	426.00	0.25000	1775.00	0.29000	2059.00
0525 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2705.000 LF	0.85000	2299.25	0.65000	1758.25	82.44000	223000.20
0530 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	66.000 LF	1.10000	72.60	0.18000	11.88	0.29000	19.14
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23842975201	LUMP	59000.00000	59000.00	59000.00000	59000.00	59000.00000	59000.00
SECTION 0001 TOTALS			$ 4,183,522.88		$ 4,311,075.59		$ 4,661,032.67
SECTION 0002 SIGNING							

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	280.00000	7280.00	200.00000	5200.00	154.59000	4019.34
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	898.00000	11674.00	503.00000	6539.00	288.56000	3751.28
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	167.00000	835.00	101.00000	505.00	51.52000	257.60
0555 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	50.00000	2650.00	20.15000	1067.95	5.15000	272.95
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3949.00000	15796.00	2500.00000	10000.00	3324.66000	13298.64
0565 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	1730.00000	3460.00	461.00000	922.00	2576.45000	5152.90
0570 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	142.00000	426.00	119.00000	357.00	118.51000	355.53
0575 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	88.00000	1496.00	48.00000	816.00	59.78000	1016.26
0580 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23842975201	LUMP	89320.00000	89320.00	50235.00000	50235.00	76959.76000	76959.76
SECTION 0002 TOTALS			$ 132,937.00		$ 75,641.95		$ 105,084.26
SECTION 0003 SIGNALIZATION							
0585 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4035.000 LF	4.40000	17754.00	2.80000	11298.00	4.16000	16785.60
0590 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	7745.000 LF	11.00000	85195.00	9.30000	72028.50	10.39000	80470.55
0595 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4400.00000	13200.00	5556.00000	16668.00	4158.05000	12474.15
0600 0633 1123 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	8375.000 LF	5.75000	48156.25	4.85000	40618.75	4.94000	41372.50
0605 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	4400.00000	8800.00	1408.40000	2816.80	4158.05000	8316.10
0610 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	59.000 EA	275.00000	16225.00	295.00000	17405.00	259.88000	15332.92

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0615 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	990.00000	9900.00	620.00000	6200.00	935.56000	9355.60
0620 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	4.000 EA	1500.00000	6000.00	1445.00000	5780.00	1559.26000	6237.04
0625 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1100.00000	2200.00	945.00000	1890.00	1143.46000	2286.92
0630 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	50.000 LF	2.00000	100.00	3.60000	180.00	2.08000	104.00
0635 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	8.000 EA	6600.00000	52800.00	4620.00000	36960.00	6237.07000	49896.56
0640 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	750.00000	27750.00	785.00000	29045.00	779.64000	28846.68
0645 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1300.00000	2600.00	1176.00000	2352.00	1351.36000	2702.72
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	500.00000	5000.00	568.00000	5680.00	519.75000	5197.50
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1100.00000	4400.00	1032.00000	4128.00	1143.46000	4573.84
0660 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	37.000 EA	100.00000	3700.00	57.00000	2109.00	103.95000	3846.15
0665 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	12.000 EA	900.00000	10800.00	700.00000	8400.00	935.56000	11226.72
0670 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	200.00000	400.00	108.50000	217.00	207.90000	415.80
0675 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	200.00000	2200.00	155.00000	1705.00	207.90000	2286.90
0680 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	220.00000	440.00	155.00000	310.00	207.90000	415.80
0685 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	550.00000	19800.00	465.00000	16740.00	571.73000	20582.28

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(3) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0690 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	650.00000	14300.00	774.00000	17028.00	675.69000	14865.18
0695 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	6.000 EA	600.00000	3600.00	438.50000	2631.00	623.71000	3742.26
0700 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	140.00000	2520.00	103.20000	1857.60	145.53000	2619.54
0705 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	3.000 AS	500.00000	1500.00	361.10000	1083.30	519.75000	1559.25
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	29.000 EA	50.00000	1450.00	20.65000	598.85	51.98000	1507.42
0715 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	200.00000	1200.00	20.65000	123.90	207.90000	1247.40
0720 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	60.00000	4800.00	52.00000	4160.00	62.37000	4989.60
0725 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	10.000 EA	20.00000	200.00	10.40000	104.00	20.79000	207.90
0730 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	200.00000	400.00	260.00000	520.00	207.90000	415.80
0735 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	260.00000	520.00	207.90000	415.80
0740 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2910.000 LF	0.75000	2182.50	0.55000	1600.50	0.78000	2269.80
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	800.00000	1600.00	258.00000	516.00	831.61000	1663.22
0750 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	8.000 EA	200.00000	1600.00	774.00000	6192.00	207.90000	1663.20
SECTION 0003 TOTALS		$	373,172.75	$	319,466.20	$	359,892.70
CONTRACT TOTALS		$	4,689,632.63	$	4,706,183.74	$	5,126,009.63

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23842975201	LUMP	384217.78000	384217.78	575000.00000	575000.00	460000.00000	460000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23842975201	365.000 LS	143000.00000	143000.00	515000.00000	515000.00	200000.00000	200000.00
0015 0102 2 1 SPECIAL DETOUR 1 23842975201	LUMP	139000.00000	139000.00	123000.00000	123000.00	250000.00000	250000.00
0020 0102 2 2 SPECIAL DETOUR 2 23842975201	LUMP	116000.00000	116000.00	73000.00000	73000.00	42000.00000	42000.00
0025 0102 2 3 SPECIAL DETOUR 3 23842975201	LUMP	150000.00000	150000.00	118000.00000	118000.00	40000.00000	40000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	35.00000	3640.00	47.50000	4940.00	75.00000	7800.00
0035 0102 60 WORK ZONE SIGN	24890.000 ED	0.27000	6720.30	0.25000	6222.50	0.26000	6471.40
0040 0102 61 BUSINESS SIGN	25.000 EA	89.00000	2225.00	26.40000	660.00	65.00000	1625.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	513.000 LF	21.20000	10875.60	16.90000	8669.70	18.00000	9234.00
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2208.000 LF	17.50000	38640.00	41.15000	90859.20	18.00000	39744.00
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	756.000 LF	6.50000	4914.00	4.75000	3591.00	5.00000	3780.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	127175.000 ED	0.17000	21619.75	0.20000	25435.00	0.17000	21619.75
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	890.000 ED	0.37000	329.30	0.30000	267.00	1.00000	890.00
0070 0102 76 ADVANCE WARNING ARROW PANEL	1460.000 ED	5.82000	8497.20	4.75000	6935.00	5.50000	8030.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5800.000 ED	0.37000	2146.00	0.30000	1740.00	0.35000	2030.00
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1376.000 EA	2.65000	3646.40	4.00000	5504.00	4.00000	5504.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2052.000 ED	0.14000	287.28	0.10000	205.20	0.15000	307.80
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	952.00000	952.00	850.00000	850.00	900.00000	900.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	758.000 ED	16.75000	12696.50	16.00000	12128.00	16.00000	12128.00
0100 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1095.000 DA	8.50000	9307.50	12.00000	13140.00	7.00000	7665.00
0105 0104 10 3 SEDIMENT BARRIER	18523.000 LF	0.45000	8335.35	0.40000	7409.20	1.00000	18523.00
0110 0104 18 INLET PROTECTION SYSTEM	48.000 EA	21.00000	1008.00	53.00000	2544.00	125.00000	6000.00
0115 0107 1 LITTER REMOVAL	137.600 AC	42.00000	5779.20	26.00000	3577.60	15.00000	2064.00
0120 0107 2 MOWING	137.600 AC	95.00000	13072.00	90.00000	12384.00	40.00000	5504.00
0125 0110 1 1 CLEARING & GRUBBING 23842975201	22.760 LS	132000.00000	132000.00	48000.00000	48000.00	180000.00000	180000.00
0130 0120 1 REGULAR EXCAVATION	26490.000 CY	7.48000	198145.20	3.40000	90066.00	6.00000	158940.00
0135 0120 4 SUBSOIL EXCAVATION	311.000 CY	5.35000	1663.85	4.00000	1244.00	8.00000	2488.00
0140 0120 6 EMBANKMENT	17540.000 CY	5.10000	89454.00	2.50000	43850.00	5.00000	87700.00
0145 0160 4 TYPE B STABILIZATION	40981.000 SY	2.38000	97534.78	2.30000	94256.30	3.50000	143433.50
0150 0285704 OPTIONAL BASE, BASE GROUP 04	74.000 SY	46.65000	3452.10	45.00000	3330.00	10.00000	740.00
0155 0285710 OPTIONAL BASE, BASE GROUP 10	34701.000 SY	10.70000	371300.70	8.50000	294958.50	13.00000	451113.00
0160 0286 1 TURNOUT CONSTRUCTION	3185.000 SY	12.00000	38220.00	14.00000	44590.00	18.00000	57330.00
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1006.000 SY	1.60000	1609.60	1.40000	1408.40	3.00000	3018.00
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12378.000 SY	1.99000	24632.22	0.85000	10521.30	1.80000	22280.40

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0175 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	26030.000 SY	2.35000	61170.50	0.75000	19522.50	1.80000	46854.00
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	10385.200 TN	82.65000	858336.78	74.00000	768504.80	78.00000	810045.60
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	6348.100 TN	91.30000	579581.53	92.00000	584025.20	89.00000	564980.90
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	96.700 TN	159.00000	15375.30	102.00000	9863.40	176.00000	17019.20
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	18.100 CY	390.00000	7059.00	400.00000	7240.00	800.00000	14480.00
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	2700.00000	5400.00	4200.00000	8400.00	2800.00000	5600.00
0210 0425 1321 INLETS, CURB, TYPE P-2, <10'	4.000 EA	2700.00000	10800.00	4300.00000	17200.00	3300.00000	13200.00
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	22.000 EA	2400.00000	52800.00	2800.00000	61600.00	2800.00000	61600.00
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2600.00000	2600.00	3400.00000	3400.00	3100.00000	3100.00
0225 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	2700.00000	8100.00	3700.00000	11100.00	2600.00000	7800.00
0230 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	1210.00000	6050.00	3200.00000	16000.00	3200.00000	16000.00
0235 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	2.000 EA	2250.00000	4500.00	6300.00000	12600.00	5700.00000	11400.00
0240 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	7000.00000	7000.00	8700.00000	8700.00	12000.00000	12000.00
0245 0425 1910 INLETS, CLOSED FLUME	15.000 EA	2850.00000	42750.00	2100.00000	31500.00	2900.00000	43500.00
0250 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	1320.00000	2640.00	1900.00000	3800.00	1700.00000	3400.00
0255 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	1320.00000	2640.00	3500.00000	7000.00	3700.00000	7400.00
0260 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	3400.00000	3400.00	4400.00000	4400.00	5900.00000	5900.00
0265 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	515.00000	1030.00	2400.00000	4800.00	1950.00000	3900.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0270 0425 4 INLETS, ADJUST	2.000 EA	330.00000	660.00	1000.00000	2000.00	1100.00000	2200.00
0275 0425 5 MANHOLE, ADJUST	3.000 EA	340.00000	1020.00	780.00000	2340.00	400.00000	1200.00
0280 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	480.00000	480.00	450.00000	450.00	400.00000	400.00
0285 0425 6 VALVE BOXES, ADJUST	5.000 EA	205.00000	1025.00	270.00000	1350.00	150.00000	750.00
0290 0430 94 1 DESILTING PIPE, 0 - 24"	862.000 LF	1.85000	1594.70	5.00000	4310.00	2.00000	1724.00
0295 0430 94 2 DESILTING PIPE, 25 - 36"	278.000 LF	3.17000	881.26	7.00000	1946.00	4.00000	1112.00
0300 0430 94 3 DESILTING PIPE, 37 - 48"	138.000 LF	3.95000	545.10	21.00000	2898.00	4.00000	552.00
0305 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	767.000 LF	36.30000	27842.10	37.00000	28379.00	50.00000	38350.00
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	134.000 LF	48.00000	6432.00	45.00000	6030.00	60.00000	8040.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3042.000 LF	44.85000	136433.70	39.00000	118638.00	50.00000	152100.00
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	254.000 LF	63.95000	16243.30	45.00000	11430.00	60.00000	15240.00
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	221.000 LF	86.50000	19116.50	56.00000	12376.00	75.00000	16575.00
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	388.000 LF	81.50000	31622.00	65.00000	25220.00	82.00000	31816.00
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	58.000 LF	129.00000	7482.00	104.00000	6032.00	106.00000	6148.00
0340 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	58.000 CY	189.00000	10962.00	320.00000	18560.00	160.00000	9280.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0345 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	10.000 EA	705.00000	7050.00	800.00000	8000.00	580.00000	5800.00
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	780.00000	1560.00	950.00000	1900.00	720.00000	1440.00
0355 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1100.00000	1100.00	1900.00000	1900.00	1550.00000	1550.00
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2649.00000	2649.00	3000.00000	3000.00	2300.00000	2300.00
0365 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	696.00000	9048.00	950.00000	12350.00	580.00000	7540.00
0370 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	793.00000	1586.00	1000.00000	2000.00	720.00000	1440.00
0375 0436 1 1 TRENCH DRAIN, STANDARD	200.000 LF	112.00000	22400.00	130.00000	26000.00	100.00000	20000.00
0380 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	247.000 LF	22.00000	5434.00	22.00000	5434.00	22.00000	5434.00
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9761.000 LF	11.45000	111763.45	14.00000	136654.00	9.00000	87849.00
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	12386.000 LF	11.45000	141819.70	13.20000	163495.20	9.00000	111474.00
0395 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	508.000 LF	23.35000	11861.80	21.00000	10668.00	22.00000	11176.00
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	5139.000 SY	25.75000	132329.25	24.00000	123336.00	25.00000	128475.00
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	22.000 SY	96.00000	2112.00	28.00000	616.00	36.00000	792.00
0410 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2344.000 SY	22.60000	52974.40	30.70000	71960.80	22.00000	51568.00
0415 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	24.000 TN	250.00000	6000.00	130.00000	3120.00	80.00000	1920.00
0420 0536 1 1 GUARDRAIL -ROADWAY	2325.000 LF	20.25000	47081.25	14.00000	32550.00	20.00000	46500.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0425 0536 7 SPECIAL GUARDRAIL POST	16.000 EA	200.00000	3200.00	210.00000	3360.00	200.00000	3200.00
0430 0536 73 GUARDRAIL REMOVAL	2164.000 LF	1.20000	2596.80	2.00000	4328.00	2.00000	4328.00
0435 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1494.00000	1494.00	1800.00000	1800.00	1500.00000	1500.00
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1677.00000	3354.00	2100.00000	4200.00	1600.00000	3200.00
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	535.00000	1605.00	600.00000	1800.00	520.00000	1560.00
0450 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	840.000 LF	8.55000	7182.00	9.00000	7560.00	9.00000	7560.00
0455 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	2.000 EA	875.00000	1750.00	660.00000	1320.00	850.00000	1700.00
0465 0570 1 2 PERFORMANCE TURF, SOD	57135.000 SY	1.00000	57135.00	1.80000	102843.00	1.40000	79989.00
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.658 NM	783.00000	7562.21	850.00000	8209.30	750.00000	7243.50
0475 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1060.000 LF	0.32000	339.20	0.25000	265.00	0.50000	530.00
0480 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3338.000 LF	0.63000	2102.94	0.40000	1335.20	0.70000	2336.60
0485 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	228.000 LF	0.84000	191.52	0.60000	136.80	0.85000	193.80
0490 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1170.000 LF	1.05000	1228.50	0.85000	994.50	1.00000	1170.00
0495 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	5.661 GM	264.00000	1494.50	240.00000	1358.64	260.00000	1471.86

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0500 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1188.000 LF	0.16000	190.08	0.20000	237.60	0.20000	237.60
0505 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	42.00000	84.00	42.00000	84.00	60.00000	120.00
0510 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	147.000 EA	19.00000	2793.00	26.00000	3822.00	18.00000	2646.00
0515 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.215 NM	783.00000	4866.35	840.00000	5220.60	750.00000	4661.25
0520 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	7100.000 LF	0.31000	2201.00	0.25000	1775.00	0.35000	2485.00
0525 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2705.000 LF	0.84000	2272.20	0.60000	1623.00	0.85000	2299.25
0530 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	66.000 LF	0.21000	13.86	0.20000	13.20	0.30000	19.80
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23842975201	LUMP	59000.00000	59000.00	59000.00000	59000.00	59000.00000	59000.00
SECTION 0001 TOTALS			$ 4,697,919.39		$ 4,879,170.64		$ 4,865,239.21
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	205.00000	5330.00	230.00000	5980.00	200.00000	5200.00
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	520.00000	6760.00	360.00000	4680.00	500.00000	6500.00
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	100.00000	500.00	70.00000	350.00	100.00000	500.00
0555 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	20.00000	1060.00	28.00000	1484.00	20.00000	1060.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2584.00000	10336.00	2900.00000	11600.00	2500.00000	10000.00
0565 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	475.00000	950.00	1100.00000	2200.00	450.00000	900.00
0570 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	123.00000	369.00	120.00000	360.00	120.00000	360.00
0575 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	50.00000	850.00	48.00000	816.00	100.00000	1700.00
0580 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23842975201	LUMP	61400.00000	61400.00	51000.00000	51000.00	60000.00000	60000.00
SECTION 0002 TOTALS		$	87,555.00	$	78,470.00	$	86,220.00
SECTION 0003 SIGNALIZATION							
0585 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4035.000 LF	3.60000	14526.00	4.00000	16140.00	5.00000	20175.00
0590 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	7745.000 LF	10.90000	84420.50	9.40000	72803.00	10.00000	77450.00
0595 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	5125.00000	15375.00	4800.00000	14400.00	4000.00000	12000.00
0600 0633 1123 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	8375.000 LF	4.25000	35593.75	3.90000	32662.50	5.00000	41875.00
0605 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2995.00000	5990.00	2900.00000	5800.00	4100.00000	8200.00
0610 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	59.000 EA	260.00000	15340.00	230.00000	13570.00	260.00000	15340.00
0615 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1345.00000	13450.00	900.00000	9000.00	950.00000	9500.00
0620 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	4.000 EA	1660.00000	6640.00	850.00000	3400.00	1600.00000	6400.00
0625 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1090.00000	2180.00	1000.00000	2000.00	1100.00000	2200.00
0630 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	50.000 LF	1.68000	84.00	1.00000	50.00	2.00000	100.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0635 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	8.000 EA	5140.00000	41120.00	5100.00000	40800.00	6400.00000	51200.00
0640 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	810.00000	29970.00	770.00000	28490.00	740.00000	27380.00
0645 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1253.00000	2506.00	1100.00000	2200.00	1300.00000	2600.00
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	535.00000	5350.00	480.00000	4800.00	510.00000	5100.00
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1040.00000	4160.00	980.00000	3920.00	1150.00000	4600.00
0660 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	37.000 EA	65.00000	2405.00	80.00000	2960.00	100.00000	3700.00
0665 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	12.000 EA	915.00000	10980.00	625.00000	7500.00	920.00000	11040.00
0670 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	130.00000	260.00	140.00000	280.00	250.00000	500.00
0675 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	175.00000	1925.00	150.00000	1650.00	220.00000	2420.00
0680 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	175.00000	350.00	150.00000	300.00	220.00000	440.00
0685 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	630.00000	22680.00	575.00000	20700.00	560.00000	20160.00
0690 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	840.00000	18480.00	660.00000	14520.00	670.00000	14740.00
0695 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	6.000 EA	455.00000	2730.00	2000.00000	12000.00	600.00000	3600.00
0700 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	175.00000	3150.00	110.00000	1980.00	150.00000	2700.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0705 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	3.000 AS	445.00000	1335.00	250.00000	750.00	510.00000	1530.00
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	29.000 EA	20.00000	580.00	50.00000	1450.00	50.00000	1450.00
0715 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	158.00000	948.00	72.00000	432.00	200.00000	1200.00
0720 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	106.00000	8480.00	82.00000	6560.00	65.00000	5200.00
0725 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	10.000 EA	20.00000	200.00	24.00000	240.00	25.00000	250.00
0730 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	119.00000	238.00	165.00000	330.00	200.00000	400.00
0735 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	636.00000	1272.00	190.00000	380.00	300.00000	600.00
0740 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2910.000 LF	0.78000	2269.80	0.20000	582.00	0.80000	2328.00
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	635.00000	1270.00	500.00000	1000.00	800.00000	1600.00
0750 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	8.000 EA	339.00000	2712.00	1100.00000	8800.00	200.00000	1600.00
SECTION 0003 TOTALS		$	358,970.05	$	332,449.50	$	359,578.00
CONTRACT TOTALS		$	5,144,444.44	$	5,290,090.14	$	5,311,037.21

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23842975201	LUMP	525000.00000	525000.00	423284.10000	423284.10	590000.00000	590000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23842975201	365.000 LS	342000.00000	342000.00	406372.50000	406372.50	400000.00000	400000.00
0015 0102 2 1 SPECIAL DETOUR 1 23842975201	LUMP	80000.00000	80000.00	212605.60000	212605.60	200000.00000	200000.00
0020 0102 2 2 SPECIAL DETOUR 2 23842975201	LUMP	80000.00000	80000.00	153592.10000	153592.10	125000.00000	125000.00
0025 0102 2 3 SPECIAL DETOUR 3 23842975201	LUMP	80000.00000	80000.00	206794.10000	206794.10	200000.00000	200000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	53.50000	5564.00	50.40000	5241.60	45.00000	4680.00
0035 0102 60 WORK ZONE SIGN	24890.000 ED	0.27000	6720.30	0.30000	7467.00	0.25000	6222.50
0040 0102 61 BUSINESS SIGN	25.000 EA	50.00000	1250.00	28.00000	700.00	30.42000	760.50
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	513.000 LF	15.00000	7695.00	80.60000	41347.80	18.47000	9475.11
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2208.000 LF	15.00000	33120.00	60.50000	133584.00	31.96000	70567.68
0055 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	756.000 LF	5.00000	3780.00	9.50000	7182.00	6.79000	5133.24
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	127175.000 ED	0.14000	17804.50	0.20000	25435.00	0.16000	20348.00
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	890.000 ED	0.41000	364.90	0.30000	267.00	0.30000	267.00
0070 0102 76 ADVANCE WARNING ARROW PANEL	1460.000 ED	6.00000	8760.00	5.00000	7300.00	6.08000	8876.80
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5800.000 ED	0.16000	928.00	0.30000	1740.00	0.30000	1740.00
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1376.000 EA	2.50000	3440.00	3.60000	4953.60	2.50000	3440.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2052.000 ED	0.15000	307.80	0.10000	205.20	0.11000	225.72
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	900.00000	900.00	9800.00000	9800.00	811.24000	811.24
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	758.000 ED	15.00000	11370.00	16.80000	12734.40	17.24000	13067.92
0100 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1095.000 DA	10.00000	10950.00	9.10000	9964.50	12.00000	13140.00
0105 0104 10 3 SEDIMENT BARRIER	18523.000 LF	0.75000	13892.25	0.60000	11113.80	0.40000	7409.20
0110 0104 18 INLET PROTECTION SYSTEM	48.000 EA	98.00000	4704.00	72.80000	3494.40	40.00000	1920.00
0115 0107 1 LITTER REMOVAL	137.600 AC	4.00000	550.40	22.40000	3082.24	48.40000	6659.84
0120 0107 2 MOWING	137.600 AC	122.00000	16787.20	67.20000	9246.72	48.40000	6659.84
0125 0110 1 1 CLEARING & GRUBBING 23842975201	22.760 LS	572542.00000	572542.00	135843.00000	135843.00	463460.00000	463460.00
0130 0120 1 REGULAR EXCAVATION	26490.000 CY	4.15000	109933.50	1.90000	50331.00	1.99000	52715.10
0135 0120 4 SUBSOIL EXCAVATION	311.000 CY	11.00000	3421.00	4.90000	1523.90	2.22000	690.42
0140 0120 6 EMBANKMENT	17540.000 CY	1.00000	17540.00	3.70000	64898.00	12.64000	221705.60
0145 0160 4 TYPE B STABILIZATION	40981.000 SY	1.71000	70077.51	3.00000	122943.00	2.21000	90568.01
0150 0285704 OPTIONAL BASE, BASE GROUP 04	74.000 SY	30.00000	2220.00	6.50000	481.00	9.62000	711.88
0155 0285710 OPTIONAL BASE, BASE GROUP 10	34701.000 SY	11.10000	385181.10	10.50000	364360.50	8.89000	308491.89
0160 0286 1 TURNOUT CONSTRUCTION	3185.000 SY	14.25000	45386.25	7.60000	24206.00	8.03000	25575.55
0165 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1006.000 SY	2.65000	2665.90	3.00000	3018.00	7.10000	7142.60
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12378.000 SY	1.30000	16091.40	1.50000	18567.00	2.25000	27850.50

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0175 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	26030.000 SY	1.25000	32537.50	1.40000	36442.00	2.55000	66376.50
0180 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	10385.200 TN	76.25000	791871.50	85.40000	886896.08	78.15000	811603.38
0190 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	6348.100 TN	88.00000	558632.80	98.60000	625922.66	93.75000	595134.38
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	96.700 TN	175.00000	16922.50	196.00000	18953.20	115.30000	11149.51
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	18.100 CY	641.00000	11602.10	462.50000	8371.25	709.76000	12846.66
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	2.000 EA	2796.00000	5592.00	3387.10000	6774.20	3838.69000	7677.38
0210 0425 1321 INLETS, CURB, TYPE P-2, <10'	4.000 EA	2822.00000	11288.00	3796.80000	15187.20	3864.18000	15456.72
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	22.000 EA	2063.00000	45386.00	3108.50000	68387.00	3862.06000	84965.32
0220 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3126.00000	3126.00	3512.40000	3512.40	3887.57000	3887.57
0225 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	3078.00000	9234.00	3772.40000	11317.20	3913.06000	11739.18
0230 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	2772.00000	13860.00	3234.10000	16170.50	3921.48000	19607.40
0235 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	2.000 EA	8479.00000	16958.00	4128.30000	8256.60	5045.45000	10090.90
0240 0425 1609 INLETS, DT BOT, TYPE J, MODIFY	1.000 EA	9078.00000	9078.00	10845.20000	10845.20	11654.24000	11654.24
0245 0425 1910 INLETS, CLOSED FLUME	15.000 EA	2123.00000	31845.00	2191.80000	32877.00	2500.00000	37500.00
0250 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	1819.00000	3638.00	1993.70000	3987.40	1999.32000	3998.64
0255 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2215.00000	4430.00	2865.30000	5730.60	2785.00000	5570.00
0260 0425 2 92 MANHOLES, J-8, >10'	1.000 EA	3011.00000	3011.00	3341.20000	3341.20	3585.66000	3585.66
0265 0425 2 93 MANHOLES, J-8, PARTIAL	2.000 EA	1031.00000	2062.00	1047.60000	2095.20	5000.00000	10000.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0270 0425 4 INLETS, ADJUST	2.000 EA	523.00000	1046.00	872.30000	1744.60	1334.84000	2669.68
0275 0425 5 MANHOLE, ADJUST	3.000 EA	523.00000	1569.00	1281.50000	3844.50	400.00000	1200.00
0280 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	552.00000	552.00	1281.50000	1281.50	728.58000	728.58
0285 0425 6 VALVE BOXES, ADJUST	5.000 EA	284.00000	1420.00	275.70000	1378.50	440.66000	2203.30
0290 0430 94 1 DESILTING PIPE, 0 - 24"	862.000 LF	4.05000	3491.10	3.40000	2930.80	3.00000	2586.00
0295 0430 94 2 DESILTING PIPE, 25 - 36"	278.000 LF	5.50000	1529.00	3.40000	945.20	5.50000	1529.00
0300 0430 94 3 DESILTING PIPE, 37 - 48"	138.000 LF	8.50000	1173.00	6.20000	855.60	10.25000	1414.50
0305 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	767.000 LF	34.00000	26078.00	41.30000	31677.10	50.60000	38810.20
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	134.000 LF	42.00000	5628.00	49.40000	6619.60	84.55000	11329.70
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3042.000 LF	34.00000	103428.00	50.80000	154533.60	60.00000	182520.00
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	254.000 LF	42.00000	10668.00	54.80000	13919.20	90.00000	22860.00
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	221.000 LF	53.00000	11713.00	56.30000	12442.30	87.00000	19227.00
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	388.000 LF	60.00000	23280.00	72.50000	28130.00	87.40000	33911.20
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	58.000 LF	97.00000	5626.00	119.00000	6902.00	139.83000	8110.14
0340 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	58.000 CY	135.00000	7830.00	281.70000	16338.60	166.05000	9630.90

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0345 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	10.000 EA	777.00000	7770.00	902.00000	9020.00	974.54000	9745.40
0350 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	845.00000	1690.00	1033.50000	2067.00	500.00000	1000.00
0355 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2059.00000	2059.00	2364.40000	2364.40	2087.10000	2087.10
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2786.00000	2786.00	2532.40000	2532.40	3198.81000	3198.81
0365 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	777.00000	10101.00	902.00000	11726.00	700.00000	9100.00
0370 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	845.00000	1690.00	1033.50000	2067.00	1363.37000	2726.74
0375 0436 1 1 TRENCH DRAIN, STANDARD	200.000 LF	125.00000	25000.00	105.50000	21100.00	106.05000	21210.00
0380 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	247.000 LF	21.05000	5199.35	23.60000	5829.20	20.28000	5009.16
0385 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9761.000 LF	8.00000	78088.00	10.30000	100538.30	8.89000	86775.29
0390 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	12386.000 LF	8.00000	99088.00	9.60000	118905.60	8.00000	99088.00
0395 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	508.000 LF	23.00000	11684.00	37.70000	19151.60	21.20000	10769.60
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	5139.000 SY	24.00000	123336.00	28.10000	144405.90	22.50000	115627.50
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	22.000 SY	33.00000	726.00	28.60000	629.20	58.50000	1287.00
0410 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2344.000 SY	21.00000	49224.00	16.90000	39613.60	24.57000	57592.08
0415 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	24.000 TN	111.00000	2664.00	69.40000	1665.60	89.63000	2151.12
0420 0536 1 1 GUARDRAIL -ROADWAY	2325.000 LF	13.80000	32085.00	15.50000	36037.50	13.26000	30829.50

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0425 0536 7 SPECIAL GUARDRAIL POST	16.000 EA	188.00000	3008.00	210.60000	3369.60	197.23000	3155.68
0430 0536 73 GUARDRAIL REMOVAL	2164.000 LF	2.60000	5626.40	2.90000	6275.60	1.78000	3851.92
0435 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1425.00000	1425.00	1596.00000	1596.00	1648.65000	1648.65
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1536.00000	3072.00	1720.30000	3440.60	1956.49000	3912.98
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	435.00000	1305.00	487.20000	1461.60	576.80000	1730.40
0450 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	840.000 LF	8.10000	6804.00	9.40000	7896.00	8.38000	7039.20
0455 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	2.000 EA	830.00000	1660.00	706.70000	1413.40	631.00000	1262.00
0465 0570 1 2 PERFORMANCE TURF, SOD	57135.000 SY	2.90000	165691.50	1.50000	85702.50	1.42000	81131.70
0470 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.658 NM	740.00000	7146.92	924.00000	8923.99	740.15000	7148.37
0475 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1060.000 LF	0.30000	318.00	0.30000	318.00	0.30000	318.00
0480 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3338.000 LF	0.60000	2002.80	0.50000	1669.00	0.60000	2002.80
0485 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	228.000 LF	0.80000	182.40	0.70000	159.60	0.80000	182.40
0490 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1170.000 LF	1.00000	1170.00	0.90000	1053.00	1.00000	1170.00
0495 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	5.661 GM	250.00000	1415.25	252.00000	1426.57	249.96000	1415.02

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0500 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1188.000 LF	0.15000	178.20	0.20000	237.60	0.15000	178.20
0505 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	40.00000	80.00	44.80000	89.60	40.00000	80.00
0510 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	147.000 EA	18.00000	2646.00	28.00000	4116.00	18.00000	2646.00
0515 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.215 NM	740.00000	4599.10	924.00000	5742.66	740.60000	4602.83
0520 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	7100.000 LF	0.30000	2130.00	0.30000	2130.00	0.30000	2130.00
0525 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2705.000 LF	0.80000	2164.00	0.70000	1893.50	0.80000	2164.00
0530 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	66.000 LF	0.20000	13.20	0.20000	13.20	0.20000	13.20
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23842975201	LUMP	59000.00000	59000.00	59000.00000	59000.00	59000.00000	59000.00
SECTION 0001 TOTALS			$ 4,981,880.63		$ 5,247,870.37		$ 5,601,870.43
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	195.00000	5070.00	319.20000	8299.20	185.00000	4810.00
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	493.00000	6409.00	840.00000	10920.00	479.00000	6227.00
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	99.00000	495.00	168.00000	840.00	60.00000	300.00
0555 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	20.00000	1060.00	22.40000	1187.20	2.00000	106.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2441.00000	9764.00	3584.00000	14336.00	2700.00000	10800.00
0565 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	452.00000	904.00	3360.00000	6720.00	1500.00000	3000.00
0570 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	117.00000	351.00	145.60000	436.80	80.00000	240.00
0575 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	47.00000	799.00	72.80000	1237.60	50.00000	850.00
0580 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23842975201	LUMP	58000.00000	58000.00	54177.90000	54177.90	30000.00000	30000.00
SECTION 0002 TOTALS		$	82,852.00	$	98,154.70	$	56,333.00
SECTION 0003 SIGNALIZATION							
0585 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4035.000 LF	3.95000	15938.25	3.80000	15333.00	2.70000	10894.50
0590 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	7745.000 LF	12.00000	92940.00	11.50000	89067.50	9.00000	69705.00
0595 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3000.00000	9000.00	5424.60000	16273.80	5385.00000	16155.00
0600 0633 1123 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	8375.000 LF	2.25000	18843.75	4.50000	37687.50	4.70000	39362.50
0605 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	3600.00000	7200.00	3168.10000	6336.20	1365.00000	2730.00
0610 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	59.000 EA	300.00000	17700.00	277.20000	16354.80	285.00000	16815.00
0615 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	800.00000	8000.00	1426.70000	14267.00	600.00000	6000.00
0620 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	4.000 EA	1256.00000	5024.00	1760.50000	7042.00	1400.00000	5600.00
0625 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	800.00000	1600.00	1155.70000	2311.40	915.00000	1830.00
0630 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	50.000 LF	1.00000	50.00	1.80000	90.00	3.50000	175.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0635 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	8.000 EA	4950.00000	39600.00	5439.90000	43519.20	4475.00000	35800.00
0640 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	650.00000	24050.00	859.90000	31816.30	760.00000	28120.00
0645 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1100.00000	2200.00	1325.80000	2651.60	1140.00000	2280.00
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	10.000 AS	650.00000	6500.00	567.10000	5671.00	550.00000	5500.00
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1200.00000	4800.00	1101.90000	4407.60	1000.00000	4000.00
0660 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	37.000 EA	150.00000	5550.00	71.80000	2656.60	55.00000	2035.00
0665 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	12.000 EA	450.00000	5400.00	971.80000	11661.60	675.00000	8100.00
0670 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	150.00000	300.00	141.20000	282.40	105.00000	210.00
0675 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	250.00000	2750.00	188.30000	2071.30	150.00000	1650.00
0680 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	300.00000	600.00	188.30000	376.60	150.00000	300.00
0685 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	400.00000	14400.00	667.10000	24015.60	450.00000	16200.00
0690 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	22.000 AS	600.00000	13200.00	891.20000	19606.40	750.00000	16500.00
0695 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	6.000 EA	150.00000	900.00	481.60000	2889.60	425.00000	2550.00
0700 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	185.00000	3330.00	186.90000	3364.20	100.00000	1800.00

CALL ORDER: 012 PROPOSAL ID: T5364 LETTING DATE: 08/25/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0705 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	3.000 AS	1200.00000	3600.00	473.40000	1420.20	350.00000	1050.00
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	29.000 EA	50.00000	1450.00	21.00000	609.00	20.00000	580.00
0715 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	150.00000	900.00	168.10000	1008.60	20.00000	120.00
0720 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	80.000 LF	90.00000	7200.00	112.20000	8976.00	50.00000	4000.00
0725 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	10.000 EA	50.00000	500.00	21.00000	210.00	10.00000	100.00
0730 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	150.00000	300.00	126.10000	252.20	250.00000	500.00
0735 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00	672.50000	1345.00	250.00000	500.00
0740 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	2910.000 LF	1.00000	2910.00	0.80000	2328.00	0.50000	1455.00
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	150.00000	300.00	672.50000	1345.00	250.00000	500.00
0750 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	8.000 EA	300.00000	2400.00	359.00000	2872.00	750.00000	6000.00
SECTION 0003 TOTALS		$	319,836.00	$	380,119.20	$	309,117.00
CONTRACT TOTALS		$	5,384,568.63	$	5,726,144.27	$	5,967,320.43

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.