VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1413 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, guardrail, drainage improvements and signing and pavement marking on SR 64.

FINPROJ(S) : 42363715201 (*) F.A. NO. : 1601055P COUNTIES : HARDEE

LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FROM MORGAN GRICE RD TO HIGHLANDS COUNTY LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$ 1,291,053.65	0.00%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 1,420,600.00	10.03%
3	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 1,438,332.50	11.40%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 1,574,353.00	21.94%

CALL ORDER : 004 PROPOSAL ID : T1413 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, guardrail, drainage improvements and signing and pavement marking on SR 64.

FINPROJ(S) : 42363715201 (*) F.A. NO. : 1601055P COUNTIES : HARDEE

LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FROM MORGAN GRICE RD TO HIGHLANDS COUNTY LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	1241053.65000	1241053.65	1370600.00000	1370600.00	1388332.50000	1388332.50
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,291,053.65		$ 1,420,600.00		$ 1,438,332.50
CONTRACT TOTALS			$ 1,291,053.65		$ 1,420,600.00		$ 1,438,332.50

CALL ORDER: 004 PROPOSAL ID: T1413 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	1524353.00000	1524353.00				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,574,353.00	$		$	
CONTRACT TOTALS		$	1,574,353.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.