VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T2353 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks and other incidental construction on SR 10 and a turn lane at the intersection of SR 10 and Country Kitchen Rd.

FINPROJ(S) : 21053825201 (*) F.A. NO. : 4805013P COUNTIES : MADISON
21053835201 4805012P
LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : FROM BEGIN 4 LANE SECTION TO END OF 4-LANE SECTION

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 2,115,351.09	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 2,339,385.09	10.59%
3	SCRUGGS COMPANY (THE)	Responsive	Non-Winning Bid	$ 2,406,632.25	13.76%

CALL ORDER : 012 PROPOSAL ID : T2353 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks and other incidental construction on SR 10 and a turn lane at the intersection of SR 10 and Country Kitchen Rd.

FINPROJ(S) : 21053825201 (*) F.A. NO. : 4805013P COUNTIES : MADISON
21053835201 4805012P
LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : FROM BEGIN 4 LANE SECTION TO END OF 4-LANE SECTION

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21053835201	LUMP	4618.19000	4618.19	104756.26000	104756.26	176078.00000	176078.00
0010 0101 1 MOBILIZATION 21053825201	LUMP	40956.85000	40956.85	10000.00000	10000.00	19564.00000	19564.00
0015 0102 1 MAINTENANCE OF TRAFFIC 21053825201	120.000 LS	42280.68000	42280.68	60760.61000	60760.61	34860.00000	34860.00
0020 0102 1 MAINTENANCE OF TRAFFIC 21053835201	120.000 LS	12892.13000	12892.13	5000.00000	5000.00	3873.00000	3873.00
0025 0102 60 WORK ZONE SIGN	12600.000 ED	0.25000	3150.00	0.26000	3276.00	0.43000	5418.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	11460.000 ED	0.15000	1719.00	0.21000	2406.60	0.21000	2406.60
0035 0102 76 ADVANCE WARNING ARROW PANEL	240.000 ED	6.00000	1440.00	8.02000	1924.80	7.35000	1764.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6360.000 ED	0.25000	1590.00	0.31000	1971.60	0.37000	2353.20
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3592.000 EA	2.28000	8189.76	6.13000	22018.96	2.63000	9446.96
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	240.000 ED	15.00000	3600.00	16.61000	3986.40	15.75000	3780.00

CALL ORDER: 012 PROPOSAL ID: T2353 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0055 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	480.000 DA	15.00000	7200.00	27.50000	13200.00	15.75000	7560.00
0060 0104 10 3 SEDIMENT BARRIER	1300.000 LF	1.00000	1300.00	3.05000	3965.00	1.00000	1300.00
0065 0104 18 INLET PROTECTION SYSTEM	67.000 EA	50.00000	3350.00	166.77000	11173.59	67.10000	4495.70
0070 0107 1 LITTER REMOVAL	25.000 AC	50.00000	1250.00	17.19000	429.75	63.00000	1575.00
0075 0107 2 MOWING	19.000 AC	150.00000	2850.00	91.67000	1741.73	210.00000	3990.00
0080 0110 1 1 CLEARING & GRUBBING 21053835201	0.400 LS	5000.00000	5000.00	5166.44000	5166.44	26620.00000	26620.00
0085 0110 1 1 CLEARING & GRUBBING 21053825201	1.000 LS	14280.29000	14280.29	5000.00000	5000.00	2958.00000	2958.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1458.000 SY	17.00000	24786.00	10.63000	15498.54	12.60000	18370.80
0095 0110 7 1 MAILBOX, F&I SINGLE	7.000 EA	90.00000	630.00	96.25000	673.75	88.20000	617.40
0100 0120 1 REGULAR EXCAVATION	510.000 CY	13.72000	6997.20	10.55000	5380.50	9.72000	4957.20
0105 0120 6 EMBANKMENT	658.000 CY	11.26000	7409.08	15.86000	10435.88	15.08000	9922.64
0110 0160 4 TYPE B STABILIZATION	2524.000 SY	1.52000	3836.48	1.93000	4871.32	0.96000	2423.04
0115 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2524.000 SY	1.52000	3836.48	1.72000	4341.28	6.58000	16607.92
0120 0285701 OPTIONAL BASE, BASE GROUP 01	1601.000 SY	7.34000	11751.34	3.30000	5283.30	6.19000	9910.19
0125 0285711 OPTIONAL BASE, BASE GROUP 11	1672.000 SY	18.81000	31450.32	13.42000	22438.24	14.36000	24009.92
0130 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	80011.000 SY	0.84000	67209.24	1.90000	152020.90	2.00000	160022.00
0135 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12034.000 SY	2.92000	35139.28	1.58000	19013.72	3.04000	36583.36
0140 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	9503.000 TN	77.64000	737812.92	84.35000	801578.05	80.97000	769457.91

CALL ORDER: 012 PROPOSAL ID: T2353 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0145 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	7901.000 TN	82.49000	651753.49	83.60000	660523.60	84.95000	671189.95
0150 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	8.700 CY	435.00000	3784.50	779.20000	6779.04	504.00000	4384.80
0155 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	6220.00000	6220.00	3666.79000	3666.79	3308.00000	3308.00
0160 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	5231.00000	5231.00	2291.75000	2291.75	1103.00000	1103.00
0165 0425 5 MANHOLE, ADJUST	9.000 EA	1050.00000	9450.00	572.94000	5156.46	893.00000	8037.00
0170 0425 5 1 MANHOLE, ADJUST, UTILITIES	10.000 EA	1050.00000	10500.00	572.94000	5729.40	1103.00000	11030.00
0175 0425 6 VALVE BOXES, ADJUST	1.000 EA	450.00000	450.00	1145.87000	1145.87	404.00000	404.00
0180 0425 82 REPLACE GRATE	1.000 EA	684.00000	684.00	1145.87000	1145.87	1036.00000	1036.00
0185 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	9.000 LF	318.00000	2862.00	77.92000	701.28	72.00000	648.00
0190 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	910.00000	1820.00	973.98000	1947.96	840.00000	1680.00
0195 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	728.00000	1456.00	916.70000	1833.40	788.00000	1576.00
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	931.000 LF	21.00000	19551.00	17.19000	16003.89	18.90000	17595.90
0205 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	8.000 SY	99.00000	792.00	112.29000	898.32	65.94000	527.52
0210 0522 1 SIDEWALK CONCRETE, 4" THICK	896.000 SY	65.40000	58598.40	59.09000	52944.64	66.99000	60023.04
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	89.000 SY	52.00000	4628.00	32.08000	2855.12	44.94000	3999.66
0220 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	250.000 SY	61.00000	15250.00	45.76000	11440.00	74.34000	18585.00
0225 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	72.000 SY	64.00000	4608.00	50.35000	3625.20	77.49000	5579.28

CALL ORDER: 012 PROPOSAL ID: T2353 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0230 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	37.000 EA	536.00000	19832.00	515.64000	19078.68	441.00000	16317.00
0235 0570 1 1 PERFORMANCE TURF	2524.000 SY	0.60000	1514.40	0.69000	1741.56	0.63000	1590.12
0240 0570 1 2 PERFORMANCE TURF, SOD	2417.000 SY	2.00000	4834.00	2.29000	5534.93	2.10000	5075.70
0245 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	5.000 EA	60.00000	300.00	74.48000	372.40	68.25000	341.25
0250 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.880 NM	500.00000	4440.00	893.78000	7936.77	819.00000	7272.72
0255 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6982.000 LF	0.60000	4189.20	0.32000	2234.24	0.29000	2024.78
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	9172.000 LF	0.80000	7337.60	0.69000	6328.68	0.63000	5778.36
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1262.000 LF	1.20000	1514.40	0.92000	1161.04	0.84000	1060.08
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2192.000 LF	1.40000	3068.80	1.37000	3003.04	1.26000	2761.92
0275 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.552 GM	239.94000	1812.03	343.76000	2596.08	315.00000	2378.88
0280 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	69.000 EA	26.00000	1794.00	20.62000	1422.78	18.90000	1304.10
0285 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.672 NM	499.92000	6334.99	893.79000	11326.11	819.00000	10378.37
0290 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1852.000 LF	1.20000	2222.40	0.92000	1703.84	0.84000	1555.68
0295 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	2.000 GM	240.00000	480.00	343.76000	687.52	315.00000	630.00

CALL ORDER: 012 PROPOSAL ID: T2353 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0300 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	1000.00000	4000.00	1129.83000	4519.32	840.00000	3360.00
0305 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	800.00000	3200.00	724.18000	2896.72	945.00000	3780.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21053825201	LUMP	43500.00000	43500.00	43500.00000	43500.00	43500.00000	43500.00
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21053835201	LUMP	6500.00000	6500.00	6500.00000	6500.00	6500.00000	6500.00
SECTION 0001 TOTALS		$	2,001,037.45	$	2,199,545.52	$	2,287,240.95
SECTION 0002 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	39.000 AS	205.00000	7995.00	236.05000	9205.95	216.30000	8435.70
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	325.00000	5200.00	316.27000	5060.32	289.80000	4636.80
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	25.00000	75.00	91.67000	275.01	84.00000	252.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	53.000 AS	1.00000	53.00	5.73000	303.69	5.25000	278.25
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21053825201	LUMP	35580.72000	35580.72	39525.75000	39525.75	36218.70000	36218.70
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21053835201	LUMP	2974.92000	2974.92	3673.67000	3673.67	3366.30000	3366.30
SECTION 0002 TOTALS		$	51,878.64	$	58,044.39	$	53,187.75
SECTION 0003 SIGNALIZATION							
0350 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	123.000 LF	5.00000	615.00	6.00000	738.00	5.25000	645.75
0355 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	498.000 LF	10.00000	4980.00	17.23000	8580.54	12.60000	6274.80

CALL ORDER: 012 PROPOSAL ID: T2353 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	(1) APAC-SOUTHEAST, INC. AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) ANDERSON COLUMBIA CO., INC. AMOUNT	(3) SCRUGGS COMPANY (THE) UNIT PRICE	(3) SCRUGGS COMPANY (THE) AMOUNT
0360 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	200.000 LF	5.00000	1000.00	3.98000	796.00	5.25000	1050.00
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	250.00000	4000.00	328.86000	5261.76	367.50000	5880.00
0370 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	32.000 AS	600.00000	19200.00	687.54000	22001.28	630.00000	20160.00
0375 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	700.00000	2100.00	855.96000	2567.88	525.00000	1575.00
0380 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	30.000 AS	600.00000	18000.00	739.09000	22172.70	693.00000	20790.00
0385 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	32.000 EA	220.00000	7040.00	229.18000	7333.76	162.75000	5208.00
0390 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	100.00000	4000.00	226.88000	9075.20	94.50000	3780.00
0395 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	250.00000	500.00	407.93000	815.86	105.00000	210.00
0400 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	250.00000	1000.00	613.05000	2452.20	157.50000	630.00
SECTION 0003 TOTALS			$ 62,435.00		$ 81,795.18		$ 66,203.55
CONTRACT TOTALS			$ 2,115,351.09		$ 2,339,385.09		$ 2,406,632.25

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.