VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T2354 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, highway signing, guardrail, sheet pile retaining wall and other incidental construction on SR A1A.

FINPROJ(S) : 21023415201 (*) F.A. NO. : 4912045P COUNTIES : ST JOHNS

LOCAL NAME : SR A1A/RETAIN WALL ROAD NAME : SR A1A
PROJ LIMITS : .9 MILES N. OF FLAGLER C/ L TO SUMMER HAVEN

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HAL JONES CONTRACTOR, INC	Responsive	Winning bid	$ 2,566,138.42	0.00%
2	S.E. CLINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,670,325.00	4.06%
3	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 2,696,031.95	5.06%
4	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 2,816,089.69	9.74%
5	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 2,855,984.60	11.29%
6	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,867,541.36	11.74%
7	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 3,147,100.67	22.63%
8	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 3,197,667.06	24.61%
9	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 3,540,137.17	37.95%
10	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 3,813,175.77	48.59%
11	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 3,932,000.00	53.22%
12	TOWNSEND, W.R. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 4,014,546.51	56.44%
13	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 4,085,097.42	59.19%

CALL ORDER : 013
LETTING DATE : 12/01/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 380 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2354
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, highway signing, guardrail, sheet pile retaining wall and other incidental construction on SR A1A.

FINPROJ(S) : 21023415201 (*)
F.A. NO. : 4912045P
COUNTIES : ST JOHNS

LOCAL NAME : SR A1A/RETAIN WALL
PROJ LIMITS : .9 MILES N. OF FLAGLER C/ L TO SUMMER HAVEN
ROAD NAME : SR A1A

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(2) S.E. CLINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21023415201	LUMP	250000.00000	250000.00	206141.78000	206141.78	138977.00000	138977.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21023415201	380.000 LS	206000.00000	206000.00	23764.71000	23764.71	155572.00000	155572.00
0015 0102 60 WORK ZONE SIGN	4460.000 ED	0.50000	2230.00	0.33000	1471.80	0.33000	1471.80
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1344.000 LF	20.00000	26880.00	19.76000	26557.44	19.76000	26557.44
0025 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2688.000 LF	10.00000	26880.00	5.76000	15482.88	5.76000	15482.88
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21010.000 ED	0.25000	5252.50	0.26000	5462.60	0.23000	4832.30
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1520.000 ED	0.60000	912.00	0.45000	684.00	0.45000	684.00
0036 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	56.000 EA	5.00000	280.00	4.12000	230.72	4.12000	230.72
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1530.000 ED	0.30000	459.00	0.19000	290.70	0.19000	290.70
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	2000.00000	12000.00	1129.41000	6776.46	1129.00000	6774.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(2) S.E. CLINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	24.000 SY	3.00000	72.00	1.12000	26.88	1.71000	41.04
0055 0104 10 3 SEDIMENT BARRIER	7306.000 LF	1.00000	7306.00	0.65000	4748.90	0.76000	5552.56
0060 0104 11 FLOATING TURBIDITY BARRIER	2730.000 LF	10.00000	27300.00	7.06000	19273.80	8.82000	24078.60
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1000.00000	2000.00	2941.00000	5882.00	2989.00000	5978.00
0070 0107 1 LITTER REMOVAL	16.800 AC	100.00000	1680.00	58.82000	988.18	70.57000	1185.58
0075 0107 2 MOWING	16.800 AC	200.00000	3360.00	264.71000	4447.13	147.02000	2469.94
0080 0110 1 1 CLEARING & GRUBBING 21023415201	1.850 LS	204650.00000	204650.00	17319.06000	17319.06	83748.00000	83748.00
0085 0120 1 REGULAR EXCAVATION	1345.000 CY	10.00000	13450.00	7.76000	10437.20	13.38000	17996.10
0090 0120 6 EMBANKMENT	149.000 CY	20.00000	2980.00	7.76000	1156.24	16.23000	2418.27
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2937.000 SY	25.00000	73425.00	26.64000	78241.68	8.01000	23525.37
0096 0285706 OPTIONAL BASE, BASE GROUP 06	158.000 SY	50.00000	7900.00	47.48000	7501.84	13.23000	2090.34
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12512.000 SY	3.00000	37536.00	2.76000	34533.12	1.54000	19268.48
0101 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.900 TN	500.00000	7450.00	470.56000	7011.34	300.00000	4470.00
0105 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1266.600 TN	120.00000	151992.00	126.09000	159705.59	94.09000	119174.39
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	200.00000	14320.00	188.04000	13463.66	300.00000	21480.00
0115 0400 4 8 CONC CLASS IV, BULKHEAD	429.500 CY	1300.00000	558350.00	602.34000	258705.03	667.22000	286570.99
0120 0415 1 8 REINFORCING STEEL- BULKHEAD	54727.000 LB	3.00000	164181.00	0.48000	26268.96	1.38000	75523.26
0125 0451 70 PREST SOIL ANCHORS	241.000 EA	1800.00000	433800.00	1636.81000	394471.21	1440.00000	347040.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(2) S.E. CLINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0130 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	24.000 EA	200.00000	4800.00	352.94000	8470.56	352.84000	8468.16
0135 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	12.000 EA	600.00000	7200.00	588.24000	7058.88	588.00000	7056.00
0140 0455133 3 SHEET PILING STEEL, F&I PERMANENT	58813.100 SF	1.00000	58813.10	16.98000	998646.44	15.03000	883960.89
0145 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2668.000 SY	2.00000	5336.00	2.01000	5362.68	2.00000	5336.00
0150 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	969.800 TN	80.00000	77584.00	144.95000	140572.51	197.75000	191777.95
0155 0530 74 BEDDING STONE	586.700 TN	80.00000	46936.00	100.12000	58740.40	143.86000	84402.66
0160 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	15.00000	39562.50	16.35000	43123.13	16.35000	43123.13
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2000.00000	2000.00	1623.53000	1623.53	1623.00000	1623.00
0170 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	1000.00000	1000.00	500.00000	500.00	499.00000	499.00
0175 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	16.000 LF	30.00000	480.00	73.53000	1176.48	29.40000	470.40
0180 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1.000 EA	200.00000	200.00	588.24000	588.24	999.72000	999.72
0185 0570 1 2 PERFORMANCE TURF, SOD	2416.000 SY	2.00000	4832.00	1.91000	4614.56	2.35000	5677.60
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.364 NM	1000.00000	1364.00	941.18000	1283.77	940.91000	1283.40
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.376 NM	1000.00000	1376.00	683.99000	941.17	940.91000	1294.69
0200 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.451 GM	500.00000	225.50	411.76000	185.70	411.65000	185.65
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21023415201	LUMP	59683.82000	59683.82	59683.82000	59683.82	59683.82000	59683.82
SECTION 0001 TOTALS			$ 2,554,038.42		$ 2,663,616.78		$ 2,689,325.83
SECTION 0002 SIGNING							

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(2) S.E. CLINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	500.00000	1000.00	305.88000	611.76	305.80000	611.60
0215 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	50.00000	100.00	11.76000	23.52	11.76000	23.52
0220 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1000.00000	1000.00	1482.35000	1482.35	1481.00000	1481.00
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21023415201	LUMP	10000.00000	10000.00	4590.59000	4590.59	4590.00000	4590.00
SECTION 0002 TOTALS			$ 12,100.00		$ 6,708.22		$ 6,706.12
CONTRACT TOTALS			$ 2,566,138.42		$ 2,670,325.00		$ 2,696,031.95

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21023415201	LUMP	52227.38043	52227.38	277000.00000	277000.00	124520.25000	124520.25
0010 0102 1 MAINTENANCE OF TRAFFIC 21023415201	380.000 LS	68445.65217	68445.65	81000.00000	81000.00	38286.38000	38286.38
0015 0102 60 WORK ZONE SIGN	4460.000 ED	0.30435	1357.40	0.25000	1115.00	0.36000	1605.60
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1344.000 LF	18.26087	24542.61	13.40000	18009.60	21.44000	28815.36
0025 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2688.000 LF	5.32609	14316.53	3.15000	8467.20	6.25000	16800.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21010.000 ED	0.23913	5024.12	0.15000	3151.50	0.28000	5882.80
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1520.000 ED	0.41304	627.82	0.30000	456.00	0.48000	729.60
0036 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	56.000 EA	3.80435	213.04	3.05000	170.80	4.47000	250.32
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1530.000 ED	0.17391	266.08	0.10000	153.00	0.20000	306.00
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1043.47826	6260.87	800.00000	4800.00	1225.17000	7351.02
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	24.000 SY	2.98913	71.74	25.00000	600.00	1.28000	30.72
0055 0104 10 3 SEDIMENT BARRIER	7306.000 LF	2.00000	14612.00	0.50000	3653.00	1.28000	9351.68
0060 0104 11 FLOATING TURBIDITY BARRIER	2730.000 LF	10.00000	27300.00	11.00000	30030.00	8.30000	22659.00
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1630.43478	3260.87	2200.00000	4400.00	2169.56000	4339.12
0070 0107 1 LITTER REMOVAL	16.800 AC	190.21739	3195.65	59.00000	991.20	76.57000	1286.38

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0075 0107 2 MOWING	16.800 AC	190.21739	3195.65	91.30000	1533.84	159.53000	2680.10
0080 0110 1 1 CLEARING & GRUBBING 21023415201	1.850 LS	28000.00000	28000.00	84000.00000	84000.00	63810.64000	63810.64
0085 0120 1 REGULAR EXCAVATION	1345.000 CY	15.00000	20175.00	45.30000	60928.50	12.76000	17162.20
0090 0120 6 EMBANKMENT	149.000 CY	30.00000	4470.00	28.70000	4276.30	12.76000	1901.24
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2937.000 SY	24.60870	72275.75	27.60000	81061.20	28.89000	84849.93
0096 0285706 OPTIONAL BASE, BASE GROUP 06	158.000 SY	43.86957	6931.39	33.50000	5293.00	51.51000	8138.58
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12512.000 SY	2.55435	31960.03	1.75000	21896.00	3.00000	37536.00
0101 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.900 TN	434.10870	6468.22	106.00000	1579.40	509.69000	7594.38
0105 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1266.600 TN	116.50000	147558.90	97.90000	124000.14	136.78000	173245.55
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	173.72826	12438.94	225.00000	16110.00	203.98000	14604.97
0115 0400 4 8 CONC CLASS IV, BULKHEAD	429.500 CY	825.00000	354337.50	891.00000	382684.50	837.43000	359676.19
0120 0415 1 8 REINFORCING STEEL- BULKHEAD	54727.000 LB	1.00000	54727.00	0.75000	41045.25	0.96000	52537.92
0125 0451 70 PREST SOIL ANCHORS	241.000 EA	1869.56522	450565.22	1795.00000	432595.00	2105.89000	507519.49
0130 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	24.000 EA	543.47826	13043.48	800.00000	19200.00	191.43000	4594.32
0135 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	12.000 EA	326.08696	3913.04	600.00000	7200.00	765.73000	9188.76
0140 0455133 3 SHEET PILING STEEL, F&I PERMANENT	58813.100 SF	19.22000	1130387.78	15.35000	902781.09	16.59000	975709.33
0145 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2668.000 SY	2.00000	5336.00	2.20000	5869.60	4.46000	11899.28
0150 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	969.800 TN	80.00000	77584.00	69.30000	67207.14	95.18000	92305.56

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0155 0530 74 BEDDING STONE	586.700 TN	100.00000	58670.00	76.20000	44706.54	89.95000	52773.67
0160 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	14.02174	36982.34	14.50000	38243.75	16.91000	44600.13
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1609.36957	1609.37	1360.00000	1360.00	1837.75000	1837.75
0170 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	562.04348	562.04	478.00000	478.00	701.92000	701.92
0175 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	16.000 LF	7.06522	113.04	100.00000	1600.00	31.91000	510.56
0180 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1.000 EA	163.04348	163.04	1210.00000	1210.00	3828.64000	3828.64
0185 0570 1 2 PERFORMANCE TURF, SOD	2416.000 SY	1.84783	4464.36	2.55000	6160.80	2.55000	6160.80
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.364 NM	869.56522	1186.09	806.00000	1099.38	1017.95000	1388.48
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.376 NM	869.56522	1196.52	804.00000	1106.30	1023.94000	1408.94
0200 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.451 GM	380.43478	171.58	403.00000	181.75	445.68000	201.00
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21023415201	LUMP	59683.82000	59683.82	59683.82000	59683.82	59683.82000	59683.82
SECTION 0001 TOTALS		$	2,809,891.86	$	2,849,088.60	$	2,860,264.38
SECTION 0002 SIGNING							
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	282.60870	565.22	232.00000	464.00	331.82000	663.64
0215 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.86957	21.74	24.00000	48.00	12.77000	25.54
0220 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1369.56522	1369.57	384.00000	384.00	1608.02000	1608.02

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21023415201	LUMP	4241.30435	4241.30	6000.00000	6000.00	4979.78000	4979.78
SECTION 0002 TOTALS			$ 6,197.83		$ 6,896.00		$ 7,276.98
CONTRACT TOTALS			$ 2,816,089.69		$ 2,855,984.60		$ 2,867,541.36

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(9) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21023415201	LUMP	283000.00000	283000.00	180981.81000	180981.81	275000.00000	275000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21023415201	380.000 LS	205000.00000	205000.00	19170.00000	19170.00	115500.00000	115500.00
0015 0102 60 WORK ZONE SIGN	4460.000 ED	0.25000	1115.00	0.27000	1204.20	0.30000	1338.00
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1344.000 LF	50.00000	67200.00	19.29000	25925.76	22.00000	29568.00
0025 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2688.000 LF	1.00000	2688.00	5.83000	15671.04	8.00000	21504.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21010.000 ED	0.16000	3361.60	0.15000	3151.50	0.26000	5462.60
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1520.000 ED	0.30000	456.00	0.32000	486.40	0.40000	608.00
0036 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	56.000 EA	3.00000	168.00	3.24000	181.44	4.00000	224.00
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1530.000 ED	8.00000	12240.00	0.13000	198.90	0.20000	306.00
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1000.00000	6000.00	1332.00000	7992.00	1055.00000	6330.00
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	24.000 SY	15.00000	360.00	16.88000	405.12	67.00000	1608.00
0055 0104 10 3 SEDIMENT BARRIER	7306.000 LF	1.50000	10959.00	0.71000	5187.26	1.55000	11324.30
0060 0104 11 FLOATING TURBIDITY BARRIER	2730.000 LF	9.25000	25252.50	10.80000	29484.00	7.10000	19383.00
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	972.00000	1944.00	1500.00000	3000.00
0070 0107 1 LITTER REMOVAL	16.800 AC	35.00000	588.00	109.29000	1836.07	75.00000	1260.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(9) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0075 0107 2 MOWING	16.800 AC	40.00000	672.00	218.57000	3671.98	135.00000	2268.00
0080 0110 1 1 CLEARING & GRUBBING 21023415201	1.850 LS	210000.00000	210000.00	66523.15000	66523.15	74500.00000	74500.00
0085 0120 1 REGULAR EXCAVATION	1345.000 CY	35.00000	47075.00	8.03000	10800.35	32.00000	43040.00
0090 0120 6 EMBANKMENT	149.000 CY	40.00000	5960.00	12.32000	1835.68	32.00000	4768.00
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2937.000 SY	30.00000	88110.00	27.89000	81912.93	26.50000	77830.50
0096 0285706 OPTIONAL BASE, BASE GROUP 06	158.000 SY	80.00000	12640.00	59.59000	9415.22	72.00000	11376.00
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12512.000 SY	2.50000	31280.00	2.54000	31780.48	2.95000	36910.40
0101 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.900 TN	250.00000	3725.00	434.90000	6480.01	245.00000	3650.50
0105 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1266.600 TN	115.00000	145659.00	115.76000	146621.62	118.00000	149458.80
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	225.00000	16110.00	248.59000	17799.04	210.00000	15036.00
0115 0400 4 8 CONC CLASS IV, BULKHEAD	429.500 CY	700.00000	300650.00	537.24000	230744.58	650.00000	279175.00
0120 0415 1 8 REINFORCING STEEL- BULKHEAD	54727.000 LB	0.76000	41592.52	1.10000	60199.70	0.95000	51990.65
0125 0451 70 PREST SOIL ANCHORS	241.000 EA	1640.00000	395240.00	3147.70000	758595.70	2010.00000	484410.00
0130 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	24.000 EA	500.00000	12000.00	162.00000	3888.00	500.00000	12000.00
0135 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	12.000 EA	300.00000	3600.00	648.00000	7776.00	900.00000	10800.00
0140 0455133 3 SHEET PILING STEEL, F&I PERMANENT	58813.100 SF	15.75000	926306.33	20.16000	1185672.10	26.50000	1558547.15
0145 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2668.000 SY	6.00000	16008.00	2.23000	5949.64	4.50000	12006.00
0150 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	969.800 TN	82.00000	79523.60	87.21000	84576.26	65.00000	63037.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(9) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0155 0530 74 BEDDING STONE	586.700 TN	112.00000	65710.40	115.81000	67945.73	45.00000	26401.50
0160 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	15.00000	39562.50	15.07000	39747.13	16.00000	42200.00
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2000.00000	2000.00	1938.60000	1938.60	1490.00000	1490.00
0170 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	750.00000	750.00	783.00000	783.00	650.00000	650.00
0175 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	16.000 LF	20.00000	320.00	47.25000	756.00	25.00000	400.00
0180 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1.000 EA	250.00000	250.00	1512.00000	1512.00	1200.00000	1200.00
0185 0570 1 2 PERFORMANCE TURF, SOD	2416.000 SY	4.50000	10872.00	3.75000	9060.00	2.25000	5436.00
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.364 NM	800.00000	1091.20	867.01000	1182.60	950.00000	1295.80
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.376 NM	800.00000	1100.80	864.16000	1189.08	950.00000	1307.20
0200 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.451 GM	400.00000	180.40	478.94000	216.00	450.00000	202.95
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21023415201	LUMP	59683.82000	59683.82	59683.82000	59683.82	59683.82000	59683.82
SECTION 0001 TOTALS			$ 3,139,060.67		$ 3,192,075.90		$ 3,523,487.17
SECTION 0002 SIGNING							
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	500.00000	1000.00	303.48000	606.96	275.00000	550.00
0215 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	20.00000	40.00	70.20000	140.40	50.00000	100.00
0220 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2000.00000	2000.00	307.80000	307.80	1500.00000	1500.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(9) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21023415201	LUMP	5000.00000	5000.00	4536.00000	4536.00	14500.00000	14500.00
SECTION 0002 TOTALS		$	8,040.00	$	5,591.16	$	16,650.00
CONTRACT TOTALS		$	3,147,100.67	$	3,197,667.06	$	3,540,137.17

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(11) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(12) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21023415201	LUMP	276650.00000	276650.00	280000.00000	280000.00	670000.00000	670000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21023415201	380.000 LS	150000.00000	150000.00	79149.95000	79149.95	300000.00000	300000.00
0015 0102 60 WORK ZONE SIGN	4460.000 ED	0.28000	1248.80	0.30000	1338.00	0.43000	1917.80
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1344.000 LF	17.00000	22848.00	20.00000	26880.00	34.45000	46300.80
0025 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2688.000 LF	5.00000	13440.00	5.00000	13440.00	6.60000	17740.80
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21010.000 ED	0.22000	4622.20	0.25000	5252.50	0.23000	4832.30
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1520.000 ED	0.38000	577.60	0.40000	608.00	0.55000	836.00
0036 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	56.000 EA	3.50000	196.00	4.00000	224.00	3.69000	206.64
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1530.000 ED	0.16000	244.80	0.15000	229.50	0.22000	336.60
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1000.00000	6000.00	1000.00000	6000.00	3300.00000	19800.00
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	24.000 SY	5.00000	120.00	5.00000	120.00	5.50000	132.00
0055 0104 10 3 SEDIMENT BARRIER	7306.000 LF	0.55000	4018.30	1.00000	7306.00	1.00000	7306.00
0060 0104 11 FLOATING TURBIDITY BARRIER	2730.000 LF	7.00000	19110.00	15.00000	40950.00	7.54000	20584.20
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2500.00000	5000.00	1200.00000	2400.00	3300.00000	6600.00
0070 0107 1 LITTER REMOVAL	16.800 AC	50.00000	840.00	75.00000	1260.00	110.00000	1848.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(11) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(12) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0075 0107 2 MOWING	16.800 AC	100.00000	1680.00	120.00000	2016.00	385.00000	6468.00
0080 0110 1 1 CLEARING & GRUBBING 21023415201	1.850 LS	175000.00000	175000.00	85000.00000	85000.00	12000.00000	12000.00
0085 0120 1 REGULAR EXCAVATION	1345.000 CY	15.00000	20175.00	20.00000	26900.00	15.00000	20175.00
0090 0120 6 EMBANKMENT	149.000 CY	20.00000	2980.00	20.00000	2980.00	36.00000	5364.00
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2937.000 SY	40.00000	117480.00	32.00000	93984.00	35.00000	102795.00
0096 0285706 OPTIONAL BASE, BASE GROUP 06	158.000 SY	40.00000	6320.00	60.00000	9480.00	88.00000	13904.00
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12512.000 SY	2.00000	25024.00	2.00000	25024.00	2.67000	33407.04
0101 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.900 TN	200.00000	2980.00	200.00000	2980.00	240.74000	3587.03
0105 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1266.600 TN	125.00000	158325.00	115.00000	145659.00	122.83000	155576.48
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	175.00000	12530.00	170.00000	12172.00	201.52000	14428.83
0115 0400 4 8 CONC CLASS IV, BULKHEAD	429.500 CY	670.00000	287765.00	1150.00000	493925.00	1200.00000	515400.00
0120 0415 1 8 REINFORCING STEEL- BULKHEAD	54727.000 LB	0.90000	49254.30	1.20000	65672.40	0.68000	37214.36
0125 0451 70 PREST SOIL ANCHORS	241.000 EA	1660.00000	400060.00	3000.00000	723000.00	1540.00000	371140.00
0130 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	24.000 EA	1500.00000	36000.00	500.00000	12000.00	330.00000	7920.00
0135 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	12.000 EA	1500.00000	18000.00	1500.00000	18000.00	550.00000	6600.00
0140 0455133 3 SHEET PILING STEEL, F&I PERMANENT	58813.100 SF	30.00000	1764393.00	25.00000	1470327.50	22.21000	1306238.95
0145 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2668.000 SY	2.25000	6003.00	12.00000	32016.00	2.00000	5336.00
0150 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	969.800 TN	75.00000	72735.00	85.00000	82433.00	125.00000	121225.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(11) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(12) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0155 0530 74 BEDDING STONE	586.700 TN	70.00000	41069.00	85.00000	49869.50	85.00000	49869.50
0160 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	13.00000	34287.50	13.50000	35606.25	15.35000	40485.63
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1500.00000	1500.00	1600.00000	1600.00	2000.00000	2000.00
0170 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	520.00000	520.00	550.00000	550.00	800.00000	800.00
0175 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	16.000 LF	30.00000	480.00	10.00000	160.00	22.00000	352.00
0180 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1.000 EA	2000.00000	2000.00	200.00000	200.00	1100.00000	1100.00
0185 0570 1 2 PERFORMANCE TURF, SOD	2416.000 SY	1.60000	3865.60	2.70000	6523.20	5.50000	13288.00
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.364 NM	800.00000	1091.20	850.00000	1159.40	880.71000	1201.29
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.376 NM	800.00000	1100.80	850.00000	1169.60	885.86000	1218.94
0200 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.451 GM	350.00000	157.85	380.00000	171.38	440.13000	198.50
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21023415201	LUMP	59683.82000	59683.82	59683.82000	59683.82	59683.82000	59683.82
SECTION 0001 TOTALS			$ 3,807,375.77		$ 3,925,420.00		$ 4,007,418.51
SECTION 0002 SIGNING							
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	260.00000	520.00	280.00000	560.00	374.00000	748.00
0215 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.00000	20.00	10.00000	20.00	11.00000	22.00
0220 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1260.00000	1260.00	1500.00000	1500.00	1738.00000	1738.00

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(11) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(12) TOWNSEND, W.R. CONTRACTING, INC UNIT PRICE	 AMOUNT
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21023415201	LUMP	4000.00000	4000.00	4500.00000	4500.00	4620.00000	4620.00
SECTION 0002 TOTALS			$ 5,800.00		$ 6,580.00		$ 7,128.00
CONTRACT TOTALS			$ 3,813,175.77		$ 3,932,000.00		$ 4,014,546.51

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21023415201	LUMP	400000.00000	400000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 21023415201	380.000 LS	233000.00000	233000.00				
0015 0102 60 WORK ZONE SIGN	4460.000 ED	0.25000	1115.00				
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1344.000 LF	23.05000	30979.20				
0025 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2688.000 LF	4.01000	10778.88				
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21010.000 ED	0.13000	2731.30				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1520.000 ED	0.35000	532.00				
0036 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	56.000 EA	3.00000	168.00				
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1530.000 ED	0.15000	229.50				
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	890.00000	5340.00				
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	24.000 SY	3.00000	72.00				
0055 0104 10 3 SEDIMENT BARRIER	7306.000 LF	0.45000	3287.70				
0060 0104 11 FLOATING TURBIDITY BARRIER	2730.000 LF	6.00000	16380.00				
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	500.00000	1000.00				
0070 0107 1 LITTER REMOVAL	16.800 AC	70.00000	1176.00				

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0107 2 MOWING	16.800 AC	115.00000	1932.00				
0080 0110 1 1 CLEARING & GRUBBING 21023415201	1.850 LS	300000.00000	300000.00				
0085 0120 1 REGULAR EXCAVATION	1345.000 CY	26.53000	35682.85				
0090 0120 6 EMBANKMENT	149.000 CY	175.20000	26104.80				
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2937.000 SY	26.30000	77243.10				
0096 0285706 OPTIONAL BASE, BASE GROUP 06	158.000 SY	33.20000	5245.60				
0100 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12512.000 SY	1.75000	21896.00				
0101 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.900 TN	200.00000	2980.00				
0105 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1266.600 TN	90.90000	115133.94				
0110 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	71.600 TN	145.00000	10382.00				
0115 0400 4 8 CONC CLASS IV, BULKHEAD	429.500 CY	903.61000	388100.50				
0120 0415 1 8 REINFORCING STEEL- BULKHEAD	54727.000 LB	1.00000	54727.00				
0125 0451 70 PREST SOIL ANCHORS	241.000 EA	2459.90000	592835.90				
0130 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	24.000 EA	506.15000	12147.60				
0135 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	12.000 EA	1518.46000	18221.52				
0140 0455133 3 SHEET PILING STEEL, F&I PERMANENT	58813.100 SF	25.50000	1499734.05				
0145 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2668.000 SY	2.35000	6269.80				
0150 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	969.800 TN	65.49000	63512.20				

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0530 74 BEDDING STONE	586.700 TN	61.77000	36240.46				
0160 0536 1 1 GUARDRAIL -ROADWAY	2637.500 LF	12.90000	34023.75				
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1480.62000	1480.62				
0170 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	517.08000	517.08				
0175 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	16.000 LF	6.50000	104.00				
0180 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	1.000 EA	150.00000	150.00				
0185 0570 1 2 PERFORMANCE TURF, SOD	2416.000 SY	2.69000	6499.04				
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.364 NM	797.65000	1087.99				
0195 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.376 NM	802.33000	1104.01				
0200 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.451 GM	399.11000	180.00				
0205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21023415201	LUMP	59683.82000	59683.82				
SECTION 0001 TOTALS		$	4,080,009.21	$		$	
SECTION 0002 SIGNING							
0210 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	233.89000	467.78				
0215 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	24.26000	48.52				
0220 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	388.11000	388.11				

CALL ORDER: 013 PROPOSAL ID: T2354 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21023415201	LUMP	4183.80000	4183.80				
SECTION 0002 TOTALS			$ 5,088.21		$		$
CONTRACT TOTALS			$ 4,085,097.42		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.