VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T2359 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 02 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

NOTE: The contractor is advised that the District is in the process of preparing a major revision for this project. This revision includes removal of Sound Barrier Wall 3 from Station 1060+93 to Station 1064+53 and removal of Sound Barrier Wall 4 from Station 1046+10 to Station 1057+81. There will also be a reduction in quantities for drainage structures being installed under the wall, regrading of ditches, concrete ditch pavement, fence removal, and anti-graffiti coating.

The improvements under this contract consist of milling and resurfacing, drainage improvements, curb and gutter, lighting, concrete pavement slab replacement, bridge deck expansion joint rehabilitation, sound barrier walls, highway signing, guardrail, sidewalk and other incidental construction on SR 9 (I-95).

FINPROJ(S) : 21321725201 (*) F.A. NO. : 0955283I COUNTIES : DUVAL

LOCAL NAME : I-95 ROAD NAME :
PROJ LIMITS : FROM JT BUTLER BLVD TO ATLANTIC BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COSTELLO INDUSTRIES, INC.	Responsive	Winning bid	$ 12,480,050.14	0.00%
2	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 12,599,268.04	0.95%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 13,435,795.19	7.65%
4	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 13,957,247.31	11.83%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 14,147,263.34	13.35%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 14,260,012.08	14.26%
7	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$ 14,302,760.11	14.60%
8	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 14,557,759.70	16.64%
9	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 15,851,608.00	27.01%

CALL ORDER : 014 PROPOSAL ID : T2359 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 02 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 720 WORKING DAYS (AVAILABLE DAYS)

NOTE: The contractor is advised that the District is in the process of preparing a major revision for this project. This revision includes removal of Sound Barrier Wall 3 from Station 1060+93 to Station 1064+53 and removal of Sound Barrier Wall 4 from Station 1046+10 to Station 1057+81. There will also be a reduction in quantities for drainage structures being installed under the wall, regrading of ditches, concrete ditch pavement, fence removal, and anti-graffiti coating.

The improvements under this contract consist of milling and resurfacing, drainage improvements, curb and gutter, lighting, concrete pavement slab replacement, bridge deck expansion joint rehabilitation, sound barrier walls, highway signing, guardrail, sidewalk and other incidental construction on SR 9 (I-95).

FINPROJ(S) : 21321725201 (*) F.A. NO. : 0955283I COUNTIES : DUVAL

LOCAL NAME : I-95 ROAD NAME :
PROJ LIMITS : FROM JT BUTLER BLVD TO ATLANTIC BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	150.00000	1500.00	501.00000	5010.00	450.00000	4500.00
0010 0413151 METHACRYLATE MONOMER	57.000 GA	120.00000	6840.00	120.10000	6845.70	165.00000	9405.00
0015 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	5730.000 SF	4.80000	27504.00	3.82000	21888.60	4.75000	27217.50
0021 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	3458.000 LF	42.00000	145236.00	69.55000	240503.90	45.00000	155610.00
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	935.000 LB	58.00000	54230.00	38.10000	35623.50	35.00000	32725.00
SECTION 0001 TOTALS			$ 235,310.00		$ 309,871.70		$ 229,457.50
SECTION 0002 ROADWAY							

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0030 0101 1 MOBILIZATION 21321725201	LUMP	758000.14000	758000.14	500000.00000	500000.00	1000000.00000	1000000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21321725201	720.000 LS	533000.14000	533000.14	200000.00000	200000.00	723000.00000	723000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	152.000 MH	50.00000	7600.00	60.00000	9120.00	95.00000	14440.00
0045 0102 60 WORK ZONE SIGN	47616.000 ED	0.10000	4761.60	0.23000	10951.68	0.25000	11904.00
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	14299.000 LF	21.00000	300279.00	26.50000	378923.50	0.25000	3574.75
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	600558.000 ED	0.03000	18016.74	0.15000	90083.70	0.01000	6005.58
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1972.000 ED	0.50000	986.00	0.32000	631.04	0.45000	887.40
0065 0102 76 ADVANCE WARNING ARROW PANEL	1177.000 ED	1.00000	1177.00	6.20000	7297.40	4.50000	5296.50
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.20000	1440.00	0.32000	2304.00	0.35000	2520.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2926.000 EA	3.10000	9070.60	3.20000	9363.20	6.00000	17556.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	104.000 ED	0.05000	5.20	0.13000	13.52	12.00000	1248.00
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	19.000 LO	1500.00000	28500.00	1825.00000	34675.00	700.00000	13300.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1458.000 ED	16.00000	23328.00	14.25000	20776.50	12.50000	18225.00
0095 0102150 1 PORTABLE REGULATORY, SIGN	1440.000 ED	8.00000	11520.00	6.10000	8784.00	5.00000	7200.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT	1440.000 ED	8.00000	11520.00	9.15000	13176.00	5.00000	7200.00
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	36170.000 LF	2.00000	72340.00	1.65000	59680.50	1.60000	57872.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0110 0104 10 3 SEDIMENT BARRIER	8411.000 LF	1.00000	8411.00	1.05000	8831.55	1.00000	8411.00
0115 0104 18 INLET PROTECTION SYSTEM	113.000 EA	27.00000	3051.00	85.72000	9686.36	65.00000	7345.00
0120 0107 1 LITTER REMOVAL	1234.030 AC	12.00000	14808.36	28.52000	35194.54	20.00000	24680.60
0125 0107 2 MOWING	954.200 AC	28.00000	26717.60	42.51000	40563.04	38.00000	36259.60
0130 0110 1 1 CLEARING & GRUBBING 21321725201	1.970 LS	92999.99000	92999.99	147000.00000	147000.00	150000.00000	150000.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	50081.000 SY	23.75000	1189423.75	22.00000	1101782.00	25.00000	1252025.00
0140 0120 1 REGULAR EXCAVATION	1200.000 CY	5.00000	6000.00	28.33000	33996.00	13.00000	15600.00
0145 0120 6 EMBANKMENT	492.000 CY	5.00000	2460.00	33.69000	16575.48	50.00000	24600.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2434.000 SY	3.07000	7472.38	3.15000	7667.10	3.00000	7302.00
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	200.800 TN	115.00000	23092.00	119.00000	23895.20	200.00000	40160.00
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	177.000 TN	230.00000	40710.00	230.00000	40710.00	350.00000	61950.00
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	380800.000 LF	1.25000	476000.00	1.46000	555968.00	1.35000	514080.00
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	2.00000	10000.00	1.60000	8000.00	3.00000	15000.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	404500.000 SY	1.85000	748325.00	2.16000	873720.00	2.00000	809000.00
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	12263.000 CY	320.00000	3924160.00	339.00000	4157157.00	400.00000	4905200.00
0195 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	5.000 LF	58.80000	294.00	483.00000	2415.00	400.00000	2000.00
0205 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	750.00000	750.00	3250.00000	3250.00	2000.00000	2000.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	147.000 LF	18.00000	2646.00	42.00000	6174.00	25.00000	3675.00
0215 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	147.000 LF	73.80000	10848.60	48.00000	7056.00	50.00000	7350.00
0220 0522 1 SIDEWALK CONCRETE, 4" THICK	369.000 SY	63.80000	23542.20	30.50000	11254.50	35.00000	12915.00
0225 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	548.000 SY	70.80000	38798.40	33.00000	18084.00	45.00000	24660.00
0230 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	7.000 EA	420.00000	2940.00	520.00000	3640.00	800.00000	5600.00
0235 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	63840.000 SF	25.00000	1596000.00	21.60000	1378944.00	19.00000	1212960.00
0240 0536 1 1 GUARDRAIL -ROADWAY	2684.500 LF	10.35000	27784.58	10.70000	28724.15	18.00000	48321.00
0245 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	43.750 LF	24.60000	1076.25	31.60000	1382.50	24.00000	1050.00
0250 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	194.000 LF	47.95000	9302.30	50.40000	9777.60	45.00000	8730.00
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	29.000 EA	1500.00000	43500.00	1600.00000	46400.00	900.00000	26100.00
0260 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	29.000 EA	175.00000	5075.00	191.00000	5539.00	25.00000	725.00
0265 0536 73 GUARDRAIL REMOVAL	2081.750 LF	0.89000	1852.76	1.05000	2185.84	0.75000	1561.31
0270 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1500.00000	6000.00	1675.00000	6700.00	1700.00000	6800.00
0275 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1200.00000	4800.00	1475.00000	5900.00	1800.00000	7200.00
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	500.00000	4000.00	570.00000	4560.00	600.00000	4800.00
0285 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	19.700 PM	1600.00000	31520.00	1176.00000	23167.20	1300.00000	25610.00
0290 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	102.000 LF	13.00000	1326.00	23.32000	2378.64	10.00000	1020.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0295 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	616.000 LF	10.30000	6344.80	10.50000	6468.00	12.00000	7392.00
0300 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	81710.000 SF	0.40000	32684.00	0.72000	58831.20	0.40000	32684.00
0305 0570 1 2 PERFORMANCE TURF, SOD	11602.000 SY	1.50000	17403.00	1.72000	19955.44	4.00000	46408.00
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	50.000 LF	4.24000	212.00	5.35000	267.50	3.50000	175.00
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	255.00000	2040.00	275.00000	2200.00	275.00000	2200.00
0320 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	24.000 EA	900.00000	21600.00	1265.00000	30360.00	800.00000	19200.00
0325 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	900.00000	21600.00	810.00000	19440.00	750.00000	18000.00
0330 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321725201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 10,498,315.39		$ 10,340,780.88		$ 11,520,178.74
SECTION 0003 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	18.000 AS	253.00000	4554.00	385.00000	6930.00	500.00000	9000.00
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	646.00000	21964.00	885.00000	30090.00	900.00000	30600.00
0350 0700 20 60 SINGLE POST SIGN, REMOVE	45.000 AS	6.50000	292.50	11.25000	506.25	25.00000	1125.00
0355 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1613.00000	1613.00	1.00000	1.00	1550.00000	1550.00
0360 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	482.00000	3374.00	460.00000	3220.00	700.00000	4900.00
0365 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	110000.00000	110000.00	131000.00000	131000.00	114000.00000	114000.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0370 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	4000.00000	4000.00	5860.00000	5860.00	5400.00000	5400.00
0375 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	30000.00000	30000.00	35800.00000	35800.00	31770.00000	31770.00
0380 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	40000.00000	120000.00	46950.00000	140850.00	45700.00000	137100.00
0385 0700 23114 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S > 300	6.000 AS	59000.00000	354000.00	64100.00000	384600.00	64400.00000	386400.00
0390 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	3.000 AS	39000.00000	117000.00	67300.00000	201900.00	41370.00000	124110.00
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	12.000 AS	1000.00000	12000.00	2780.00000	33360.00	1400.00000	16800.00
0400 0705 10 4 OBJECT MARKER, TYPE 4	24.000 EA	90.00000	2160.00	123.00000	2952.00	170.00000	4080.00
0405 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	5166.000 EA	3.35000	17306.10	3.45000	17822.70	4.00000	20664.00
0410 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	892.000 LF	4.65000	4147.80	4.90000	4370.80	4.20000	3746.40
0415 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	383.000 LF	6.80000	2604.40	7.30000	2795.90	6.30000	2412.90
0420 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3648.000 LF	10.00000	36480.00	10.15000	37027.20	9.00000	32832.00
0425 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	54.000 LF	12.00000	648.00	15.25000	823.50	12.60000	680.40
0430 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	17.000 LF	3.70000	62.90	13.60000	231.20	3.10000	52.70
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	31.000 EA	440.00000	13640.00	450.00000	13950.00	184.00000	5704.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	35.000 EA	260.00000	9100.00	267.00000	9345.00	120.00000	4200.00
0445 0713101180 PREFORMED TAPE, STANDARD, WHITE, YIELD LINE	15.000 LF	20.00000	300.00	31.30000	469.50	100.00000	1500.00
0450 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	12.783 NM	16900.00000	216032.70	17100.00000	218589.30	15450.00000	197497.35
0455 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	14757.000 LF	4.65000	68620.05	4.75000	70095.75	4.20000	61979.40
0460 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	13.261 NM	16900.00000	224110.90	17100.00000	226763.10	14540.00000	192814.94
0465 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	25.169 GM	8200.00000	206385.80	8300.00000	208902.70	6450.00000	162340.05
0470 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.071 GM	6600.00000	7068.60	6825.00000	7309.58	8434.00000	9032.81
SECTION 0003 TOTALS			$ 1,587,464.75		$ 1,795,565.48		$ 1,562,291.95
SECTION 0004 LIGHTING							
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2259.000 LF	1.00000	2259.00	1.02000	2304.18	1.00000	2259.00
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	658.000 LF	4.00000	2632.00	5.10000	3355.80	3.50000	2303.00
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	17.000 EA	700.00000	11900.00	505.00000	8585.00	365.00000	6205.00
0490 0715 19122 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	3.000 EA	43000.00000	129000.00	43500.00000	130500.00	34650.00000	103950.00
0495 0715 19600 HIGH MAST LIGHT POLE, REMOVE	3.000 EA	2900.00000	8700.00	1900.00000	5700.00	1300.00000	3900.00
0500 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	3.000 EA	423.00000	1269.00	255.00000	765.00	750.00000	2250.00
SECTION 0004 TOTALS			$ 155,760.00		$ 151,209.98		$ 120,867.00
SECTION 0005 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(2) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	800.00000	3200.00	460.00000	1840.00	750.00000	3000.00
SECTION 0005 TOTALS			$ 3,200.00		$ 1,840.00		$ 3,000.00
CONTRACT TOTALS			$ 12,480,050.14		$ 12,599,268.04		$ 13,435,795.19

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	300.00000	3000.00	500.00000	5000.00	850.00000	8500.00
0010 0413151 METHACRYLATE MONOMER	57.000 GA	120.00000	6840.00	120.00000	6840.00	100.00000	5700.00
0015 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	5730.000 SF	2.00000	11460.00	3.80000	21774.00	7.50000	42975.00
0021 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	3458.000 LF	18.00000	62244.00	72.87000	251984.46	28.00000	96824.00
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	935.000 LB	17.00000	15895.00	8.00000	7480.00	25.00000	23375.00
SECTION 0001 TOTALS		$	99,439.00	$	293,078.46	$	177,374.00
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 21321725201	LUMP	1400000.00000	1400000.00	1410000.00000	1410000.00	1400000.00000	1400000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21321725201	720.000 LS	764000.00000	764000.00	500000.00000	500000.00	682087.00000	682087.00
0040 0102 14 TRAFFIC CONTROL OFFICER	152.000 MH	50.00000	7600.00	45.00000	6840.00	53.50000	8132.00
0045 0102 60 WORK ZONE SIGN	47616.000 ED	0.22000	10475.52	0.25000	11904.00	0.25000	11904.00
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	14299.000 LF	5.50000	78644.50	7.27000	103953.73	16.50000	235933.50
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	600558.000 ED	0.01000	6005.58	0.10000	60055.80	0.13000	78072.54
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1972.000 ED	0.40000	788.80	0.50000	986.00	0.45000	887.40
0065 0102 76 ADVANCE WARNING ARROW PANEL	1177.000 ED	4.50000	5296.50	6.50000	7650.50	4.50000	5296.50
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.35000	2520.00	0.20000	1440.00	0.35000	2520.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2926.000 EA	3.25000	9509.50	3.10000	9070.60	3.50000	10241.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	104.000 ED	0.30000	31.20	0.05000	5.20	0.25000	26.00
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	19.000 LO	1300.00000	24700.00	900.00000	17100.00	700.00000	13300.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1458.000 ED	10.00000	14580.00	16.00000	23328.00	12.50000	18225.00
0095 0102150 1 PORTABLE REGULATORY, SIGN	1440.000 ED	4.50000	6480.00	8.00000	11520.00	5.00000	7200.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT	1440.000 ED	5.00000	7200.00	8.00000	11520.00	5.00000	7200.00
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	36170.000 LF	2.00000	72340.00	1.60000	57872.00	1.50000	54255.00
0110 0104 10 3 SEDIMENT BARRIER	8411.000 LF	1.00000	8411.00	3.00000	25233.00	0.70000	5887.70
0115 0104 18 INLET PROTECTION SYSTEM	113.000 EA	100.00000	11300.00	4.00000	452.00	33.00000	3729.00
0120 0107 1 LITTER REMOVAL	1234.030 AC	35.00000	43191.05	20.00000	24680.60	22.00000	27148.66
0125 0107 2 MOWING	954.200 AC	50.00000	47710.00	38.00000	36259.60	52.00000	49618.40
0130 0110 1 1 CLEARING & GRUBBING 21321725201	1.970 LS	200000.00000	200000.00	595000.00000	595000.00	196311.00000	196311.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	50081.000 SY	31.00000	1552511.00	20.00000	1001620.00	18.25000	913978.25
0140 0120 1 REGULAR EXCAVATION	1200.000 CY	5.00000	6000.00	24.22000	29064.00	7.00000	8400.00
0145 0120 6 EMBANKMENT	492.000 CY	10.00000	4920.00	50.00000	24600.00	19.00000	9348.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2434.000 SY	3.10000	7545.40	3.75000	9127.50	3.00000	7302.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	200.800 TN	120.00000	24096.00	135.00000	27108.00	116.00000	23292.80
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	177.000 TN	250.00000	44250.00	225.00000	39825.00	226.00000	40002.00
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	380800.000 LF	1.40000	533120.00	1.23000	468384.00	1.93000	734944.00
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	2.00000	10000.00	1.35000	6750.00	1.35000	6750.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	404500.000 SY	2.20000	889900.00	1.95000	788775.00	1.90000	768550.00
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	12263.000 CY	355.00000	4353365.00	360.08000	4415661.04	421.00000	5162723.00
0195 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	5.000 LF	185.00000	925.00	464.45000	2322.25	500.00000	2500.00
0205 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	1350.00000	1350.00	2514.90000	2514.90	859.00000	859.00
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	147.000 LF	16.00000	2352.00	10.45000	1536.15	30.00000	4410.00
0215 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	147.000 LF	96.00000	14112.00	40.81000	5999.07	43.00000	6321.00
0220 0522 1 SIDEWALK CONCRETE, 4" THICK	369.000 SY	33.00000	12177.00	38.90000	14354.10	32.00000	11808.00
0225 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	548.000 SY	34.00000	18632.00	37.50000	20550.00	40.00000	21920.00
0230 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	7.000 EA	270.00000	1890.00	247.50000	1732.50	290.00000	2030.00
0235 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	63840.000 SF	19.80000	1264032.00	28.00000	1787520.00	19.88000	1269139.20
0240 0536 1 1 GUARDRAIL -ROADWAY	2684.500 LF	18.00000	48321.00	18.00000	48321.00	10.35000	27784.58
0245 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	43.750 LF	24.00000	1050.00	24.00000	1050.00	24.60000	1076.25
0250 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	194.000 LF	45.00000	8730.00	45.00000	8730.00	47.95000	9302.30

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	29.000 EA	900.00000	26100.00	900.00000	26100.00	1555.00000	45095.00
0260 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	29.000 EA	25.00000	725.00	25.00000	725.00	177.00000	5133.00
0265 0536 73 GUARDRAIL REMOVAL	2081.750 LF	1.00000	2081.75	0.75000	1561.31	0.89000	1852.76
0270 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1835.00000	7340.00	2100.00000	8400.00	1555.00000	6220.00
0275 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1800.00000	7200.00	1800.00000	7200.00	1379.00000	5516.00
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	600.00000	4800.00	600.00000	4800.00	524.00000	4192.00
0285 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	19.700 PM	2000.00000	39400.00	1209.07000	23818.68	1200.00000	23640.00
0290 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	102.000 LF	10.00000	1020.00	13.00000	1326.00	10.00000	1020.00
0295 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	616.000 LF	12.00000	7392.00	13.30000	8192.80	9.00000	5544.00
0300 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	81710.000 SF	0.45000	36769.50	0.41000	33501.10	1.00000	81710.00
0305 0570 1 2 PERFORMANCE TURF, SOD	11602.000 SY	1.60000	18563.20	2.00000	23204.00	4.60000	53369.20
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	50.000 LF	5.00000	250.00	3.00000	150.00	8.00000	400.00
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	250.00000	2000.00	205.00000	1640.00	250.00000	2000.00
0320 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	24.000 EA	920.00000	22080.00	936.00000	22464.00	1000.00000	24000.00
0325 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	750.00000	18000.00	817.00000	19608.00	750.00000	18000.00
0330 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321725201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 11,942,983.50		$ 12,032,306.43		$ 12,357,307.04
SECTION 0003 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	18.000 AS	525.00000	9450.00	446.86000	8043.48	447.00000	8046.00
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	1000.00000	34000.00	898.17000	30537.78	898.00000	30532.00
0350 0700 20 60 SINGLE POST SIGN, REMOVE	45.000 AS	22.50000	1012.50	21.51000	967.95	21.51000	967.95
0355 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1960.00000	1960.00	1548.74000	1548.74	1549.00000	1549.00
0360 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	335.00000	2345.00	688.33000	4818.31	688.00000	4816.00
0365 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	108100.00000	108100.00	114565.37000	114565.37	114565.00000	114565.00
0370 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	8000.00000	8000.00	4513.50000	4513.50	4513.00000	4513.00
0375 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	40000.00000	40000.00	31776.51000	31776.51	31776.00000	31776.00
0380 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	50000.00000	150000.00	45768.05000	137304.15	45768.00000	137304.00
0385 0700 23114 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S > 300	6.000 AS	60000.00000	360000.00	64413.80000	386482.80	64413.00000	386478.00
0390 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	3.000 AS	60000.00000	180000.00	41372.75000	124118.25	41373.00000	124119.00
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	12.000 AS	3800.00000	45600.00	1399.77000	16797.24	1400.00000	16800.00
0400 0705 10 4 OBJECT MARKER, TYPE 4	24.000 EA	126.00000	3024.00	165.72000	3977.28	166.00000	3984.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0405 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	5166.000 EA	3.37000	17409.42	3.35000	17306.10	4.00000	20664.00
0410 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	892.000 LF	4.68000	4174.56	4.65000	4147.80	4.21000	3755.32
0415 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	383.000 LF	6.85000	2623.55	6.80000	2604.40	8.31000	3182.73
0420 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3648.000 LF	10.07000	36735.36	10.00000	36480.00	9.00000	32832.00
0425 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	54.000 LF	12.09000	652.86	12.00000	648.00	12.62000	681.48
0430 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	17.000 LF	3.73000	63.41	3.70000	62.90	3.16000	53.72
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	31.000 EA	443.15000	13737.65	440.00000	13640.00	184.00000	5704.00
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	35.000 EA	261.86000	9165.10	260.00000	9100.00	120.00000	4200.00
0445 0713101180 PREFORMED TAPE, STANDARD, WHITE, YIELD LINE	15.000 LF	20.14000	302.10	20.00000	300.00	101.00000	1515.00
0450 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	12.783 NM	17016.85000	217526.39	16896.03000	215981.95	15450.00000	197497.35
0455 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	14757.000 LF	4.68000	69062.76	4.65000	68620.05	4.21000	62126.97
0460 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	13.261 NM	17019.56000	225696.39	16911.47000	224263.00	15450.00000	204882.45
0465 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	25.169 GM	8258.96000	207869.76	8144.94000	204999.99	6450.00000	162340.05
0470 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.071 GM	6640.99000	7112.50	6532.21000	6996.00	8433.00000	9031.74
SECTION 0003 TOTALS			$ 1,755,623.31		$ 1,670,601.55		$ 1,573,916.76
SECTION 0004 LIGHTING							

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2259.000 LF	1.50000	3388.50	1.10000	2484.90	0.92000	2078.28
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	658.000 LF	6.00000	3948.00	3.00000	1974.00	5.00000	3290.00
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	17.000 EA	645.00000	10965.00	520.00000	8840.00	498.00000	8466.00
0490 0715 19122 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	3.000 EA	43400.00000	130200.00	42886.00000	128658.00	42960.00000	128880.00
0495 0715 19600 HIGH MAST LIGHT POLE, REMOVE	3.000 EA	1950.00000	5850.00	1526.00000	4578.00	1850.00000	5550.00
0500 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	3.000 EA	750.00000	2250.00	566.00000	1698.00	250.00000	750.00
SECTION 0004 TOTALS		$	156,601.50	$	148,232.90	$	149,014.28
SECTION 0005 SIGNALIZATION							
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	650.00000	2600.00	761.00000	3044.00	600.00000	2400.00
SECTION 0005 TOTALS		$	2,600.00	$	3,044.00	$	2,400.00
CONTRACT TOTALS		$	13,957,247.31	$	14,147,263.34	$	14,260,012.08

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	500.00000	5000.00	300.00000	3000.00	800.00000	8000.00
0010 0413151 METHACRYLATE MONOMER	57.000 GA	120.00000	6840.00	100.00000	5700.00	93.80000	5346.60
0015 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	5730.000 SF	3.80000	21774.00	2.00000	11460.00	3.85000	22060.50
0021 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	3458.000 LF	69.50000	240331.00	25.00000	86450.00	36.60000	126562.80
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	935.000 LB	38.00000	35530.00	12.00000	11220.00	27.50000	25712.50
SECTION 0001 TOTALS		$	309,475.00	$	117,830.00	$	187,682.40
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 21321725201	LUMP	1000000.00000	1000000.00	1300000.00000	1300000.00	1510000.00000	1510000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21321725201	720.000 LS	974000.00000	974000.00	750000.00000	750000.00	1102000.00000	1102000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	152.000 MH	45.00000	6840.00	45.00000	6840.00	41.00000	6232.00
0045 0102 60 WORK ZONE SIGN	47616.000 ED	0.25000	11904.00	0.25000	11904.00	0.30000	14284.80
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	14299.000 LF	15.00000	214485.00	16.00000	228784.00	18.00000	257382.00
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	600558.000 ED	0.10000	60055.80	0.15000	90083.70	0.30000	180167.40
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1972.000 ED	0.50000	986.00	0.30000	591.60	0.55000	1084.60
0065 0102 76 ADVANCE WARNING ARROW PANEL	1177.000 ED	6.50000	7650.50	10.00000	11770.00	4.60000	5414.20
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7200.000 ED	0.20000	1440.00	0.35000	2520.00	0.35000	2520.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2926.000 EA	2.65000	7753.90	3.00000	8778.00	3.15000	9216.90
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	104.000 ED	0.05000	5.20	0.25000	26.00	0.30000	31.20
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	19.000 LO	900.00000	17100.00	1000.00000	19000.00	900.00000	17100.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1458.000 ED	16.00000	23328.00	15.00000	21870.00	14.30000	20849.40
0095 0102150 1 PORTABLE REGULATORY, SIGN	1440.000 ED	8.00000	11520.00	10.00000	14400.00	5.10000	7344.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT	1440.000 ED	8.00000	11520.00	10.00000	14400.00	5.10000	7344.00
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	36170.000 LF	1.60000	57872.00	0.40000	14468.00	1.65000	59680.50
0110 0104 10 3 SEDIMENT BARRIER	8411.000 LF	0.52000	4373.72	5.00000	42055.00	3.00000	25233.00
0115 0104 18 INLET PROTECTION SYSTEM	113.000 EA	27.00000	3051.00	100.00000	11300.00	267.00000	30171.00
0120 0107 1 LITTER REMOVAL	1234.030 AC	20.00000	24680.60	10.00000	12340.30	25.60000	31591.17
0125 0107 2 MOWING	954.200 AC	38.00000	36259.60	50.00000	47710.00	35.80000	34160.36
0130 0110 1 1 CLEARING & GRUBBING 21321725201	1.970 LS	40000.00000	40000.00	700000.00000	700000.00	640000.00000	640000.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	50081.000 SY	37.00000	1852997.00	20.00000	1001620.00	46.70000	2338782.70
0140 0120 1 REGULAR EXCAVATION	1200.000 CY	29.60000	35520.00	10.00000	12000.00	4.70000	5640.00
0145 0120 6 EMBANKMENT	492.000 CY	15.60000	7675.20	15.00000	7380.00	18.60000	9151.20
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2434.000 SY	3.07000	7472.38	4.00000	9736.00	3.15000	7667.10

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	200.800 TN	117.00000	23493.60	120.00000	24096.00	119.00000	23895.20
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	177.000 TN	226.00000	40002.00	230.00000	40710.00	241.00000	42657.00
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	380800.000 LF	1.23000	468384.00	1.40000	533120.00	1.25000	476000.00
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	1.35000	6750.00	3.00000	15000.00	1.40000	7000.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	404500.000 SY	1.95000	788775.00	2.12000	857540.00	2.00000	809000.00
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	12263.000 CY	390.00000	4782570.00	400.00000	4905200.00	354.00000	4341102.00
0195 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	5.000 LF	350.00000	1750.00	80.00000	400.00	448.00000	2240.00
0205 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	2300.00000	2300.00	1000.00000	1000.00	824.00000	824.00
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	147.000 LF	10.45000	1536.15	30.00000	4410.00	15.30000	2249.10
0215 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	147.000 LF	65.00000	9555.00	150.00000	22050.00	43.80000	6438.60
0220 0522 1 SIDEWALK CONCRETE, 4" THICK	369.000 SY	23.00000	8487.00	40.00000	14760.00	44.30000	16346.70
0225 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	548.000 SY	37.50000	20550.00	45.00000	24660.00	30.10000	16494.80
0230 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	7.000 EA	400.00000	2800.00	440.00000	3080.00	270.00000	1890.00
0235 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	63840.000 SF	19.75000	1260840.00	20.00000	1276800.00	19.00000	1212960.00
0240 0536 1 1 GUARDRAIL -ROADWAY	2684.500 LF	18.00000	48321.00	14.00000	37583.00	18.40000	49394.80
0245 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	43.750 LF	24.00000	1050.00	25.00000	1093.75	24.50000	1071.88
0250 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	194.000 LF	45.00000	8730.00	50.00000	9700.00	45.90000	8904.60

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	29.000 EA	900.00000	26100.00	1400.00000	40600.00	918.00000	26622.00
0260 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	29.000 EA	25.00000	725.00	150.00000	4350.00	25.50000	739.50
0265 0536 73 GUARDRAIL REMOVAL	2081.750 LF	0.75000	1561.31	1.00000	2081.75	0.75000	1561.31
0270 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1600.00000	6400.00	1600.00000	6400.00	2040.00000	8160.00
0275 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1800.00000	7200.00	1400.00000	5600.00	1840.00000	7360.00
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	600.00000	4800.00	500.00000	4000.00	612.00000	4896.00
0285 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	19.700 PM	1200.00000	23640.00	1700.00000	33490.00	1230.00000	24231.00
0290 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	102.000 LF	13.00000	1326.00	15.00000	1530.00	10.20000	1040.40
0295 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	616.000 LF	12.00000	7392.00	12.00000	7392.00	10.50000	6468.00
0300 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	81710.000 SF	0.40000	32684.00	0.75000	61282.50	0.40000	32684.00
0305 0570 1 2 PERFORMANCE TURF, SOD	11602.000 SY	1.60000	18563.20	2.00000	23204.00	4.00000	46408.00
0310 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	50.000 LF	3.50000	175.00	25.00000	1250.00	4.30000	215.00
0315 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	275.00000	2200.00	400.00000	3200.00	269.00000	2152.00
0320 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	24.000 EA	800.00000	19200.00	1200.00000	28800.00	1020.00000	24480.00
0325 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	750.00000	18000.00	1000.00000	24000.00	1150.00000	27600.00
0330 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321725201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 12,293,550.16		$ 12,587,159.60		$ 13,785,333.42
SECTION 0003 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	18.000 AS	447.00000	8046.00	275.00000	4950.00	446.00000	8028.00
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	34.000 AS	900.00000	30600.00	650.00000	22100.00	916.00000	31144.00
0350 0700 20 60 SINGLE POST SIGN, REMOVE	45.000 AS	22.00000	990.00	20.00000	900.00	21.90000	985.50
0355 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1550.00000	1550.00	1800.00000	1800.00	1579.98000	1579.98
0360 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	690.00000	4830.00	400.00000	2800.00	702.00000	4914.00
0365 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	115000.00000	115000.00	115000.00000	115000.00	117000.00000	117000.00
0370 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	4500.00000	4500.00	6000.00000	6000.00	4600.00000	4600.00
0375 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	32000.00000	32000.00	33000.00000	33000.00	32000.00000	32000.00
0380 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	46000.00000	138000.00	45000.00000	135000.00	47000.00000	141000.00
0385 0700 23114 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S > 300	6.000 AS	65000.00000	390000.00	62000.00000	372000.00	66000.00000	396000.00
0390 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	3.000 AS	41000.00000	123000.00	52000.00000	156000.00	42000.00000	126000.00
0395 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	12.000 AS	1400.00000	16800.00	2000.00000	24000.00	1430.00000	17160.00
0400 0705 10 4 OBJECT MARKER, TYPE 4	24.000 EA	166.00000	3984.00	125.00000	3000.00	169.00000	4056.00

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0405 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	5166.000 EA	2.65000	13689.90	3.50000	18081.00	3.40000	17564.40
0410 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	892.000 LF	4.20000	3746.40	5.00000	4460.00	4.75000	4237.00
0415 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	383.000 LF	6.30000	2412.90	6.00000	2298.00	6.95000	2661.85
0420 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	3648.000 LF	9.00000	32832.00	9.00000	32832.00	10.20000	37209.60
0425 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	54.000 LF	12.65000	683.10	10.00000	540.00	12.20000	658.80
0430 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	17.000 LF	3.20000	54.40	7.00000	119.00	3.75000	63.75
0435 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	31.000 EA	185.00000	5735.00	250.00000	7750.00	449.00000	13919.00
0440 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	35.000 EA	120.00000	4200.00	150.00000	5250.00	265.00000	9275.00
0445 0713101180 PREFORMED TAPE, STANDARD, WHITE, YIELD LINE	15.000 LF	101.00000	1515.00	20.00000	300.00	20.40000	306.00
0450 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	12.783 NM	15450.00000	197497.35	17000.00000	217311.00	17000.00000	217311.00
0455 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	14757.000 LF	4.20000	61979.40	5.00000	73785.00	4.75000	70095.75
0460 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	13.261 NM	15450.00000	204882.45	17000.00000	225437.00	17000.00000	225437.00
0465 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	25.169 GM	6450.00000	162340.05	8500.00000	213936.50	8400.00000	211419.60
0470 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.071 GM	15000.00000	16065.00	8600.00000	9210.60	6700.00000	7175.70
SECTION 0003 TOTALS			$ 1,576,932.95		$ 1,687,860.10		$ 1,701,801.93
SECTION 0004 LIGHTING							

CALL ORDER: 014 PROPOSAL ID: T2359 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(9) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2259.000 LF	1.00000	2259.00	2.00000	4518.00	1.15000	2597.85
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	658.000 LF	3.50000	2303.00	4.00000	2632.00	4.30000	2829.40
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	17.000 EA	365.00000	6205.00	400.00000	6800.00	757.00000	12869.00
0490 0715 19122 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	3.000 EA	34650.00000	103950.00	46000.00000	138000.00	48000.00000	144000.00
0495 0715 19600 HIGH MAST LIGHT POLE, REMOVE	3.000 EA	1300.00000	3900.00	3000.00000	9000.00	3200.00000	9600.00
0500 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	3.000 EA	395.00000	1185.00	520.00000	1560.00	462.00000	1386.00
SECTION 0004 TOTALS		$	119,802.00	$	162,510.00	$	173,282.25
SECTION 0005 SIGNALIZATION							
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	750.00000	3000.00	600.00000	2400.00	877.00000	3508.00
SECTION 0005 TOTALS		$	3,000.00	$	2,400.00	$	3,508.00
CONTRACT TOTALS		$	14,302,760.11	$	14,557,759.70	$	15,851,608.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.