VENDOR RANKING

CALL ORDER : 027 PROPOSAL ID : T4288 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, signing and pavement marking, signalization and
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) landscape improvements on SR 704.

FINPROJ(S) : 42169415201 (*) F.A. NO. : 6520012U COUNTIES : PALM BEACH

LOCAL NAME : SR-704/OKEECHOBEE ROAD NAME : SR 704
PROJ LIMITS : BLVD FROM E OF TURNPIKE TO W. OF MILITARY TRAIL

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 1,754,491.67	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,787,901.57	1.90%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,235,468.96	27.41%

CALL ORDER : 027 PROPOSAL ID : T4288 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, signing and pavement marking, signalization and
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) landscape improvements on SR 704.

FINPROJ(S) : 42169415201 (*) F.A. NO. : 6520012U COUNTIES : PALM BEACH

LOCAL NAME : SR-704/OKEECHOBEE ROAD NAME : SR 704
PROJ LIMITS : BLVD FROM E OF TURNPIKE TO W. OF MILITARY TRAIL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42169415201	LUMP	89475.00000	89475.00	51744.00000	51744.00	210500.00000	210500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42169415201	200.000 LS	87000.00000	87000.00	94434.00000	94434.00	5000.00000	5000.00
0015 0102 60 WORK ZONE SIGN	15390.000 ED	0.20000	3078.00	0.01000	153.90	0.22000	3385.80
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	41310.000 ED	0.10000	4131.00	0.01000	413.10	0.11000	4544.10
0025 0102 76 ADVANCE WARNING ARROW PANEL	540.000 ED	8.00000	4320.00	0.01000	5.40	8.00000	4320.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7290.000 ED	0.50000	3645.00	0.01000	72.90	0.45000	3280.50
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2767.000 EA	3.00000	8301.00	3.05000	8439.35	2.98000	8245.66
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	578.000 ED	11.90000	6878.20	0.01000	5.78	12.00000	6936.00
0045 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	600.000 DA	0.01000	6.00	0.01000	6.00	0.01000	6.00
0050 0104 10 3 SEDIMENT BARRIER	505.000 LF	0.80000	404.00	3.55000	1792.75	6.45000	3257.25
0055 0104 11 FLOATING TURBIDITY BARRIER	80.000 LF	10.00000	800.00	11.20000	896.00	9.00000	720.00
0060 0104 18 INLET PROTECTION SYSTEM	77.000 EA	24.90000	1917.30	35.70000	2748.90	59.00000	4543.00

CALL ORDER: 027 PROPOSAL ID: T4288 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0065 0107 1 LITTER REMOVAL	7.700 AC	151.00000	1162.70	76.80000	591.36	20.00000	154.00
0070 0107 2 MOWING	7.700 AC	303.00000	2333.10	76.80000	591.36	200.00000	1540.00
0075 0110 1 1 CLEARING & GRUBBING 42169415201	0.011 LS	15900.00000	15900.00	14000.00000	14000.00	8311.00000	8311.00
0080 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	403.000 SY	16.30000	6568.90	13.30000	5359.90	6.00000	2418.00
0085 0285709 OPTIONAL BASE, BASE GROUP 09	11.000 SY	74.70000	821.70	58.60000	644.60	194.19000	2136.09
0090 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	111908.000 SY	1.10000	123098.80	0.75000	83931.00	1.49000	166742.92
0095 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6772.000 TN	62.10000	420541.20	75.10000	508577.20	86.36000	584829.92
0100 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22	6462.700 TN	92.50000	597799.75	102.00000	659195.40	128.05000	827548.74
0105 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	11.600 TN	181.00000	2099.60	151.00000	1751.60	265.61000	3081.08
0110 0425 6 VALVE BOXES, ADJUST	45.000 EA	249.00000	11205.00	187.00000	8415.00	350.00000	15750.00
0115 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	72.000 LF	63.30000	4557.60	55.10000	3967.20	63.61000	4579.92
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	339.000 LF	29.20000	9898.80	22.30000	7559.70	23.00000	7797.00
0125 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	4.000 LF	249.00000	996.00	102.00000	408.00	40.00000	160.00
0130 0522 1 SIDEWALK CONCRETE, 4" THICK	323.000 SY	39.30000	12693.90	31.40000	10142.20	37.35000	12064.05
0135 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	249.00000	2490.00	273.00000	2730.00	410.00000	4100.00
0140 0536 1 1 GUARDRAIL -ROADWAY	196.000 LF	15.10000	2959.60	12.10000	2371.60	12.71000	2491.16
0145 0536 73 GUARDRAIL REMOVAL	38.000 LF	0.80000	30.40	1.10000	41.80	1.16000	44.08

CALL ORDER: 027 PROPOSAL ID: T4288 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0150 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1490.00000	1490.00	1552.00000	1552.00	1627.21000	1627.21
0155 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1750.00000	1750.00	1856.00000	1856.00	1945.90000	1945.90
0160 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	440.00000	440.00	542.00000	542.00	568.28000	568.28
0165 0570 1 2 PERFORMANCE TURF, SOD	77.000 SY	1.20000	92.40	5.95000	458.15	15.00000	1155.00
0170 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.345 NM	735.00000	3193.58	753.00000	3271.79	740.07000	3215.60
0175 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3133.000 LF	0.20000	626.60	0.20000	626.60	0.18000	563.94
0180 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4336.000 LF	0.30000	1300.80	0.30000	1300.80	0.28000	1214.08
0185 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	664.000 LF	0.40000	265.60	0.45000	298.80	0.42000	278.88
0190 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2383.000 LF	0.60000	1429.80	0.55000	1310.65	0.56000	1334.48
0195 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	9.929 GM	190.00000	1886.51	195.00000	1936.16	191.02000	1896.64
0200 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	23.90000	478.00	24.50000	490.00	24.00000	480.00
0205 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	97.000 EA	17.90000	1736.30	18.30000	1775.10	18.00000	1746.00
0210 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.078 NM	734.00000	2259.25	753.00000	2317.73	739.70000	2276.80
0215 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	77.000 LF	0.40000	30.80	0.45000	34.65	0.42000	32.34

CALL ORDER: 027 PROPOSAL ID: T4288 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0220 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.132 GM	187.00000	24.68	195.00000	25.74	188.11000	24.83
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42169415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,492,116.87		$ 1,538,786.17		$ 1,966,846.25
SECTION 0002 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	24.000 AS	212.00000	5088.00	217.00000	5208.00	212.76000	5106.24
0235 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	698.00000	8376.00	715.00000	8580.00	701.67000	8420.04
0240 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	3.000 AS	764.00000	2292.00	782.00000	2346.00	767.44000	2302.32
0245 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	163.00000	489.00	167.00000	501.00	163.39000	490.17
0250 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	7.80000	163.80	8.00000	168.00	7.84000	164.64
0255 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	1840.00000	9200.00	1887.00000	9435.00	1851.16000	9255.80
0260 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	641.00000	641.00	656.00000	656.00	643.96000	643.96
0265 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	17.000 EA	65.20000	1108.40	66.30000	1127.10	58.39000	992.63
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42169415201	LUMP	32500.00000	32500.00	33325.00000	33325.00	32700.00000	32700.00
SECTION 0002 TOTALS			$ 59,858.20		$ 61,346.10		$ 60,075.80
SECTION 0003 SIGNALIZATION							
0275 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3003.000 LF	3.50000	10510.50	3.45000	10360.35	3.86000	11591.58
0280 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1994.000 LF	9.50000	18943.00	9.05000	18045.70	10.11000	20159.34

CALL ORDER: 027 PROPOSAL ID: T4288 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0285 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	1490.00000	4470.00	1606.00000	4818.00	1789.60000	5368.80
0290 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	30.000 EA	453.00000	13590.00	484.00000	14520.00	539.38000	16181.40
0295 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	463.00000	9260.00	490.00000	9800.00	546.19000	10923.80
0300 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1040.00000	2080.00	1104.00000	2208.00	1229.79000	2459.58
0305 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	22.000 EA	597.00000	13134.00	633.00000	13926.00	705.17000	15513.74
0310 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	314.00000	5024.00	329.00000	5264.00	366.78000	5868.48
0315 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	53.000 AS	463.00000	24539.00	488.00000	25864.00	543.92000	28827.76
0320 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	84.60000	2030.40	93.80000	2251.20	104.47000	2507.28
0325 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	79.60000	79.60	81.50000	81.50	90.84000	90.84
0330 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	1.000 EA	105.00000	105.00	126.00000	126.00	140.81000	140.81
0335 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	21.90000	306.60	26.10000	365.40	29.07000	406.98
0340 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	22.000 EA	8.50000	187.00	10.20000	224.40	11.36000	249.92
0345 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	149.00000	447.00	168.00000	504.00	187.36000	562.08
0350 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	169.00000	507.00	195.00000	585.00	216.89000	650.67
0355 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	149.00000	149.00	176.00000	176.00	196.45000	196.45
0360 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	836.00000	6688.00	901.00000	7208.00	1003.81000	8030.48

CALL ORDER: 027 PROPOSAL ID: T4288 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0365 0745 70 12 8.000 AS TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	722.00000	5776.00	780.00000	6240.00	868.68000	6949.44
0370 0746 71132 1.000 EA TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2000.00000	2000.00	2246.00000	2246.00	2502.72000	2502.72
SECTION 0003 TOTALS		$ 119,826.10		$ 124,813.55		$ 139,182.15
SECTION 0004 LANDSCAPE / PERIPHERAL						
0375 0523 1 2 230.000 SY PATTERNED / TEXTURED PAVEMENT, CONCRETE	73.20000	16836.00	73.70000	16951.00	66.73000	15347.90
0380 0570 1 2 5285.000 SY PERFORMANCE TURF, SOD	3.70000	19554.50	2.35000	12419.75	1.30000	6870.50
0385 0580 1 2 LUMP LANDSCAPE COMPLETE- LARGE PLANTS 42169415201	24000.00000	24000.00	15826.00000	15826.00	19900.00000	19900.00
0390 0590 70 LUMP IRRIGATION SYSTEM 42169415201	22300.00000	22300.00	17759.00000	17759.00	27246.36000	27246.36
SECTION 0004 TOTALS		$ 82,690.50		$ 62,955.75		$ 69,364.76
CONTRACT TOTALS		$ 1,754,491.67		$ 1,787,901.57		$ 2,235,468.96

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.