VENDOR RANKING

CALL ORDER : 037 PROPOSAL ID : T7268 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, signing and marking, drainage improvements, signalization, and sidewalks on SR 600.

FINPROJ(S) : 41684915201 (*) F.A. NO. : 1212002P COUNTIES : HILLSBOROUGH

LOCAL NAME : US 92 (SR600)(BAKER) ROAD NAME : SR 600
PROJ LIMITS : FROM REYNOLDS ST TO MOBLEY ST

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEPPER CONTRACTING SERVICES, INC.	Responsive	Winning bid	$ 1,845,000.00	0.00%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 1,892,903.29	2.59%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,938,487.31	5.06%
4	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 1,957,365.12	6.09%
5	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 2,045,185.25	10.85%
6	TAMPA PAVEMENT CONSTRUCTORS, INC	Responsive	Non-Winning Bid	$ 2,073,766.20	12.39%

CALL ORDER : 037 PROPOSAL ID : T7268 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing, signing and marking, drainage improvements, signalization, and sidewalks on SR 600.

FINPROJ(S) : 41684915201 (*) F.A. NO. : 1212002P COUNTIES : HILLSBOROUGH

LOCAL NAME : US 92 (SR600)(BAKER) ROAD NAME : SR 600
PROJ LIMITS : FROM REYNOLDS ST TO MOBLEY ST

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41684915201	LUMP	150000.00000	150000.00	80070.00000	80070.00	180000.00000	180000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41684915201	200.000 LS	85000.00000	85000.00	21590.00000	21590.00	119000.00000	119000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	683.000 CY	18.00000	12294.00	17.10000	11679.30	5.00000	3415.00
0020 0102 60 WORK ZONE SIGN	32400.000 ED	0.25000	8100.00	0.35000	11340.00	0.20000	6480.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	600.000 LF	17.00000	10200.00	16.35000	9810.00	5.00000	3000.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	31880.000 ED	0.10000	3188.00	0.20000	6376.00	0.10000	3188.00
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	480.000 ED	0.25000	120.00	0.35000	168.00	0.30000	144.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	200.000 ED	5.05000	1010.00	7.15000	1430.00	0.60000	120.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11200.000 ED	0.30000	3360.00	0.35000	3920.00	0.30000	3360.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	309.000 EA	2.70000	834.30	2.70000	834.30	2.41000	744.69
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	480.000 ED	0.15000	72.00	0.15000	72.00	0.12000	57.60

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	1550.00000	1550.00	1010.00000	1010.00	1000.00000	1000.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	414.000 ED	10.00000	4140.00	15.30000	6334.20	14.04000	5812.56
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	800.000 DA	0.60000	480.00	0.60000	480.00	0.61000	488.00
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	61.000 SY	3.00000	183.00	3.05000	186.05	2.01000	122.61
0080 0104 10 3 SEDIMENT BARRIER	1123.000 LF	1.00000	1123.00	0.60000	673.80	0.65000	729.95
0085 0104 11 FLOATING TURBIDITY BARRIER	36.000 LF	10.00000	360.00	7.15000	257.40	7.02000	252.72
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	0.01000	0.02	714.00000	1428.00	500.00000	1000.00
0095 0104 18 INLET PROTECTION SYSTEM	22.000 EA	52.00000	1144.00	51.05000	1123.10	60.15000	1323.30
0100 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	61.000 SY	10.00000	610.00	6.10000	372.10	6.02000	367.22
0105 0107 1 LITTER REMOVAL	56.800 AC	24.00000	1363.20	96.95000	5506.76	10.03000	569.70
0110 0107 2 MOWING	56.800 AC	48.00000	2726.40	168.00000	9542.40	35.09000	1993.11
0115 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	60.00000	14400.00	83.35000	20004.00	65.17000	15640.80
0120 0110 1 1 CLEARING & GRUBBING 41684915201	1.950 LS	45000.00000	45000.00	13690.00000	13690.00	8182.07000	8182.07
0125 0110 3 REMOVAL OF EXISTING STRUCTURE 41684915201	14.000 LS	5000.00000	5000.00	3570.00000	3570.00	4010.30000	4010.30
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	915.000 SY	10.00000	9150.00	16.45000	15051.75	11.92000	10906.80
0135 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	200.00000	200.00	86.75000	86.75	85.22000	85.22
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41684915201	LUMP	1426.70000	1426.70	510.00000	510.00	1.00000	1.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0145 0120 1 REGULAR EXCAVATION	1191.000 CY	15.00000	17865.00	9.10000	10838.10	14.33000	17067.03
0150 0120 6 EMBANKMENT	402.000 CY	10.00000	4020.00	24.35000	9788.70	22.09000	8880.18
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6142.000 SY	0.01000	61.42	6.00000	36852.00	1.33000	8168.86
0160 0285709 OPTIONAL BASE, BASE GROUP 09	91.000 SY	65.00000	5915.00	37.80000	3439.80	34.21000	3113.11
0165 0286 2 TURNOUT CONSTRUCTION-ASPHALT	2.900 TN	165.00000	478.50	195.00000	565.50	376.28000	1091.21
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4052.000 SY	0.95000	3849.40	1.45000	5875.40	2.11000	8549.72
0175 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6597.000 SY	1.05000	6926.85	1.70000	11214.90	2.34000	15436.98
0180 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	17390.000 SY	1.15000	19998.50	1.45000	25215.50	2.47000	42953.30
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1828.600 TN	91.00000	166402.60	99.00000	181031.40	75.62000	138278.73
0190 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1557.300 TN	112.00000	174417.60	101.00000	157287.30	105.00000	163516.50
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	8.100 TN	165.00000	1336.50	157.00000	1271.70	238.28000	1930.07
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	491.500 CY	350.00000	172025.00	391.00000	192176.50	245.63000	120727.15
0205 0400 4 8 CONC CLASS IV, BULKHEAD	65.100 CY	770.00000	50127.00	1225.00000	79747.50	546.40000	35570.64
0210 0415 1 8 REINFORCING STEEL- BULKHEAD	7765.000 LB	0.50000	3882.50	0.90000	6988.50	0.72000	5590.80
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	3125.00000	9375.00	4590.00000	13770.00	3133.04000	9399.12
0220 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1622.00000	1622.00	2245.00000	2245.00	1626.17000	1626.17
0225 0425 4 INLETS, ADJUST	6.000 EA	951.00000	5706.00	510.00000	3060.00	953.45000	5720.70
0230 0425 5 MANHOLE, ADJUST	22.000 EA	183.00000	4026.00	204.00000	4488.00	183.47000	4036.34

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0235 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	452.00000	1356.00	204.00000	612.00	453.16000	1359.48
0240 0425 6 VALVE BOXES, ADJUST	19.000 EA	142.00000	2698.00	51.05000	969.95	142.37000	2705.03
0245 0425 82 REPLACE GRATE	12.000 EA	719.00000	8628.00	510.00000	6120.00	720.85000	8650.20
0250 0430 94 1 DESILTING PIPE, 0 - 24"	2012.000 LF	8.00000	16096.00	2.80000	5633.60	148.38000	298540.56
0255 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	21.000 LF	148.00000	3108.00	61.25000	1286.25	142.37000	2989.77
0260 0455133 3 SHEET PILING STEEL, F&I PERMANENT	12674.000 SF	16.50000	209121.00	26.55000	336494.70	15.00000	190110.00
0265 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	790.000 LF	25.00000	19750.00	29.35000	23186.50	28.82000	22767.80
0270 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	1379.000 LF	43.00000	59297.00	45.55000	62813.45	44.76000	61724.04
0275 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	695.000 LF	25.00000	17375.00	25.65000	17826.75	10.00000	6950.00
0280 0520 2 4 CONCRETE CURB, TYPE D	824.000 LF	31.00000	25544.00	42.85000	35308.40	10.00000	8240.00
0285 0520 7 2 GRANITE CURB, RESET	1700.000 LF	17.00000	28900.00	24.90000	42330.00	15.01000	25517.00
0290 0522 1 SIDEWALK CONCRETE, 4" THICK	3383.000 SY	43.00000	145469.00	34.25000	115867.75	23.06000	78011.98
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	39.000 SY	75.00000	2925.00	34.25000	1335.75	50.13000	1955.07
0300 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	22.000 SY	77.00000	1694.00	25.05000	551.10	75.19000	1654.18
0305 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	22.000 EA	650.00000	14300.00	245.00000	5390.00	300.77000	6616.94
0310 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	13.95000	3138.75	14.10000	3172.50	13.84000	3114.00
0315 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	116.00000	464.00	117.00000	468.00	115.30000	461.20
0320 0536 73 GUARDRAIL REMOVAL	91.000 LF	1.50000	136.50	1.55000	141.05	1.50000	136.50

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0325 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1576.00000	1576.00	1590.00000	1590.00	1564.02000	1564.02
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	424.00000	424.00	429.00000	429.00	421.08000	421.08
0335 0570 1 2 PERFORMANCE TURF, SOD	6142.000 SY	4.50000	27639.00	2.00000	12284.00	1.35000	8291.70
0340 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.166 NM	798.00000	2526.47	806.00000	2551.80	751.93000	2380.61
0345 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	290.000 LF	0.30000	87.00	0.30000	87.00	0.25000	72.50
0350 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1612.000 LF	0.55000	886.60	0.55000	886.60	0.60000	967.20
0355 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	136.000 LF	0.80000	108.80	0.80000	108.80	0.80000	108.80
0360 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2852.000 LF	1.00000	2852.00	1.00000	2852.00	0.90000	2566.80
0365 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.816 GM	293.00000	825.09	296.00000	833.54	220.57000	621.13
0370 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	348.000 LF	0.30000	104.40	0.30000	104.40	0.10000	34.80
0375 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	30.00000	240.00	30.60000	244.80	30.08000	240.64
0380 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	44.000 EA	18.20000	800.80	18.35000	807.40	18.05000	794.20
0385 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.884 NM	798.00000	2301.43	806.00000	2324.50	751.93000	2168.57

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0390 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	20.000 LF	0.80000	16.00	0.80000	16.00	1.00000	20.00
0395 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	364.000 LF	0.30000	109.20	0.30000	109.20	0.10000	36.40
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41684915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,661,566.53		$ 1,707,708.50		$ 1,755,443.46
SECTION 0002 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	45.000 AS	147.00000	6615.00	148.00000	6660.00	145.37000	6541.65
0410 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	48.000 AS	391.00000	18768.00	395.00000	18960.00	388.00000	18624.00
0415 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	30.00000	420.00	30.60000	428.40	30.08000	421.12
0420 0700 20 60 SINGLE POST SIGN, REMOVE	88.000 AS	1.00000	88.00	1.00000	88.00	1.00000	88.00
0425 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2830.00000	11320.00	2860.00000	11440.00	2807.21000	11228.84
0430 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	309.000 EA	3.70000	1143.30	3.70000	1143.30	2.91000	899.19
0435 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	1.00000	10.00	1.00000	10.00	0.60000	6.00
0440 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.000 SF	1.00000	35.00	1.00000	35.00	0.60000	21.00
0445 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.583 NM	3284.00000	5198.57	3315.00000	5247.65	3609.27000	5713.47
0450 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	145.000 LF	1.00000	145.00	1.00000	145.00	1.00000	145.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0455 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	806.000 LF	1.35000	1088.10	1.40000	1128.40	1.75000	1410.50
0460 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	68.000 LF	2.45000	166.60	2.45000	166.60	2.71000	184.28
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1426.000 LF	3.45000	4919.70	3.45000	4919.70	3.01000	4292.26
0470 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.408 GM	1061.00000	1493.89	1070.00000	1506.56	1218.13000	1715.13
0475 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	174.000 LF	0.90000	156.60	0.90000	156.60	1.00000	174.00
0480 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	162.00000	648.00	163.00000	652.00	120.31000	481.24
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	22.000 EA	46.00000	1012.00	46.95000	1032.90	50.13000	1102.86
0490 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.442 NM	3284.00000	4735.53	3315.00000	4780.23	3609.27000	5204.57
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	10.000 LF	2.30000	23.00	2.35000	23.50	3.01000	30.10
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	182.000 LF	0.90000	163.80	0.90000	163.80	1.00000	182.00
0505 0711 12111 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	0.020 NM	2870.00000	57.40	2900.00000	58.00	3007.72000	60.15
0510 0711 12122 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 8"	27.000 LF	0.90000	24.30	0.90000	24.30	1.00000	27.00
0515 0711 12123 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12"	218.000 LF	1.25000	272.50	1.30000	283.40	2.21000	481.78
0520 0711 12124 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 18"	5.000 LF	2.30000	11.50	2.35000	11.75	3.01000	15.05

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0525 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24"	38.000 LF	3.25000	123.50	3.25000	123.50	3.01000	114.38
0530 0711 12131 THERMOPLASTIC, REFURBISHMENT, WHITE, SKIP, 6"	0.016 GM	991.00000	15.86	1000.00000	16.00	1203.09000	19.25
0535 0711 12151 THERMOPLASTIC, REFURBISHMENT, WHITE, DOTTED/ GUIDELINE /6-10 GAP EXTENSION, 6"	32.000 LF	0.90000	28.80	0.90000	28.80	1.00000	32.00
0540 0711 12211 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	0.016 NM	2870.00000	45.92	2900.00000	46.40	3007.72000	48.12
0545 0711 17 THERMOPLASTIC, REMOVE	88.000 SF	2.00000	176.00	2.05000	180.40	3.01000	264.88
SECTION 0002 TOTALS		$	58,905.87	$	59,460.19	$	59,527.82
SECTION 0003 SIGNALIZATION							
0550 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	300.000 LF	16.90000	5070.00	17.05000	5115.00	16.75000	5025.00
0555 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	633.000 LF	6.20000	3924.60	6.25000	3956.25	6.14000	3886.62
0560 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1609.00000	3218.00	1625.00000	3250.00	1596.10000	3192.20
0565 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1106.00000	1106.00	1115.00000	1115.00	1096.82000	1096.82
0570 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	23.000 EA	267.00000	6141.00	269.00000	6187.00	264.68000	6087.64
0575 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	471.00000	471.00	476.00000	476.00	467.20000	467.20
0580 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	718.00000	718.00	725.00000	725.00	711.83000	711.83
0585 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	1.000 EA	4384.00000	4384.00	4425.00000	4425.00	4349.17000	4349.17

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0590 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	2.000 EA	4915.00000	9830.00	4965.00000	9930.00	4876.52000	9753.04
0595 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	13601.00000	13601.00	13735.00000	13735.00	13493.64000	13493.64
0600 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	17260.00000	17260.00	17430.00000	17430.00	17123.96000	17123.96
0605 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	13.000 AS	724.00000	9412.00	731.00000	9503.00	717.84000	9331.92
0610 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	11.000 AS	536.00000	5896.00	541.00000	5951.00	531.36000	5844.96
0615 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1011.00000	1011.00	1020.00000	1020.00	1002.57000	1002.57
0620 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	13.000 EA	129.00000	1677.00	131.00000	1703.00	128.33000	1668.29
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	39.000 EA	1.00000	39.00	1.00000	39.00	0.98000	38.22
0630 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	638.00000	6380.00	644.00000	6440.00	632.62000	6326.20
0635 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	533.00000	533.00	538.00000	538.00	528.36000	528.36
0640 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	440.00000	1760.00	444.00000	1776.00	436.12000	1744.48
0645 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	586.00000	1172.00	592.00000	1184.00	581.49000	1162.98
0650 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	2.000 EA	107.00000	214.00	108.00000	216.00	106.27000	212.54
0655 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	12.000 EA	107.00000	1284.00	108.00000	1296.00	106.27000	1275.24

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0660 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	3.000 AS	593.00000	1779.00	599.00000	1797.00	588.51000	1765.53
0665 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	42.00000	378.00	42.85000	385.65	42.11000	378.99
0670 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	85.00000	170.00	85.75000	171.50	84.22000	168.44
0675 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	81.00000	81.00	81.65000	81.65	80.21000	80.21
0680 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	853.00000	2559.00	861.00000	2583.00	846.17000	2538.51
0685 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	31.00000	62.00	31.65000	63.30	31.08000	62.16
0690 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	170.00000	170.00	171.00000	171.00	168.43000	168.43
0695 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	170.00000	340.00	171.00000	342.00	168.43000	336.86
0700 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	85.00000	255.00	85.75000	257.25	84.22000	252.66
0705 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2944.00000	17664.00	2975.00000	17850.00	2920.50000	17523.00
0710 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	241.00000	964.00	243.00000	972.00	238.61000	954.44
0715 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	120.000 LF	4.10000	492.00	4.15000	498.00	4.07000	488.40
0720 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	8.000 EA	564.00000	4512.00	569.00000	4552.00	559.44000	4475.52
SECTION 0003 TOTALS			$ 124,527.60		$ 125,734.60		$ 123,516.03
CONTRACT TOTALS			$ 1,845,000.00		$ 1,892,903.29		$ 1,938,487.31

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41684915201	LUMP	150000.00000	150000.00	204000.00000	204000.00	125000.00000	125000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41684915201	200.000 LS	23001.00000	23001.00	99810.00000	99810.00	85000.00000	85000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	683.000 CY	2.00000	1366.00	15.00000	10245.00	25.00000	17075.00
0020 0102 60 WORK ZONE SIGN	32400.000 ED	0.32000	10368.00	0.35000	11340.00	0.21000	6804.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	600.000 LF	15.00000	9000.00	8.00000	4800.00	16.00000	9600.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	31880.000 ED	0.14000	4463.20	0.20000	6376.00	0.14000	4463.20
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	480.000 ED	0.31000	148.80	0.33000	158.40	0.30000	144.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	200.000 ED	0.00000	0.00	7.00000	1400.00	5.10000	1020.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11200.000 ED	0.39000	4368.00	0.33000	3696.00	0.30000	3360.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	309.000 EA	3.33000	1028.97	2.65000	818.85	2.40000	741.60
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	480.000 ED	0.20000	96.00	0.17000	81.60	0.15000	72.00
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	1067.00000	1067.00	990.00000	990.00	875.00000	875.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	414.000 ED	13.35000	5526.90	15.00000	6210.00	15.10000	6251.40
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	800.000 DA	0.77000	616.00	3.77000	3016.00	0.60000	480.00
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	61.000 SY	11.30000	689.30	1.50000	91.50	10.00000	610.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0080 0104 10 3 SEDIMENT BARRIER	1123.000 LF	0.93000	1044.39	0.75000	842.25	2.00000	2246.00
0085 0104 11 FLOATING TURBIDITY BARRIER	36.000 LF	5.00000	180.00	7.00000	252.00	20.00000	720.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	750.00000	1500.00	1500.00000	3000.00
0095 0104 18 INLET PROTECTION SYSTEM	22.000 EA	38.57000	848.54	100.00000	2200.00	75.00000	1650.00
0100 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	61.000 SY	11.30000	689.30	10.00000	610.00	25.00000	1525.00
0105 0107 1 LITTER REMOVAL	56.800 AC	30.00000	1704.00	24.20000	1374.56	25.00000	1420.00
0110 0107 2 MOWING	56.800 AC	50.00000	2840.00	48.40000	2749.12	350.00000	19880.00
0115 0109 71 2 FIELD OFFICE, 600 SQ FT	240.000 DA	60.00000	14400.00	100.00000	24000.00	77.00000	18480.00
0120 0110 1 1 CLEARING & GRUBBING 41684915201	1.950 LS	43124.00000	43124.00	393478.00000	393478.00	85123.00000	85123.00
0125 0110 3 REMOVAL OF EXISTING STRUCTURE 41684915201	14.000 LS	3748.00000	3748.00	3500.00000	3500.00	7500.00000	7500.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	915.000 SY	12.00000	10980.00	3.00000	2745.00	15.00000	13725.00
0135 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	100.00000	100.00	125.00000	125.00	250.00000	250.00
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41684915201	LUMP	2500.00000	2500.00	1500.00000	1500.00	500.00000	500.00
0145 0120 1 REGULAR EXCAVATION	1191.000 CY	9.00000	10719.00	20.00000	23820.00	34.00000	40494.00
0150 0120 6 EMBANKMENT	402.000 CY	15.00000	6030.00	10.00000	4020.00	28.00000	11256.00
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6142.000 SY	1.00000	6142.00	1.75000	10748.50	7.30000	44836.60
0160 0285709 OPTIONAL BASE, BASE GROUP 09	91.000 SY	35.61000	3240.51	57.00000	5187.00	43.00000	3913.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0165 0286 2 TURNOUT CONSTRUCTION-ASPHALT	2.900 TN	100.00000	290.00	400.00000	1160.00	550.00000	1595.00
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4052.000 SY	2.06000	8347.12	1.65000	6685.80	2.10000	8509.20
0175 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6597.000 SY	2.06000	13589.82	1.65000	10885.05	2.00000	13194.00
0180 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	17390.000 SY	2.06000	35823.40	1.65000	28693.50	2.50000	43475.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1828.600 TN	108.12000	197708.23	86.50000	158173.90	94.00000	171888.40
0190 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1557.300 TN	123.25000	191937.23	98.60000	153549.78	105.00000	163516.50
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	8.100 TN	115.00000	931.50	250.00000	2025.00	300.00000	2430.00
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	491.500 CY	400.00000	196600.00	450.00000	221175.00	420.00000	206430.00
0205 0400 4 8 CONC CLASS IV, BULKHEAD	65.100 CY	600.00000	39060.00	650.00000	42315.00	575.00000	37432.50
0210 0415 1 8 REINFORCING STEEL- BULKHEAD	7765.000 LB	1.30000	10094.50	0.75000	5823.75	0.85000	6600.25
0215 0425 1351 INLETS, CURB, TYPE P-5, <10'	3.000 EA	2860.00000	8580.00	3000.00000	9000.00	3340.00000	10020.00
0220 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	2700.00000	2700.00	3000.00000	3000.00	1900.00000	1900.00
0225 0425 4 INLETS, ADJUST	6.000 EA	500.00000	3000.00	2500.00000	15000.00	1030.00000	6180.00
0230 0425 5 MANHOLE, ADJUST	22.000 EA	498.00000	10956.00	1500.00000	33000.00	1030.00000	22660.00
0235 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	700.00000	2100.00	4500.00000	13500.00	1030.00000	3090.00
0240 0425 6 VALVE BOXES, ADJUST	19.000 EA	250.00000	4750.00	300.00000	5700.00	400.00000	7600.00
0245 0425 82 REPLACE GRATE	12.000 EA	473.00000	5676.00	450.00000	5400.00	600.00000	7200.00
0250 0430 94 1 DESILTING PIPE, 0 - 24"	2012.000 LF	3.70000	7444.40	8.00000	16096.00	5.00000	10060.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0255 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	21.000 LF	197.00000	4137.00	300.00000	6300.00	158.00000	3318.00
0260 0455133 3 SHEET PILING STEEL, F&I PERMANENT	12674.000 SF	20.00000	253480.00	0.01000	126.74	19.00000	240806.00
0265 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	790.000 LF	31.21000	24655.90	26.00000	20540.00	36.00000	28440.00
0270 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	1379.000 LF	53.73000	74093.67	45.00000	62055.00	57.00000	78603.00
0275 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	695.000 LF	29.41000	20439.95	9.00000	6255.00	20.00000	13900.00
0280 0520 2 4 CONCRETE CURB, TYPE D	824.000 LF	29.41000	24233.84	7.00000	5768.00	18.00000	14832.00
0285 0520 7 2 GRANITE CURB, RESET	1700.000 LF	31.09000	52853.00	18.00000	30600.00	18.00000	30600.00
0290 0522 1 SIDEWALK CONCRETE, 4" THICK	3383.000 SY	29.92000	101219.36	20.00000	67660.00	40.00000	135320.00
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	39.000 SY	30.00000	1170.00	25.00000	975.00	45.00000	1755.00
0300 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	22.000 SY	28.73000	632.06	55.00000	1210.00	35.00000	770.00
0305 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	22.000 EA	194.31000	4274.82	550.00000	12100.00	300.00000	6600.00
0310 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	18.00000	4050.00	13.80000	3105.00	20.00000	4500.00
0315 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	153.00000	612.00	115.00000	460.00	225.00000	900.00
0320 0536 73 GUARDRAIL REMOVAL	91.000 LF	2.00000	182.00	1.50000	136.50	1.00000	91.00
0325 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2080.00000	2080.00	1560.00000	1560.00	1680.00000	1680.00
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	560.00000	560.00	420.00000	420.00	525.00000	525.00
0335 0570 1 2 PERFORMANCE TURF, SOD	6142.000 SY	1.80000	11055.60	1.35000	8291.70	4.20000	25796.40

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0340 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.166 NM	800.00000	2532.80	790.00000	2501.14	788.00000	2494.81
0345 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	290.000 LF	0.27000	78.30	0.28000	81.20	0.25000	72.50
0350 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1612.000 LF	1.34000	2160.08	0.55000	886.60	0.60000	967.20
0355 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	136.000 LF	1.67000	227.12	0.80000	108.80	0.80000	108.80
0360 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2852.000 LF	2.00000	5704.00	0.98000	2794.96	0.90000	2566.80
0365 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	2.816 GM	467.00000	1315.07	290.00000	816.64	220.00000	619.52
0370 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	348.000 LF	0.20000	69.60	0.30000	104.40	0.10000	34.80
0375 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	40.00000	320.00	30.00000	240.00	30.00000	240.00
0380 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	44.000 EA	26.66000	1173.04	18.00000	792.00	18.00000	792.00
0385 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.884 NM	800.00000	2307.20	790.00000	2278.36	750.00000	2163.00
0390 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	20.000 LF	0.44000	8.80	0.80000	16.00	1.00000	20.00
0395 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	364.000 LF	0.15000	54.60	0.30000	109.20	0.10000	36.40

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41684915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,708,296.92		$ 1,851,159.80		$ 1,890,347.88
SECTION 0002 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	45.000 AS	194.00000	8730.00	145.00000	6525.00	145.00000	6525.00
0410 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	48.000 AS	444.00000	21312.00	387.00000	18576.00	332.00000	15936.00
0415 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	118.00000	1652.00	30.00000	420.00	89.00000	1246.00
0420 0700 20 60 SINGLE POST SIGN, REMOVE	88.000 AS	10.76000	946.88	1.00000	88.00	8.00000	704.00
0425 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3952.00000	15808.00	2800.00000	11200.00	3000.00000	12000.00
0430 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	309.000 EA	3.33000	1028.97	3.65000	1127.85	2.90000	896.10
0435 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	2.67000	26.70	1.00000	10.00	0.60000	6.00
0440 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.000 SF	2.67000	93.45	1.00000	35.00	2.00000	70.00
0445 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.583 NM	7820.00000	12379.06	3250.00000	5144.75	3600.00000	5698.80
0450 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	145.000 LF	2.59000	375.55	0.98000	142.10	1.00000	145.00
0455 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	806.000 LF	3.47000	2796.82	1.35000	1088.10	1.75000	1410.50
0460 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	68.000 LF	5.21000	354.28	2.40000	163.20	2.70000	183.60
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1426.000 LF	6.94000	9896.44	3.40000	4848.40	3.00000	4278.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0470 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.408 GM	1967.00000	2769.54	1050.00000	1478.40	1215.00000	1710.72
0475 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	174.000 LF	1.95000	339.30	0.90000	156.60	1.00000	174.00
0480 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	377.00000	1508.00	160.00000	640.00	120.00000	480.00
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	22.000 EA	59.00000	1298.00	46.00000	1012.00	50.00000	1100.00
0490 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.442 NM	7820.00000	11276.44	3250.00000	4686.50	3600.00000	5191.20
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	10.000 LF	5.09000	50.90	2.30000	23.00	3.00000	30.00
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	182.000 LF	1.89000	343.98	0.90000	163.80	1.00000	182.00
0505 0711 12111 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	0.020 NM	4666.00000	93.32	2840.00000	56.80	3000.00000	60.00
0510 0711 12122 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 8"	27.000 LF	1.28000	34.56	0.88000	23.76	1.00000	27.00
0515 0711 12123 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 12"	218.000 LF	1.88000	409.84	1.25000	272.50	2.20000	479.60
0520 0711 12124 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 18"	5.000 LF	2.83000	14.15	2.30000	11.50	3.00000	15.00
0525 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24"	38.000 LF	3.77000	143.26	3.20000	121.60	3.00000	114.00
0530 0711 12131 THERMOPLASTIC, REFURBISHMENT, WHITE, SKIP, 6"	0.016 GM	1133.00000	18.13	980.00000	15.68	1200.00000	19.20
0535 0711 12151 THERMOPLASTIC, REFURBISHMENT, WHITE, DOTTED/ GUIDELINE /6-10 GAP EXTENSION, 6"	32.000 LF	0.97000	31.04	0.90000	28.80	1.00000	32.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0540 0711 12211 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	0.016 NM	4666.00000	74.66	2840.00000	45.44	3000.00000	48.00
0545 0711 17 THERMOPLASTIC, REMOVE	88.000 SF	6.66000	586.08	2.00000	176.00	15.00000	1320.00
SECTION 0002 TOTALS		$	94,391.35	$	58,280.78	$	60,081.72
SECTION 0003 SIGNALIZATION							
0550 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	300.000 LF	20.89000	6267.00	15.60000	4680.00	16.70000	5010.00
0555 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	633.000 LF	8.16000	5165.28	3.23000	2044.59	6.20000	3924.60
0560 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2122.00000	4244.00	2980.83000	5961.66	1600.00000	3200.00
0565 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1460.00000	1460.00	1249.61000	1249.61	1094.00000	1094.00
0570 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	23.000 EA	330.00000	7590.00	224.00000	5152.00	264.00000	6072.00
0575 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	582.50000	582.50	981.00000	981.00	466.00000	466.00
0580 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	887.50000	887.50	693.00000	693.00	710.00000	710.00
0585 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	1.000 EA	5422.50000	5422.50	4767.00000	4767.00	4400.00000	4400.00
0590 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	2.000 EA	6080.00000	12160.00	5293.00000	10586.00	4864.00000	9728.00
0595 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	16823.00000	16823.00	13246.00000	13246.00	13459.00000	13459.00
0600 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	21350.00000	21350.00	15569.00000	15569.00	17080.00000	17080.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0605 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	13.000 AS	895.00000	11635.00	696.00000	9048.00	716.00000	9308.00
0610 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	11.000 AS	662.50000	7287.50	508.00000	5588.00	530.00000	5830.00
0615 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1250.00000	1250.00	1006.00000	1006.00	1000.00000	1000.00
0620 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	13.000 EA	160.00000	2080.00	103.00000	1339.00	128.00000	1664.00
0625 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	39.000 EA	1.23000	47.97	1.22000	47.58	1.00000	39.00
0630 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	788.75000	7887.50	644.00000	6440.00	631.00000	6310.00
0635 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	658.75000	658.75	650.00000	650.00	527.00000	527.00
0640 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	543.75000	2175.00	558.00000	2232.00	435.00000	1740.00
0645 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	725.00000	1450.00	742.00000	1484.00	580.00000	1160.00
0650 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	2.000 EA	132.50000	265.00	159.00000	318.00	106.00000	212.00
0655 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	12.000 EA	132.50000	1590.00	159.00000	1908.00	106.00000	1272.00
0660 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	3.000 AS	733.75000	2201.25	646.00000	1938.00	587.00000	1761.00
0665 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	52.50000	472.50	34.00000	306.00	42.00000	378.00
0670 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	105.00000	210.00	34.00000	68.00	84.00000	168.00
0675 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	100.00000	100.00	135.00000	135.00	80.00000	80.00

CALL ORDER: 037 PROPOSAL ID: T7268 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) TAMPA PAVEMENT CONSTRUCTORS, IN UNIT PRICE	 AMOUNT
0680 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1055.00000	3165.00	1708.41000	5125.23	844.00000	2532.00
0685 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	38.75000	77.50	34.00000	68.00	31.00000	62.00
0690 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	210.00000	210.00	270.00000	270.00	168.00000	168.00
0695 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	210.00000	420.00	540.00000	1080.00	168.00000	336.00
0700 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	105.00000	315.00	630.00000	1890.00	84.00000	252.00
0705 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	3641.25000	21847.50	3145.00000	18870.00	2913.00000	17478.00
0710 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	297.50000	1190.00	215.00000	860.00	240.00000	960.00
0715 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	120.000 LF	5.08000	609.60	3.60000	432.00	4.10000	492.00
0720 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	8.000 EA	697.50000	5580.00	1214.00000	9712.00	558.00000	4464.00
SECTION 0003 TOTALS		$	154,676.85	$	135,744.67	$	123,336.60
CONTRACT TOTALS		$	1,957,365.12	$	2,045,185.25	$	2,073,766.20

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.