VENDOR RANKING

CALL ORDER : 039 PROPOSAL ID : T7270 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing with minor drainage improvements and construct a 5 foot sidewalk on SR 574.

FINPROJ(S) : 42152515201 (*) F.A. NO. : 2081018P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 574 (MLK BLVD) ROAD NAME : SR 574
PROJ LIMITS : FROM W OF FORBES RD TO E OF TURKEY CREEK RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BETTER ROADS, INC.	Responsive	Winning bid	$ 1,445,901.98	0.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,481,272.23	2.44%
3	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 1,547,569.49	7.03%
4	TAMPA PAVEMENT CONSTRUCTORS, INC	Responsive	Non-Winning Bid	$ 1,609,191.93	11.29%
5	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 1,622,947.90	12.24%
6	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 1,687,493.93	16.70%

CALL ORDER : 039 PROPOSAL ID : T7270 PROPOSAL DESC :
LETTING DATE : 12/01/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing with minor drainage improvements and construct a 5 foot sidewalk on SR 574.

FINPROJ(S) : 42152515201 (*) F.A. NO. : 2081018P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 574 (MLK BLVD) ROAD NAME : SR 574
PROJ LIMITS : FROM W OF FORBES RD TO E OF TURKEY CREEK RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42152515201	LUMP	83995.00000	83995.00	125000.00000	125000.00	102000.00000	102000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42152515201	140.000 LS	65620.00000	65620.00	135672.00000	135672.00	25000.00000	25000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	334.000 CY	10.20000	3406.80	20.00000	6680.00	2.00000	668.00
0020 0102 60 WORK ZONE SIGN	7154.000 ED	0.25000	1788.50	0.25000	1788.50	0.32000	2289.28
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	575.000 LF	36.15000	20786.25	5.00000	2875.00	15.00000	8625.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	308.000 LF	8.50000	2618.00	5.00000	1540.00	15.00000	4620.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8508.000 ED	0.10000	850.80	0.10000	850.80	0.14000	1191.12
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2240.000 ED	0.30000	672.00	0.20000	448.00	0.39000	873.60
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1981.000 EA	2.45000	4853.45	2.56000	5071.36	3.20000	6339.20
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	812.00000	16240.00	100.00000	2000.00	1067.00000	21340.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	280.000 ED	10.15000	2842.00	15.35000	4298.00	13.33000	3732.40
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	280.000 DA	25.40000	7112.00	8.82000	2469.60	10.77000	3015.60
0065 0104 10 3 SEDIMENT BARRIER	3388.000 LF	0.55000	1863.40	0.54000	1829.52	0.71000	2405.48
0070 0104 11 FLOATING TURBIDITY BARRIER	40.000 LF	7.35000	294.00	7.42000	296.80	5.00000	200.00
0075 0104 18 INLET PROTECTION SYSTEM	21.000 EA	22.35000	469.35	22.52000	472.92	29.34000	616.14
0080 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	60.000 SY	6.10000	366.00	6.14000	368.40	11.30000	678.00
0085 0107 1 LITTER REMOVAL	62.100 AC	15.25000	947.03	24.73000	1535.73	30.24000	1877.90
0090 0107 2 MOWING	62.100 AC	20.30000	1260.63	49.46000	3071.47	60.48000	3755.81
0095 0109 71 2 FIELD OFFICE, 600 SQ FT	180.000 DA	70.95000	12771.00	87.00000	15660.00	46.00000	8280.00
0100 0110 1 1 CLEARING & GRUBBING 42152515201	1.000 LS	14640.00000	14640.00	9906.72000	9906.72	36452.00000	36452.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	101.000 SY	23.45000	2368.45	35.66000	3601.66	20.00000	2020.00
0110 0110 7 1 MAILBOX, F&I SINGLE	27.000 EA	176.00000	4752.00	81.88000	2210.76	120.00000	3240.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42152515201	LUMP	508.00000	508.00	1.00000	1.00	100.00000	100.00
0120 0120 1 REGULAR EXCAVATION	1066.000 CY	14.20000	15137.20	17.45000	18601.70	19.00000	20254.00
0125 0120 6 EMBANKMENT	860.000 CY	23.35000	20081.00	28.41000	24432.60	8.00000	6880.00
0130 0160 4 TYPE B STABILIZATION	1274.000 SY	6.50000	8281.00	13.69000	17441.06	4.80000	6115.20
0135 0285701 OPTIONAL BASE, BASE GROUP 01	774.000 SY	16.85000	13041.90	21.45000	16602.30	5.00000	3870.00
0140 0285702 OPTIONAL BASE, BASE GROUP 02	474.000 SY	17.65000	8366.10	19.62000	9299.88	5.51000	2611.74

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0145 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	21174.000 SY	1.45000	30702.30	0.74000	15668.76	1.37000	29008.38
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	10280.000 SY	1.35000	13878.00	0.59000	6065.20	1.62000	16653.60
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1754.000 TN	76.15000	133567.10	96.35000	168997.90	80.00000	140320.00
0160 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2594.900 TN	96.90000	251445.81	86.04000	223265.20	102.50000	265977.25
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	0.500 TN	265.00000	132.50	612.30000	306.15	200.00000	100.00
0166 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.100 CY	381.00000	11468.10	434.98000	13092.90	400.00000	12040.00
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	8.100 CY	1385.00000	11218.50	644.57000	5221.02	900.00000	7290.00
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	1270.00000	5080.00	1628.62000	6514.48	2273.00000	9092.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2060.00000	4120.00	2965.04000	5930.08	4140.00000	8280.00
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2020.00000	2020.00	2314.11000	2314.11	3230.00000	3230.00
0190 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	2285.00000	2285.00	3737.78000	3737.78	5220.00000	5220.00
0195 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	2.000 EA	1305.00000	2610.00	1688.75000	3377.50	2360.00000	4720.00
0200 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	3125.00000	9375.00	2786.96000	8360.88	3891.00000	11673.00
0205 0425 2 41 MANHOLES, P-7, <10'	5.000 EA	2015.00000	10075.00	2325.36000	11626.80	3246.00000	16230.00
0210 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4950.00000	9900.00	5474.64000	10949.28	7641.00000	15282.00
0215 0430 94 1 DESILTING PIPE, 0 - 24"	1593.000 LF	2.85000	4540.05	2.81000	4476.33	3.93000	6260.49
0220 0430 94 3 DESILTING PIPE, 37 - 48"	131.000 LF	6.90000	903.90	6.14000	804.34	3.93000	514.83
0225 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1183.000 LF	46.25000	54713.75	44.76000	52951.08	62.86000	74363.38

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0230 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	16.000 LF	106.00000	1696.00	108.40000	1734.40	151.30000	2420.80
0231 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	94.000 LF	44.80000	4211.20	44.76000	4207.44	151.30000	14222.20
0235 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	80.000 LF	83.55000	6684.00	108.40000	8672.00	151.30000	12104.00
0240 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	391.00000	3128.00	255.87000	2046.96	150.00000	1200.00
0245 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	683.00000	2049.00	818.79000	2456.37	800.00000	2400.00
0250 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	852.00000	852.00	1008.14000	1008.14	800.00000	800.00
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	684.00000	1368.00	818.79000	1637.58	600.00000	1200.00
0256 0520 3 VALLEY GUTTER- CONCRETE	239.000 LF	14.50000	3465.50	17.35000	4146.65	27.73000	6627.47
0260 0520 6 SHOULDER GUTTER- CONCRETE	906.000 LF	17.00000	15402.00	15.30000	13861.80	27.73000	25123.38
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3751.000 SY	25.05000	93962.55	21.44000	80421.44	25.50000	95650.50
0270 0522 2 SIDEWALK CONCRETE, 6" THICK	1824.000 SY	31.15000	56817.60	28.04000	51144.96	29.00000	52896.00
0275 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	100.700 TN	238.00000	23966.60	97.23000	9791.06	74.00000	7451.80
0280 0570 1 2 PERFORMANCE TURF, SOD	9719.000 SY	1.35000	13120.65	1.38000	13412.22	1.86000	18077.34
0285 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.204 NM	731.00000	7459.12	255.87000	2610.90	960.00000	9795.84
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4539.000 LF	0.60000	2723.40	0.10000	453.90	0.80000	3631.20

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0295 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2731.000 LF	0.20000	546.20	0.05000	136.55	0.27000	737.37
0300 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	57.000 EA	30.45000	1735.65	15.35000	874.95	40.00000	2280.00
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	90.000 EA	18.25000	1642.50	10.23000	920.70	24.00000	2160.00
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.656 NM	731.00000	1210.54	255.87000	423.72	960.00000	1589.76
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,166,007.38		$ 1,207,647.31		$ 1,215,673.06
SECTION 0002 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	221.00000	4199.00	231.68000	4401.92	252.00000	4788.00
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	336.00000	3696.00	695.06000	7645.66	850.66000	9357.26
0330 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	5.000 AS	1940.00000	9700.00	1565.94000	7829.70	2533.33000	12666.65
0335 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	230.00000	230.00	51.85000	51.85	66.66000	66.66
0340 0700 20 60 SINGLE POST SIGN, REMOVE	28.000 AS	16.30000	456.40	17.29000	484.12	3.00000	84.00
0345 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.840 NM	5075.00000	14413.00	5424.48000	15405.52	6666.67000	18933.34
0350 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.815 NM	5075.00000	14286.13	5424.48000	15269.91	6666.67000	18766.68
0355 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	560.000 EA	3.05000	1708.00	4.09000	2290.40	4.00000	2240.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0360 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.137 NM	3550.00000	486.35	4298.65000	588.92	4666.66000	639.33
0365 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1513.000 LF	2.05000	3101.65	2.81000	4251.53	2.66000	4024.58
0370 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1521.000 LF	3.05000	4639.05	4.61000	7011.81	4.00000	6084.00
0375 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	854.000 LF	1.00000	854.00	0.82000	700.28	1.34000	1144.36
0380 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	19.000 EA	152.00000	2888.00	255.87000	4861.53	200.00000	3800.00
0385 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	30.000 EA	55.85000	1675.50	87.00000	2610.00	73.33000	2199.90
0390 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.022 NM	3550.00000	78.10	4298.65000	94.57	4666.66000	102.67
0395 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	301.000 LF	3.05000	918.05	3.58000	1077.58	4.00000	1204.00
0400 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	96.000 LF	1.00000	96.00	0.82000	78.72	1.34000	128.64
0405 0711 12111 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	0.039 NM	3045.00000	118.76	4298.65000	167.65	4000.00000	156.00
0410 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24"	15.000 LF	3.05000	45.75	4.61000	69.15	4.00000	60.00
0415 0711 12211 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	0.039 NM	3045.00000	118.76	4298.65000	167.65	4000.00000	156.00
0420 0711 17 THERMOPLASTIC, REMOVE	236.000 SF	10.15000	2395.40	1.54000	363.44	13.34000	3148.24
SECTION 0002 TOTALS		$	66,103.90	$	75,421.91	$	89,750.31
SECTION 0003 SIGNALIZATION							

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0425 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	551.000 LF	21.10000	11626.10	12.29000	6771.79	15.01000	8270.51
0430 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	40.000 LF	4.35000	174.00	4.64000	185.60	5.66000	226.40
0435 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2253.000 LF	2.05000	4618.65	3.05000	6871.65	3.72000	8381.16
0440 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3175.00000	6350.00	2084.23000	4168.46	2546.25000	5092.50
0445 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	32.000 EA	205.00000	6560.00	191.09000	6114.88	233.75000	7480.00
0450 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	1.000 AS	488.00000	488.00	1183.56000	1183.56	1446.25000	1446.25
0455 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	330.000 LF	0.85000	280.50	1.00000	330.00	1.22000	402.60
0460 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	914.00000	914.00	466.61000	466.61	570.00000	570.00
0465 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	14215.00000	14215.00	13613.31000	13613.31	16626.25000	16626.25
0470 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	15840.00000	15840.00	16619.29000	16619.29	20296.25000	20296.25
0475 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	40815.00000	40815.00	23528.96000	23528.96	28737.50000	28737.50
0480 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	613.00000	5517.00	560.36000	5043.24	685.00000	6165.00
0485 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	452.00000	5424.00	476.84000	5722.08	582.50000	6990.00
0490 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	863.00000	1726.00	939.77000	1879.54	1147.50000	2295.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0495 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	87.95000	791.55	163.92000	1475.28	200.00000	1800.00
0500 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	27.000 EA	1.10000	29.70	0.39000	10.53	0.50000	13.50
0505 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	666.00000	7992.00	382.17000	4586.04	467.50000	5610.00
0510 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	6.000 EA	108.00000	648.00	285.25000	1711.50	350.00000	2100.00
0515 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	688.00000	1376.00	485.34000	970.68	592.50000	1185.00
0520 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	419.00000	3352.00	408.58000	3268.64	498.75000	3990.00
0525 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	725.00000	2900.00	562.10000	2248.40	687.50000	2750.00
0530 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	1730.00000	6920.00	1595.41000	6381.64	1948.75000	7795.00
0535 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5795.00000	23180.00	5729.89000	22919.56	7000.00000	28000.00
0540 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	98.65000	1578.40	126.50000	2024.00	155.00000	2480.00
0545 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	19400.00000	19400.00	23146.17000	23146.17	28268.75000	28268.75
0550 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	329.00000	329.00	2352.38000	2352.38	2875.00000	2875.00
0555 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5280.00000	5280.00	4704.77000	4704.77	5746.25000	5746.25
0560 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	14.60000	116.80	18.89000	151.12	23.15000	185.20
0565 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	41.65000	1666.00	50.36000	2014.40	61.50000	2460.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT
0570 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	160.00000	160.00	62.94000	62.94	77.50000	77.50
0575 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	203.00000	203.00	100.71000	100.71	125.00000	125.00
0580 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	255.00000	510.00	94.43000	188.86	123.00000	246.00
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	255.00000	510.00	125.89000	251.78	154.75000	309.50
0590 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2120.00000	16960.00	2752.16000	22017.28	3362.50000	26900.00
0595 0700 89 2 SIGN, ELECTRIC POWERED, BLANK OUT	2.000 EA	2670.00000	5340.00	2558.68000	5117.36	3125.00000	6250.00
SECTION 0003 TOTALS		$	213,790.70	$	198,203.01	$	242,146.12
CONTRACT TOTALS		$	1,445,901.98	$	1,481,272.23	$	1,547,569.49

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42152515201	LUMP	90000.00000	90000.00	157000.00000	157000.00	126000.00000	126000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42152515201	140.000 LS	45000.00000	45000.00	122000.00000	122000.00	98000.00000	98000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	334.000 CY	20.00000	6680.00	8.15000	2722.10	15.00000	5010.00
0020 0102 60 WORK ZONE SIGN	7154.000 ED	0.25000	1788.50	0.45000	3219.30	0.43000	3076.22
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	575.000 LF	16.00000	9200.00	11.50000	6612.50	8.00000	4600.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	308.000 LF	6.00000	1848.00	2.85000	877.80	5.00000	1540.00
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8508.000 ED	0.15000	1276.20	0.25000	2127.00	0.22000	1871.76
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2240.000 ED	0.30000	672.00	0.35000	784.00	0.33000	739.20
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1981.000 EA	2.50000	4952.50	2.50000	4952.50	2.50000	4952.50
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	750.00000	15000.00	980.00000	19600.00	990.00000	19800.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	280.000 ED	15.00000	4200.00	15.00000	4200.00	15.00000	4200.00
0060 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	280.000 DA	9.00000	2520.00	8.60000	2408.00	27.00000	7560.00
0065 0104 10 3 SEDIMENT BARRIER	3388.000 LF	1.00000	3388.00	1.30000	4404.40	0.75000	2541.00
0070 0104 11 FLOATING TURBIDITY BARRIER	40.000 LF	15.00000	600.00	7.00000	280.00	7.50000	300.00
0075 0104 18 INLET PROTECTION SYSTEM	21.000 EA	75.00000	1575.00	50.00000	1050.00	75.00000	1575.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0080 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	60.000 SY	25.00000	1500.00	6.00000	360.00	10.00000	600.00
0085 0107 1 LITTER REMOVAL	62.100 AC	25.00000	1552.50	1.00000	62.10	20.00000	1242.00
0090 0107 2 MOWING	62.100 AC	250.00000	15525.00	1.00000	62.10	50.00000	3105.00
0095 0109 71 2 FIELD OFFICE, 600 SQ FT	180.000 DA	72.00000	12960.00	95.00000	17100.00	115.00000	20700.00
0100 0110 1 1 CLEARING & GRUBBING 42152515201	1.000 LS	28000.00000	28000.00	99225.00000	99225.00	195000.00000	195000.00
0105 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	101.000 SY	16.00000	1616.00	11.00000	1111.00	3.00000	303.00
0110 0110 7 1 MAILBOX, F&I SINGLE	27.000 EA	250.00000	6750.00	100.00000	2700.00	125.00000	3375.00
0115 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42152515201	LUMP	500.00000	500.00	1350.00000	1350.00	2500.00000	2500.00
0120 0120 1 REGULAR EXCAVATION	1066.000 CY	25.00000	26650.00	23.50000	25051.00	25.00000	26650.00
0125 0120 6 EMBANKMENT	860.000 CY	22.00000	18920.00	28.70000	24682.00	22.00000	18920.00
0130 0160 4 TYPE B STABILIZATION	1274.000 SY	6.55000	8344.70	6.70000	8535.80	8.00000	10192.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01	774.000 SY	35.00000	27090.00	8.50000	6579.00	15.00000	11610.00
0140 0285702 OPTIONAL BASE, BASE GROUP 02	474.000 SY	40.00000	18960.00	21.50000	10191.00	30.00000	14220.00
0145 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	21174.000 SY	1.50000	31761.00	1.10000	23291.40	1.10000	23291.40
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	10280.000 SY	1.50000	15420.00	1.30000	13364.00	1.30000	13364.00
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1754.000 TN	91.00000	159614.00	64.00000	112256.00	64.00000	112256.00
0160 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2594.900 TN	102.00000	264679.80	82.00000	212781.80	82.00000	212781.80

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	0.500 TN	1000.00000	500.00	675.00000	337.50	1400.00000	700.00
0166 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.100 CY	350.00000	10535.00	425.00000	12792.50	500.00000	15050.00
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	8.100 CY	500.00000	4050.00	950.00000	7695.00	850.00000	6885.00
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	3191.00000	12764.00	2300.00000	9200.00	2500.00000	10000.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2700.00000	5400.00	2450.00000	4900.00	3300.00000	6600.00
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2700.00000	2700.00	3100.00000	3100.00	3600.00000	3600.00
0190 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	4700.00000	4700.00	3150.00000	3150.00	4700.00000	4700.00
0195 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	2.000 EA	2700.00000	5400.00	2900.00000	5800.00	2800.00000	5600.00
0200 0425 1701 INLETS, GUTTER, TYPE S, <10'	3.000 EA	3200.00000	9600.00	2200.00000	6600.00	2400.00000	7200.00
0205 0425 2 41 MANHOLES, P-7, <10'	5.000 EA	3200.00000	16000.00	3100.00000	15500.00	2500.00000	12500.00
0210 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	3350.00000	6700.00	5425.00000	10850.00	6500.00000	13000.00
0215 0430 94 1 DESILTING PIPE, 0 - 24"	1593.000 LF	4.00000	6372.00	5.00000	7965.00	8.00000	12744.00
0220 0430 94 3 DESILTING PIPE, 37 - 48"	131.000 LF	8.00000	1048.00	13.00000	1703.00	10.00000	1310.00
0225 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1183.000 LF	93.00000	110019.00	90.00000	106470.00	57.00000	67431.00
0230 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	16.000 LF	262.00000	4192.00	186.00000	2976.00	237.00000	3792.00
0231 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	94.000 LF	110.00000	10340.00	129.00000	12126.00	79.00000	7426.00
0235 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	80.000 LF	118.00000	9440.00	107.00000	8560.00	91.00000	7280.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0240 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	8.000 CY	315.00000	2520.00	385.00000	3080.00	350.00000	2800.00
0245 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	3300.00000	9900.00	945.00000	2835.00	850.00000	2550.00
0250 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	3400.00000	3400.00	995.00000	995.00	950.00000	950.00
0255 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	3400.00000	6800.00	945.00000	1890.00	850.00000	1700.00
0256 0520 3 VALLEY GUTTER- CONCRETE	239.000 LF	14.00000	3346.00	17.00000	4063.00	14.00000	3346.00
0260 0520 6 SHOULDER GUTTER- CONCRETE	906.000 LF	13.00000	11778.00	15.00000	13590.00	16.20000	14677.20
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3751.000 SY	30.00000	112530.00	23.40000	87773.40	25.00000	93775.00
0270 0522 2 SIDEWALK CONCRETE, 6" THICK	1824.000 SY	33.00000	60192.00	30.00000	54720.00	35.00000	63840.00
0275 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	100.700 TN	122.00000	12285.40	75.00000	7552.50	75.00000	7552.50
0280 0570 1 2 PERFORMANCE TURF, SOD	9719.000 SY	1.50000	14578.50	1.35000	13120.65	1.50000	14578.50
0285 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.204 NM	738.00000	7530.55	740.00000	7550.96	738.00000	7530.55
0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4539.000 LF	0.55000	2496.45	0.55000	2496.45	0.55000	2496.45
0295 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2731.000 LF	0.32000	873.92	0.30000	819.30	0.30000	819.30
0300 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	57.000 EA	30.00000	1710.00	30.00000	1710.00	30.00000	1710.00
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	90.000 EA	18.00000	1620.00	18.00000	1620.00	18.00000	1620.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.656 NM	738.00000	1222.13	735.00000	1217.16	738.00000	1222.13
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,351,086.15		$ 1,365,698.22		$ 1,408,861.51
SECTION 0002 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	165.00000	3135.00	165.00000	3135.00	165.00000	3135.00
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	1147.00000	12617.00	1147.00000	12617.00	1147.00000	12617.00
0330 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	5.000 AS	1950.00000	9750.00	1950.00000	9750.00	1950.00000	9750.00
0335 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	80.00000	80.00	80.00000	80.00	80.00000	80.00
0340 0700 20 60 SINGLE POST SIGN, REMOVE	28.000 AS	1.00000	28.00	1.00000	28.00	1.00000	28.00
0345 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	2.840 NM	3850.00000	10934.00	3850.00000	10934.00	3850.00000	10934.00
0350 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.815 NM	3850.00000	10837.75	3850.00000	10837.75	3850.00000	10837.75
0355 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	560.000 EA	3.50000	1960.00	3.50000	1960.00	3.50000	1960.00
0360 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.137 NM	2840.00000	389.08	2840.00000	389.08	3250.00000	445.25
0365 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1513.000 LF	1.25000	1891.25	1.25000	1891.25	1.37000	2072.81
0370 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1521.000 LF	3.30000	5019.30	3.30000	5019.30	3.40000	5171.40
0375 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	854.000 LF	0.90000	768.60	0.90000	768.60	1.05000	896.70

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0380 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	19.000 EA	165.00000	3135.00	165.00000	3135.00	165.00000	3135.00
0385 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	30.000 EA	48.00000	1440.00	46.00000	1380.00	46.00000	1380.00
0390 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.022 NM	990.00000	21.78	990.00000	21.78	1050.00000	23.10
0395 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	301.000 LF	2.30000	692.30	2.30000	692.30	2.40000	722.40
0400 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	96.000 LF	0.90000	86.40	0.90000	86.40	0.90000	86.40
0405 0711 12111 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"	0.039 NM	2840.00000	110.76	2840.00000	110.76	2840.00000	110.76
0410 0711 12125 THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 24"	15.000 LF	3.20000	48.00	3.20000	48.00	3.20000	48.00
0415 0711 12211 THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"	0.039 NM	2840.00000	110.76	2840.00000	110.76	3250.00000	126.75
0420 0711 17 THERMOPLASTIC, REMOVE	236.000 SF	2.00000	472.00	2.00000	472.00	2.00000	472.00
SECTION 0002 TOTALS		$	63,526.98	$	63,466.98	$	64,032.32
SECTION 0003 SIGNALIZATION							
0425 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	551.000 LF	12.00000	6612.00	12.00000	6612.00	22.00000	12122.00
0430 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	40.000 LF	4.50000	180.00	4.55000	182.00	18.50000	740.00
0435 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2253.000 LF	3.00000	6759.00	3.00000	6759.00	2.40000	5407.20
0440 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2036.00000	4072.00	2035.00000	4070.00	2710.00000	5420.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0445 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	32.000 EA	190.00000	6080.00	187.00000	5984.00	247.00000	7904.00
0450 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	1.000 AS	1156.00000	1156.00	1156.00000	1156.00	1530.00000	1530.00
0455 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	330.000 LF	1.00000	330.00	1.00000	330.00	1.30000	429.00
0460 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	456.00000	456.00	456.00000	456.00	1600.00000	1600.00
0465 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	13300.00000	13300.00	13300.00000	13300.00	13870.00000	13870.00
0470 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	16300.00000	16300.00	16240.00000	16240.00	16130.00000	16130.00
0475 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	23000.00000	23000.00	23000.00000	23000.00	31610.00000	31610.00
0480 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	550.00000	4950.00	548.00000	4932.00	578.00000	5202.00
0485 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	466.00000	5592.00	465.00000	5580.00	444.00000	5328.00
0490 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	919.00000	1838.00	920.00000	1840.00	860.00000	1720.00
0495 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	9.000 EA	160.00000	1440.00	160.00000	1440.00	102.00000	918.00
0500 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	27.000 EA	0.40000	10.80	0.40000	10.80	4.20000	113.40
0505 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	374.00000	4488.00	375.00000	4500.00	462.00000	5544.00
0510 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	6.000 EA	279.00000	1674.00	280.00000	1680.00	106.00000	636.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0515 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	475.00000	950.00	475.00000	950.00	729.00000	1458.00
0520 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	400.00000	3200.00	400.00000	3200.00	700.00000	5600.00
0525 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	550.00000	2200.00	550.00000	2200.00	752.00000	3008.00
0530 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	1559.00000	6236.00	1560.00000	6240.00	1810.00000	7240.00
0535 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5600.00000	22400.00	5600.00000	22400.00	5100.00000	20400.00
0540 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	125.00000	2000.00	124.00000	1984.00	85.00000	1360.00
0545 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	22615.00000	22615.00	22615.00000	22615.00	22880.00000	22880.00
0550 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	2300.00000	2300.00	2300.00000	2300.00	1820.00000	1820.00
0555 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	4600.00000	4600.00	4595.00000	4595.00	5320.00000	5320.00
0560 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	18.50000	148.00	20.00000	160.00
0565 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	40.000 LF	60.00000	2400.00	49.20000	1968.00	125.00000	5000.00
0570 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	100.00000	100.00	62.00000	62.00	288.00000	288.00
0575 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	100.00000	100.00	98.40000	98.40	74.50000	74.50
0580 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	100.00000	200.00	92.25000	184.50	864.00000	1728.00
0585 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	20.00000	40.00	123.00000	246.00	180.00000	360.00
0590 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2700.00000	21600.00	2690.00000	21520.00	2080.00000	16640.00

CALL ORDER: 039 PROPOSAL ID: T7270 LETTING DATE: 12/01/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(5) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0595 0700 89 2 SIGN, ELECTRIC POWERED, BLANK OUT	2.000 EA	2500.00000	5000.00	2500.00000	5000.00	2520.00000	5040.00
SECTION 0003 TOTALS			$ 194,578.80		$ 193,782.70		$ 214,600.10
CONTRACT TOTALS			$ 1,609,191.93		$ 1,622,947.90		$ 1,687,493.93

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.