VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T4255 PROPOSAL DESC :
LETTING DATE : 12/08/10 10:30 A.M. DISTRICT : 04 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 920 WORKING DAYS (AVAILABLE DAYS)

THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON WEDNESDAY, NOVEMBER 3, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, FDOT D4-DO2 DISTRICT OFFICE CONFERENCE ROOM 2, 3400 W COMMERCIAL BLVD, FT. LAUDERDALE, FL 33309. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT HENRY OAIKHENA AT (954) 777-4445.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of the construction of 4 bridges, MSE walls, flexible and rigid pavement, milling and resurfacing, construction of ramps, a single track railway to Port Everglades, ponds, signals, signing and pavement marking, landscape, lighting, relocation of a water main and a force main on SR 862 at the Eller Dr. Intermodal Container Facility.

FINPROJ(S) : 40398415201 (*) F.A. NO. : SFTL203R COUNTIES : BROWARD

LOCAL NAME : ELLER DR/ICTF ROAD NAME :
PROJ LIMITS : ICTF OVERPASS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	$ 36,988,132.65	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 41,965,000.00	13.45%
3	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 44,827,326.52	21.19%
4	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 45,381,048.39	22.69%
5	SKANSKA USA CIVIL SOUTHEAST INC.	Responsive	Non-Winning Bid	$ 46,785,000.00	26.48%
6	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 47,517,011.66	28.46%
7	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 49,190,594.89	32.99%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 49,680,089.94	34.31%
9	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 50,968,377.28	37.79%
10	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 51,958,001.00	40.47%
11	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 53,007,303.20	43.30%

CALL ORDER : 005
LETTING DATE : 12/08/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 920 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4255
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
DVD MEDIA

THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON WEDNESDAY, NOVEMBER 3, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, FDOT D4-DO2 DISTRICT OFFICE CONFERENCE ROOM 2, 3400 W COMMERCIAL BLVD, FT. LAUDERDALE, FL 33309. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT HENRY OAIKHENA AT (954) 777-4445.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of the construction of 4 bridges, MSE walls, flexible and rigid pavement, milling and resurfacing, construction of ramps, a single track railway to Port Everglades, ponds, signals, signing and pavement marking, landscape, lighting, relocation of a water main and a force main on SR 862 at the Eller Dr. Intermodal Container Facility.

FINPROJ(S) : 40398415201 (*)
F.A. NO. : SFTL203R
COUNTIES : BROWARD

LOCAL NAME : ELLER DR/ICTF
PROJ LIMITS : ICTF OVERPASS
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40398415201	9491.000 LS	146717.96000	146717.96	250000.00000	250000.00	60000.00000	60000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4411.900 CY	418.88000	1848056.67	400.00000	1764760.00	600.00000	2647140.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	449.100 CY	259.64000	116604.32	300.00000	134730.00	475.00000	213322.50
0020 0400 3 20 CONC CLASS III, SEAL	400.000 CY	262.76000	105104.00	410.00000	164000.00	200.00000	80000.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	282.300 CY	457.62000	129186.13	550.00000	155265.00	900.00000	254070.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	4674.400 CY	427.51000	1998352.74	320.00000	1495808.00	350.00000	1636040.00
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	276.000 SY	12.48000	3444.48	12.00000	3312.00	12.00000	3312.00
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14136.000 SY	4.37000	61774.32	4.25000	60078.00	7.00000	98952.00
0045 0400147 COMPOSITE NEOPRENE PADS	90.000 CF	655.47000	58992.30	800.00000	72000.00	1000.00000	90000.00
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1372964.000 LB	0.62000	851237.68	0.62000	851237.68	0.75000	1029723.00
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	945176.000 LB	0.67000	633267.92	0.64000	604912.64	0.75000	708882.00
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	82688.000 LB	0.62000	51266.56	0.62000	51266.56	0.75000	62016.00
0065 0450 1 2 PRESTRESSED BEAMS, TYPE III	455.000 LF	114.30000	52006.50	210.00000	95550.00	140.00000	63700.00
0070 0450 1 78 PRESTRESSED BEAMS, BULB T - 78"	9517.000 LF	171.51000	1632260.67	250.00000	2379250.00	225.00000	2141325.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	7887.73000	7887.73	2500.00000	2500.00	15000.00000	15000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	7887.73000	7887.73	2500.00000	2500.00	15000.00000	15000.00
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	20775.000 LF	70.61000	1466922.75	85.00000	1765875.00	110.00000	2285250.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0090 0455 35 5 STEEL PILING, HP 14 X 73	16960.000 LF	47.47000	805091.20	55.00000	932800.00	30.00000	508800.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1523.000 LF	144.22000	219647.06	200.00000	304600.00	110.00000	167530.00
0100 0455144 5 TEST PILES, STEEL, HP 14 X 73	335.000 LF	128.98000	43208.30	180.00000	60300.00	100.00000	33500.00
0105 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	2214.86000	48726.92	2000.00000	44000.00	1500.00000	33000.00
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	243.000 LF	59.71000	14509.53	15.00000	3645.00	35.00000	8505.00
0115 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	424.000 LF	217.84000	92364.16	230.00000	97520.00	325.00000	137800.00
0120 0459 71 PILES, POLYETHYLENE SHEETING	1663.000 SY	3.40000	5654.20	3.00000	4989.00	5.00000	8315.00
0125 0460 2 1 STRUCT STEEL, CARBON 40398415201	6959.000 LS	10651.55000	10651.55	5000.00000	5000.00	10000.00000	10000.00
0130 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	10651.55000	10651.55	5000.00000	5000.00	10000.00000	10000.00
0135 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	26281.66000	26281.66	10000.00000	10000.00	10000.00000	10000.00
0140 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	640860.99000	640860.99	595000.00000	595000.00	400000.00000	400000.00
0145 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	640860.99000	640860.99	595000.00000	595000.00	400000.00000	400000.00
0150 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	1221478.000 LS	1631346.89000	1631346.89	1500000.00000	1500000.00	2200000.00000	2200000.00
0155 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	2.000 EA	8949.57000	17899.14	5000.00000	10000.00	10000.00000	20000.00
0160 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	8.000 EA	6984.25000	55874.00	3000.00000	24000.00	7500.00000	60000.00
0165 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	2.000 EA	9896.52000	19793.04	6000.00000	12000.00	12500.00000	25000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0170 0506 2 BRIDGE DRAINAGE PIPE	708.000 LF	96.56000	68364.48	240.00000	169920.00	125.00000	88500.00
0175 0506 3 BRIDGE DRAINS	9.000 EA	3481.48000	31333.32	4000.00000	36000.00	5000.00000	45000.00
0180 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6590.000 LF	56.15000	370028.50	58.00000	382220.00	65.00000	428350.00
0185 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	35.000 SY	29.12000	1019.20	100.00000	3500.00	50.00000	1750.00
0190 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	18.000 SY	39.51000	711.18	150.00000	2700.00	70.00000	1260.00
SECTION 0001 TOTALS			$ 13,925,848.32		$ 14,651,238.88		$ 16,001,042.50
SECTION 0002 ROADWAY							
0195 0101 1 MOBILIZATION 40398415201	LUMP	2321016.37000	2321016.37	4100000.00000	4100000.00	4200000.00000	4200000.00
0200 0102 1 MAINTENANCE OF TRAFFIC 40398415201	920.000 LS	793556.81000	793556.81	500000.00000	500000.00	2000000.00000	2000000.00
0205 0102 60 WORK ZONE SIGN	29546.000 ED	0.26000	7681.96	0.20000	5909.20	0.22000	6500.12
0210 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	31963.000 LF	5.73000	183147.99	4.00000	127852.00	5.00000	159815.00
0213 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	890.000 LF	9.06000	8063.40	30.00000	26700.00	35.00000	31150.00
0215 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	20775.000 LF	5.16000	107199.00	2.40000	49860.00	5.00000	103875.00
0220 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	245201.000 ED	0.10000	24520.10	0.14000	34328.14	0.10000	24520.10
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	42440.000 ED	0.26000	11034.40	0.30000	12732.00	0.10000	4244.00
0230 0102 76 ADVANCE WARNING ARROW PANEL	416.000 ED	6.28000	2612.48	6.00000	2496.00	6.00000	2496.00
0235 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12180.000 ED	0.36000	4384.80	0.35000	4263.00	0.34000	4141.20

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0240 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2807.000 EA	4.42000	12406.94	3.20000	8982.40	3.15000	8842.05
0245 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	251382.000 ED	0.10000	25138.20	0.10000	25138.20	0.10000	25138.20
0250 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	59.000 LO	836.99000	49382.41	800.00000	47200.00	800.00000	47200.00
0255 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6741.000 ED	15.17000	102260.97	13.00000	87633.00	1.00000	6741.00
0260 0102104 1 TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL	804.000 ED	81.61000	65614.44	130.00000	104520.00	75.00000	60300.00
0265 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	19947.000 LF	1.82000	36303.54	1.00000	19947.00	0.30000	5984.10
0270 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	59233.000 LF	1.82000	107804.06	1.90000	112542.70	0.30000	17769.90
0275 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49944.000 LF	1.82000	90898.08	1.90000	94893.60	0.30000	14983.20
0280 0104 10 3 SEDIMENT BARRIER	9776.000 LF	0.54000	5279.04	1.60000	15641.60	0.60000	5865.60
0285 0104 11 FLOATING TURBIDITY BARRIER	82.000 LF	7.80000	639.60	20.00000	1640.00	10.00000	820.00
0290 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1029.20000	2058.40	10000.00000	20000.00	2000.00000	4000.00
0295 0104 18 INLET PROTECTION SYSTEM	81.000 EA	28.08000	2274.48	180.00000	14580.00	75.00000	6075.00
0300 0110 1 1 CLEARING & GRUBBING 40398415201	36.590 LS	307921.11000	307921.11	769029.65000	769029.65	2628000.00000	2628000.00
0305 0120 1 REGULAR EXCAVATION	86643.000 CY	2.49000	215741.07	4.60000	398557.80	5.00000	433215.00
0310 0120 4 SUBSOIL EXCAVATION	53832.000 CY	12.05000	648675.60	16.00000	861312.00	8.00000	430656.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0315 0120 6 EMBANKMENT	233386.000 CY	8.61000	2009453.46	13.00000	3034018.00	15.00000	3500790.00
0317 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	4600.000 SY	3.85000	17710.00	5.50000	25300.00	10.00000	46000.00
0320 0160 4 TYPE B STABILIZATION	87293.000 SY	2.18000	190298.74	2.60000	226961.80	1.50000	130939.50
0325 0285701 OPTIONAL BASE, BASE GROUP 01	448.000 SY	4.42000	1980.16	8.00000	3584.00	10.00000	4480.00
0330 0285704 OPTIONAL BASE, BASE GROUP 04	13252.000 SY	5.99000	79379.48	10.00000	132520.00	10.00000	132520.00
0335 0285706 OPTIONAL BASE, BASE GROUP 06	529.000 SY	5.61000	2967.69	10.00000	5290.00	12.00000	6348.00
0340 0285709 OPTIONAL BASE, BASE GROUP 09	39472.000 SY	6.18000	243936.96	11.00000	434192.00	14.00000	552608.00
0345 0285715 OPTIONAL BASE, BASE GROUP 15	1556.000 SY	46.79000	72805.24	37.00000	57572.00	60.00000	93360.00
0350 0288001 CEMENT TREATED PERMEABLE BASE	2131.700 CY	227.54000	485047.02	272.00000	579822.40	200.00000	426340.00
0355 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12508.000 SY	1.40000	17511.20	3.00000	37524.00	2.00000	25016.00
0360 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1239.100 TN	93.59000	115967.37	87.00000	107801.70	90.00000	111519.00
0365 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3941.080 TN	84.23000	331957.17	80.00000	315286.40	90.00000	354697.20
0370 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3393.330 TN	84.23000	285820.19	89.00000	302006.37	90.00000	305399.70
0375 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	56.600 TN	98.27000	5562.08	140.00000	7924.00	110.00000	6226.00
0380 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	2714.100 TN	98.26000	266687.47	100.00000	271410.00	110.00000	298551.00
0385 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2486.400 TN	98.26000	244313.66	110.00000	273504.00	110.00000	273504.00
0390 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	292.400 TN	140.38000	41047.11	150.00000	43860.00	150.00000	43860.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0395 0350 1 8 PLAIN CEMENT CONCRETE PAVEMENT, 7 1/2"	926.000 SY	46.74000	43281.24	42.00000	38892.00	50.00000	46300.00
0400 0350 1 11 PLAIN CEMENT CONCRETE PAVEMENT, 13"	10250.000 SY	60.10000	616025.00	57.00000	584250.00	50.00000	512500.00
0405 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	7881.000 SY	57.14000	450320.34	53.00000	417693.00	50.00000	394050.00
0410 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	186.000 CY	557.16000	103631.76	370.00000	68820.00	400.00000	74400.00
0415 0400 2 2 CONCRETE CLASS II, ENDWALLS	45.200 CY	1424.26000	64376.55	560.00000	25312.00	775.00000	35030.00
0420 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.400 CY	269.33000	29464.70	245.00000	26803.00	250.00000	27350.00
0425 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1465.700 CY	164.10000	240521.37	220.00000	322454.00	250.00000	366425.00
0430 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	276.700 CY	456.90000	126424.23	310.00000	85777.00	500.00000	138350.00
0435 0415 1 1 REINF STEEL- ROADWAY	2780.000 LB	0.84000	2335.20	0.66000	1834.80	1.00000	2780.00
0440 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	419044.000 LB	0.80000	335235.20	0.62000	259807.28	0.50000	209522.00
0445 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36285.000 LB	0.82000	29753.70	0.64000	23222.40	0.50000	18142.50
0450 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20009.000 LB	0.73000	14606.57	0.62000	12405.58	0.50000	10004.50
0455 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3474.44000	66014.36	3100.00000	58900.00	4250.00000	80750.00
0460 0425 1352 INLETS, CURB, TYPE P-5, >10'	5.000 EA	5945.25000	29726.25	5400.00000	27000.00	6300.00000	31500.00
0465 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3891.93000	38919.30	3300.00000	33000.00	4400.00000	44000.00
0470 0425 1362 INLETS, CURB, TYPE P-6, >10'	5.000 EA	5764.39000	28821.95	5100.00000	25500.00	6000.00000	30000.00
0475 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	3574.75000	25023.25	2600.00000	18200.00	3750.00000	26250.00
0480 0425 1512 INLETS, DT BOT, TYPE B, >10'	2.000 EA	5587.67000	11175.34	4200.00000	8400.00	5000.00000	10000.00
0485 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	1691.19000	3382.38	2000.00000	4000.00	2600.00000	5200.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0490 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2376.05000	2376.05	2000.00000	2000.00	3250.00000	3250.00
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	4945.80000	14837.40	4600.00000	13800.00	3250.00000	9750.00
0500 0425 1619 INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY	11.000 EA	17299.36000	190292.96	10000.00000	110000.00	15000.00000	165000.00
0505 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	2704.49000	24340.41	2300.00000	20700.00	3200.00000	28800.00
0510 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	3487.72000	20926.32	3300.00000	19800.00	4050.00000	24300.00
0515 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	4783.66000	14350.98	4300.00000	12900.00	6000.00000	18000.00
0520 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2536.40000	2536.40	3500.00000	3500.00	2450.00000	2450.00
0525 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	3296.44000	9889.32	2900.00000	8700.00	3500.00000	10500.00
0530 0425 2 72 MANHOLES, J-7, >10'	7.000 EA	7280.64000	50964.48	5300.00000	37100.00	8800.00000	61600.00
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3251.000 LF	35.42000	115150.42	48.00000	156048.00	46.00000	149546.00
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1073.000 LF	51.36000	55109.28	76.00000	81548.00	73.00000	78329.00
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1239.000 LF	62.10000	76941.90	68.00000	84252.00	70.00000	86730.00
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4847.000 LF	80.13000	388390.11	94.00000	455618.00	92.00000	445924.00
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1277.000 LF	101.76000	129947.52	100.00000	127700.00	127.00000	162179.00
0560 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	990.000 LF	171.54000	169824.60	150.00000	148500.00	174.00000	172260.00
0565 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	2068.90000	2068.90	1600.00000	1600.00	1900.00000	1900.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0570 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	14.000 EA	1247.02000	17458.28	1000.00000	14000.00	1750.00000	24500.00
0575 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	2187.31000	4374.62	1200.00000	2400.00	1800.00000	3600.00
0580 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	3060.06000	9180.18	1700.00000	5100.00	2000.00000	6000.00
0585 0436 1 1 TRENCH DRAIN, STANDARD	15.000 LF	250.83000	3762.45	270.00000	4050.00	220.00000	3300.00
0590 0443 71 1 BALLAST ROCK, FRENCH DRAIN AGGREGATE	2118.000 CY	85.27000	180601.86	84.00000	177912.00	82.00000	173676.00
0593 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	265.000 LF	45.68000	12105.20	35.00000	9275.00	100.00000	26500.00
0595 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	10138.000 LF	57.06000	578474.28	75.00000	760350.00	30.00000	304140.00
0600 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	18946.000 SF	18.71000	354479.66	5.00000	94730.00	3.00000	56838.00
0605 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	405.000 LF	113.57000	45995.85	200.00000	81000.00	30.00000	12150.00
0610 0455146 EMBEDDED DATA COLLECTOR	5.000 EA	2214.86000	11074.30	2000.00000	10000.00	1500.00000	7500.00
0615 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	260.000 LF	56.59000	14713.40	25.00000	6500.00	35.00000	9100.00
0620 0459 71 PILES, POLYETHYLENE SHEETING	358.000 SY	3.40000	1217.20	3.00000	1074.00	5.00000	1790.00
0625 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	736.500 LF	30.94000	22787.31	30.00000	22095.00	35.00000	25777.50
0630 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	602.000 LF	10.40000	6260.80	15.00000	9030.00	15.00000	9030.00
0635 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11524.000 LF	9.36000	107864.64	11.50000	132526.00	13.00000	149812.00
0640 0520 2 2 CONCRETE CURB, TYPE B	29.000 LF	15.60000	452.40	15.00000	435.00	20.00000	580.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0645 0520 2 4 CONCRETE CURB, TYPE D	209.000 LF	7.28000	1521.52	13.00000	2717.00	18.00000	3762.00
0650 0520 3 VALLEY GUTTER- CONCRETE	188.000 LF	16.64000	3128.32	15.00000	2820.00	18.00000	3384.00
0655 0520 6 SHOULDER GUTTER- CONCRETE	2113.000 LF	14.04000	29666.52	18.00000	38034.00	15.00000	31695.00
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	1339.000 LF	37.85000	50681.15	85.00000	113815.00	70.00000	93730.00
0665 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3377.500 LF	211.95000	715861.13	225.00000	759937.50	220.00000	743050.00
0670 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1774.000 LF	87.50000	155225.00	98.00000	173852.00	115.00000	204010.00
0675 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	604.000 LF	98.39000	59427.56	94.00000	56776.00	115.00000	69460.00
0680 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	539.000 LF	102.27000	55123.53	115.00000	61985.00	115.00000	61985.00
0685 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	73.000 LF	203.87000	14882.51	220.00000	16060.00	225.00000	16425.00
0690 0522 1 SIDEWALK CONCRETE, 4" THICK	1910.000 SY	20.80000	39728.00	24.00000	45840.00	25.00000	47750.00
0695 0522 2 SIDEWALK CONCRETE, 6" THICK	1034.000 SY	24.96000	25808.64	29.00000	29986.00	32.00000	33088.00
0700 0536 1 1 GUARDRAIL -ROADWAY	2787.500 LF	14.56000	40586.00	11.00000	30662.50	13.00000	36237.50
0705 0536 73 GUARDRAIL REMOVAL	2637.500 LF	0.82000	2162.75	1.00000	2637.50	2.00000	5275.00
0710 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	9.000 EA	1663.75000	14973.75	1900.00000	17100.00	1900.00000	17100.00
0715 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1517.65000	9105.90	1300.00000	7800.00	1500.00000	9000.00
0720 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	445.84000	891.68	400.00000	800.00	500.00000	1000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0725 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	68665.000 SF	19.40000	1332101.00	24.00000	1647960.00	26.00000	1785290.00
0730 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9767.000 SF	10.67000	104213.89	12.00000	117204.00	15.00000	146505.00
0735 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1424.700 LF	9.62000	13705.61	10.00000	14247.00	12.00000	17096.40
0738 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	1400.000 LF	1325.80000	1856120.00	1500.00000	2100000.00	400.00000	560000.00
0740 0570 1 2 PERFORMANCE TURF, SOD	84880.000 SY	1.33000	112890.40	2.75000	233420.00	1.30000	110344.00
0745 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	62908.000 SF	0.89000	55988.12	2.00000	125816.00	1.50000	94362.00
0750 0825114111 MASS TRANSIT-TRACK, F&I, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3092.000 LF	155.98000	482290.16	175.00000	541100.00	150.00000	463800.00
0755 0825154111 MASS TRANSIT-TRACK,ADJUST/MODIFY, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	350.000 LF	18.72000	6552.00	25.00000	8750.00	18.00000	6300.00
0760 0825164111 MASS TRANSIT-TRACK,REMOVE, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3715.000 LF	10.40000	38636.00	12.00000	44580.00	10.00000	37150.00
0765 0825441 1 MASS TRANSIT-LINE & SURFACE, 132 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE	3442.000 LF	10.40000	35796.80	12.00000	41304.00	10.00000	34420.00
0770 0825514121 MASS TRANSIT-TURNOUT, F&I, 132 LB/YD RAIL, RIGHT HAND, SIZE NO. 10 , TIMBER TIE	2.000 EA	88386.50000	176773.00	100000.00000	200000.00	85000.00000	170000.00
0775 0832 2 4 MASS TRANSIT- THERMITE WELD, 132 LB/YD RAIL	6.000 EA	1039.84000	6239.04	1200.00000	7200.00	1000.00000	6000.00
0780 0836111411 MASS TRANSIT- INSULATED JOINTS, F&I, FACTORY PREFAB BONDED PLUG, 132 LB/YD TRACK, CONT WELDED RAIL, TIMBER TIE	12.000 EA	2599.60000	31195.20	3000.00000	36000.00	2500.00000	30000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0785 0999 16 LUMP PARTNERING, DO NOT BID 40398415201	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0790 0999 20 18.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	59400.00	3300.00000	59400.00	3300.00000	59400.00
0795 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 40398415201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$ 20,132,523.60		$ 24,654,652.52		$ 25,895,474.27
SECTION 0003 SIGNING						
0800 0700 20 11 105.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	311.95000	32754.75	300.00000	31500.00	300.00000	31500.00
0805 0700 20 12 21.000 AS SINGLE POST SIGN, F&I, 12-20 SF	779.88000	16377.48	760.00000	15960.00	750.00000	15750.00
0810 0700 20 60 73.000 AS SINGLE POST SIGN, REMOVE	28.08000	2049.84	27.00000	1971.00	27.00000	1971.00
0815 0700 21 11 3.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3535.46000	10606.38	3400.00000	10200.00	3400.00000	10200.00
0820 0700 21 40 1.000 AS MULTI- POST SIGN, RELOCATE	1247.81000	1247.81	1200.00000	1200.00	1200.00000	1200.00
0825 0700 21 60 1.000 AS MULTI- POST SIGN, REMOVE	671.73000	671.73	650.00000	650.00	646.00000	646.00
0830 0700 22121 2.000 AS OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	74868.57000	149737.14	72700.00000	145400.00	72000.00000	144000.00
0835 0700 22600 1.000 AS OVERHEAD TRUSS SPAN SIGN,REMOVE	2857.48000	2857.48	2800.00000	2800.00	2748.00000	2748.00
0840 0700 23122 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	65460.09000	65460.09	63500.00000	63500.00	62952.00000	62952.00
0845 0700 23124 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	64357.85000	64357.85	62500.00000	62500.00	61892.00000	61892.00
0850 0700 70 2.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	6248.41000	12496.82	6100.00000	12200.00	6009.00000	12018.00
0855 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40398415201	31143.25000	31143.25	67600.00000	67600.00	67000.00000	67000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0860 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.499 NM	25424.13000	12686.64	18000.00000	8982.00	17500.00000	8732.50
0865 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.499 NM	25424.13000	12686.64	18000.00000	8982.00	17500.00000	8732.50
0870 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.003 GM	207970.00000	623.91	18000.00000	54.00	17500.00000	52.50
SECTION 0003 TOTALS		$	415,757.81	$	433,499.00	$	429,394.50
SECTION 0004 LIGHTING							
0875 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	582.000 LF	18.51000	10772.82	18.00000	10476.00	17.80000	10359.60
0880 0556 1 1 JACK AND BORE, CASING DIAMETER <6"	190.000 LF	29.01000	5511.90	28.00000	5320.00	27.90000	5301.00
0885 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	2034.000 LF	1.14000	2318.76	1.10000	2237.40	1.10000	2237.40
0890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	40605.000 LF	1.20000	48726.00	1.20000	48726.00	1.15000	46695.75
0895 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	16887.000 LF	2.60000	43906.20	2.50000	42217.50	2.50000	42217.50
0900 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7431.000 LF	1.04000	7728.24	1.00000	7431.00	1.00000	7431.00
0905 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	11845.000 LF	6.34000	75097.30	6.00000	71070.00	6.10000	72254.50
0910 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	1336.000 LF	11.75000	15698.00	11.00000	14696.00	11.30000	15096.80
0915 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	6.000 EA	3301.50000	19809.00	3200.00000	19200.00	3175.00000	19050.00
0920 0715 4600 LIGHT POLE COMPLETE, REMOVE	20.000 EA	224.61000	4492.20	220.00000	4400.00	216.00000	4320.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0925 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	112.30000	673.80	110.00000	660.00	108.00000	648.00
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8058.77000	16117.54	7800.00000	15600.00	7750.00000	15500.00
0935 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT	15.000 EA	464.81000	6972.15	450.00000	6750.00	447.00000	6705.00
0940 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	16.000 EA	612.47000	9799.52	590.00000	9440.00	589.00000	9424.00
0945 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	65.000 EA	389.94000	25346.10	380.00000	24700.00	375.00000	24375.00
0950 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	14.000 EA	244.36000	3421.04	240.00000	3360.00	235.00000	3290.00
0955 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	4.000 EA	35874.52000	143498.08	34800.00000	139200.00	34500.00000	138000.00
0960 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	5.000 EA	43465.36000	217326.80	42200.00000	211000.00	41800.00000	209000.00
0965 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	35094.64000	35094.64	34100.00000	34100.00	33750.00000	33750.00
0970 0715 19600 HIGH MAST LIGHT POLE, REMOVE	5.000 EA	1247.81000	6239.05	1200.00000	6000.00	1200.00000	6000.00
0975 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	18.000 EA	311.95000	5615.10	300.00000	5400.00	300.00000	5400.00
0980 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	10.000 EA	259.96000	2599.60	250.00000	2500.00	250.00000	2500.00
0985 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	241.24000	1206.20	230.00000	1150.00	232.00000	1160.00
0990 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	5.000 EA	4679.29000	23396.45	4500.00000	22500.00	4500.00000	22500.00
0995 0715516120 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 20'	3.000 EA	4991.24000	14973.72	4800.00000	14400.00	4800.00000	14400.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1000 0715516130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 30'	2.000 EA	5303.19000	10606.38	5100.00000	10200.00	5100.00000	10200.00
1005 0715516135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 35'	7.000 EA	4783.27000	33482.89	4600.00000	32200.00	4600.00000	32200.00
SECTION 0004 TOTALS		$	790,429.48	$	764,933.90	$	760,015.55
SECTION 0005 SIGNALIZATION							
1010 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1485.000 LF	15.60000	23166.00	15.00000	22275.00	15.00000	22275.00
1015 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	635.000 LF	25.89000	16440.15	25.00000	15875.00	24.90000	15811.50
1020 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5799.000 LF	5.20000	30154.80	5.00000	28995.00	5.00000	28995.00
1025 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4159.36000	12478.08	4000.00000	12000.00	4000.00000	12000.00
1030 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	6712.000 LF	2.91000	19531.92	2.80000	18793.60	2.80000	18793.60
1035 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	42.000 EA	388.90000	16333.80	380.00000	15960.00	374.00000	15708.00
1040 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	18.000 EA	1039.84000	18717.12	1000.00000	18000.00	1000.00000	18000.00
1045 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	3.000 AS	1231.17000	3693.51	1200.00000	3600.00	1184.00000	3552.00
1050 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	465.000 LF	1.46000	678.90	1.40000	651.00	1.40000	651.00
1055 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1619.04000	3238.08	1600.00000	3200.00	1557.00000	3114.00
1060 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	15077.70000	30155.40	14600.00000	29200.00	14500.00000	29000.00
1065 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	17157.38000	17157.38	16700.00000	16700.00	16500.00000	16500.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1070 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	24436.26000	24436.26	23700.00000	23700.00	23500.00000	23500.00
1075 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	25476.11000	50952.22	24700.00000	49400.00	24500.00000	49000.00
1080 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	25476.11000	25476.11	24700.00000	24700.00	24500.00000	24500.00
1085 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	28595.64000	28595.64	27800.00000	27800.00	27500.00000	27500.00
1090 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	1.000 EA	32235.07000	32235.07	31300.00000	31300.00	31000.00000	31000.00
1095 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	16.000 AS	395.14000	6322.24	380.00000	6080.00	380.00000	6080.00
1100 0650 51113 TRAFFIC SIGNAL, F&I, 1 SECTIONS, 1 WAY, SPECIAL	2.000 AS	1133.43000	2266.86	1100.00000	2200.00	1090.00000	2180.00
1105 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	713.33000	10699.95	690.00000	10350.00	686.00000	10290.00
1110 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1351.79000	2703.58	1300.00000	2600.00	1300.00000	2600.00
1115 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	568.79000	2275.16	550.00000	2200.00	547.00000	2188.00
1120 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1026.32000	1026.32	1000.00000	1000.00	987.00000	987.00
1125 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	15.000 EA	70.71000	1060.65	69.00000	1035.00	68.00000	1020.00
1130 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	74.000 EA	30.16000	2231.84	29.00000	2146.00	29.00000	2146.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1135 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	674.86000	4049.16	660.00000	3960.00	649.00000	3894.00
1140 0659111 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 1 SECTION	18.000 EA	47.83000	860.94	46.00000	828.00	46.00000	828.00
1145 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	114.38000	228.76	110.00000	220.00	110.00000	220.00
1150 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	22.000 EA	122.70000	2699.40	120.00000	2640.00	118.00000	2596.00
1155 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	4.000 EA	154.94000	619.76	150.00000	600.00	149.00000	596.00
1160 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	8.000 EA	4393.33000	35146.64	4300.00000	34400.00	4225.00000	33800.00
1165 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	122.70000	736.20	120.00000	720.00	118.00000	708.00
1170 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	18821.13000	37642.26	18300.00000	36600.00	18100.00000	36200.00
1175 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	19232.91000	19232.91	18700.00000	18700.00	18496.00000	18496.00
1180 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	537.60000	1612.80	520.00000	1560.00	517.00000	1551.00
1185 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	1247.81000	3743.43	1200.00000	3600.00	1200.00000	3600.00
1190 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	1.000 EA	576.07000	576.07	560.00000	560.00	554.00000	554.00
1195 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	576.07000	1728.21	560.00000	1680.00	554.00000	1662.00
1200 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	51.99000	1039.80	50.00000	1000.00	50.00000	1000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1205 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	103.98000	14557.20	100.00000	14000.00	100.00000	14000.00
1210 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	448.18000	896.36	440.00000	880.00	431.00000	862.00
1215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	51.99000	207.96	50.00000	200.00	50.00000	200.00
1220 0690 80 SPAN WIRE ASSEMBLY, REMOVE	11.000 EA	519.92000	5719.12	500.00000	5500.00	500.00000	5500.00
1225 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	1247.81000	2495.62	1200.00000	2400.00	1200.00000	2400.00
1230 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1247.81000	2495.62	1200.00000	2400.00	1200.00000	2400.00
1235 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	2443.63000	21992.67	2400.00000	21600.00	2350.00000	21150.00
1240 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	289.08000	2023.56	280.00000	1960.00	278.00000	1946.00
1245 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	1658.54000	1658.54	1600.00000	1600.00	1595.00000	1595.00
1250 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	680.000 LF	1.98000	1346.40	1.90000	1292.00	1.90000	1292.00
1255 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	4168.72000	4168.72	4000.00000	4000.00	4009.00000	4009.00
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	254.000 LF	3.54000	899.16	3.40000	863.60	3.40000	863.60
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	1766.69000	1766.69	1700.00000	1700.00	1699.00000	1699.00
1270 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	842.27000	842.27	820.00000	820.00	810.00000	810.00
1275 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	1.000 EA	2599.60000	2599.60	2500.00000	2500.00	2500.00000	2500.00
1280 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	1.000 EA	2339.65000	2339.65	2300.00000	2300.00	2250.00000	2250.00
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	15597.62000	15597.62	15100.00000	15100.00	15000.00000	15000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1290 0785 2121 ITS FIELD CABINET, F&I, TYPE 336 WITH SUNSHIELDS, POLE MOUNT	1.000 EA	5475.80000	5475.80	5300.00000	5300.00	5266.00000	5266.00
SECTION 0005 TOTALS			$ 579,025.94		$ 561,244.20		$ 556,838.70
SECTION 0006 LANDSCAPE / PERIPHERAL							
1295 0570 1 2 PERFORMANCE TURF, SOD	2561.000 SY	1.96000	5019.56	3.50000	8963.50	3.00000	7683.00
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40398415201	LUMP	318949.10000	318949.10	250000.00000	250000.00	300000.00000	300000.00
1305 0590 70 IRRIGATION SYSTEM 40398415201	LUMP	11111.77000	11111.77	16000.00000	16000.00	10000.00000	10000.00
SECTION 0006 TOTALS			$ 335,080.43		$ 274,963.50		$ 317,683.00
SECTION 0007 UTILITIES							
1310 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1003.000 LF	40.98000	41102.94	13.00000	13039.00	16.00000	16048.00
1315 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	20.000 LF	31.48000	629.60	130.00000	2600.00	55.00000	1100.00
1320 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	680.000 LF	51.17000	34795.60	35.00000	23800.00	45.00000	30600.00
1325 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4458.000 LF	88.52000	394622.16	56.00000	249648.00	89.00000	396762.00
1330 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	204.000 LF	144.49000	29475.96	150.00000	30600.00	126.00000	25704.00
1335 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	414.000 LF	171.91000	71170.74	150.00000	62100.00	156.00000	64584.00
1340 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	925.000 LF	5.89000	5448.25	11.00000	10175.00	11.00000	10175.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1345 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	8096.000 LF	10.45000	84603.20	11.00000	89056.00	10.00000	80960.00
1350 1055 11214 UTILITY FITTINGS, F&I, PVC, ELBOW, 8.0-19.9"	1.000 EA	419.28000	419.28	350.00000	350.00	308.00000	308.00
1355 1055 11224 UTILITY FITTINGS, F&I, PVC, TEE, 8.0-199"	1.000 EA	552.16000	552.16	580.00000	580.00	319.00000	319.00
1360 1055 11234 UTILITY FITTINGS, F&I, PVC, REDUCER, 8.0-19.9"	2.000 EA	325.80000	651.60	130.00000	260.00	374.00000	748.00
1365 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	40.000 EA	708.48000	28339.20	580.00000	23200.00	1375.00000	55000.00
1370 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	14.000 EA	956.29000	13388.06	860.00000	12040.00	1870.00000	26180.00
1375 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	770.19000	5391.33	2200.00000	15400.00	1190.00000	8330.00
1380 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	168.14000	168.14	180.00000	180.00	330.00000	330.00
1385 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	18.000 EA	1203.90000	21670.20	830.00000	14940.00	1210.00000	21780.00
1390 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	15.000 EA	3288.25000	49323.75	3100.00000	46500.00	5450.00000	81750.00
1395 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	10.000 EA	2771.49000	27714.90	3000.00000	30000.00	4620.00000	46200.00
SECTION 0007 TOTALS			$ 809,467.07		$ 624,468.00		$ 866,878.00
CONTRACT TOTALS			$ 36,988,132.65		$ 41,965,000.00		$ 44,827,326.52

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40398415201	9491.000 LS	90000.00000	90000.00	46400.00000	46400.00	150000.00000	150000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4411.900 CY	600.00000	2647140.00	450.00000	1985355.00	575.00000	2536842.50
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	449.100 CY	350.00000	157185.00	190.00000	85329.00	275.00000	123502.50
0020 0400 3 20 CONC CLASS III, SEAL	400.000 CY	425.00000	170000.00	240.00000	96000.00	250.00000	100000.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	282.300 CY	525.00000	148207.50	830.00000	234309.00	785.00000	221605.50
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	4674.400 CY	525.00000	2454060.00	475.00000	2220340.00	500.00000	2337200.00
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	276.000 SY	15.00000	4140.00	3.20000	883.20	4.00000	1104.00
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14136.000 SY	5.00000	70680.00	4.00000	56544.00	4.25000	60078.00
0045 0400147 COMPOSITE NEOPRENE PADS	90.000 CF	1200.00000	108000.00	920.00000	82800.00	775.00000	69750.00
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1372964.000 LB	0.75000	1029723.00	0.78000	1070911.92	0.72000	988534.08
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	945176.000 LB	0.75000	708882.00	0.78000	737237.28	0.72000	680526.72
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	82688.000 LB	0.75000	62016.00	0.78000	64496.64	0.75000	62016.00
0065 0450 1 2 PRESTRESSED BEAMS, TYPE III	455.000 LF	160.00000	72800.00	150.00000	68250.00	130.00000	59150.00
0070 0450 1 78 PRESTRESSED BEAMS, BULB T - 78"	9517.000 LF	175.00000	1665475.00	185.00000	1760645.00	215.00000	2046155.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	10000.00000	10000.00	4000.00000	4000.00	15000.00000	15000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	10000.00000	10000.00	4000.00000	4000.00	15000.00000	15000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	20775.000 LF	105.00000	2181375.00	80.00000	1662000.00	88.75000	1843781.25
0090 0455 35 5 STEEL PILING, HP 14 X 73	16960.000 LF	106.00000	1797760.00	45.00000	763200.00	46.30000	785248.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1523.000 LF	315.00000	479745.00	96.00000	146208.00	200.00000	304600.00
0100 0455144 5 TEST PILES, STEEL, HP 14 X 73	335.000 LF	250.00000	83750.00	190.00000	63650.00	115.00000	38525.00
0105 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	2400.00000	52800.00	1800.00000	39600.00	2600.00000	57200.00
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	243.000 LF	26.00000	6318.00	45.00000	10935.00	15.00000	3645.00
0115 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	424.000 LF	300.00000	127200.00	360.00000	152640.00	260.00000	110240.00
0120 0459 71 PILES, POLYETHYLENE SHEETING	1663.000 SY	6.00000	9978.00	6.70000	11142.10	2.00000	3326.00
0125 0460 2 1 STRUCT STEEL, CARBON 40398415201	6959.000 LS	5000.00000	5000.00	29500.00000	29500.00	10000.00000	10000.00
0130 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	5000.00000	5000.00	29500.00000	29500.00	10000.00000	10000.00
0135 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	12000.00000	12000.00	54300.00000	54300.00	25000.00000	25000.00
0140 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	790000.00000	790000.00	687500.00000	687500.00	700000.00000	700000.00
0145 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	790000.00000	790000.00	687500.00000	687500.00	700000.00000	700000.00
0150 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	1221478.000 LS	1906000.00000	1906000.00	2000000.00000	2000000.00	1900000.00000	1900000.00
0155 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	2.000 EA	10000.00000	20000.00	8000.00000	16000.00	8000.00000	16000.00
0160 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	8.000 EA	10000.00000	80000.00	4700.00000	37600.00	7000.00000	56000.00
0165 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	2.000 EA	10000.00000	20000.00	8300.00000	16600.00	9000.00000	18000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0170 0506 2 BRIDGE DRAINAGE PIPE	708.000 LF	162.00000	114696.00	220.00000	155760.00	260.00000	184080.00
0175 0506 3 BRIDGE DRAINS	9.000 EA	2000.00000	18000.00	2700.00000	24300.00	4640.00000	41760.00
0180 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6590.000 LF	53.00000	349270.00	56.00000	369040.00	52.00000	342680.00
0185 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	35.000 SY	70.00000	2450.00	87.00000	3045.00	50.50000	1767.50
0190 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	18.000 SY	96.00000	1728.00	160.00000	2880.00	50.50000	909.00
SECTION 0001 TOTALS			$ 18,261,378.50		$ 15,480,401.14		$ 16,619,226.05
SECTION 0002 ROADWAY							
0195 0101 1 MOBILIZATION 40398415201	LUMP	4364000.00000	4364000.00	2255222.79000	2255222.79	4700000.00000	4700000.00
0200 0102 1 MAINTENANCE OF TRAFFIC 40398415201	920.000 LS	840000.00000	840000.00	1000000.00000	1000000.00	1750000.00000	1750000.00
0205 0102 60 WORK ZONE SIGN	29546.000 ED	0.22000	6500.12	0.30000	8863.80	0.25000	7386.50
0210 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	31963.000 LF	23.00000	735149.00	18.00000	575334.00	12.00000	383556.00
0213 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	890.000 LF	30.00000	26700.00	19.00000	16910.00	25.40000	22606.00
0215 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	20775.000 LF	4.00000	83100.00	4.60000	95565.00	3.00000	62325.00
0220 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	245201.000 ED	0.14000	34328.14	0.10000	24520.10	0.10000	24520.10
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	42440.000 ED	0.30000	12732.00	0.30000	12732.00	0.25000	10610.00
0230 0102 76 ADVANCE WARNING ARROW PANEL	416.000 ED	6.00000	2496.00	7.40000	3078.40	6.00000	2496.00
0235 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12180.000 ED	0.34000	4141.20	0.40000	4872.00	0.34000	4141.20

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0240 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2807.000 EA	3.15000	8842.05	3.40000	9543.80	3.15000	8842.05
0245 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	251382.000 ED	0.11000	27652.02	0.10000	25138.20	0.10000	25138.20
0250 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	59.000 LO	800.00000	47200.00	990.00000	58410.00	800.00000	47200.00
0255 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6741.000 ED	13.00000	87633.00	18.00000	121338.00	14.50000	97744.50
0260 0102104 1 TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL	804.000 ED	125.00000	100500.00	87.00000	69948.00	55.00000	44220.00
0265 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	19947.000 LF	1.00000	19947.00	1.20000	23936.40	1.00000	19947.00
0270 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	59233.000 LF	1.85000	109581.05	2.10000	124389.30	1.85000	109581.05
0275 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49944.000 LF	1.85000	92396.40	2.10000	104882.40	1.85000	92396.40
0280 0104 10 3 SEDIMENT BARRIER	9776.000 LF	0.68000	6647.68	3.61000	35291.36	0.65000	6354.40
0285 0104 11 FLOATING TURBIDITY BARRIER	82.000 LF	8.00000	656.00	320.00000	26240.00	20.00000	1640.00
0290 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	8300.00000	16600.00	5500.00000	11000.00
0295 0104 18 INLET PROTECTION SYSTEM	81.000 EA	40.00000	3240.00	410.00000	33210.00	100.00000	8100.00
0300 0110 1 1 CLEARING & GRUBBING 40398415201	36.590 LS	620000.00000	620000.00	600000.00000	600000.00	1590000.00000	1590000.00
0305 0120 1 REGULAR EXCAVATION	86643.000 CY	4.50000	389893.50	5.00000	433215.00	5.00000	433215.00
0310 0120 4 SUBSOIL EXCAVATION	53832.000 CY	11.90000	640600.80	11.00000	592152.00	40.00000	2153280.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0315 0120 6 EMBANKMENT	233386.000 CY	11.25000	2625592.50	18.00000	4200948.00	11.50000	2683939.00
0317 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	4600.000 SY	6.00000	27600.00	4.60000	21160.00	8.00000	36800.00
0320 0160 4 TYPE B STABILIZATION	87293.000 SY	2.15000	187679.95	4.61000	402420.73	5.00000	436465.00
0325 0285701 OPTIONAL BASE, BASE GROUP 01	448.000 SY	29.00000	12992.00	17.00000	7616.00	9.00000	4032.00
0330 0285704 OPTIONAL BASE, BASE GROUP 04	13252.000 SY	8.50000	112642.00	9.11000	120725.72	9.00000	119268.00
0335 0285706 OPTIONAL BASE, BASE GROUP 06	529.000 SY	28.00000	14812.00	12.00000	6348.00	13.50000	7141.50
0340 0285709 OPTIONAL BASE, BASE GROUP 09	39472.000 SY	12.10000	477611.20	13.00000	513136.00	11.50000	453928.00
0345 0285715 OPTIONAL BASE, BASE GROUP 15	1556.000 SY	62.00000	96472.00	47.00000	73132.00	65.00000	101140.00
0350 0288001 CEMENT TREATED PERMEABLE BASE	2131.700 CY	275.00000	586217.50	260.00000	554242.00	155.00000	330413.50
0355 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12508.000 SY	1.50000	18762.00	3.50000	43778.00	1.75000	21889.00
0360 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1239.100 TN	100.00000	123910.00	110.00000	136301.00	101.52000	125793.43
0365 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3941.080 TN	90.00000	354697.20	97.00000	382284.76	91.37000	360096.48
0370 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3393.330 TN	90.00000	305399.70	110.00000	373266.30	91.37000	310048.56
0375 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	56.600 TN	105.00000	5943.00	170.00000	9622.00	106.60000	6033.56
0380 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	2714.100 TN	105.00000	284980.50	130.00000	352833.00	106.60000	289323.06
0385 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2486.400 TN	105.00000	261072.00	130.00000	323232.00	106.60000	265050.24
0390 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	292.400 TN	150.00000	43860.00	190.00000	55556.00	206.71000	60442.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0395 0350 1 8 PLAIN CEMENT CONCRETE PAVEMENT, 7 1/2"	926.000 SY	43.65000	40419.90	46.00000	42596.00	39.00000	36114.00
0400 0350 1 11 PLAIN CEMENT CONCRETE PAVEMENT, 13"	10250.000 SY	56.10000	575025.00	71.00000	727750.00	82.00000	840500.00
0405 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	7881.000 SY	53.35000	420451.35	71.00000	559551.00	55.00000	433455.00
0410 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	186.000 CY	410.00000	76260.00	500.00000	93000.00	525.00000	97650.00
0415 0400 2 2 CONCRETE CLASS II, ENDWALLS	45.200 CY	1200.00000	54240.00	810.00000	36612.00	625.00000	28250.00
0420 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.400 CY	320.00000	35008.00	190.00000	20786.00	275.00000	30085.00
0425 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1465.700 CY	400.00000	586280.00	210.00000	307797.00	250.00000	366425.00
0430 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	276.700 CY	630.00000	174321.00	660.00000	182622.00	725.00000	200607.50
0435 0415 1 1 REINF STEEL- ROADWAY	2780.000 LB	1.00000	2780.00	1.00000	2780.00	0.80000	2224.00
0440 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	419044.000 LB	0.75000	314283.00	0.80000	335235.20	0.72000	301711.68
0445 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36285.000 LB	0.75000	27213.75	0.80000	29028.00	0.73000	26488.05
0450 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20009.000 LB	0.75000	15006.75	0.80000	16007.20	0.78000	15607.02
0455 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	2500.00000	47500.00	4900.00000	93100.00	4000.00000	76000.00
0460 0425 1352 INLETS, CURB, TYPE P-5, >10'	5.000 EA	4100.00000	20500.00	7000.00000	35000.00	5300.00000	26500.00
0465 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	2900.00000	29000.00	5300.00000	53000.00	4300.00000	43000.00
0470 0425 1362 INLETS, CURB, TYPE P-6, >10'	5.000 EA	4000.00000	20000.00	6900.00000	34500.00	5200.00000	26000.00
0475 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	2700.00000	18900.00	5600.00000	39200.00	4300.00000	30100.00
0480 0425 1512 INLETS, DT BOT, TYPE B, >10'	2.000 EA	3400.00000	6800.00	7400.00000	14800.00	5300.00000	10600.00
0485 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	1300.00000	2600.00	4500.00000	9000.00	3200.00000	6400.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0490 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	1700.00000	1700.00	4900.00000	4900.00	3500.00000	3500.00
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	2000.00000	6000.00	5100.00000	15300.00	4300.00000	12900.00
0500 0425 1619 INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY	11.000 EA	14000.00000	154000.00	10700.00000	117700.00	9300.00000	102300.00
0505 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	2000.00000	18000.00	5800.00000	52200.00	4900.00000	44100.00
0510 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	2700.00000	16200.00	4800.00000	28800.00	4500.00000	27000.00
0515 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	3700.00000	11100.00	6300.00000	18900.00	5300.00000	15900.00
0520 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2200.00000	2200.00	3000.00000	3000.00	3300.00000	3300.00
0525 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	1900.00000	5700.00	6300.00000	18900.00	3600.00000	10800.00
0530 0425 2 72 MANHOLES, J-7, >10'	7.000 EA	5500.00000	38500.00	8400.00000	58800.00	5600.00000	39200.00
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3251.000 LF	28.00000	91028.00	45.00000	146295.00	75.00000	243825.00
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1073.000 LF	37.00000	39701.00	77.00000	82621.00	107.00000	114811.00
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1239.000 LF	49.00000	60711.00	88.00000	109032.00	100.00000	123900.00
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4847.000 LF	63.00000	305361.00	100.00000	484700.00	104.00000	504088.00
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1277.000 LF	85.00000	108545.00	110.00000	140470.00	154.00000	196658.00
0560 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	990.000 LF	137.00000	135630.00	210.00000	207900.00	192.00000	190080.00
0565 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	1410.00000	1410.00	3500.00000	3500.00	1850.00000	1850.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0570 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	14.000 EA	1400.00000	19600.00	1200.00000	16800.00	1600.00000	22400.00
0575 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1700.00000	3400.00	1300.00000	2600.00	3000.00000	6000.00
0580 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1900.00000	5700.00	1400.00000	4200.00	2400.00000	7200.00
0585 0436 1 1 TRENCH DRAIN, STANDARD	15.000 LF	139.00000	2085.00	120.00000	1800.00	188.00000	2820.00
0590 0443 71 1 BALLAST ROCK, FRENCH DRAIN AGGREGATE	2118.000 CY	80.00000	169440.00	94.00000	199092.00	90.00000	190620.00
0593 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	265.000 LF	37.00000	9805.00	43.16000	11437.40	25.00000	6625.00
0595 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	10138.000 LF	92.00000	932696.00	100.00000	1013800.00	62.00000	628556.00
0600 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	18946.000 SF	11.00000	208406.00	31.00000	587326.00	19.00000	359974.00
0605 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	405.000 LF	140.00000	56700.00	120.00000	48600.00	200.00000	81000.00
0610 0455146 EMBEDDED DATA COLLECTOR	5.000 EA	2400.00000	12000.00	2900.00000	14500.00	2600.00000	13000.00
0615 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	260.000 LF	29.00000	7540.00	45.00000	11700.00	14.50000	3770.00
0620 0459 71 PILES, POLYETHYLENE SHEETING	358.000 SY	5.00000	1790.00	6.70000	2398.60	2.10000	751.80
0625 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	736.500 LF	30.00000	22095.00	36.00000	26514.00	34.70000	25556.55
0630 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	602.000 LF	15.00000	9030.00	12.00000	7224.00	11.75000	7073.50
0635 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11524.000 LF	10.20000	117544.80	10.00000	115240.00	9.60000	110630.40
0640 0520 2 2 CONCRETE CURB, TYPE B	29.000 LF	15.00000	435.00	17.00000	493.00	10.20000	295.80

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0645 0520 2 4 CONCRETE CURB, TYPE D	209.000 LF	15.00000	3135.00	8.10000	1692.90	9.20000	1922.80
0650 0520 3 VALLEY GUTTER- CONCRETE	188.000 LF	12.00000	2256.00	18.00000	3384.00	9.20000	1729.60
0655 0520 6 SHOULDER GUTTER- CONCRETE	2113.000 LF	16.00000	33808.00	16.00000	33808.00	15.05000	31800.65
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	1339.000 LF	106.00000	141934.00	29.00000	38831.00	79.75000	106785.25
0665 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3377.500 LF	171.00000	577552.50	37.00000	124967.50	49.74000	167996.85
0670 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1774.000 LF	101.00000	179174.00	100.00000	177400.00	110.00000	195140.00
0675 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	604.000 LF	105.00000	63420.00	110.00000	66440.00	100.00000	60400.00
0680 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	539.000 LF	96.00000	51744.00	84.00000	45276.00	78.00000	42042.00
0685 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	73.000 LF	164.00000	11972.00	170.00000	12410.00	115.00000	8395.00
0690 0522 1 SIDEWALK CONCRETE, 4" THICK	1910.000 SY	25.00000	47750.00	23.00000	43930.00	21.00000	40110.00
0695 0522 2 SIDEWALK CONCRETE, 6" THICK	1034.000 SY	30.00000	31020.00	28.00000	28952.00	26.00000	26884.00
0700 0536 1 1 GUARDRAIL -ROADWAY	2787.500 LF	11.00000	30662.50	13.00000	36237.50	11.40000	31777.50
0705 0536 73 GUARDRAIL REMOVAL	2637.500 LF	1.00000	2637.50	1.20000	3165.00	1.50000	3956.25
0710 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	9.000 EA	1900.00000	17100.00	2200.00000	19800.00	1940.00000	17460.00
0715 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1500.00000	9000.00	1500.00000	9000.00	1335.00000	8010.00
0720 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	540.00000	1080.00	460.00000	920.00	415.00000	830.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0725 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	68665.000 SF	22.21000	1525049.65	37.00000	2540605.00	32.00000	2197280.00
0730 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9767.000 SF	9.00000	87903.00	12.00000	117204.00	11.00000	107437.00
0735 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1424.700 LF	12.00000	17096.40	14.00000	19945.80	16.15000	23008.91
0738 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	1400.000 LF	1000.00000	1400000.00	1800.00000	2520000.00	405.00000	567000.00
0740 0570 1 2 PERFORMANCE TURF, SOD	84880.000 SY	1.30000	110344.00	1.60000	135808.00	1.55000	131564.00
0745 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	62908.000 SF	1.28000	80522.24	2.70000	169851.60	2.25000	141543.00
0750 0825114111 MASS TRANSIT-TRACK, F&I, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3092.000 LF	143.00000	442156.00	170.00000	525640.00	155.00000	479260.00
0755 0825154111 MASS TRANSIT-TRACK,ADJUST/MODIFY, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	350.000 LF	83.00000	29050.00	21.00000	7350.00	18.65000	6527.50
0760 0825164111 MASS TRANSIT-TRACK,REMOVE, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3715.000 LF	18.70000	69470.50	13.00000	48295.00	10.35000	38450.25
0765 0825441 1 MASS TRANSIT-LINE & SURFACE, 132 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE	3442.000 LF	4.60000	15833.20	13.00000	44746.00	10.35000	35624.70
0770 0825514121 MASS TRANSIT-TURNOUT, F&I, 132 LB/YD RAIL, RIGHT HAND, SIZE NO. 10 , TIMBER TIE	2.000 EA	45000.00000	90000.00	97900.00000	195800.00	87940.00000	175880.00
0775 0832 2 4 MASS TRANSIT- THERMITE WELD, 132 LB/YD RAIL	6.000 EA	680.00000	4080.00	1200.00000	7200.00	1035.00000	6210.00
0780 0836111411 MASS TRANSIT- INSULATED JOINTS, F&I, FACTORY PREFAB BONDED PLUG, 132 LB/YD TRACK, CONT WELDED RAIL, TIMBER TIE	12.000 EA	1050.00000	12600.00	2900.00000	34800.00	2590.00000	31080.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0785 0999 16 PARTNERING, DO NOT BID 40398415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0790 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	18.000 DA	3300.00000	59400.00	3300.00000	59400.00	3300.00000	59400.00
0795 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40398415201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 24,151,571.55		$ 27,265,960.76		$ 27,827,810.29
SECTION 0003 SIGNING							
0800 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	105.000 AS	265.00000	27825.00	320.00000	33600.00	271.00000	28455.00
0805 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	21.000 AS	900.00000	18900.00	860.00000	18060.00	927.00000	19467.00
0810 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	21.00000	1533.00	40.00000	2920.00	21.25000	1551.25
0815 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	1500.00000	4500.00	3800.00000	11400.00	1445.00000	4335.00
0820 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	570.00000	570.00	3200.00000	3200.00	585.00000	585.00
0825 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	192.00000	192.00	830.00000	830.00	196.00000	196.00
0830 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	2.000 AS	74000.00000	148000.00	90800.00000	181600.00	75400.00000	150800.00
0835 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	7400.00000	7400.00	6700.00000	6700.00	7560.00000	7560.00
0840 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	57000.00000	57000.00	34000.00000	34000.00	58475.00000	58475.00
0845 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	1.000 AS	67000.00000	67000.00	45400.00000	45400.00	67685.00000	67685.00
0850 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	2.000 AS	7900.00000	15800.00	17000.00000	34000.00	8035.00000	16070.00
0855 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40398415201	LUMP	67000.00000	67000.00	77200.00000	77200.00	68340.00000	68340.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0860 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.499 NM	17500.00000	8732.50	20200.00000	10079.80	17885.00000	8924.62
0865 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.499 NM	17500.00000	8732.50	20200.00000	10079.80	17885.00000	8924.62
0870 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.003 GM	17500.00000	52.50	67200.00000	201.60	17885.00000	53.66
SECTION 0003 TOTALS			$ 433,237.50		$ 469,271.20		$ 441,422.15
SECTION 0004 LIGHTING							
0875 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	582.000 LF	13.00000	7566.00	18.00000	10476.00	13.35000	7769.70
0880 0556 1 1 JACK AND BORE, CASING DIAMETER <6"	190.000 LF	13.00000	2470.00	35.00000	6650.00	13.00000	2470.00
0885 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	2034.000 LF	0.50000	1017.00	1.40000	2847.60	0.55000	1118.70
0890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	40605.000 LF	0.85000	34514.25	0.90000	36544.50	0.90000	36544.50
0895 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	16887.000 LF	1.26000	21277.62	1.50000	25330.50	1.30000	21953.10
0900 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7431.000 LF	0.22000	1634.82	0.35000	2600.85	0.24000	1783.44
0905 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	11845.000 LF	2.15000	25466.75	3.41000	40391.45	2.20000	26059.00
0910 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	1336.000 LF	8.40000	11222.40	21.00000	28056.00	8.55000	11422.80
0915 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	6.000 EA	2900.00000	17400.00	3400.00000	20400.00	2990.00000	17940.00
0920 0715 4600 LIGHT POLE COMPLETE, REMOVE	20.000 EA	182.00000	3640.00	220.00000	4400.00	186.00000	3720.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0925 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	85.00000	510.00	85.00000	510.00	186.00000	1116.00
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	11000.00000	22000.00	19600.00000	39200.00	11240.00000	22480.00
0935 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT	15.000 EA	640.00000	9600.00	730.00000	10950.00	650.00000	9750.00
0940 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	16.000 EA	610.00000	9760.00	530.00000	8480.00	623.00000	9968.00
0945 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	65.000 EA	225.00000	14625.00	700.00000	45500.00	230.00000	14950.00
0950 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	14.000 EA	200.00000	2800.00	280.00000	3920.00	203.00000	2842.00
0955 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	4.000 EA	52000.00000	208000.00	63400.00000	253600.00	52675.00000	210700.00
0960 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	5.000 EA	62000.00000	310000.00	78400.00000	392000.00	63175.00000	315875.00
0965 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	54000.00000	54000.00	62600.00000	62600.00	55215.00000	55215.00
0970 0715 19600 HIGH MAST LIGHT POLE, REMOVE	5.000 EA	1360.00000	6800.00	3500.00000	17500.00	1388.00000	6940.00
0975 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	18.000 EA	425.00000	7650.00	1200.00000	21600.00	435.00000	7830.00
0980 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	10.000 EA	1.20000	12.00	350.00000	3500.00	1.20000	12.00
0985 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	380.00000	1900.00	270.00000	1350.00	386.00000	1930.00
0990 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	5.000 EA	4300.00000	21500.00	5100.00000	25500.00	4375.00000	21875.00
0995 0715516120 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 20'	3.000 EA	4500.00000	13500.00	5300.00000	15900.00	4540.00000	13620.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1000 0715516130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 30'	2.000 EA	3750.00000	7500.00	5600.00000	11200.00	3825.00000	7650.00
1005 0715516135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 35'	7.000 EA	4800.00000	33600.00	6100.00000	42700.00	4860.00000	34020.00
SECTION 0004 TOTALS		$	849,965.84	$	1,133,706.90	$	867,554.24
SECTION 0005 SIGNALIZATION							
1010 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1485.000 LF	9.85000	14627.25	12.00000	17820.00	10.10000	14998.50
1015 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	635.000 LF	16.00000	10160.00	25.00000	15875.00	16.25000	10318.75
1020 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5799.000 LF	2.15000	12467.85	3.50000	20296.50	2.20000	12757.80
1025 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3500.00000	10500.00	3900.00000	11700.00	3500.00000	10500.00
1030 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	6712.000 LF	2.40000	16108.80	3.60000	24163.20	2.45000	16444.40
1035 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	42.000 EA	213.00000	8946.00	570.00000	23940.00	218.00000	9156.00
1040 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	18.000 EA	800.00000	14400.00	960.00000	17280.00	817.00000	14706.00
1045 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	3.000 AS	520.00000	1560.00	1800.00000	5400.00	530.00000	1590.00
1050 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	465.000 LF	1.00000	465.00	1.50000	697.50	0.85000	395.25
1055 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	506.00000	1012.00	890.00000	1780.00	516.00000	1032.00
1060 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	15000.00000	30000.00	17600.00000	35200.00	15320.00000	30640.00
1065 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	18000.00000	18000.00	21900.00000	21900.00	17820.00000	17820.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1070 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25000.00000	25000.00	31100.00000	31100.00	24930.00000	24930.00
1075 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	25000.00000	50000.00	31100.00000	62200.00	24930.00000	49860.00
1080 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	25000.00000	25000.00	30900.00000	30900.00	25570.00000	25570.00
1085 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	27000.00000	27000.00	34600.00000	34600.00	27710.00000	27710.00
1090 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	1.000 EA	32000.00000	32000.00	40900.00000	40900.00	31955.00000	31955.00
1095 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	16.000 AS	320.00000	5120.00	390.00000	6240.00	325.00000	5200.00
1100 0650 51113 TRAFFIC SIGNAL, F&I, 1 SECTIONS, 1 WAY, SPECIAL	2.000 AS	610.00000	1220.00	1200.00000	2400.00	983.00000	1966.00
1105 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	965.00000	14475.00	710.00000	10650.00	622.00000	9330.00
1110 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	913.00000	1826.00	1100.00000	2200.00	932.00000	1864.00
1115 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	485.00000	1940.00	550.00000	2200.00	495.00000	1980.00
1120 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	925.00000	925.00	1100.00000	1100.00	944.00000	944.00
1125 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	15.000 EA	57.00000	855.00	96.00000	1440.00	58.00000	870.00
1130 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	74.000 EA	1.20000	88.80	5.80000	429.20	1.20000	88.80

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1135 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	706.00000	4236.00	930.00000	5580.00	720.00000	4320.00
1140 0659111 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 1 SECTION	18.000 EA	47.00000	846.00	92.00000	1656.00	48.55000	873.90
1145 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	77.00000	154.00	110.00000	220.00	78.45000	156.90
1150 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	22.000 EA	31.00000	682.00	120.00000	2640.00	31.60000	695.20
1155 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	4.000 EA	31.00000	124.00	160.00000	640.00	31.60000	126.40
1160 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	8.000 EA	5000.00000	40000.00	6900.00000	55200.00	5065.00000	40520.00
1165 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	107.00000	642.00	120.00000	720.00	110.00000	660.00
1170 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	16000.00000	32000.00	33500.00000	67000.00	16220.00000	32440.00
1175 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	16000.00000	16000.00	34000.00000	34000.00	16285.00000	16285.00
1180 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	325.00000	975.00	6700.00000	20100.00	330.00000	990.00
1185 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2100.00000	6300.00	2600.00000	7800.00	2120.00000	6360.00
1190 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	1.000 EA	500.00000	500.00	660.00000	660.00	505.00000	505.00
1195 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	1400.00000	4200.00	660.00000	1980.00	1445.00000	4335.00
1200 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	16.00000	320.00	29.00000	580.00	15.80000	316.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1205 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	44.00000	6160.00	140.00000	19600.00	45.15000	6321.00
1210 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	144.00000	288.00	290.00000	580.00	147.00000	294.00
1215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	10.00000	40.00	25.00000	100.00	9.50000	38.00
1220 0690 80 SPAN WIRE ASSEMBLY, REMOVE	11.000 EA	108.00000	1188.00	300.00000	3300.00	110.00000	1210.00
1225 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	285.00000	570.00	590.00000	1180.00	290.00000	580.00
1230 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	285.00000	570.00	290.00000	580.00	290.00000	580.00
1235 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	175.00000	1575.00	2500.00000	22500.00	18.10000	162.90
1240 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	264.00000	1848.00	330.00000	2310.00	270.00000	1890.00
1245 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	340.00000	340.00	2900.00000	2900.00	346.00000	346.00
1250 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	680.000 LF	1.00000	680.00	2.00000	1360.00	0.72000	489.60
1255 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	7900.00000	7900.00	4100.00000	4100.00	8025.00000	8025.00
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	254.000 LF	2.20000	558.80	4.50000	1143.00	2.20000	558.80
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2400.00000	2400.00	1800.00000	1800.00	2415.00000	2415.00
1270 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	875.00000	875.00	800.00000	800.00	892.00000	892.00
1275 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	1.000 EA	4400.00000	4400.00	3000.00000	3000.00	4485.00000	4485.00
1280 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	1.000 EA	10500.00000	10500.00	4900.00000	4900.00	10660.00000	10660.00
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	17600.00000	17600.00	23000.00000	23000.00	17900.00000	17900.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1290 0785 2121 ITS FIELD CABINET, F&I, TYPE 336 WITH SUNSHIELDS, POLE MOUNT	1.000 EA	4700.00000	4700.00	5700.00000	5700.00	4785.00000	4785.00
SECTION 0005 TOTALS		$	492,868.50	$	720,040.40	$	492,842.20
SECTION 0006 LANDSCAPE / PERIPHERAL							
1295 0570 1 2 PERFORMANCE TURF, SOD	2561.000 SY	2.00000	5122.00	1.60000	4097.60	2.65000	6786.65
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40398415201	LUMP	335000.00000	335000.00	384000.00000	384000.00	419000.00000	419000.00
1305 0590 70 IRRIGATION SYSTEM 40398415201	LUMP	11000.00000	11000.00	12400.00000	12400.00	10000.00000	10000.00
SECTION 0006 TOTALS		$	351,122.00	$	400,497.60	$	435,786.65
SECTION 0007 UTILITIES							
1310 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1003.000 LF	15.00000	15045.00	82.00000	82246.00	18.36000	18415.08
1315 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	20.000 LF	32.00000	640.00	120.00000	2400.00	28.56000	571.20
1320 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	680.000 LF	42.00000	28560.00	62.00000	42160.00	38.76000	26356.80
1325 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4458.000 LF	96.00000	427968.00	130.00000	579540.00	77.80000	346832.40
1330 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	204.000 LF	92.00000	18768.00	100.00000	20400.00	153.00000	31212.00
1335 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	414.000 LF	130.00000	53820.00	130.00000	53820.00	178.50000	73899.00
1340 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	925.000 LF	5.70000	5272.50	38.00000	35150.00	10.20000	9435.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
1345 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	8096.000 LF	8.00000	64768.00	42.00000	340032.00	15.30000	123868.80
1350 1055 11214 UTILITY FITTINGS, F&I, PVC, ELBOW, 8.0-19.9"	1.000 EA	480.00000	480.00	180.00000	180.00	413.10000	413.10
1355 1055 11224 UTILITY FITTINGS, F&I, PVC, TEE, 8.0-19 9"	1.000 EA	723.00000	723.00	180.00000	180.00	561.00000	561.00
1360 1055 11234 UTILITY FITTINGS, F&I, PVC, REDUCER, 8.0-19.9"	2.000 EA	600.00000	1200.00	46.00000	92.00	249.90000	499.80
1365 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	40.000 EA	1200.00000	48000.00	610.00000	24400.00	1156.00000	46240.00
1370 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	14.000 EA	1700.00000	23800.00	840.00000	11760.00	1693.20000	23704.80
1375 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	1580.00000	11060.00	1600.00000	11200.00	1203.60000	8425.20
1380 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	260.00000	260.00	62.00000	62.00	224.40000	224.40
1385 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	18.000 EA	1030.00000	18540.00	1000.00000	18000.00	969.00000	17442.00
1390 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	15.000 EA	5600.00000	84000.00	3300.00000	49500.00	4397.90000	65968.50
1395 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	10.000 EA	3800.00000	38000.00	4400.00000	44000.00	3830.10000	38301.00
SECTION 0007 TOTALS		$	840,904.50	$	1,315,122.00	$	832,370.08
CONTRACT TOTALS		$	45,381,048.39	$	46,785,000.00	$	47,517,011.66

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40398415201	9491.000 LS	140778.62000	140778.62	50000.00000	50000.00	77000.00000	77000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4411.900 CY	484.75000	2138668.53	775.00000	3419222.50	419.33000	1850042.03
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	449.100 CY	325.14000	146020.37	500.00000	224550.00	183.61000	82459.25
0020 0400 3 20 CONC CLASS III, SEAL	400.000 CY	561.60000	224640.00	550.00000	220000.00	171.29000	68516.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	282.300 CY	798.06000	225292.34	750.00000	211725.00	744.52000	210178.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	4674.400 CY	514.31000	2404090.66	965.00000	4510796.00	398.08000	1860785.15
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	276.000 SY	14.19000	3916.44	12.00000	3312.00	12.91000	3563.16
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	14136.000 SY	6.30000	89056.80	4.00000	56544.00	4.52000	63894.72
0045 0400147 COMPOSITE NEOPRENE PADS	90.000 CF	643.12000	57880.80	700.00000	63000.00	1640.17000	147615.30
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1372964.000 LB	0.78000	1070911.92	0.70000	961074.80	0.71000	974804.44
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	945176.000 LB	0.80000	756140.80	0.65000	614364.40	0.74000	699430.24
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	82688.000 LB	0.78000	64496.64	0.60000	49612.80	0.69000	57054.72
0065 0450 1 2 PRESTRESSED BEAMS, TYPE III	455.000 LF	158.13000	71949.15	143.00000	65065.00	101.69000	46268.95
0070 0450 1 78 PRESTRESSED BEAMS, BULB T - 78"	9517.000 LF	242.37000	2306635.29	225.00000	2141325.00	178.00000	1694026.00
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	1277.92000	1277.92	10000.00000	10000.00	63000.00000	63000.00
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	1418.78000	1418.78	10000.00000	10000.00	63000.00000	63000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	20775.000 LF	104.94000	2180128.50	95.00000	1973625.00	80.00000	1662000.00
0090 0455 35 5 STEEL PILING, HP 14 X 73	16960.000 LF	57.34000	972486.40	110.00000	1865600.00	73.00000	1238080.00
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1523.000 LF	266.02000	405148.46	97.00000	147731.00	600.00000	913800.00
0100 0455144 5 TEST PILES, STEEL, HP 14 X 73	335.000 LF	100.73000	33744.55	175.00000	58625.00	300.00000	100500.00
0105 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	2364.63000	52021.86	2000.00000	44000.00	1300.00000	28600.00
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	243.000 LF	56.75000	13790.25	55.00000	13365.00	21.38000	5195.34
0115 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	424.000 LF	305.04000	129336.96	450.00000	190800.00	265.61000	112618.64
0120 0459 71 PILES, POLYETHYLENE SHEETING	1663.000 SY	5.62000	9346.06	2.00000	3326.00	0.96000	1596.48
0125 0460 2 1 STRUCT STEEL, CARBON 40398415201	6959.000 LS	10404.38000	10404.38	8837.93000	8837.93	3858.70000	3858.70
0130 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	10404.38000	10404.38	3672.84000	3672.84	3858.70000	3858.70
0135 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	26336.09000	26336.09	3672.84000	3672.84	9285.18000	9285.18
0140 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	877278.38000	877278.38	591379.31000	591379.31	799927.75000	799927.75
0145 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	877278.38000	877278.38	591379.31000	591379.31	778000.00000	778000.00
0150 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	1221478.000 LS	2358129.01000	2358129.01	1401277.06000	1401277.06	1695000.00000	1695000.00
0155 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	2.000 EA	11734.49000	23468.98	8000.00000	16000.00	5533.15000	11066.30
0160 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	8.000 EA	8342.42000	66739.36	5400.00000	43200.00	5533.15000	44265.20
0165 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	2.000 EA	12514.82000	25029.64	8000.00000	16000.00	5533.15000	11066.30

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0170 0506 2 BRIDGE DRAINAGE PIPE	708.000 LF	183.26000	129748.08	100.00000	70800.00	300.51000	212761.08
0175 0506 3 BRIDGE DRAINS	9.000 EA	2808.00000	25272.00	1500.00000	13500.00	5055.58000	45500.22
0180 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6590.000 LF	66.21000	436323.90	50.00000	329500.00	62.51000	411940.90
0185 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	35.000 SY	35.22000	1232.70	50.00000	1750.00	79.50000	2782.50
0190 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	18.000 SY	106.49000	1916.82	50.00000	900.00	135.68000	2442.24
SECTION 0001 TOTALS			$ 18,368,740.20		$ 19,999,532.79		$ 16,055,783.49
SECTION 0002 ROADWAY							
0195 0101 1 MOBILIZATION 40398415201	LUMP	4141563.66000	4141563.66	4900000.00000	4900000.00	5100000.00000	5100000.00
0200 0102 1 MAINTENANCE OF TRAFFIC 40398415201	920.000 LS	1763405.66000	1763405.66	2145000.00000	2145000.00	2000000.00000	2000000.00
0205 0102 60 WORK ZONE SIGN	29546.000 ED	0.21000	6204.66	0.23000	6795.58	0.25000	7386.50
0210 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	31963.000 LF	18.32000	585562.16	12.00000	383556.00	3.00000	95889.00
0213 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	890.000 LF	26.52000	23602.80	23.00000	20470.00	56.12000	49946.80
0215 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	20775.000 LF	5.54000	115093.50	6.00000	124650.00	4.35000	90371.25
0220 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	245201.000 ED	0.12000	29424.12	0.14000	34328.14	0.10000	24520.10
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	42440.000 ED	0.43000	18249.20	0.01000	424.40	0.25000	10610.00
0230 0102 76 ADVANCE WARNING ARROW PANEL	416.000 ED	6.39000	2658.24	7.00000	2912.00	6.00000	2496.00
0235 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12180.000 ED	0.43000	5237.40	0.35000	4263.00	0.34000	4141.20

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0240 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2807.000 EA	4.53000	12715.71	3.00000	8421.00	4.25000	11929.75
0245 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	251382.000 ED	0.21000	52790.22	0.11000	27652.02	0.10000	25138.20
0250 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	59.000 LO	2023.37000	119378.83	800.00000	47200.00	800.00000	47200.00
0255 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6741.000 ED	11.71000	78937.11	0.01000	67.41	14.50000	97744.50
0260 0102104 1 TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL	804.000 ED	1.23000	988.92	0.01000	8.04	125.00000	100500.00
0265 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	19947.000 LF	2.15000	42886.05	0.01000	199.47	1.75000	34907.25
0270 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	59233.000 LF	2.15000	127350.95	0.01000	592.33	1.75000	103657.75
0275 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49944.000 LF	2.27000	113372.88	0.01000	499.44	1.87000	93395.28
0280 0104 10 3 SEDIMENT BARRIER	9776.000 LF	0.55000	5376.80	0.75000	7332.00	1.85000	18085.60
0285 0104 11 FLOATING TURBIDITY BARRIER	82.000 LF	13.96000	1144.72	10.00000	820.00	7.00000	574.00
0290 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1552.31000	3104.62	0.01000	0.02	800.00000	1600.00
0295 0104 18 INLET PROTECTION SYSTEM	81.000 EA	36.43000	2950.83	30.00000	2430.00	35.00000	2835.00
0300 0110 1 1 CLEARING & GRUBBING 40398415201	36.590 LS	80000.00000	80000.00	2100000.00000	2100000.00	1350000.00000	1350000.00
0305 0120 1 REGULAR EXCAVATION	86643.000 CY	1.96000	169820.28	4.85000	420218.55	2.93000	253863.99
0310 0120 4 SUBSOIL EXCAVATION	53832.000 CY	3.18000	171185.76	18.00000	968976.00	18.38000	989432.16

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0315 0120 6 EMBANKMENT	233386.000 CY	13.75000	3209057.50	13.15000	3069025.90	21.74000	5073811.64
0317 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	4600.000 SY	5.17000	23782.00	4.00000	18400.00	4.63000	21298.00
0320 0160 4 TYPE B STABILIZATION	87293.000 SY	1.36000	118718.48	0.01000	872.93	1.99000	173713.07
0325 0285701 OPTIONAL BASE, BASE GROUP 01	448.000 SY	11.17000	5004.16	8.00000	3584.00	6.07000	2719.36
0330 0285704 OPTIONAL BASE, BASE GROUP 04	13252.000 SY	6.35000	84150.20	8.00000	106016.00	7.47000	98992.44
0335 0285706 OPTIONAL BASE, BASE GROUP 06	529.000 SY	12.57000	6649.53	11.00000	5819.00	9.36000	4951.44
0340 0285709 OPTIONAL BASE, BASE GROUP 09	39472.000 SY	9.41000	371431.52	11.30000	446033.60	8.00000	315776.00
0345 0285715 OPTIONAL BASE, BASE GROUP 15	1556.000 SY	51.12000	79542.72	39.00000	60684.00	20.00000	31120.00
0350 0288001 CEMENT TREATED PERMEABLE BASE	2131.700 CY	372.73000	794548.54	281.80000	600713.06	500.00000	1065850.00
0355 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12508.000 SY	3.04000	38024.32	2.00000	25016.00	1.53000	19137.24
0360 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1239.100 TN	111.82000	138556.16	85.00000	105323.50	102.04000	126437.76
0365 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3941.080 TN	111.82000	440691.57	85.00000	334991.80	91.84000	361948.79
0370 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3393.330 TN	111.82000	379442.16	92.00000	312186.36	91.84000	311643.43
0375 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	56.600 TN	181.04000	10246.86	103.00000	5829.80	115.00000	6509.00
0380 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	2714.100 TN	136.31000	369958.97	103.00000	279552.30	115.00000	312121.50
0385 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2486.400 TN	136.31000	338921.18	103.00000	256099.20	107.14000	266392.90
0390 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	292.400 TN	197.01000	57605.72	160.00000	46784.00	153.06000	44754.74

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0395 0350 1 8 PLAIN CEMENT CONCRETE PAVEMENT, 7 1/2"	926.000 SY	53.25000	49309.50	46.30000	42873.80	90.00000	83340.00
0400 0350 1 11 PLAIN CEMENT CONCRETE PAVEMENT, 13"	10250.000 SY	87.32000	895030.00	59.50000	609875.00	70.00000	717500.00
0405 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	7881.000 SY	76.68000	604315.08	56.60000	446064.60	56.55000	445670.55
0410 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	186.000 CY	340.78000	63385.08	323.00000	60078.00	471.04000	87613.44
0415 0400 2 2 CONCRETE CLASS II, ENDWALLS	45.200 CY	872.56000	39439.71	870.17000	39331.68	1441.78000	65168.46
0420 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.400 CY	352.33000	38544.90	500.00000	54700.00	330.22000	36126.07
0425 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1465.700 CY	472.93000	693173.50	500.00000	732850.00	324.98000	476323.19
0430 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	276.700 CY	774.71000	214362.26	650.00000	179855.00	666.93000	184539.53
0435 0415 1 1 REINF STEEL- ROADWAY	2780.000 LB	0.80000	2224.00	0.01000	27.80	0.01000	27.80
0440 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	419044.000 LB	0.79000	331044.76	0.75000	314283.00	1.00000	419044.00
0445 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36285.000 LB	0.96000	34833.60	0.70000	25399.50	1.00000	36285.00
0450 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20009.000 LB	0.78000	15607.02	0.70000	14006.30	1.00000	20009.00
0455 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3272.11000	62170.09	3100.00000	58900.00	3517.18000	66826.42
0460 0425 1352 INLETS, CURB, TYPE P-5, >10'	5.000 EA	6107.95000	30539.75	5100.00000	25500.00	6018.38000	30091.90
0465 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3490.26000	34902.60	3500.00000	35000.00	3939.80000	39398.00
0470 0425 1362 INLETS, CURB, TYPE P-6, >10'	5.000 EA	6544.23000	32721.15	4500.00000	22500.00	5835.29000	29176.45
0475 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	4908.17000	34357.19	3700.00000	25900.00	3618.72000	25331.04
0480 0425 1512 INLETS, DT BOT, TYPE B, >10'	2.000 EA	5235.38000	10470.76	4700.00000	9400.00	5656.40000	11312.80
0485 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	2181.41000	4362.82	2000.00000	4000.00	1711.99000	3423.98

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0490 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3272.11000	3272.11	2300.00000	2300.00	2405.27000	2405.27
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	8725.64000	26176.92	4700.00000	14100.00	5006.63000	15019.89
0500 0425 1619 INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY	11.000 EA	19632.68000	215959.48	13000.00000	143000.00	17512.15000	192633.65
0505 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	3272.11000	29448.99	3100.00000	27900.00	2737.76000	24639.84
0510 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4144.68000	24868.08	3700.00000	22200.00	3530.62000	21183.72
0515 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	4362.82000	13088.46	4700.00000	14100.00	4842.50000	14527.50
0520 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2835.83000	2835.83	2800.00000	2800.00	2567.60000	2567.60
0525 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	4908.17000	14724.51	3000.00000	9000.00	3336.99000	10010.97
0530 0425 2 72 MANHOLES, J-7, >10'	7.000 EA	5998.87000	41992.09	6500.00000	45500.00	7370.19000	51591.33
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3251.000 LF	43.63000	141841.13	49.00000	159299.00	35.86000	116580.86
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1073.000 LF	54.54000	58521.42	57.00000	61161.00	51.99000	55785.27
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1239.000 LF	76.35000	94597.65	62.00000	76818.00	80.00000	99120.00
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4847.000 LF	87.26000	422949.22	72.00000	348984.00	110.00000	533170.00
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1277.000 LF	109.07000	139282.39	82.00000	104714.00	130.00000	166010.00
0560 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	990.000 LF	130.88000	129571.20	143.00000	141570.00	250.00000	247500.00
0565 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	1636.06000	1636.06	1700.00000	1700.00	2094.35000	2094.35

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0570 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	14.000 EA	1090.71000	15269.94	1200.00000	16800.00	1262.36000	17673.04
0575 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	2617.70000	5235.40	1300.00000	2600.00	2214.21000	4428.42
0580 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2290.48000	6871.44	1600.00000	4800.00	3097.70000	9293.10
0585 0436 1 1 TRENCH DRAIN, STANDARD	15.000 LF	327.21000	4908.15	150.00000	2250.00	253.91000	3808.65
0590 0443 71 1 BALLAST ROCK, FRENCH DRAIN AGGREGATE	2118.000 CY	87.32000	184943.76	65.65000	139046.70	150.00000	317700.00
0593 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	265.000 LF	21.81000	5779.65	18.00000	4770.00	46.24000	12253.60
0595 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	10138.000 LF	124.14000	1258531.32	75.00000	760350.00	125.98000	1277185.24
0600 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	18946.000 SF	21.28000	403170.88	33.00000	625218.00	29.26000	554359.96
0605 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	405.000 LF	206.91000	83798.55	175.00000	70875.00	328.52000	133050.60
0610 0455146 EMBEDDED DATA COLLECTOR	5.000 EA	2364.63000	11823.15	2000.00000	10000.00	2204.71000	11023.55
0615 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	260.000 LF	24.41000	6346.60	55.00000	14300.00	20.47000	5322.20
0620 0459 71 PILES, POLYETHYLENE SHEETING	358.000 SY	5.62000	2011.96	2.00000	716.00	3.94000	1410.52
0625 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	736.500 LF	31.68000	23332.32	30.00000	22095.00	29.75000	21910.88
0630 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	602.000 LF	15.36000	9246.72	15.00000	9030.00	15.64000	9415.28
0635 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11524.000 LF	13.63000	157072.12	13.50000	155574.00	10.81000	124574.44
0640 0520 2 2 CONCRETE CURB, TYPE B	29.000 LF	23.43000	679.47	23.00000	667.00	15.90000	461.10

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0645 0520 2 4 CONCRETE CURB, TYPE D	209.000 LF	12.78000	2671.02	14.25000	2978.25	15.90000	3323.10
0650 0520 3 VALLEY GUTTER- CONCRETE	188.000 LF	15.63000	2938.44	14.25000	2679.00	12.72000	2391.36
0655 0520 6 SHOULDER GUTTER- CONCRETE	2113.000 LF	15.52000	32793.76	15.25000	32223.25	16.79000	35477.27
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	1339.000 LF	27.16000	36367.24	30.00000	40170.00	35.81000	47949.59
0665 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3377.500 LF	251.38000	849035.95	235.00000	793712.50	270.96000	915167.40
0670 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1774.000 LF	95.84000	170020.16	93.00000	164982.00	101.30000	179706.20
0675 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	604.000 LF	97.97000	59173.88	95.00000	57380.00	103.33000	62411.32
0680 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	539.000 LF	77.74000	41901.86	76.00000	40964.00	82.03000	44214.17
0685 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	73.000 LF	159.74000	11661.02	155.00000	11315.00	161.21000	11768.33
0690 0522 1 SIDEWALK CONCRETE, 4" THICK	1910.000 SY	27.69000	52887.90	26.00000	49660.00	25.92000	49507.20
0695 0522 2 SIDEWALK CONCRETE, 6" THICK	1034.000 SY	34.61000	35786.74	37.50000	38775.00	31.48000	32550.32
0700 0536 1 1 GUARDRAIL -ROADWAY	2787.500 LF	15.18000	42314.25	11.00000	30662.50	10.98000	30606.75
0705 0536 73 GUARDRAIL REMOVAL	2637.500 LF	3.19000	8413.63	1.00000	2637.50	1.00000	2637.50
0710 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	9.000 EA	1890.25000	17012.25	1870.00000	16830.00	1884.36000	16959.24
0715 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1757.14000	10542.84	1290.00000	7740.00	1542.91000	9257.46
0720 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	718.83000	1437.66	400.00000	800.00	538.93000	1077.86

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0725 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	68665.000 SF	21.62000	1484537.30	20.50000	1407632.50	18.67000	1281975.55
0730 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9767.000 SF	17.88000	174633.96	12.50000	122087.50	9.55000	93274.85
0735 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1424.700 LF	9.85000	14033.30	12.00000	17096.40	9.25000	13178.48
0738 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	1400.000 LF	1908.73000	2672222.00	10.00000	14000.00	1487.49000	2082486.00
0740 0570 1 2 PERFORMANCE TURF, SOD	84880.000 SY	1.40000	118832.00	1.35000	114588.00	1.59000	134959.20
0745 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	62908.000 SF	1.44000	90587.52	1.35000	84925.80	4.72000	296925.76
0750 0825114111 MASS TRANSIT-TRACK, F&I, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3092.000 LF	159.74000	493916.08	167.58000	518157.36	151.00000	466892.00
0755 0825154111 MASS TRANSIT-TRACK,ADJUST/MODIFY, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	350.000 LF	19.17000	6709.50	105.92000	37072.00	18.00000	6300.00
0760 0825164111 MASS TRANSIT-TRACK,REMOVE, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3715.000 LF	10.65000	39564.75	37.67000	139944.05	11.00000	40865.00
0765 0825441 1 MASS TRANSIT-LINE & SURFACE, 132 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE	3442.000 LF	10.65000	36657.30	4.89000	16831.38	11.00000	37862.00
0770 0825514121 MASS TRANSIT-TURNOUT, F&I, 132 LB/YD RAIL, RIGHT HAND, SIZE NO. 10 , TIMBER TIE	2.000 EA	90519.23000	181038.46	55155.00000	110310.00	85000.00000	170000.00
0775 0832 2 4 MASS TRANSIT- THERMITE WELD, 132 LB/YD RAIL	6.000 EA	1064.93000	6389.58	700.50000	4203.00	1000.00000	6000.00
0780 0836111411 MASS TRANSIT- INSULATED JOINTS, F&I, FACTORY PREFAB BONDED PLUG, 132 LB/YD TRACK, CONT WELDED RAIL, TIMBER TIE	12.000 EA	2662.33000	31947.96	1113.50000	13362.00	2500.00000	30000.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0785 0999 16 LUMP PARTNERING, DO NOT BID 40398415201	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0790 0999 20 18.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	59400.00	3300.00000	59400.00	3300.00000	59400.00
0795 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 40398415201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$ 27,811,345.72		$ 26,707,648.22		$ 31,910,444.01
SECTION 0003 SIGNING						
0800 0700 20 11 105.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	298.18000	31308.90	235.00000	24675.00	270.00000	28350.00
0805 0700 20 12 21.000 AS SINGLE POST SIGN, F&I, 12-20 SF	532.47000	11181.87	720.00000	15120.00	820.00000	17220.00
0810 0700 20 60 73.000 AS SINGLE POST SIGN, REMOVE	37.27000	2720.71	15.00000	1095.00	40.00000	2920.00
0815 0700 21 11 3.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2534.54000	7603.62	2250.00000	6750.00	2380.00000	7140.00
0820 0700 21 40 1.000 AS MULTI- POST SIGN, RELOCATE	947.79000	947.79	750.00000	750.00	890.00000	890.00
0825 0700 21 60 1.000 AS MULTI- POST SIGN, REMOVE	532.47000	532.47	650.00000	650.00	500.00000	500.00
0830 0700 22121 2.000 AS OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	77404.59000	154809.18	73897.81000	147795.62	50000.00000	100000.00
0835 0700 22600 1.000 AS OVERHEAD TRUSS SPAN SIGN,REMOVE	3035.06000	3035.06	7403.53000	7403.53	2850.00000	2850.00
0840 0700 23122 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	59678.80000	59678.80	57327.17000	57327.17	35000.00000	35000.00
0845 0700 23124 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	63911.90000	63911.90	66357.32000	66357.32	40000.00000	40000.00
0850 0700 70 2.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	9520.50000	19041.00	7875.51000	15751.02	8940.00000	17880.00
0855 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40398415201	31926.66000	31926.66	38000.00000	38000.00	29980.00000	29980.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0860 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.499 NM	26089.78000	13018.80	40000.00000	19960.00	24499.00000	12225.00
0865 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.499 NM	26089.78000	13018.80	40000.00000	19960.00	24499.00000	12225.00
0870 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.003 GM	212986.67000	638.96	40000.00000	120.00	666666.67000	2000.00
SECTION 0003 TOTALS		$	413,374.52	$	421,714.66	$	309,180.00
SECTION 0004 LIGHTING							
0875 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	582.000 LF	31.87000	18548.34	13.07000	7606.74	26.00000	15132.00
0880 0556 1 1 JACK AND BORE, CASING DIAMETER <6"	190.000 LF	118.88000	22587.20	12.74000	2420.60	96.50000	18335.00
0885 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	2034.000 LF	0.61000	1240.74	0.50000	1017.00	0.45000	915.30
0890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	40605.000 LF	1.16000	47101.80	0.85000	34514.25	0.95000	38574.75
0895 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	16887.000 LF	1.72000	29045.64	1.26000	21277.62	1.45000	24486.15
0900 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7431.000 LF	0.12000	891.72	0.22000	1634.82	0.10000	743.10
0905 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	11845.000 LF	3.98000	47143.10	2.15000	25466.75	3.25000	38496.25
0910 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	1336.000 LF	11.64000	15551.04	8.38000	11195.68	9.50000	12692.00
0915 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	6.000 EA	3192.63000	19155.78	2931.14000	17586.84	2605.00000	15630.00
0920 0715 4600 LIGHT POLE COMPLETE, REMOVE	20.000 EA	189.97000	3799.40	181.99000	3639.80	175.00000	3500.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0925 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	79.66000	477.96	84.83000	508.98	75.00000	450.00
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	11263.07000	22526.14	11018.71000	22037.42	9185.00000	18370.00
0935 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT	15.000 EA	471.85000	7077.75	636.81000	9552.15	387.00000	5805.00
0940 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	16.000 EA	1139.79000	18236.64	610.35000	9765.60	937.00000	14992.00
0945 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	65.000 EA	508.62000	33060.30	225.50000	14657.50	415.00000	26975.00
0950 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	14.000 EA	177.71000	2487.94	198.92000	2784.88	150.00000	2100.00
0955 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	4.000 EA	38667.01000	154668.04	51640.58000	206562.32	55310.00000	221240.00
0960 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	5.000 EA	46608.76000	233043.80	61934.41000	309672.05	66560.00000	332800.00
0965 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	37717.18000	37717.18	54129.46000	54129.46	54345.00000	54345.00
0970 0715 19600 HIGH MAST LIGHT POLE, REMOVE	5.000 EA	1697.43000	8487.15	1360.04000	6800.20	1390.00000	6950.00
0975 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	18.000 EA	349.29000	6287.22	425.03000	7650.54	285.00000	5130.00
0980 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	10.000 EA	514.74000	5147.40	1.17000	11.70	425.00000	4250.00
0985 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	257.37000	1286.85	378.17000	1890.85	215.00000	1075.00
0990 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	5.000 EA	5325.14000	26625.70	4289.02000	21445.10	4400.00000	22000.00
0995 0715516120 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 20'	3.000 EA	5545.74000	16637.22	4454.19000	13362.57	4585.00000	13755.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1000 0715516130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 30'	2.000 EA	4957.47000	9914.94	3746.53000	7493.06	4095.00000	8190.00
1005 0715516135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 35'	7.000 EA	6085.00000	42595.00	4765.49000	33358.43	5030.00000	35210.00
SECTION 0004 TOTALS		$	831,341.99	$	848,042.91	$	942,141.55
SECTION 0005 SIGNALIZATION							
1010 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1485.000 LF	11.77000	17478.45	9.84000	14612.40	9.60000	14256.00
1015 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	635.000 LF	20.83000	13227.05	15.92000	10109.20	16.00000	10160.00
1020 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5799.000 LF	3.98000	23080.02	2.15000	12467.85	3.25000	18846.75
1025 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2573.71000	7721.13	3428.92000	10286.76	2100.00000	6300.00
1030 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	6712.000 LF	2.82000	18927.84	2.36000	15840.32	2.30000	15437.60
1035 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	42.000 EA	324.78000	13640.76	213.20000	8954.40	275.00000	11550.00
1040 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	18.000 EA	1207.20000	21729.60	800.51000	14409.18	987.00000	17766.00
1045 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	3.000 AS	656.91000	1970.73	517.88000	1553.64	625.00000	1875.00
1050 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	465.000 LF	1.16000	539.40	0.82000	381.30	0.95000	441.75
1055 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	625.05000	1250.10	505.69000	1011.38	510.00000	1020.00
1060 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	16686.26000	33372.52	15015.81000	30031.62	13645.00000	27290.00
1065 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	19780.83000	19780.83	17467.19000	17467.19	16175.00000	16175.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1070 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29628.36000	29628.36	24438.18000	24438.18	24225.00000	24225.00
1075 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	29364.87000	58729.74	24438.18000	48876.36	24005.00000	48010.00
1080 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	30063.45000	30063.45	25066.95000	25066.95	24580.00000	24580.00
1085 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	32520.73000	32520.73	27163.29000	27163.29	26585.00000	26585.00
1090 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	1.000 EA	38127.75000	38127.75	31325.23000	31325.23	31170.00000	31170.00
1095 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	16.000 AS	257.37000	4117.92	317.88000	5086.08	215.00000	3440.00
1100 0650 51113 TRAFFIC SIGNAL, F&I, 1 SECTIONS, 1 WAY, SPECIAL	2.000 AS	680.20000	1360.40	963.23000	1926.46	560.00000	1120.00
1105 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	735.35000	11030.25	609.15000	9137.25	600.00000	9000.00
1110 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1237.84000	2475.68	913.14000	1826.28	850.00000	1700.00
1115 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	643.43000	2573.72	484.57000	1938.28	625.00000	2500.00
1120 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1305.25000	1305.25	925.20000	925.20	1065.00000	1065.00
1125 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	15.000 EA	79.66000	1194.90	56.51000	847.65	70.00000	1050.00
1130 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	74.000 EA	1.23000	91.02	1.17000	86.58	1.00000	74.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1135 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	765.99000	4595.94	705.58000	4233.48	635.00000	3810.00
1140 0659111 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 1 SECTION	18.000 EA	85.79000	1544.22	46.59000	838.62	76.00000	1368.00
1145 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	165.45000	330.90	76.91000	153.82	145.00000	290.00
1150 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	22.000 EA	140.94000	3100.68	30.97000	681.34	115.00000	2530.00
1155 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	4.000 EA	183.84000	735.36	30.97000	123.88	150.00000	600.00
1160 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	8.000 EA	6477.18000	51817.44	4963.97000	39711.76	5285.00000	42280.00
1165 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	116.43000	698.58	107.03000	642.18	98.00000	588.00
1170 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	20056.60000	40113.20	15895.68000	31791.36	16985.00000	33970.00
1175 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	20589.72000	20589.72	15963.03000	15963.03	17440.00000	17440.00
1180 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5515.10000	16545.30	323.82000	971.46	5180.00000	15540.00
1185 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2880.11000	8640.33	2076.73000	6230.19	2735.00000	8205.00
1190 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	1.000 EA	612.80000	612.80	493.67000	493.67	523.00000	523.00
1195 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	1593.25000	4779.75	1413.36000	4240.08	1450.00000	4350.00
1200 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	12.26000	245.20	15.49000	309.80	12.00000	240.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1205 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	1.23000	172.20	44.23000	6192.20	47.00000	6580.00
1210 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	245.12000	490.24	143.56000	287.12	215.00000	430.00
1215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	9.81000	39.24	9.29000	37.16	10.00000	40.00
1220 0690 80 SPAN WIRE ASSEMBLY, REMOVE	11.000 EA	147.07000	1617.77	107.73000	1185.03	140.00000	1540.00
1225 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	202.22000	404.44	284.49000	568.98	175.00000	350.00
1230 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	306.40000	612.80	284.49000	568.98	285.00000	570.00
1235 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	2880.11000	25920.99	173.71000	1563.39	2450.00000	22050.00
1240 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	275.76000	1930.32	263.84000	1846.88	240.00000	1680.00
1245 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	1378.78000	1378.78	339.34000	339.34	1180.00000	1180.00
1250 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	680.000 LF	1.16000	788.80	0.70000	476.00	0.95000	646.00
1255 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	8824.17000	8824.17	7864.23000	7864.23	7960.00000	7960.00
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	254.000 LF	3.98000	1010.92	2.16000	548.64	3.25000	825.50
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2708.52000	2708.52	2364.77000	2364.77	2445.00000	2445.00
1270 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	943.70000	943.70	874.41000	874.41	851.00000	851.00
1275 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	1.000 EA	4963.60000	4963.60	4394.07000	4394.07	4515.00000	4515.00
1280 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	1.000 EA	11544.95000	11544.95	10448.98000	10448.98	10410.00000	10410.00
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	24860.86000	24860.86	17548.47000	17548.47	20325.00000	20325.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1290 0785 2121 ITS FIELD CABINET, F&I, TYPE 336 WITH SUNSHIELDS, POLE MOUNT	1.000 EA	4963.60000	4963.60	4692.01000	4692.01	4050.00000	4050.00
SECTION 0005 TOTALS			$ 633,462.92		$ 483,954.36		$ 533,818.60
SECTION 0006 LANDSCAPE / PERIPHERAL							
1295 0570 1 2 PERFORMANCE TURF, SOD	2561.000 SY	2.14000	5480.54	2.00000	5122.00	2.21000	5659.81
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40398415201	LUMP	381136.01000	381136.01	325000.00000	325000.00	200000.00000	200000.00
1305 0590 70 IRRIGATION SYSTEM 40398415201	LUMP	13810.97000	13810.97	10000.00000	10000.00	10800.00000	10800.00
SECTION 0006 TOTALS			$ 400,427.52		$ 340,122.00		$ 216,459.81
SECTION 0007 UTILITIES							
1310 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1003.000 LF	19.63000	19688.89	17.00000	17051.00	60.00000	60180.00
1315 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	20.000 LF	26.18000	523.60	47.00000	940.00	60.00000	1200.00
1320 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	680.000 LF	43.63000	29668.40	45.00000	30600.00	70.00000	47600.00
1325 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4458.000 LF	65.44000	291731.52	81.00000	361098.00	110.00000	490380.00
1330 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	204.000 LF	152.70000	31150.80	125.00000	25500.00	170.00000	34680.00
1335 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	414.000 LF	174.51000	72247.14	147.00000	60858.00	195.00000	80730.00
1340 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	925.000 LF	4.36000	4033.00	15.00000	13875.00	5.96000	5513.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1345 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	8096.000 LF	7.63000	61772.48	15.00000	121440.00	10.58000	85655.68
1350 1055 11214 UTILITY FITTINGS, F&I, PVC, ELBOW, 8. 0-19.9"	1.000 EA	54.53000	54.53	495.00000	495.00	424.43000	424.43
1355 1055 11224 UTILITY FITTINGS, F&I, PVC, TEE, 8.0-19 9"	1.000 EA	163.61000	163.61	697.00000	697.00	558.96000	558.96
1360 1055 11234 UTILITY FITTINGS, F&I, PVC, REDUCER, 8. 0-19.9"	2.000 EA	163.61000	327.22	567.00000	1134.00	329.81000	659.62
1365 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	40.000 EA	1308.85000	52354.00	1370.00000	54800.00	717.19000	28687.60
1370 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	14.000 EA	1963.27000	27485.78	1997.00000	27958.00	968.05000	13552.70
1375 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	1745.13000	12215.91	1347.00000	9429.00	779.66000	5457.62
1380 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	218.14000	218.14	400.00000	400.00	170.21000	170.21
1385 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	18.000 EA	1308.85000	23559.30	1100.00000	19800.00	2200.00000	39600.00
1390 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	15.000 EA	4144.68000	62170.20	6200.00000	93000.00	4500.00000	67500.00
1395 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	10.000 EA	4253.75000	42537.50	4000.00000	40000.00	3800.00000	38000.00
SECTION 0007 TOTALS			$ 731,902.02		$ 879,075.00		$ 1,000,549.82
CONTRACT TOTALS			$ 49,190,594.89		$ 49,680,089.94		$ 50,968,377.28

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40398415201	9491.000 LS	851710.00000	851710.00	136781.54000	136781.54		
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	4411.900 CY	418.00000	1844174.20	629.24000	2776143.96		
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	449.100 CY	196.00000	88023.60	363.90000	163427.49		
0020 0400 3 20 CONC CLASS III, SEAL	400.000 CY	1230.00000	492000.00	542.05000	216820.00		
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	282.300 CY	583.00000	164580.90	1011.19000	285458.94		
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	4674.400 CY	404.00000	1888457.60	480.39000	2245535.02		
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	276.000 SY	12.50000	3450.00	3.42000	943.92		
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14136.000 SY	4.70000	66439.20	3.42000	48345.12		
0045 0400147 COMPOSITE NEOPRENE PADS	90.000 CF	921.00000	82890.00	689.29000	62036.10		
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1372964.000 LB	0.71000	974804.44	0.76000	1043452.64		
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	945176.000 LB	0.75000	708882.00	0.84000	793947.84		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	82688.000 LB	0.75000	62016.00	0.78000	64496.64		
0065 0450 1 2 PRESTRESSED BEAMS, TYPE III	455.000 LF	155.00000	70525.00	118.16000	53762.80		
0070 0450 1 78 PRESTRESSED BEAMS, BULB T - 78"	9517.000 LF	195.00000	1855815.00	185.64000	1766735.88		
0075 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	2100.00000	2100.00	27721.52000	27721.52		
0080 0455 18 PROTECTION OF EXISTING STRUCTURES 40398415201	LUMP	2100.00000	2100.00	27721.52000	27721.52		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	20775.000 LF	94.50000	1963237.50	94.41000	1961367.75		
0090 0455 35 5 STEEL PILING, HP 14 X 73	16960.000 LF	51.50000	873440.00	65.10000	1104096.00		
0095 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1523.000 LF	219.00000	333537.00	277.83000	423135.09		
0100 0455144 5 TEST PILES, STEEL, HP 14 X 73	335.000 LF	130.00000	43550.00	193.00000	64655.00		
0105 0455146 EMBEDDED DATA COLLECTOR	22.000 EA	1300.00000	28600.00	1739.91000	38278.02		
0110 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	243.000 LF	41.50000	10084.50	23.24000	5647.32		
0115 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	424.000 LF	376.00000	159424.00	262.23000	111185.52		
0120 0459 71 PILES, POLYETHYLENE SHEETING	1663.000 SY	5.80000	9645.40	6.04000	10044.52		
0125 0460 2 1 STRUCT STEEL, CARBON 40398415201	6959.000 LS	96210.00000	96210.00	13062.49000	13062.49		
0130 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	25140.00000	25140.00	13062.49000	13062.49		
0135 0460 2 1 STRUCT STEEL, CARBON 40398415201	2892.000 LS	25140.00000	25140.00	30268.19000	30268.19		
0140 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	774050.00000	774050.00	704363.56000	704363.56		
0145 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	465653.000 LS	774050.00000	774050.00	704363.56000	704363.56		
0150 0460 2 2 STRUCT STEEL, LOW ALLOY 40398415201	1221478.000 LS	2520121.37000	2520121.37	1974976.40000	1974976.40		
0155 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	2.000 EA	8040.00000	16080.00	8736.84000	17473.68		
0160 0461114 12 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS	8.000 EA	5980.00000	47840.00	6592.39000	52739.12		
0165 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	2.000 EA	8890.00000	17780.00	9770.10000	19540.20		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0506 2 BRIDGE DRAINAGE PIPE	708.000 LF	93.50000	66198.00	129.53000	91707.24		
0175 0506 3 BRIDGE DRAINS	9.000 EA	4020.00000	36180.00	1659.06000	14931.54		
0180 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	6590.000 LF	30.50000	200995.00	66.59000	438828.10		
0185 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	35.000 SY	56.50000	1977.50	66.53000	2328.55		
0190 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	18.000 SY	61.00000	1098.00	99.80000	1796.40		
SECTION 0001 TOTALS			$ 17,182,346.21		$ 17,511,181.67		$
SECTION 0002 ROADWAY							
0195 0101 1 MOBILIZATION 40398415201	LUMP	4955589.00000	4955589.00	5068388.00000	5068388.00		
0200 0102 1 MAINTENANCE OF TRAFFIC 40398415201	920.000 LS	2195950.00000	2195950.00	2200000.00000	2200000.00		
0205 0102 60 WORK ZONE SIGN	29546.000 ED	0.25000	7386.50	0.20000	5909.20		
0210 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	31963.000 LF	18.00000	575334.00	18.00000	575334.00		
0213 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	890.000 LF	47.00000	41830.00	36.00000	32040.00		
0215 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	20775.000 LF	3.70000	76867.50	5.50000	114262.50		
0220 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	245201.000 ED	0.15000	36780.15	0.11000	26972.11		
0225 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	42440.000 ED	0.30000	12732.00	0.40000	16976.00		
0230 0102 76 ADVANCE WARNING ARROW PANEL	416.000 ED	6.30000	2620.80	6.00000	2496.00		
0235 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12180.000 ED	0.30000	3654.00	0.40000	4872.00		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2807.000 EA	3.30000	9263.10	3.15000	8842.05		
0245 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	251382.000 ED	0.15000	37707.30	0.20000	50276.40		
0250 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	59.000 LO	943.00000	55637.00	1000.00000	59000.00		
0255 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6741.000 ED	15.50000	104485.50	11.00000	74151.00		
0260 0102104 1 TEMPORARY TRAFFIC CONTROL, PORTABLE SIGNAL	804.000 ED	71.00000	57084.00	185.00000	148740.00		
0265 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	19947.000 LF	1.10000	21941.70	2.60000	51862.20		
0270 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	59233.000 LF	1.90000	112542.70	2.60000	154005.80		
0275 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49944.000 LF	1.90000	94893.60	2.60000	129854.40		
0280 0104 10 3 SEDIMENT BARRIER	9776.000 LF	8.10000	79185.60	0.80000	7820.80		
0285 0104 11 FLOATING TURBIDITY BARRIER	82.000 LF	15.00000	1230.00	9.80000	803.60		
0290 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	6260.00000	12520.00	3326.53000	6653.06		
0295 0104 18 INLET PROTECTION SYSTEM	81.000 EA	28.50000	2308.50	38.11000	3086.91		
0300 0110 1 1 CLEARING & GRUBBING 40398415201	36.590 LS	1370650.00000	1370650.00	676357.00000	676357.00		
0305 0120 1 REGULAR EXCAVATION	86643.000 CY	14.00000	1213002.00	2.58000	223538.94		
0310 0120 4 SUBSOIL EXCAVATION	53832.000 CY	21.50000	1157388.00	21.58000	1161694.56		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0120 6 EMBANKMENT	233386.000 CY	16.50000	3850869.00	17.46000	4074919.56		
0317 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	4600.000 SY	5.80000	26680.00	5.28000	24288.00		
0320 0160 4 TYPE B STABILIZATION	87293.000 SY	0.55000	48011.15	3.97000	346553.21		
0325 0285701 OPTIONAL BASE, BASE GROUP 01	448.000 SY	8.80000	3942.40	18.76000	8404.48		
0330 0285704 OPTIONAL BASE, BASE GROUP 04	13252.000 SY	7.50000	99390.00	9.65000	127881.80		
0335 0285706 OPTIONAL BASE, BASE GROUP 06	529.000 SY	8.80000	4655.20	11.30000	5977.70		
0340 0285709 OPTIONAL BASE, BASE GROUP 09	39472.000 SY	9.50000	374984.00	12.86000	507609.92		
0345 0285715 OPTIONAL BASE, BASE GROUP 15	1556.000 SY	60.00000	93360.00	56.70000	88225.20		
0350 0288001 CEMENT TREATED PERMEABLE BASE	2131.700 CY	205.00000	436998.50	255.53000	544713.30		
0355 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12508.000 SY	1.30000	16260.40	1.69000	21138.52		
0360 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1239.100 TN	105.00000	130105.50	112.57000	139485.49		
0365 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3941.080 TN	94.50000	372432.06	101.32000	399310.23		
0370 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	3393.330 TN	94.50000	320669.69	101.32000	343812.20		
0375 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	56.600 TN	110.00000	6226.00	118.20000	6690.12		
0380 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	2714.100 TN	110.00000	298551.00	118.20000	320806.62		
0385 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2486.400 TN	110.00000	273504.00	118.20000	293892.48		
0390 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	292.400 TN	157.00000	45906.80	202.43000	59190.53		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0395 0350 1 8 PLAIN CEMENT CONCRETE PAVEMENT, 7 1/2"	926.000 SY	108.00000	100008.00	62.55000	57921.30		
0400 0350 1 11 PLAIN CEMENT CONCRETE PAVEMENT, 13"	10250.000 SY	68.00000	697000.00	82.52000	845830.00		
0405 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	7881.000 SY	63.50000	500443.50	71.96000	567116.76		
0410 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	186.000 CY	403.00000	74958.00	434.42000	80802.12		
0415 0400 2 2 CONCRETE CLASS II, ENDWALLS	45.200 CY	1500.00000	67800.00	1784.25000	80648.10		
0420 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	109.400 CY	188.00000	20567.20	330.44000	36150.14		
0425 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	1465.700 CY	278.00000	407464.60	310.48000	455070.54		
0430 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	276.700 CY	513.00000	141947.10	577.62000	159827.45		
0435 0415 1 1 REINF STEEL- ROADWAY	2780.000 LB	0.75000	2085.00	0.81000	2251.80		
0440 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	419044.000 LB	0.70000	293330.80	0.76000	318473.44		
0445 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36285.000 LB	0.75000	27213.75	0.84000	30479.40		
0450 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20009.000 LB	0.65000	13005.85	0.78000	15607.02		
0455 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	4400.00000	83600.00	4752.00000	90288.00		
0460 0425 1352 INLETS, CURB, TYPE P-5, >10'	5.000 EA	7530.00000	37650.00	6989.16000	34945.80		
0465 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	4930.00000	49300.00	4811.93000	48119.30		
0470 0425 1362 INLETS, CURB, TYPE P-6, >10'	5.000 EA	7300.00000	36500.00	6413.37000	32066.85		
0475 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	4530.00000	31710.00	4305.08000	30135.56		
0480 0425 1512 INLETS, DT BOT, TYPE B, >10'	2.000 EA	7080.00000	14160.00	5485.68000	10971.36		
0485 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	2.000 EA	2140.00000	4280.00	2478.69000	4957.38		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3010.00000	3010.00	3146.51000	3146.51		
0495 0425 1551 INLETS, DT BOT, TYPE E, <10'	3.000 EA	6270.00000	18810.00	4585.99000	13757.97		
0500 0425 1619 INLETS, DITCH BOTTOM, TYPE K, J BOTTOM, MODIFY	11.000 EA	21920.00000	241120.00	15488.09000	170368.99		
0505 0425 1701 INLETS, GUTTER, TYPE S, <10'	9.000 EA	3430.00000	30870.00	3460.73000	31146.57		
0510 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4420.00000	26520.00	5218.19000	31309.14		
0515 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	6060.00000	18180.00	6674.95000	20024.85		
0520 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3210.00000	3210.00	3320.95000	3320.95		
0525 0425 2 71 MANHOLES, J-7, <10'	3.000 EA	4180.00000	12540.00	2960.61000	8881.83		
0530 0425 2 72 MANHOLES, J-7, >10'	7.000 EA	9220.00000	64540.00	8051.40000	56359.80		
0535 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3251.000 LF	66.00000	214566.00	55.83000	181503.33		
0540 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1073.000 LF	86.00000	92278.00	68.77000	73790.21		
0545 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1239.000 LF	90.00000	111510.00	86.67000	107384.13		
0550 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4847.000 LF	120.00000	581640.00	104.03000	504233.41		
0555 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1277.000 LF	150.00000	191550.00	137.13000	175115.01		
0560 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	990.000 LF	238.00000	235620.00	226.37000	224106.30		
0565 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	2620.00000	2620.00	3042.45000	3042.45		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	14.000 EA	1580.00000	22120.00	2108.25000	29515.50		
0575 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	2770.00000	5540.00	2461.70000	4923.40		
0580 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	3880.00000	11640.00	2857.38000	8572.14		
0585 0436 1 1 TRENCH DRAIN, STANDARD	15.000 LF	318.00000	4770.00	270.55000	4058.25		
0590 0443 71 1 BALLAST ROCK, FRENCH DRAIN AGGREGATE	2118.000 CY	69.00000	146142.00	92.22000	195321.96		
0593 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	265.000 LF	58.00000	15370.00	22.18000	5877.70		
0595 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	10138.000 LF	84.00000	851592.00	69.42000	703779.96		
0600 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	18946.000 SF	25.00000	473650.00	37.05000	701949.30		
0605 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	405.000 LF	179.00000	72495.00	175.47000	71065.35		
0610 0455146 EMBEDDED DATA COLLECTOR	5.000 EA	1300.00000	6500.00	1739.91000	8699.55		
0615 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	260.000 LF	40.00000	10400.00	26.07000	6778.20		
0620 0459 71 PILES, POLYETHYLENE SHEETING	358.000 SY	7.30000	2613.40	6.04000	2162.32		
0625 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	736.500 LF	31.00000	22831.50	38.28000	28193.22		
0630 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	602.000 LF	19.50000	11739.00	20.56000	12377.12		
0635 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11524.000 LF	18.00000	207432.00	18.16000	209275.84		
0640 0520 2 2 CONCRETE CURB, TYPE B	29.000 LF	40.00000	1160.00	10.39000	301.31		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0520 2 4 CONCRETE CURB, TYPE D	209.000 LF	19.00000	3971.00	10.39000	2171.51		
0650 0520 3 VALLEY GUTTER- CONCRETE	188.000 LF	16.00000	3008.00	19.98000	3756.24		
0655 0520 6 SHOULDER GUTTER- CONCRETE	2113.000 LF	17.50000	36977.50	22.86000	48303.18		
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	1339.000 LF	41.00000	54899.00	49.35000	66079.65		
0665 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	3377.500 LF	215.00000	726162.50	203.99000	688976.23		
0670 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1774.000 LF	107.00000	189818.00	102.85000	182455.90		
0675 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	604.000 LF	109.00000	65836.00	128.52000	77626.08		
0680 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	539.000 LF	89.50000	48240.50	127.92000	68948.88		
0685 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	73.000 LF	171.00000	12483.00	108.46000	7917.58		
0690 0522 1 SIDEWALK CONCRETE, 4" THICK	1910.000 SY	35.00000	66850.00	26.22000	50080.20		
0695 0522 2 SIDEWALK CONCRETE, 6" THICK	1034.000 SY	42.50000	43945.00	39.42000	40760.28		
0700 0536 1 1 GUARDRAIL -ROADWAY	2787.500 LF	11.50000	32056.25	15.76000	43931.00		
0705 0536 73 GUARDRAIL REMOVAL	2637.500 LF	1.10000	2901.25	0.89000	2347.38		
0710 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	9.000 EA	1960.00000	17640.00	1801.20000	16210.80		
0715 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1350.00000	8100.00	1643.03000	9858.18		
0720 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	420.00000	840.00	482.68000	965.36		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0725 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	68665.000 SF	24.00000	1647960.00	28.60000	1963819.00		
0730 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	9767.000 SF	16.00000	156272.00	14.07000	137421.69		
0735 0550 10230 FENCING, TYPE B, 6.1-7.0', STANDARD	1424.700 LF	9.70000	13819.59	18.05000	25715.84		
0738 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	1400.000 LF	1560.00000	2184000.00	1999.59000	2799426.00		
0740 0570 1 2 PERFORMANCE TURF, SOD	84880.000 SY	1.70000	144296.00	2.11000	179096.80		
0745 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	62908.000 SF	1.40000	88071.20	2.22000	139655.76		
0750 0825114111 MASS TRANSIT-TRACK, F&I, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3092.000 LF	176.00000	544192.00	168.69000	521589.48		
0755 0825154111 MASS TRANSIT-TRACK,ADJUST/MODIFY, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	350.000 LF	111.00000	38850.00	20.24000	7084.00		
0760 0825164111 MASS TRANSIT-TRACK,REMOVE, 132 LB/YD, CONTINUOUS WELDED RAIL, TIMBER TIE, HARDENED RAIL HEAD	3715.000 LF	39.50000	146742.50	11.25000	41793.75		
0765 0825441 1 MASS TRANSIT-LINE & SURFACE, 132 LB/YD RAIL, CONTINUOUS WELDED RAIL, TIMBER TIE	3442.000 LF	5.10000	17554.20	11.25000	38722.50		
0770 0825514121 MASS TRANSIT-TURNOUT, F&I, 132 LB/YD RAIL, RIGHT HAND, SIZE NO. 10 , TIMBER TIE	2.000 EA	57780.00000	115560.00	95591.44000	191182.88		
0775 0832 2 4 MASS TRANSIT- THERMITE WELD, 132 LB/YD RAIL	6.000 EA	734.00000	4404.00	1124.61000	6747.66		
0780 0836111411 MASS TRANSIT- INSULATED JOINTS, F&I, FACTORY PREFAB BONDED PLUG, 132 LB/YD TRACK, CONT WELDED RAIL, TIMBER TIE	12.000 EA	1170.00000	14040.00	2811.51000	33738.12		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0785 0999 16 PARTNERING, DO NOT BID 40398415201	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0790 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	18.000 DA	3300.00000	59400.00	3300.00000	59400.00		
0795 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40398415201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 31,603,620.84		$ 32,230,622.71		$
SECTION 0003 SIGNING							
0800 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	105.000 AS	277.00000	29085.00	332.66000	34929.30		
0805 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	21.000 AS	951.00000	19971.00	1108.86000	23286.06		
0810 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	22.00000	1606.00	27.72000	2023.56		
0815 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	1480.00000	4440.00	2645.51000	7936.53		
0820 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	599.00000	599.00	990.66000	990.66		
0825 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	201.00000	201.00	523.47000	523.47		
0830 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	2.000 AS	77410.00000	154820.00	81661.68000	163323.36		
0835 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	7760.00000	7760.00	3129.58000	3129.58		
0840 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	60050.00000	60050.00	62963.03000	62963.03		
0845 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	1.000 AS	69510.00000	69510.00	67432.24000	67432.24		
0850 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	2.000 AS	8250.00000	16500.00	10041.67000	20083.34		
0855 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40398415201	LUMP	70180.00000	70180.00	66419.07000	66419.07		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.499 NM	18370.00000	9166.63	24203.57000	12077.58		
0865 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.499 NM	18370.00000	9166.63	24203.57000	12077.58		
0870 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.003 GM	18263.33000	54.79	112576.67000	337.73		
SECTION 0003 TOTALS		$	453,110.05	$	477,533.09	$	
SECTION 0004 LIGHTING							
0875 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	582.000 LF	13.50000	7857.00	29.27000	17035.14		
0880 0556 1 1 JACK AND BORE, CASING DIAMETER <6"	190.000 LF	13.50000	2565.00	109.20000	20748.00		
0885 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	2034.000 LF	0.55000	1118.70	0.56000	1139.04		
0890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	40605.000 LF	0.90000	36544.50	1.07000	43447.35		
0895 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	16887.000 LF	1.40000	23641.80	1.58000	26681.46		
0900 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7431.000 LF	0.25000	1857.75	0.11000	817.41		
0905 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	11845.000 LF	2.30000	27243.50	3.66000	43352.70		
0910 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	1336.000 LF	9.00000	12024.00	10.69000	14281.84		
0915 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	6.000 EA	3130.00000	18780.00	2932.57000	17595.42		
0920 0715 4600 LIGHT POLE COMPLETE, REMOVE	20.000 EA	194.00000	3880.00	174.49000	3489.80		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0925 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	6.000 EA	90.50000	543.00	73.17000	439.02		
0930 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	11770.00000	23540.00	10345.62000	20691.24		
0935 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT	15.000 EA	680.00000	10200.00	433.41000	6501.15		
0940 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	16.000 EA	652.00000	10432.00	1046.95000	16751.20		
0945 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	65.000 EA	241.00000	15665.00	467.19000	30367.35		
0950 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	14.000 EA	213.00000	2982.00	163.23000	2285.22		
0955 0715 19112 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	4.000 EA	55180.00000	220720.00	35517.32000	142069.28		
0960 0715 19113 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 120'	5.000 EA	66180.00000	330900.00	42812.15000	214060.75		
0965 0715 19119 HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, CUSTOM HEIGHT	1.000 EA	57840.00000	57840.00	34644.86000	34644.86		
0970 0715 19600 HIGH MAST LIGHT POLE, REMOVE	5.000 EA	1450.00000	7250.00	1559.16000	7795.80		
0975 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	18.000 EA	454.00000	8172.00	320.84000	5775.12		
0980 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	10.000 EA	1.30000	13.00	472.81000	4728.10		
0985 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	5.000 EA	404.00000	2020.00	236.41000	1182.05		
0990 0715516115 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 15'	5.000 EA	4580.00000	22900.00	4891.37000	24456.85		
0995 0715516120 LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I POLE TOP MOUNT, ALUMINUM, 20'	3.000 EA	4760.00000	14280.00	5094.01000	15282.03		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1000 0715516130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 30'	2.000 EA	4000.00000	8000.00	4553.65000	9107.30		
1005 0715516135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 35'	7.000 EA	5090.00000	35630.00	5589.33000	39125.31		
SECTION 0004 TOTALS		$	906,599.25	$	763,850.79	$	
SECTION 0005 SIGNALIZATION							
1010 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1485.000 LF	10.50000	15592.50	10.81000	16052.85		
1015 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	635.000 LF	16.50000	10477.50	19.14000	12153.90		
1020 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5799.000 LF	2.30000	13337.70	3.66000	21224.34		
1025 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3590.00000	10770.00	2364.07000	7092.21		
1030 0632 8112 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, F&I, UNDER GROUND	6712.000 LF	2.50000	16780.00	2.53000	16981.36		
1035 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	42.000 EA	223.00000	9366.00	298.32000	12529.44		
1040 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	18.000 EA	839.00000	15102.00	1108.86000	19959.48		
1045 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	3.000 AS	542.00000	1626.00	603.40000	1810.20		
1050 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	465.000 LF	0.85000	395.25	1.07000	497.55		
1055 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	530.00000	1060.00	574.13000	1148.26		
1060 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	2.000 EA	15730.00000	31460.00	15327.05000	30654.10		
1065 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	18300.00000	18300.00	18169.56000	18169.56		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1070 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25600.00000	25600.00	27214.94000	27214.94		
1075 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	2.000 EA	25600.00000	51200.00	26972.90000	53945.80		
1080 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	26260.00000	26260.00	27614.57000	27614.57		
1085 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	28450.00000	28450.00	29871.70000	29871.70		
1090 0649 31116 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-70.5	1.000 EA	32810.00000	32810.00	35021.99000	35021.99		
1095 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	16.000 AS	333.00000	5328.00	236.41000	3782.56		
1100 0650 51113 TRAFFIC SIGNAL, F&I, 1 SECTIONS, 1 WAY, SPECIAL	2.000 AS	1010.00000	2020.00	624.79000	1249.58		
1105 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	638.00000	9570.00	675.45000	10131.75		
1110 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	957.00000	1914.00	1137.01000	2274.02		
1115 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	508.00000	2032.00	591.02000	2364.08		
1120 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	969.00000	969.00	1198.92000	1198.92		
1125 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	15.000 EA	59.00000	885.00	73.17000	1097.55		
1130 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	74.000 EA	1.20000	88.80	1.13000	83.62		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1135 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	6.000 EA	739.00000	4434.00	703.59000	4221.54		
1140 0659111 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 1 SECTION	18.000 EA	49.00000	882.00	78.80000	1418.40		
1145 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	80.50000	161.00	151.98000	303.96		
1150 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1	22.000 EA	32.50000	715.00	129.46000	2848.12		
1155 0660 1102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2	4.000 EA	32.50000	130.00	168.86000	675.44		
1160 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	8.000 EA	5200.00000	41600.00	5949.57000	47596.56		
1165 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	112.00000	672.00	106.95000	641.70		
1170 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	2.000 AS	16650.00000	33300.00	18422.85000	36845.70		
1175 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	16720.00000	16720.00	18912.55000	18912.55		
1180 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	339.00000	1017.00	5065.86000	15197.58		
1185 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	3.000 EA	2180.00000	6540.00	2645.51000	7936.53		
1190 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	1.000 EA	517.00000	517.00	562.87000	562.87		
1195 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	1480.00000	4440.00	1463.47000	4390.41		
1200 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	16.00000	320.00	11.26000	225.20		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1205 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	140.000 LF	46.50000	6510.00	1.13000	158.20		
1210 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	2.000 EA	150.00000	300.00	225.15000	450.30		
1215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	4.000 EA	9.70000	38.80	9.01000	36.04		
1220 0690 80 SPAN WIRE ASSEMBLY, REMOVE	11.000 EA	113.00000	1243.00	135.09000	1485.99		
1225 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	298.00000	596.00	185.75000	371.50		
1230 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	298.00000	596.00	281.44000	562.88		
1235 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	9.000 EA	182.00000	1638.00	2645.51000	23809.59		
1240 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	276.00000	1932.00	253.29000	1773.03		
1245 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	355.00000	355.00	1266.46000	1266.46		
1250 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	680.000 LF	0.75000	510.00	1.07000	727.60		
1255 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	8240.00000	8240.00	8105.37000	8105.37		
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	254.000 LF	2.30000	584.20	3.66000	929.64		
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2480.00000	2480.00	2487.90000	2487.90		
1270 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	916.00000	916.00	866.83000	866.83		
1275 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	1.000 EA	4600.00000	4600.00	4559.28000	4559.28		
1280 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	1.000 EA	10950.00000	10950.00	10604.53000	10604.53		
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	1.000 EA	18380.00000	18380.00	22835.78000	22835.78		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1290 0785 2121 ITS FIELD CABINET, F&I, TYPE 336 WITH SUNSHIELDS, POLE MOUNT	1.000 EA	4910.00000	4910.00	4553.65000	4553.65		
SECTION 0005 TOTALS		$	507,620.75	$	581,485.46	$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
1295 0570 1 2 PERFORMANCE TURF, SOD	2561.000 SY	2.40000	6146.40	2.56000	6556.16		
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40398415201	LUMP	348470.00000	348470.00	379547.68000	379547.68		
1305 0590 70 IRRIGATION SYSTEM 40398415201	LUMP	11430.00000	11430.00	12446.45000	12446.45		
SECTION 0006 TOTALS		$	366,046.40	$	398,550.29	$	
SECTION 0007 UTILITIES							
1310 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	1003.000 LF	45.50000	45636.50	22.20000	22266.60		
1315 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	20.000 LF	35.00000	700.00	37.76000	755.20		
1320 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	680.000 LF	57.00000	38760.00	48.67000	33095.60		
1325 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4458.000 LF	98.50000	439113.00	97.49000	434610.42		
1330 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	204.000 LF	161.00000	32844.00	160.16000	32672.64		
1335 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	414.000 LF	191.00000	79074.00	189.31000	78374.34		
1340 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	925.000 LF	6.60000	6105.00	11.09000	10258.25		

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1345 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	8096.000 LF	11.50000	93104.00	13.31000	107757.76		
1350 1055 11214 UTILITY FITTINGS, F&I, PVC, ELBOW, 8. 0-19.9"	1.000 EA	467.00000	467.00	1188.00000	1188.00		
1355 1055 11224 UTILITY FITTINGS, F&I, PVC, TEE, 8.0-19 9"	1.000 EA	615.00000	615.00	1256.69000	1256.69		
1360 1055 11234 UTILITY FITTINGS, F&I, PVC, REDUCER, 8. 0-19.9"	2.000 EA	363.00000	726.00	946.87000	1893.74		
1365 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	40.000 EA	789.00000	31560.00	1966.87000	78674.80		
1370 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	14.000 EA	1060.00000	14840.00	2650.68000	37109.52		
1375 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	7.000 EA	858.00000	6006.00	1837.69000	12863.83		
1380 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	1.000 EA	187.00000	187.00	808.05000	808.05		
1385 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	18.000 EA	1340.00000	24120.00	1927.40000	34693.20		
1390 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	15.000 EA	3660.00000	54900.00	6543.11000	98146.65		
1395 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	10.000 EA	6990.00000	69900.00	5765.39000	57653.90		
SECTION 0007 TOTALS		$	938,657.50	$	1,044,079.19	$	
CONTRACT TOTALS		$	51,958,001.00	$	53,007,303.20	$	0.00

CALL ORDER: 005 PROPOSAL ID: T4255 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	(11) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.