VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T5351
LETTING DATE : 12/08/10 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 680 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON MONDAY, NOVEMBER 1, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 5 DELAND OPERATIONS OFFICE, 1650 N. KEPLER RD, DELAND, FL 32724. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT DENNISSE R. ZORNAN AT (386) 943-5184.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of concrete pavement rehabilitation and paved shoulder milling and resurfacing, 9,152 feet of concrete pavement in the westbound lanes, 793 feet of a precast pre-stressed post-tensioned concrete slab test site in the westbound lanes, and the associated paved shoulders for these two sections on SR 600. Intersection modifications at West Parkway include removal of a flashing beacon, construction of a signalized intersection with pedestrian features, sidewalk, gravity wall, traffic separator, pavement marking removal and pavement markings.

FINPROJ(S) : 42202415201 F.A. NO. : 4224061C COUNTIES : VOLUSIA
42202425201 (*) 4224060C
42386415201 4011060P
LOCAL NAME : SR 600 US 92 ROAD NAME : SR 600
PROJ LIMITS : FROM E OF CLARK BAY RD TO END RIGID PAVEMENT

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 13,651,578.61	0.00%
2	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$ 14,023,376.83	2.72%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 14,380,332.18	5.33%
4	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 15,283,986.95	11.95%
5	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 15,630,600.00	14.49%
6	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 16,257,368.20	19.08%
7	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 16,613,887.25	21.69%
8	MCCARTHY IMPROVEMENT COMPANY	Responsive	Non-Winning Bid	$ 19,078,523.65	39.75%

CALL ORDER : 002
LETTING DATE : 12/08/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 680 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5351
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON MONDAY, NOVEMBER 1, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 5 DELAND OPERATIONS OFFICE, 1650 N. KEPLER RD, DELAND, FL 32724. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT DENNISSE R. ZORNAN AT (386) 943-5184.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of concrete pavement rehabilitation and paved shoulder milling and resurfacing, 9,152 feet of concrete pavement in the westbound lanes, 793 feet of a precast pre-stressed post-tensioned concrete slab test site in the westbound lanes, and the associated paved shoulders for these two sections on SR 600. Intersection modifications at West Parkway include removal of a flashing beacon, construction of a signalized intersection with pedestrian features, sidewalk, gravity wall, traffic separator, pavement marking removal and pavement markings.

FINPROJ(S) : 42202415201
42202425201 (*)
42386415201
F.A. NO. : 4224061C
4224060C
4011060P
COUNTIES : VOLUSIA
LOCAL NAME : SR 600 US 92
ROAD NAME : SR 600
PROJ LIMITS : FROM E OF CLARK BAY RD TO END RIGID PAVEMENT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0005 0101 1 MOBILIZATION 42202415201	LUMP	260000.00000	260000.00	650000.00000	650000.00	470000.00000	470000.00
0010 0101 1 MOBILIZATION 42386415201	LUMP	65000.00000	65000.00	5991.46000	5991.46	30000.00000	30000.00
0015 0101 1 MOBILIZATION 42202425201	LUMP	326500.00000	326500.00	124585.84000	124585.84	920000.00000	920000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42386415201	100.000 LS	65000.00000	65000.00	40420.42000	40420.42	47000.00000	47000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42202415201	290.000 LS	143000.00000	143000.00	202102.11000	202102.11	26000.00000	26000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42202425201	480.000 LS	478000.00000	478000.00	396061.00000	396061.00	102000.00000	102000.00
0035 0102 2 1 SPECIAL DETOUR 1 42202415201	LUMP	219000.00000	219000.00	5.00000	5.00	256000.00000	256000.00
0040 0102 2 1 SPECIAL DETOUR 1 42202425201	LUMP	201000.00000	201000.00	500000.00000	500000.00	128000.00000	128000.00
0045 0102 2 2 SPECIAL DETOUR 2 42202415201	LUMP	202000.00000	202000.00	5.00000	5.00	163000.00000	163000.00
0050 0102 2 2 SPECIAL DETOUR 2 42202425201	LUMP	205000.00000	205000.00	5.00000	5.00	129000.00000	129000.00
0055 0102 2 3 SPECIAL DETOUR 3 42202425201	LUMP	144000.00000	144000.00	5.00000	5.00	106000.00000	106000.00
0060 0102 2 4 SPECIAL DETOUR 4 42202425201	LUMP	113000.00000	113000.00	5.00000	5.00	105000.00000	105000.00
0065 0102 2 5 SPECIAL DETOUR 5 42202425201	LUMP	49000.00000	49000.00	5.00000	5.00	72000.00000	72000.00
0070 0102 2 6 SPECIAL DETOUR 6 42202425201	LUMP	51000.00000	51000.00	5.00000	5.00	41000.00000	41000.00
0075 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	75.00000	3600.00	45.00000	2160.00	35.40000	1699.20
0080 0102 60 WORK ZONE SIGN	73720.000 ED	0.25000	18430.00	0.25000	18430.00	0.25000	18430.00
0085 0102 61 BUSINESS SIGN	92.000 EA	60.00000	5520.00	60.00000	5520.00	60.00000	5520.00
0090 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	12368.000 LF	19.00000	234992.00	0.01000	123.68	8.30000	102654.40
0095 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19220.000 LF	3.00000	57660.00	0.01000	192.20	1.15000	22103.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0100 0102 73 TEMPORARY GUARDRAIL	88.000 LF	80.00000	7040.00	0.01000	0.88	88.90000	7823.20
0105 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	434595.000 ED	0.01000	4345.95	0.09000	39113.55	0.09000	39113.55
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	25160.000 ED	0.25000	6290.00	0.25000	6290.00	0.25000	6290.00
0115 0102 76 ADVANCE WARNING ARROW PANEL	1600.000 ED	6.00000	9600.00	6.00000	9600.00	6.05000	9680.00
0120 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11160.000 ED	0.15000	1674.00	0.15000	1674.00	0.15000	1674.00
0125 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	12165.000 EA	2.60000	31629.00	0.25000	3041.25	2.65000	32237.25
0130 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	51480.000 ED	0.15000	7722.00	0.15000	7722.00	0.15000	7722.00
0135 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	875.00000	41125.00	1.00000	47.00	900.00000	42300.00
0140 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1720.000 ED	15.00000	25800.00	15.00000	25800.00	15.20000	26144.00
0145 0102150 1 PORTABLE REGULATORY, SIGN	1420.000 ED	7.50000	10650.00	7.50000	10650.00	7.60000	10792.00
0150 0102150 2 RADAR SPEED DISPLAY UNIT	1420.000 ED	7.50000	10650.00	7.50000	10650.00	7.60000	10792.00
0155 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1069.000 LF	2.00000	2138.00	0.00000	0.00	2.00000	2138.00
0160 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	195252.000 LF	1.30000	253827.60	0.01000	1952.52	1.30000	253827.60
0165 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	2173.000 SF	3.90000	8474.70	0.01000	21.73	3.95000	8583.35
0170 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	2969.000 LF	2.00000	5938.00	0.01000	29.69	2.00000	5938.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0175 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	256683.000 LF	1.30000	333687.90	0.01000	2566.83	1.30000	333687.90
0180 0104 10 3 SEDIMENT BARRIER	125873.000 LF	0.60000	75523.80	0.38000	47831.74	0.70000	88111.10
0185 0104 11 FLOATING TURBIDITY BARRIER	200.000 LF	8.00000	1600.00	6.75000	1350.00	9.40000	1880.00
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	21680.000 LF	1.85000	40108.00	2.70000	58536.00	2.35000	50948.00
0195 0104 18 INLET PROTECTION SYSTEM	35.000 EA	250.00000	8750.00	25.00000	875.00	27.30000	955.50
0200 0107 1 LITTER REMOVAL	2826.800 AC	25.00000	70670.00	15.00000	42402.00	14.50000	40988.60
0205 0107 2 MOWING	2826.800 AC	25.00000	70670.00	25.00000	70670.00	24.20000	68408.56
0210 0110 1 1 CLEARING & GRUBBING 42386415201	0.150 LS	25000.00000	25000.00	5000.00000	5000.00	18000.00000	18000.00
0215 0110 1 1 CLEARING & GRUBBING 42202415201	8.050 LS	25000.00000	25000.00	50000.00000	50000.00	3790.00000	3790.00
0220 0110 1 1 CLEARING & GRUBBING 42202425201	14.470 LS	75000.00000	75000.00	50000.00000	50000.00	133000.00000	133000.00
0225 0110 3 REMOVAL OF EXISTING STRUCTURE 42202425201	1530.000 LS	25000.00000	25000.00	85000.00000	85000.00	42000.00000	42000.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	64118.000 SY	12.00000	769416.00	18.91000	1212471.38	16.67000	1068847.06
0235 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	100.00000	500.00	125.00000	625.00	152.00000	760.00
0240 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3041.000 CY	11.00000	33451.00	0.01000	30.41	14.70000	44702.70
0245 0120 4 SUBSOIL EXCAVATION	2443.000 CY	11.00000	26873.00	23.00000	56189.00	19.50000	47638.50
0250 0120 6 EMBANKMENT	16003.000 CY	10.00000	160030.00	9.60000	153628.80	18.70000	299256.10
0255 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202415201	LUMP	25000.00000	25000.00	19725.00000	19725.00	2170.00000	2170.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0260 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202425201	LUMP	50000.00000	50000.00	19725.00000	19725.00	2280.00000	2280.00
0265 0120 73 LIGHTWEIGHT AGGREGATE FILL	408.900 CY	100.00000	40890.00	27.81000	11371.51	96.50000	39458.85
0270 0160 4 TYPE B STABILIZATION	68467.000 SY	7.00000	479269.00	2.98000	204031.66	2.65000	181437.55
0275 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45316.000 SY	0.01000	453.16	2.04000	92444.64	1.70000	77037.20
0280 0285701 OPTIONAL BASE, BASE GROUP 01	31383.000 SY	4.00000	125532.00	6.04000	189553.32	2.20000	69042.60
0285 0285706 OPTIONAL BASE, BASE GROUP 06	25971.000 SY	5.00000	129855.00	10.35000	268799.85	5.80000	150631.80
0290 0285711 OPTIONAL BASE, BASE GROUP 11	959.000 SY	12.00000	11508.00	14.26000	13675.34	17.30000	16590.70
0295 0285713 OPTIONAL BASE, BASE GROUP 13	352.000 SY	70.00000	24640.00	58.00000	20416.00	60.00000	21120.00
0300 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	69395.000 SY	1.25000	86743.75	0.98000	68007.10	1.15000	79804.25
0305 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3330.100 TN	90.00000	299709.00	90.00000	299709.00	79.80000	265741.98
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	140.000 TN	100.00000	14000.00	100.00000	14000.00	113.00000	15820.00
0315 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	39.200 TN	200.00000	7840.00	200.00000	7840.00	134.00000	5252.80
0320 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	3879.800 TN	95.00000	368581.00	95.00000	368581.00	120.00000	465576.00
0325 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2516.200 TN	200.00000	503240.00	115.00000	289363.00	106.00000	266717.20
0330 0350 1 20 PLAIN CEMENT CONCRETE PAVEMENT, VARIABLE 9 1/2" AVERAGE	24420.000 SY	39.25000	958485.00	60.00000	1465200.00	36.20000	884004.00
0335 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	364603.000 LF	1.40000	510444.20	1.25000	455753.75	1.31000	477629.93

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0340 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	3804.000 LF	3.00000	11412.00	1.50000	5706.00	3.05000	11602.20
0345 0352 70 GRINDING CONCRETE PAVEMENT	290454.000 SY	2.25000	653521.50	2.15000	624476.10	2.75000	798748.50
0350 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	9184.700 CY	225.00000	2066557.50	290.00000	2663563.00	271.00000	2489053.70
0354 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	2.700 CY	1200.00000	3240.00	500.00000	1350.00	2010.00000	5427.00
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.900 CY	750.00000	26925.00	516.79000	18552.76	1040.00000	37336.00
0365 0400 4 1 CONCRETE CLASS IV, CULVERTS	130.500 CY	1300.00000	169650.00	2069.34000	270048.87	1380.00000	180090.00
0370 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	637.000 SY	6.00000	3822.00	6.00000	3822.00	5.65000	3599.05
0375 0401 70 RESTORE SPALLED AREAS, GUNITE	514.600 CF	252.00000	129679.20	204.00000	104978.40	223.00000	114755.80
0380 0415 1 1 REINF STEEL- ROADWAY	70146.000 LB	0.70000	49102.20	0.49000	34371.54	0.40000	28058.40
0385 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	20849.000 LB	0.10000	2084.90	0.45000	9382.05	0.30000	6254.70
0390 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3500.00000	3500.00	5768.22000	5768.22	2390.00000	2390.00
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	4500.00000	27000.00	5778.22000	34669.32	7400.00000	44400.00
0400 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	5000.00000	5000.00	6308.22000	6308.22	2080.00000	2080.00
0405 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	2000.00000	10000.00	5618.22000	28091.10	1570.00000	7850.00
0410 0425 8 DRAINAGE STRUCTURES, MISCELLANEOUS, ADJUST	6.000 EA	3000.00000	18000.00	1752.93000	10517.58	4670.00000	28020.00
0415 0430 94 3 DESILTING PIPE, 37 - 48"	294.000 LF	10.00000	2940.00	6.50000	1911.00	6.55000	1925.70
0420 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	152.000 LF	75.00000	11400.00	84.55000	12851.60	95.10000	14455.20
0425 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	40.000 LF	200.00000	8000.00	172.46000	6898.40	222.00000	8880.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0430 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	2000.00000	4000.00	4581.94000	9163.88	938.00000	1876.00
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	5.000 EA	2000.00000	10000.00	4592.78000	22963.90	969.00000	4845.00
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	1750.00000	17500.00	4678.20000	46782.00	1060.00000	10600.00
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	23.000 EA	1900.00000	43700.00	6052.97000	139218.31	2890.00000	66470.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4.000 EA	4000.00000	16000.00	6342.24000	25368.96	3390.00000	13560.00
0455 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2000.00000	4000.00	6444.50000	12889.00	1550.00000	3100.00
0460 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	9946.000 LF	15.00000	149190.00	23.80000	236714.80	52.00000	517192.00
0465 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	572.000 LF	20.00000	11440.00	27.80000	15901.60	52.00000	29744.00
0470 0450 5 PRESTRESSED PAVEMENT	2114.000 SY	175.00000	369950.00	235.00000	496790.00	190.00000	401660.00
0475 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	96.000 LF	40.00000	3840.00	2.00000	192.00	24.00000	2304.00
0480 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	289.000 LF	21.50000	6213.50	21.31000	6158.59	21.50000	6213.50
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	220.000 LF	17.00000	3740.00	11.50000	2530.00	21.00000	4620.00
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	112.000 LF	16.00000	1792.00	12.50000	1400.00	20.00000	2240.00
0495 0520 2 1 CONCRETE CURB, TYPE A	71.000 LF	18.00000	1278.00	9.85000	699.35	21.00000	1491.00
0500 0520 2 2 CONCRETE CURB, TYPE B	187.000 LF	25.00000	4675.00	7.85000	1467.95	22.00000	4114.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0505 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	49.000 LF	30.00000	1470.00	20.00000	980.00	28.00000	1372.00
0510 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	255.000 LF	21.00000	5355.00	22.00000	5610.00	33.00000	8415.00
0515 0522 1 SIDEWALK CONCRETE, 4" THICK	697.000 SY	40.00000	27880.00	16.50000	11500.50	45.80000	31922.60
0520 0570 1 1 PERFORMANCE TURF	38274.000 SY	2.25000	86116.50	0.18000	6889.32	0.40000	15309.60
0525 0570 1 2 PERFORMANCE TURF, SOD	70971.000 SY	2.25000	159684.75	1.45000	102907.95	1.52000	107875.92
0530 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.077 NM	2700.00000	207.90	2500.00000	192.50	2600.00000	200.20
0535 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	620.000 LF	0.40000	248.00	0.35000	217.00	0.35000	217.00
0540 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	254.000 LF	0.90000	228.60	0.85000	215.90	0.85000	215.90
0545 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	117.000 LF	1.25000	146.25	1.20000	140.40	1.20000	140.40
0550 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	280.000 LF	1.80000	504.00	1.75000	490.00	1.75000	490.00
0555 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	391.000 LF	0.70000	273.70	0.60000	234.60	0.60000	234.60
0560 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	50.00000	350.00	35.00000	245.00	35.40000	247.80
0565 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.026 NM	2500.00000	65.00	2500.00000	65.00	2920.00000	75.92
0570 0908350 3 FIBER REINFORCED CONCRETE PAVEMENT, 8.5" AVE THICKNESS	171.100 SY	75.00000	12832.50	81.18000	13889.90	71.30000	12199.43

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0575 0999 16 PARTNERING, DO NOT BID 42202425201	LUMP	49500.00000	49500.00	49500.00000	49500.00	49500.00000	49500.00
0580 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0585 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202415201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202425201	LUMP	95000.00000	95000.00	95000.00000	95000.00	95000.00000	95000.00
0595 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42386415201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS			$ 13,004,691.06		$ 12,926,771.23		$ 13,721,722.55
SECTION 0002 SIGNING							
0600 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	200.00000	5200.00	194.00000	5044.00	196.00000	5096.00
0605 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	430.00000	1720.00	441.00000	1764.00	445.00000	1780.00
0610 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	2.000 AS	218.00000	436.00	180.00000	360.00	222.00000	444.00
0615 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	200.00000	600.00	197.00000	591.00	199.00000	597.00
0620 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	48.00000	1104.00	46.56000	1070.88	47.00000	1081.00
0625 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2800.00000	2800.00	2778.00000	2778.00	2810.00000	2810.00
0630 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	300.00000	300.00	280.00000	280.00	282.00000	282.00
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	100.00000	200.00	93.13000	186.26	94.10000	188.20
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	225.00000	225.00	226.00000	226.00	228.00000	228.00
0645 0700 90 34 SIGN FLASHING BEACON, REMOVE, SPAN WIRE	6.000 AS	800.00000	4800.00	21.68000	130.08	774.00000	4644.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0650 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	22.174 NM	5195.00000	115193.93	5200.00000	115304.80	5300.00000	117522.20
0655 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	20.636 NM	5195.00000	107204.02	5200.00000	107307.20	5300.00000	109370.80
0660 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	13.000 EA	15.00000	195.00	4.00000	52.00	15.20000	197.60
0665 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.500 SF	6.00000	39.00	6.50000	42.25	6.05000	39.33
0670 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202415201	LUMP	35000.00000	35000.00	36500.00000	36500.00	37000.00000	37000.00
0675 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202425201	LUMP	42000.00000	42000.00	44000.00000	44000.00	44000.00000	44000.00
0680 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.145 NM	4000.00000	580.00	4000.00000	580.00	4180.00000	606.10
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	90.00000	540.00	90.00000	540.00	91.00000	546.00
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.101 NM	4000.00000	404.00	4000.00000	404.00	4000.00000	404.00
0695 0711 17 THERMOPLASTIC, REMOVE	510.000 SF	2.55000	1300.50	2.50000	1275.00	2.55000	1300.50
0700 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	753.000 LF	4.60000	3463.80	4.65000	3501.45	4.70000	3539.10
0705 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	314.000 LF	10.00000	3140.00	10.00000	3140.00	10.00000	3140.00
0710 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	320.000 LF	12.50000	4000.00	12.50000	4000.00	12.60000	4032.00
0715 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	49.000 EA	275.00000	13475.00	275.00000	13475.00	278.00000	13622.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0720 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	133.000 LF	10.00000	1330.00	10.00000	1330.00	10.00000	1330.00
0725 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.564 NM	17000.00000	26588.00	16900.00000	26431.60	17000.00000	26588.00
0730 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	23.065 GM	5200.00000	119938.00	5200.00000	119938.00	5300.00000	122244.50
0735 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1064.000 LF	3.90000	4149.60	3.90000	4149.60	3.95000	4202.80
0740 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.881 NM	17000.00000	14977.00	16900.00000	14888.90	17000.00000	14977.00
0745 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	2083.000 LF	3.90000	8123.70	220.00000	458260.00	3.95000	8227.85
SECTION 0002 TOTALS		$	519,026.55	$	967,550.02	$	530,039.98
SECTION 0003 SIGNALIZATION							
0750 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2097.000 LF	5.00000	10485.00	4.82000	10107.54	4.85000	10170.45
0755 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	328.000 LF	9.50000	3116.00	9.39000	3079.92	9.50000	3116.00
0760 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2080.00000	2080.00	2082.00000	2082.00	2100.00000	2100.00
0765 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1185.00000	1185.00	1184.00000	1184.00	1200.00000	1200.00
0770 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	15.000 EA	220.00000	3300.00	217.00000	3255.00	219.00000	3285.00
0775 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	525.00000	525.00	526.00000	526.00	531.00000	531.00
0780 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1185.00000	1185.00	1184.00000	1184.00	1200.00000	1200.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0785 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	1.00000	450.00	0.99000	445.50	1.05000	472.50
0790 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	3.000 EA	8200.00000	24600.00	8212.00000	24636.00	8300.00000	24900.00
0795 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	1.000 EA	8800.00000	8800.00	8773.00000	8773.00	8900.00000	8900.00
0800 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	6.000 AS	700.00000	4200.00	677.00000	4062.00	684.00000	4104.00
0805 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	750.00000	1500.00	738.00000	1476.00	746.00000	1492.00
0810 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	465.00000	930.00	470.00000	940.00	475.00000	950.00
0815 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	945.00000	945.00	942.00000	942.00	951.00000	951.00
0820 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	6.000 EA	65.00000	390.00	64.75000	388.50	65.00000	390.00
0825 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	105.00000	210.00	102.00000	204.00	103.00000	206.00
0830 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	380.00000	1140.00	383.00000	1149.00	387.00000	1161.00
0835 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	100.00000	500.00	99.22000	496.10	100.00000	500.00
0840 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	145.00000	145.00	141.00000	141.00	142.00000	142.00
0845 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	425.00000	8500.00	409.00000	8180.00	412.00000	8240.00
0850 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	575.00000	6325.00	561.00000	6171.00	567.00000	6237.00
0855 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	130.00000	520.00	126.00000	504.00	128.00000	512.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0860 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17000.00000	17000.00	17470.00000	17470.00	18000.00000	18000.00
0865 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	60.000 LF	55.00000	3300.00	51.20000	3072.00	51.70000	3102.00
0870 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	65.00000	65.00	64.01000	64.01	64.70000	64.70
0875 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	105.00000	105.00	102.00000	102.00	103.00000	103.00
0880 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	100.00000	100.00	96.01000	96.01	97.00000	97.00
0885 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	2850.00000	8550.00	3545.00000	10635.00	2850.00000	8550.00
0890 0741 70121 TMS VEHICLE SENSOR, CLASS 2, F&I, TYP II, HALF LANE WIDTH	8.000 EA	1255.00000	10040.00	1255.00000	10040.00	1270.00000	10160.00
0895 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	920.00000	7360.00	918.00000	7344.00	928.00000	7424.00
0900 0746 75 TMS CABINET, RELOCATE	1.000 EA	310.00000	310.00	306.00000	306.00	309.00000	309.00
SECTION 0003 TOTALS			$ 127,861.00		$ 129,055.58		$ 128,569.65
CONTRACT TOTALS			$ 13,651,578.61		$ 14,023,376.83		$ 14,380,332.18

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42202415201	LUMP	400000.00000	400000.00	500000.00000	500000.00	1000000.00000	1000000.00
0010 0101 1 MOBILIZATION 42386415201	LUMP	400000.00000	400000.00	1000.00000	1000.00	150000.00000	150000.00
0015 0101 1 MOBILIZATION 42202425201	LUMP	400000.00000	400000.00	1550000.00000	1550000.00	450000.00000	450000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42386415201	100.000 LS	325000.00000	325000.00	9542.88000	9542.88	50000.00000	50000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42202415201	290.000 LS	325000.00000	325000.00	350000.00000	350000.00	150000.00000	150000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42202425201	480.000 LS	325000.00000	325000.00	1250000.00000	1250000.00	150000.00000	150000.00
0035 0102 2 1 SPECIAL DETOUR 1 42202415201	LUMP	25000.00000	25000.00	7500.00000	7500.00	550000.00000	550000.00
0040 0102 2 1 SPECIAL DETOUR 1 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	448000.00000	448000.00
0045 0102 2 2 SPECIAL DETOUR 2 42202415201	LUMP	25000.00000	25000.00	7500.00000	7500.00	420000.00000	420000.00
0050 0102 2 2 SPECIAL DETOUR 2 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	615000.00000	615000.00
0055 0102 2 3 SPECIAL DETOUR 3 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	315000.00000	315000.00
0060 0102 2 4 SPECIAL DETOUR 4 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	356000.00000	356000.00
0065 0102 2 5 SPECIAL DETOUR 5 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	225000.00000	225000.00
0070 0102 2 6 SPECIAL DETOUR 6 42202425201	LUMP	25000.00000	25000.00	7500.00000	7500.00	140000.00000	140000.00
0075 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	40.00000	1920.00	50.00000	2400.00	60.00000	2880.00
0080 0102 60 WORK ZONE SIGN	73720.000 ED	0.25000	18430.00	0.25000	18430.00	0.25000	18430.00
0085 0102 61 BUSINESS SIGN	92.000 EA	65.00000	5980.00	56.50000	5198.00	60.00000	5520.00
0090 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	12368.000 LF	17.00000	210256.00	16.45000	203453.60	6.50000	80392.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0095 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19220.000 LF	8.00000	153760.00	4.95000	95139.00	4.50000	86490.00
0100 0102 73 TEMPORARY GUARDRAIL	88.000 LF	25.00000	2200.00	77.80000	6846.40	15.00000	1320.00
0105 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	434595.000 ED	0.15000	65189.25	0.15000	65189.25	0.08000	34767.60
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	25160.000 ED	0.30000	7548.00	0.35000	8806.00	0.25000	6290.00
0115 0102 76 ADVANCE WARNING ARROW PANEL	1600.000 ED	10.00000	16000.00	5.65000	9040.00	6.00000	9600.00
0120 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11160.000 ED	0.35000	3906.00	0.35000	3906.00	0.15000	1674.00
0125 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	12165.000 EA	3.00000	36495.00	2.65000	32237.25	3.50000	42577.50
0130 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	51480.000 ED	0.25000	12870.00	0.10000	5148.00	0.15000	7722.00
0135 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	1000.00000	47000.00	1386.55000	65167.85	875.00000	41125.00
0140 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1720.000 ED	15.00000	25800.00	14.40000	24768.00	15.00000	25800.00
0145 0102150 1 PORTABLE REGULATORY, SIGN	1420.000 ED	10.00000	14200.00	5.15000	7313.00	7.50000	10650.00
0150 0102150 2 RADAR SPEED DISPLAY UNIT	1420.000 ED	10.00000	14200.00	5.15000	7313.00	7.50000	10650.00
0155 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1069.000 LF	2.00000	2138.00	2.05000	2191.45	2.02000	2159.38
0160 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	195252.000 LF	1.39000	271400.28	1.30000	253827.60	1.31000	255780.12
0165 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	2173.000 SF	3.00000	6519.00	4.00000	8692.00	3.93000	8539.89

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0170 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	2969.000 LF	1.50000	4453.50	2.05000	6086.45	2.02000	5997.38
0175 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	256683.000 LF	1.39000	356789.37	1.30000	333687.90	1.31000	336254.73
0180 0104 10 3 SEDIMENT BARRIER	125873.000 LF	0.50000	62936.50	0.50000	62936.50	1.00000	125873.00
0185 0104 11 FLOATING TURBIDITY BARRIER	200.000 LF	7.00000	1400.00	7.45000	1490.00	13.00000	2600.00
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	21680.000 LF	2.00000	43360.00	1.80000	39024.00	2.00000	43360.00
0195 0104 18 INLET PROTECTION SYSTEM	35.000 EA	50.00000	1750.00	27.75000	971.25	250.00000	8750.00
0200 0107 1 LITTER REMOVAL	2826.800 AC	10.00000	28268.00	5.00000	14134.00	25.00000	70670.00
0205 0107 2 MOWING	2826.800 AC	40.00000	113072.00	20.00000	56536.00	25.00000	70670.00
0210 0110 1 1 CLEARING & GRUBBING 42386415201	0.150 LS	258000.00000	258000.00	10000.00000	10000.00	26000.00000	26000.00
0215 0110 1 1 CLEARING & GRUBBING 42202415201	8.050 LS	258000.00000	258000.00	20000.00000	20000.00	165000.00000	165000.00
0220 0110 1 1 CLEARING & GRUBBING 42202425201	14.470 LS	258000.00000	258000.00	70000.00000	70000.00	165000.00000	165000.00
0225 0110 3 REMOVAL OF EXISTING STRUCTURE 42202425201	1530.000 LS	10000.00000	10000.00	8500.00000	8500.00	75000.00000	75000.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	64118.000 SY	15.00000	961770.00	12.00000	769416.00	12.50000	801475.00
0235 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	125.00000	625.00	128.40000	642.00	150.00000	750.00
0240 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3041.000 CY	15.00000	45615.00	7.35000	22351.35	15.00000	45615.00
0245 0120 4 SUBSOIL EXCAVATION	2443.000 CY	4.00000	9772.00	8.85000	21620.55	10.00000	24430.00
0250 0120 6 EMBANKMENT	16003.000 CY	6.00000	96018.00	4.45000	71213.35	25.00000	400075.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0255 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202415201	LUMP	6000.00000	6000.00	40000.00000	40000.00	78000.00000	78000.00
0260 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202425201	LUMP	6000.00000	6000.00	60000.00000	60000.00	78000.00000	78000.00
0265 0120 73 LIGHTWEIGHT AGGREGATE FILL	408.900 CY	70.00000	28623.00	100.00000	40890.00	100.00000	40890.00
0270 0160 4 TYPE B STABILIZATION	68467.000 SY	2.75000	188284.25	2.20000	150627.40	6.50000	445035.50
0275 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45316.000 SY	1.00000	45316.00	1.00000	45316.00	0.01000	453.16
0280 0285701 OPTIONAL BASE, BASE GROUP 01	31383.000 SY	8.00000	251064.00	8.00000	251064.00	7.00000	219681.00
0285 0285706 OPTIONAL BASE, BASE GROUP 06	25971.000 SY	9.00000	233739.00	9.00000	233739.00	10.25000	266202.75
0290 0285711 OPTIONAL BASE, BASE GROUP 11	959.000 SY	40.00000	38360.00	21.00000	20139.00	16.00000	15344.00
0295 0285713 OPTIONAL BASE, BASE GROUP 13	352.000 SY	60.00000	21120.00	61.00000	21472.00	81.70000	28758.40
0300 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	69395.000 SY	1.20000	83274.00	1.00000	69395.00	1.00000	69395.00
0305 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3330.100 TN	100.00000	333010.00	83.00000	276398.30	92.75000	308866.78
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	140.000 TN	100.00000	14000.00	112.00000	15680.00	103.10000	14434.00
0315 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	39.200 TN	200.00000	7840.00	115.00000	4508.00	206.10000	8079.12
0320 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	3879.800 TN	120.00000	465576.00	120.00000	465576.00	98.00000	380220.40
0325 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2516.200 TN	120.00000	301944.00	105.00000	264201.00	101.00000	254136.20
0330 0350 1 20 PLAIN CEMENT CONCRETE PAVEMENT, VARIABLE 9 1/2" AVERAGE	24420.000 SY	45.00000	1098900.00	51.00000	1245420.00	44.00000	1074480.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0335 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	364603.000 LF	1.40000	510444.20	1.25000	455753.75	1.45000	528674.35
0340 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	3804.000 LF	3.00000	11412.00	1.35000	5135.40	1.50000	5706.00
0345 0352 70 GRINDING CONCRETE PAVEMENT	290454.000 SY	2.30000	668044.20	2.35000	682566.90	2.50000	726135.00
0350 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	9184.700 CY	310.00000	2847257.00	315.00000	2893180.50	162.00000	1487921.40
0354 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	2.700 CY	1000.00000	2700.00	485.00000	1309.50	750.00000	2025.00
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.900 CY	1000.00000	35900.00	485.00000	17411.50	625.00000	22437.50
0365 0400 4 1 CONCRETE CLASS IV, CULVERTS	130.500 CY	700.00000	91350.00	825.00000	107662.50	625.00000	81562.50
0370 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	637.000 SY	5.00000	3185.00	10.00000	6370.00	6.00000	3822.00
0375 0401 70 RESTORE SPALLED AREAS, GUNITE	514.600 CF	250.00000	128650.00	270.00000	138942.00	240.00000	123504.00
0380 0415 1 1 REINF STEEL- ROADWAY	70146.000 LB	0.90000	63131.40	1.00000	70146.00	1.00000	70146.00
0385 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	20849.000 LB	0.90000	18764.10	1.00000	20849.00	1.00000	20849.00
0390 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3500.00000	3500.00	3204.94000	3204.94	3000.00000	3000.00
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	2500.00000	15000.00	7294.85000	43769.10	6500.00000	39000.00
0400 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2000.00000	2000.00	2369.95000	2369.95	1600.00000	1600.00
0405 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	2000.00000	10000.00	6553.76000	32768.80	1400.00000	7000.00
0410 0425 8 DRAINAGE STRUCTURES, MISCELLANEOUS, ADJUST	6.000 EA	500.00000	3000.00	1492.51000	8955.06	5500.00000	33000.00
0415 0430 94 3 DESILTING PIPE, 37 - 48"	294.000 LF	10.00000	2940.00	14.14000	4157.16	5.00000	1470.00
0420 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	152.000 LF	100.00000	15200.00	89.54000	13610.08	100.00000	15200.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0425 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	40.000 LF	90.00000	3600.00	92.74000	3709.60	280.00000	11200.00
0430 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	1000.00000	2000.00	1200.93000	2401.86	1800.00000	3600.00
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	5.000 EA	1100.00000	5500.00	1320.56000	6602.80	1900.00000	9500.00
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	1500.00000	15000.00	1505.43000	15054.30	2000.00000	20000.00
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	23.000 EA	2000.00000	46000.00	1690.30000	38876.90	2500.00000	57500.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4.000 EA	2500.00000	10000.00	1875.17000	7500.68	2900.00000	11600.00
0455 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2700.00000	5400.00	2016.54000	4033.08	3450.00000	6900.00
0460 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	9946.000 LF	35.00000	348110.00	25.03000	248948.38	14.00000	139244.00
0465 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	572.000 LF	40.00000	22880.00	39.09000	22359.48	27.00000	15444.00
0470 0450 5 PRESTRESSED PAVEMENT	2114.000 SY	180.00000	380520.00	195.00000	412230.00	190.00000	401660.00
0475 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	96.000 LF	50.00000	4800.00	52.50000	5040.00	40.00000	3840.00
0480 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	289.000 LF	25.00000	7225.00	22.60000	6531.40	24.00000	6936.00
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	220.000 LF	35.00000	7700.00	36.90000	8118.00	20.00000	4400.00
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	112.000 LF	35.00000	3920.00	37.18000	4164.16	18.00000	2016.00
0495 0520 2 1 CONCRETE CURB, TYPE A	71.000 LF	35.00000	2485.00	35.64000	2530.44	18.00000	1278.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0500 0520 2 2 CONCRETE CURB, TYPE B	187.000 LF	35.00000	6545.00	35.85000	6703.95	17.00000	3179.00
0505 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	49.000 LF	45.00000	2205.00	58.21000	2852.29	41.00000	2009.00
0510 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	255.000 LF	45.00000	11475.00	60.06000	15315.30	47.00000	11985.00
0515 0522 1 SIDEWALK CONCRETE, 4" THICK	697.000 SY	40.00000	27880.00	36.10000	25161.70	40.00000	27880.00
0520 0570 1 1 PERFORMANCE TURF	38274.000 SY	0.50000	19137.00	0.50000	19137.00	0.28000	10716.72
0525 0570 1 2 PERFORMANCE TURF, SOD	70971.000 SY	1.50000	106456.50	1.50000	106456.50	1.45000	102907.95
0530 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.077 NM	3000.00000	231.00	2670.00000	205.59	2290.00000	176.33
0535 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	620.000 LF	1.00000	620.00	0.35000	217.00	0.36000	223.20
0540 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	254.000 LF	2.00000	508.00	0.85000	215.90	0.87000	220.98
0545 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	117.000 LF	2.90000	339.30	1.25000	146.25	1.22000	142.74
0550 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	280.000 LF	3.00000	840.00	1.80000	504.00	1.77000	495.60
0555 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	391.000 LF	0.50000	195.50	0.60000	234.60	0.61000	238.51
0560 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	30.00000	210.00	35.95000	251.65	36.00000	252.00
0565 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.026 NM	2600.00000	67.60	2962.70000	77.03	1940.00000	50.44

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0570 0908350 3 FIBER REINFORCED CONCRETE PAVEMENT, 8. 5" AVE THICKNESS	171.100 SY	175.00000	29942.50	93.00000	15912.30	109.00000	18649.90
0575 0999 16 PARTNERING, DO NOT BID 42202425201	LUMP	49500.00000	49500.00	49500.00000	49500.00	49500.00000	49500.00
0580 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0585 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202415201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202425201	LUMP	95000.00000	95000.00	95000.00000	95000.00	95000.00000	95000.00
0595 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42386415201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS			$ 14,642,061.45		$ 14,962,398.61		$ 15,582,262.03
SECTION 0002 SIGNING							
0600 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	365.00000	9490.00	137.10000	3564.60	202.00000	5252.00
0605 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	650.00000	2600.00	513.55000	2054.20	460.00000	1840.00
0610 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	2.000 AS	150.00000	300.00	82.15000	164.30	230.00000	460.00
0615 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	125.00000	375.00	228.00000	684.00	205.00000	615.00
0620 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	25.00000	575.00	7.20000	165.60	49.00000	1127.00
0625 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2700.00000	2700.00	3789.90000	3789.90	2900.00000	2900.00
0630 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	400.00000	400.00	293.75000	293.75	295.00000	295.00
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	450.00000	900.00	1843.60000	3687.20	97.00000	194.00
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	400.00000	400.00	75.00000	75.00	235.00000	235.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0645 0700 90 34 SIGN FLASHING BEACON, REMOVE, SPAN WIRE	6.000 AS	3000.00000	18000.00	786.75000	4720.50	52.00000	312.00
0650 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	22.174 NM	5000.00000	110870.00	5339.80000	118404.73	5345.00000	118520.03
0655 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	20.636 NM	5000.00000	103180.00	5341.80000	110233.38	5345.00000	110299.42
0660 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	13.000 EA	20.00000	260.00	15.40000	200.20	16.00000	208.00
0665 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.500 SF	10.00000	65.00	6.15000	39.98	6.05000	39.33
0670 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202415201	LUMP	15000.00000	15000.00	37488.05000	37488.05	37000.00000	37000.00
0675 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202425201	LUMP	20000.00000	20000.00	45191.10000	45191.10	45000.00000	45000.00
0680 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.145 NM	3500.00000	507.50	3966.60000	575.16	3900.00000	565.50
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	65.00000	390.00	92.45000	554.70	91.00000	546.00
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.101 NM	3500.00000	353.50	4067.60000	410.83	4000.00000	404.00
0695 0711 17 THERMOPLASTIC, REMOVE	510.000 SF	2.00000	1020.00	2.55000	1300.50	2.55000	1300.50
0700 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	753.000 LF	8.00000	6024.00	4.80000	3614.40	4.75000	3576.75
0705 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	314.000 LF	10.00000	3140.00	10.25000	3218.50	10.25000	3218.50
0710 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	320.000 LF	15.00000	4800.00	12.85000	4112.00	12.75000	4080.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0715 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	49.000 EA	300.00000	14700.00	282.45000	13840.05	280.00000	13720.00
0720 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	133.000 LF	10.00000	1330.00	10.25000	1363.25	10.25000	1363.25
0725 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.564 NM	17000.00000	26588.00	17313.10000	27077.69	17000.00000	26588.00
0730 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	23.065 GM	5300.00000	122244.50	5341.90000	123210.92	5250.00000	121091.25
0735 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1064.000 LF	4.00000	4256.00	4.00000	4256.00	4.00000	4256.00
0740 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.881 NM	17000.00000	14977.00	17337.80000	15274.60	17100.00000	15065.10
0745 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	2083.000 LF	4.00000	8332.00	4.00000	8332.00	4.00000	8332.00
SECTION 0002 TOTALS		$	493,777.50	$	537,897.09	$	528,403.63
SECTION 0003 SIGNALIZATION							
0750 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2097.000 LF	4.00000	8388.00	4.95000	10380.15	4.12000	8639.64
0755 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	328.000 LF	10.00000	3280.00	9.65000	3165.20	10.30000	3378.40
0760 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4000.00000	4000.00	2138.05000	2138.05	3610.00000	3610.00
0765 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	2000.00000	2000.00	1216.15000	1216.15	3100.00000	3100.00
0770 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	15.000 EA	300.00000	4500.00	222.95000	3344.25	260.00000	3900.00
0775 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	1400.00000	1400.00	539.85000	539.85	1240.00000	1240.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0780 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1600.00000	1600.00	1216.15000	1216.15	1240.00000	1240.00
0785 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	2.00000	900.00	1.00000	450.00	1.03000	463.50
0790 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	3.000 EA	10000.00000	30000.00	8434.10000	25302.30	8245.00000	24735.00
0795 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	1.000 EA	10500.00000	10500.00	9010.30000	9010.30	9275.00000	9275.00
0800 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	6.000 AS	800.00000	4800.00	695.60000	4173.60	825.00000	4950.00
0805 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	800.00000	1600.00	758.30000	1516.60	980.00000	1960.00
0810 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	600.00000	1200.00	483.10000	966.20	520.00000	1040.00
0815 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1000.00000	1000.00	967.55000	967.55	1030.00000	1030.00
0820 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	6.000 EA	75.00000	450.00	66.50000	399.00	103.00000	618.00
0825 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	85.00000	170.00	104.55000	209.10	155.00000	310.00
0830 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	800.00000	2400.00	393.25000	1179.75	670.00000	2010.00
0835 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	200.00000	1000.00	101.90000	509.50	165.00000	825.00
0840 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	210.00000	210.00	144.55000	144.55	186.00000	186.00
0845 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	525.00000	10500.00	419.25000	8385.00	515.00000	10300.00
0850 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	700.00000	7700.00	576.40000	6340.40	670.00000	7370.00

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0855 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	175.00000	700.00	130.00000	520.00	155.00000	620.00
0860 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	18000.00000	18000.00	17942.95000	17942.95	17520.00000	17520.00
0865 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	60.000 LF	125.00000	7500.00	52.60000	3156.00	82.50000	4950.00
0870 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	300.00000	300.00	65.75000	65.75	260.00000	260.00
0875 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	250.00000	250.00	105.20000	105.20	206.00000	206.00
0880 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	400.00000	400.00	98.60000	98.60	206.00000	206.00
0885 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	3400.00000	10200.00	2897.15000	8691.45	3710.00000	11130.00
0890 0741 70121 TMS VEHICLE SENSOR, CLASS 2, F&I, TYP II, HALF LANE WIDTH	8.000 EA	50.00000	400.00	1288.75000	10310.00	1545.00000	12360.00
0895 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1450.00000	11600.00	943.25000	7546.00	1030.00000	8240.00
0900 0746 75 TMS CABINET, RELOCATE	1.000 EA	1200.00000	1200.00	314.70000	314.70	1030.00000	1030.00
SECTION 0003 TOTALS		$	148,148.00	$	130,304.30	$	146,702.54
CONTRACT TOTALS		$	15,283,986.95	$	15,630,600.00	$	16,257,368.20

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42202415201	LUMP	446992.61000	446992.61	398000.00000	398000.00		
0010 0101 1 MOBILIZATION 42386415201	LUMP	10922.87000	10922.87	2000.00000	2000.00		
0015 0101 1 MOBILIZATION 42202425201	LUMP	759553.20000	759553.20	1400000.00000	1400000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 42386415201	100.000 LS	36475.97000	36475.97	250000.00000	250000.00		
0025 0102 1 MAINTENANCE OF TRAFFIC 42202415201	290.000 LS	134129.36000	134129.36	360000.00000	360000.00		
0030 0102 1 MAINTENANCE OF TRAFFIC 42202425201	480.000 LS	131108.23000	131108.23	50000.00000	50000.00		
0035 0102 2 1 SPECIAL DETOUR 1 42202415201	LUMP	371281.29000	371281.29	500000.00000	500000.00		
0040 0102 2 1 SPECIAL DETOUR 1 42202425201	LUMP	290232.68000	290232.68	450000.00000	450000.00		
0045 0102 2 2 SPECIAL DETOUR 2 42202415201	LUMP	276706.31000	276706.31	500000.00000	500000.00		
0050 0102 2 2 SPECIAL DETOUR 2 42202425201	LUMP	483444.13000	483444.13	600000.00000	600000.00		
0055 0102 2 3 SPECIAL DETOUR 3 42202425201	LUMP	209790.13000	209790.13	475000.00000	475000.00		
0060 0102 2 4 SPECIAL DETOUR 4 42202425201	LUMP	255033.54000	255033.54	500000.00000	500000.00		
0065 0102 2 5 SPECIAL DETOUR 5 42202425201	LUMP	280021.04000	280021.04	135000.00000	135000.00		
0070 0102 2 6 SPECIAL DETOUR 6 42202425201	LUMP	114389.77000	114389.77	200000.00000	200000.00		
0075 0102 14 TRAFFIC CONTROL OFFICER	48.000 MH	45.52000	2184.96	65.00000	3120.00		
0080 0102 60 WORK ZONE SIGN	73720.000 ED	0.25000	18430.00	0.30000	22116.00		
0085 0102 61 BUSINESS SIGN	92.000 EA	59.37000	5462.04	65.00000	5980.00		
0090 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	12368.000 LF	22.62000	279764.16	20.00000	247360.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0095 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19220.000 LF	5.16000	99175.20	5.00000	96100.00		
0100 0102 73 TEMPORARY GUARDRAIL	88.000 LF	81.77000	7195.76	80.00000	7040.00		
0105 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	434595.000 ED	0.14000	60843.30	0.10000	43459.50		
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	25160.000 ED	0.38000	9560.80	0.30000	7548.00		
0115 0102 76 ADVANCE WARNING ARROW PANEL	1600.000 ED	5.94000	9504.00	6.50000	10400.00		
0120 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11160.000 ED	0.38000	4240.80	0.20000	2232.00		
0125 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	12165.000 EA	2.85000	34670.25	3.00000	36495.00		
0130 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	51480.000 ED	0.11000	5662.80	0.20000	10296.00		
0135 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	2126.86000	99962.42	1000.00000	47000.00		
0140 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1720.000 ED	15.11000	25989.20	16.00000	27520.00		
0145 0102150 1 PORTABLE REGULATORY, SIGN	1420.000 ED	5.40000	7668.00	8.00000	11360.00		
0150 0102150 2 RADAR SPEED DISPLAY UNIT	1420.000 ED	5.40000	7668.00	8.00000	11360.00		
0155 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1069.000 LF	1.77000	1892.13	2.00000	2138.00		
0160 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	195252.000 LF	1.63000	318260.76	1.40000	273352.80		
0165 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	2173.000 SF	3.60000	7822.80	4.00000	8692.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	2969.000 LF	1.77000	5255.13	2.00000	5938.00		
0175 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	256683.000 LF	1.63000	418393.29	1.40000	359356.20		
0180 0104 10 3 SEDIMENT BARRIER	125873.000 LF	0.94000	118320.62	0.40000	50349.20		
0185 0104 11 FLOATING TURBIDITY BARRIER	200.000 LF	7.71000	1542.00	7.00000	1400.00		
0190 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	21680.000 LF	2.24000	48563.20	2.75000	59620.00		
0195 0104 18 INLET PROTECTION SYSTEM	35.000 EA	50.25000	1758.75	160.00000	5600.00		
0200 0107 1 LITTER REMOVAL	2826.800 AC	29.65000	83814.62	70.00000	197876.00		
0205 0107 2 MOWING	2826.800 AC	43.23000	122202.56	70.00000	197876.00		
0210 0110 1 1 CLEARING & GRUBBING 42386415201	0.150 LS	5000.00000	5000.00	1200.00000	1200.00		
0215 0110 1 1 CLEARING & GRUBBING 42202415201	8.050 LS	5000.00000	5000.00	19000.00000	19000.00		
0220 0110 1 1 CLEARING & GRUBBING 42202425201	14.470 LS	118628.49000	118628.49	70000.00000	70000.00		
0225 0110 3 REMOVAL OF EXISTING STRUCTURE 42202425201	1530.000 LS	17523.22000	17523.22	20000.00000	20000.00		
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	64118.000 SY	14.93000	957281.74	19.00000	1218242.00		
0235 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	104.75000	523.75	165.00000	825.00		
0240 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	3041.000 CY	13.58000	41296.78	40.00000	121640.00		
0245 0120 4 SUBSOIL EXCAVATION	2443.000 CY	7.84000	19153.12	40.00000	97720.00		
0250 0120 6 EMBANKMENT	16003.000 CY	18.78000	300536.34	25.00000	400075.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202415201	LUMP	2500.00000	2500.00	9000.00000	9000.00		
0260 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42202425201	LUMP	1730.49000	1730.49	61000.00000	61000.00		
0265 0120 73 LIGHTWEIGHT AGGREGATE FILL	408.900 CY	62.75000	25658.48	44.00000	17991.60		
0270 0160 4 TYPE B STABILIZATION	68467.000 SY	7.42000	508025.14	5.00000	342335.00		
0275 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45316.000 SY	3.96000	179451.36	1.30000	58910.80		
0280 0285701 OPTIONAL BASE, BASE GROUP 01	31383.000 SY	4.38000	137457.54	10.00000	313830.00		
0285 0285706 OPTIONAL BASE, BASE GROUP 06	25971.000 SY	5.95000	154527.45	9.00000	233739.00		
0290 0285711 OPTIONAL BASE, BASE GROUP 11	959.000 SY	8.18000	7844.62	22.00000	21098.00		
0295 0285713 OPTIONAL BASE, BASE GROUP 13	352.000 SY	68.54000	24126.08	18.00000	6336.00		
0300 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	69395.000 SY	1.23000	85355.85	1.30000	90213.50		
0305 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	3330.100 TN	84.08000	279994.81	95.00000	316359.50		
0310 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	140.000 TN	120.65000	16891.00	105.00000	14700.00		
0315 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	39.200 TN	146.93000	5759.66	210.00000	8232.00		
0320 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	3879.800 TN	126.61000	491221.48	100.00000	387980.00		
0325 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2516.200 TN	111.75000	281185.35	105.00000	264201.00		
0330 0350 1 20 PLAIN CEMENT CONCRETE PAVEMENT, VARIABLE 9 1/2" AVERAGE	24420.000 SY	52.41000	1279852.20	40.00000	976800.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	364603.000 LF	1.32000	481275.96	1.50000	546904.50		
0340 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	3804.000 LF	2.08000	7912.32	1.50000	5706.00		
0345 0352 70 GRINDING CONCRETE PAVEMENT	290454.000 SY	2.60000	755180.40	3.25000	943975.50		
0350 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	9184.700 CY	244.49000	2245567.30	270.00000	2479869.00		
0354 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	2.700 CY	1022.77000	2761.48	840.00000	2268.00		
0355 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	35.900 CY	1025.40000	36811.86	625.00000	22437.50		
0365 0400 4 1 CONCRETE CLASS IV, CULVERTS	130.500 CY	1161.87000	151624.04	925.00000	120712.50		
0370 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	637.000 SY	6.43000	4095.91	6.50000	4140.50		
0375 0401 70 RESTORE SPALLED AREAS, GUNITE	514.600 CF	271.56000	139744.78	217.00000	111668.20		
0380 0415 1 1 REINF STEEL- ROADWAY	70146.000 LB	0.52000	36475.92	0.75000	52609.50		
0385 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	20849.000 LB	4.59000	95696.91	2.35000	48995.15		
0390 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2402.73000	2402.73	5315.00000	5315.00		
0395 0425 1521 INLETS, DT BOT, TYPE C,<10'	6.000 EA	1907.30000	11443.80	18000.00000	108000.00		
0400 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2258.62000	2258.62	4000.00000	4000.00		
0405 0425 2 43 MANHOLES, P-7, PARTIAL	5.000 EA	2245.97000	11229.85	2300.00000	11500.00		
0410 0425 8 DRAINAGE STRUCTURES, MISCELLANEOUS, ADJUST	6.000 EA	10970.96000	65825.76	1200.00000	7200.00		
0415 0430 94 3 DESILTING PIPE, 37 - 48"	294.000 LF	43.59000	12815.46	36.00000	10584.00		
0420 0430174202 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 25-36"SD	152.000 LF	68.29000	10380.08	45.00000	6840.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	40.000 LF	242.71000	9708.40	55.00000	2200.00		
0430 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	2.000 EA	704.21000	1408.42	1000.00000	2000.00		
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	5.000 EA	601.49000	3007.45	1000.00000	5000.00		
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	734.71000	7347.10	1000.00000	10000.00		
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	23.000 EA	1074.95000	24723.85	1200.00000	27600.00		
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4.000 EA	1315.66000	5262.64	1700.00000	6800.00		
0455 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1527.03000	3054.06	1400.00000	2800.00		
0460 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	9946.000 LF	32.07000	318968.22	22.00000	218812.00		
0465 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	572.000 LF	20.07000	11480.04	25.00000	14300.00		
0470 0450 5 PRESTRESSED PAVEMENT	2114.000 SY	230.24000	486727.36	250.00000	528500.00		
0475 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	96.000 LF	99.82000	9582.72	58.00000	5568.00		
0480 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	289.000 LF	36.65000	10591.85	23.00000	6647.00		
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	220.000 LF	18.14000	3990.80	50.00000	11000.00		
0490 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	112.000 LF	16.11000	1804.32	44.00000	4928.00		
0495 0520 2 1 CONCRETE CURB, TYPE A	71.000 LF	14.89000	1057.19	46.00000	3266.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0500 0520 2 2 CONCRETE CURB, TYPE B	187.000 LF	14.89000	2784.43	41.00000	7667.00		
0505 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	49.000 LF	22.16000	1085.84	58.00000	2842.00		
0510 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	255.000 LF	20.27000	5168.85	48.00000	12240.00		
0515 0522 1 SIDEWALK CONCRETE, 4" THICK	697.000 SY	27.06000	18860.82	46.00000	32062.00		
0520 0570 1 1 PERFORMANCE TURF	38274.000 SY	0.33000	12630.42	0.30000	11482.20		
0525 0570 1 2 PERFORMANCE TURF, SOD	70971.000 SY	1.52000	107875.92	1.50000	106456.50		
0530 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.077 NM	923.77000	71.13	2700.00000	207.90		
0535 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	620.000 LF	0.30000	186.00	0.40000	248.00		
0540 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	254.000 LF	0.70000	177.80	0.90000	228.60		
0545 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	117.000 LF	0.97000	113.49	1.20000	140.40		
0550 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	280.000 LF	1.40000	392.00	1.90000	532.00		
0555 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	391.000 LF	0.26000	101.66	0.60000	234.60		
0560 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	26.86000	188.02	37.00000	259.00		
0565 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.026 NM	923.77000	24.02	2600.00000	67.60		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0908350 3 FIBER REINFORCED CONCRETE PAVEMENT, 8. 5" AVE THICKNESS	171.100 SY	107.29000	18357.32	84.00000	14372.40		
0575 0999 16 PARTNERING, DO NOT BID 42202425201	LUMP	49500.00000	49500.00	49500.00000	49500.00		
0580 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00		
0585 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202415201	LUMP	25000.00000	25000.00	25000.00000	25000.00		
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42202425201	LUMP	95000.00000	95000.00	95000.00000	95000.00		
0595 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42386415201	LUMP	5000.00000	5000.00	5000.00000	5000.00		
SECTION 0001 TOTALS			$ 15,906,748.95		$ 18,388,299.65		$
SECTION 0002 SIGNING							
0600 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	26.000 AS	210.37000	5469.62	200.00000	5200.00		
0605 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	478.32000	1913.28	700.00000	2800.00		
0610 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	2.000 AS	238.50000	477.00	200.00000	400.00		
0615 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	213.66000	640.98	70.00000	210.00		
0620 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	50.50000	1161.50	23.00000	529.00		
0625 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3013.48000	3013.48	3700.00000	3700.00		
0630 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	303.06000	303.06	550.00000	550.00		
0635 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	2.000 AS	101.02000	202.04	46.00000	92.00		
0640 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	244.72000	244.72	80.00000	80.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0700 90 34 SIGN FLASHING BEACON, REMOVE, SPAN WIRE	6.000 AS	854.96000	5129.76	46.00000	276.00		
0650 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	22.174 NM	4785.22000	106107.47	5550.00000	123065.70		
0655 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	20.636 NM	4785.22000	98747.80	5550.00000	114529.80		
0660 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	13.000 EA	4.19000	54.47	16.00000	208.00		
0665 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.500 SF	0.75000	4.88	6.50000	42.25		
0670 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202415201	LUMP	38702.84000	38702.84	38000.00000	38000.00		
0675 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42202425201	LUMP	42710.40000	42710.40	46000.00000	46000.00		
0680 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.145 NM	3576.94000	518.66	4300.00000	623.50		
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	6.000 EA	58.00000	348.00	100.00000	600.00		
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.101 NM	3576.94000	361.27	4250.00000	429.25		
0695 0711 17 THERMOPLASTIC, REMOVE	510.000 SF	4.75000	2422.50	2.70000	1377.00		
0700 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	753.000 LF	6.63000	4992.39	5.00000	3765.00		
0705 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	314.000 LF	14.89000	4675.46	11.00000	3454.00		
0710 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	320.000 LF	19.86000	6355.20	13.00000	4160.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0715 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	49.000 EA	287.87000	14105.63	300.00000	14700.00		
0720 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	133.000 LF	14.89000	1980.37	10.00000	1330.00		
0725 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.564 NM	23043.18000	36039.53	18000.00000	28152.00		
0730 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	23.065 GM	6579.02000	151745.10	5500.00000	126857.50		
0735 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1064.000 LF	5.16000	5490.24	4.00000	4256.00		
0740 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.881 NM	23043.18000	20301.04	18000.00000	15858.00		
0745 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	2083.000 LF	5.16000	10748.28	4.00000	8332.00		
SECTION 0002 TOTALS		$	564,966.97	$	549,577.00	$	
SECTION 0003 SIGNALIZATION							
0750 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2097.000 LF	5.28000	11072.16	4.00000	8388.00		
0755 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	328.000 LF	10.65000	3493.20	17.00000	5576.00		
0760 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2415.65000	2415.65	3000.00000	3000.00		
0765 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1446.74000	1446.74	1900.00000	1900.00		
0770 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	15.000 EA	245.54000	3683.10	300.00000	4500.00		
0775 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	735.91000	735.91	2400.00000	2400.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0780 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1446.74000	1446.74	1000.00000	1000.00		
0785 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	1.44000	648.00	1.30000	585.00		
0790 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	3.000 EA	8920.37000	26761.11	6500.00000	19500.00		
0795 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	1.000 EA	9638.30000	9638.30	6700.00000	6700.00		
0800 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	6.000 AS	759.17000	4555.02	700.00000	4200.00		
0805 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	881.26000	1762.52	900.00000	1800.00		
0810 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	592.01000	1184.02	600.00000	1200.00		
0815 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1185.45000	1185.45	1000.00000	1000.00		
0820 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	6.000 EA	97.99000	587.94	133.00000	798.00		
0825 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	2.000 EA	194.14000	388.28	160.00000	320.00		
0830 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	469.51000	1408.53	640.00000	1920.00		
0835 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	140.81000	704.05	200.00000	1000.00		
0840 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	320.46000	320.46	225.00000	225.00		
0845 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	449.05000	8981.00	530.00000	10600.00		
0850 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	621.10000	6832.10	750.00000	8250.00		

CALL ORDER: 002 PROPOSAL ID: T5351 LETTING DATE: 12/08/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(8) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	178.77000	715.08	125.00000	500.00		
0860 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	19026.45000	19026.45	25000.00000	25000.00		
0865 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	60.000 LF	58.07000	3484.20	64.00000	3840.00		
0870 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	237.64000	237.64	105.00000	105.00		
0875 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	279.09000	279.09	210.00000	210.00		
0880 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	272.18000	272.18	320.00000	320.00		
0885 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	3101.09000	9303.27	3650.00000	10950.00		
0890 0741 70121 TMS VEHICLE SENSOR, CLASS 2, F&I, TYP II, HALF LANE WIDTH	8.000 EA	1375.55000	11004.40	1000.00000	8000.00		
0895 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1012.43000	8099.44	745.00000	5960.00		
0900 0746 75 TMS CABINET, RELOCATE	1.000 EA	499.30000	499.30	900.00000	900.00		
SECTION 0003 TOTALS		$	142,171.33	$	140,647.00	$	
CONTRACT TOTALS		$	16,613,887.25	$	19,078,523.65	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.