VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1380 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of signalization, curb and gutters, sidewalks, patterned/textured pavement and signing and pavement marking on SR 45.

FINPROJ(S) : 42087815201 (*) F.A. NO. : 3013080P COUNTIES : MANATEE
42265215201 3013078P
LOCAL NAME : US 41 BUSINESS ROAD NAME : SR 45
PROJ LIMITS : AT 8TH AVE, 9TH AVE, AND 17TH AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Winning bid	$ 499,282.43	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 511,745.00	2.49%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 539,455.00	8.04%
4	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$ 543,368.00	8.82%
5	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 550,397.50	10.23%
6	TRANSCORE, LP	Responsive	Non-Winning Bid	$ 576,643.00	15.49%
7	MILLER ELECTRIC COMPANY	Responsive	Non-Winning Bid	$ 614,415.00	23.05%
8	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 616,913.60	23.56%
9	INFRASOURCE UNDERGROUND CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 652,763.93	30.74%

CALL ORDER : 004 PROPOSAL ID : T1380 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of signalization, curb and gutters, sidewalks, patterned/textured pavement and signing and pavement marking on SR 45.

FINPROJ(S) : 42087815201 (*) F.A. NO. : 3013080P COUNTIES : MANATEE
42265215201 3013078P
LOCAL NAME : US 41 BUSINESS ROAD NAME : SR 45
PROJ LIMITS : AT 8TH AVE, 9TH AVE, AND 17TH AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42087815201	LUMP	364267.43000	364267.43	294330.00000	294330.00	384780.00000	384780.00
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	108600.00000	108600.00	191000.00000	191000.00	128260.00000	128260.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42087815201	LUMP	19811.00000	19811.00	19811.00000	19811.00	19811.00000	19811.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	6604.00000	6604.00	6604.00000	6604.00	6604.00000	6604.00
SECTION 0001 TOTALS			$ 499,282.43		$ 511,745.00		$ 539,455.00
CONTRACT TOTALS			$ 499,282.43		$ 511,745.00		$ 539,455.00

CALL ORDER: 004 PROPOSAL ID: T1380 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED SIGNS & SIGNALS, INC UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) TRANSCORE, LP UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42087815201	LUMP	387715.00000	387715.00	394908.50000	394908.50	430573.00000	430573.00
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	129238.00000	129238.00	129074.00000	129074.00	119655.00000	119655.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42087815201	LUMP	19811.00000	19811.00	19811.00000	19811.00	19811.00000	19811.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	6604.00000	6604.00	6604.00000	6604.00	6604.00000	6604.00
SECTION 0001 TOTALS		$	543,368.00	$	550,397.50	$	576,643.00
CONTRACT TOTALS		$	543,368.00	$	550,397.50	$	576,643.00

CALL ORDER: 004 PROPOSAL ID: T1380 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(8) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(9) INFRASOURCE UNDERGROUND CONSTRU UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2	LUMP	325935.00000	325935.00	454189.40000	454189.40	481358.86000	481358.86
LUMP SUM CONTRACT, ALTERNATIVE BIDDING							
42087815201							
0010 0999 2	LUMP	262065.00000	262065.00	136309.20000	136309.20	144990.07000	144990.07
LUMP SUM CONTRACT, ALTERNATIVE BIDDING							
0015 0999 25	LUMP	19811.00000	19811.00	19811.00000	19811.00	19811.00000	19811.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID							
42087815201							
0020 0999 25	LUMP	6604.00000	6604.00	6604.00000	6604.00	6604.00000	6604.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID							
SECTION 0001 TOTALS			$ 614,415.00		$ 616,913.60		$ 652,763.93
CONTRACT TOTALS			$ 614,415.00		$ 616,913.60		$ 652,763.93

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.