VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2329 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, highway
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS) signing, bridge and other incidental construction on Pablo Rd.

FINPROJ(S) : 21236745201 (*) F.A. NO. : 00B2040B COUNTIES : ST JOHNS

LOCAL NAME : PABLO RD PONTE VEDRA ROAD NAME : PABLO RD PONTE VEDRA
PROJ LIMITS : CANAL BR# 784038

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OTAK GROUP, INC.	Responsive	Winning bid	$ 787,536.38	0.00%
2	KELLY BROTHERS, INC.	Responsive	Non-Winning Bid	$ 834,362.80	5.94%
3	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 863,863.44	9.69%
4	SUPERIOR CONSTRUCTION COMPANY OF INDIANA LLC	Responsive	Non-Winning Bid	$ 999,959.80	26.97%
5	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 1,125,845.50	42.95%
6	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 1,192,000.00	51.35%
7	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 1,241,455.00	57.63%
8	ROGERS BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,371,907.77	74.20%

CALL ORDER : 006
LETTING DATE : 03/03/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2329
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, highway signing, bridge and other incidental construction on Pablo Rd.

FINPROJ(S) : 21236745201 (*)
F.A. NO. : 00B2040B
COUNTIES : ST JOHNS

LOCAL NAME : PABLO RD PONTE VEDRA
ROAD NAME : PABLO RD PONTE VEDRA
PROJ LIMITS : CANAL BR# 784038

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OTAK GROUP, INC. UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21236745201	2172.000 LS	35000.00000	35000.00	22500.00000	22500.00	20219.39000	20219.39
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	261.400 CY	375.00000	98025.00	540.00000	141156.00	492.75000	128804.85
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.100 CY	315.00000	33421.50	286.00000	30344.60	255.09000	27065.05
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	63.800 CY	655.00000	41789.00	680.00000	43384.00	786.88000	50202.94
0025 0400 4 8 CONC CLASS IV, BULKHEAD	17.800 CY	1700.00000	30260.00	700.00000	12460.00	1056.22000	18800.72
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	57740.000 LB	0.60000	34644.00	0.69000	39840.60	0.72000	41572.80
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7836.000 LB	0.60000	4701.60	0.69000	5406.84	0.83000	6503.88
0040 0415 1 8 REINFORCING STEEL- BULKHEAD	788.000 LB	0.60000	472.80	0.69000	543.72	0.76000	598.88
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18206.000 LB	0.60000	10923.60	0.69000	12562.14	0.72000	13108.32
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 21236745201	LUMP	2500.00000	2500.00	4500.00000	4500.00	13608.16000	13608.16
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1360.000 LF	49.00000	66640.00	74.00000	100640.00	50.31000	68421.60
0060 0455133 3 SHEET PILING STEEL, F&I PERMANENT	2481.000 SF	33.00000	81873.00	26.50000	65746.50	31.17000	77332.77

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OTAK GROUP, INC. UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	400.000 LF	100.00000	40000.00	145.00000	58000.00	94.19000	37676.00
0070 0455146 EMBEDDED DATA COLLECTOR	20.000 EA	1500.00000	30000.00	2450.00000	49000.00	1581.61000	31632.20
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	76.000 LF	32.00000	2432.00	18.00000	1368.00	29.39000	2233.64
0080 0470 1 TREATED TIMBER, STRUCTURAL	10.900 MB	4500.00000	49050.00	8750.00000	95375.00	6637.05000	72343.85
0085 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	25.000 SY	30.00000	750.00	38.00000	950.00	150.77000	3769.25
SECTION 0001 TOTALS		$	562,482.50	$	683,777.40	$	613,894.30
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 21236745201	LUMP	98030.95000	98030.95	58800.00000	58800.00	88235.53000	88235.53
0095 0102 1 MAINTENANCE OF TRAFFIC 21236745201	250.000 LS	5000.00000	5000.00	4560.00000	4560.00	16701.78000	16701.78
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	40.00000	10000.00	20.00000	5000.00	18.98000	4745.00
0105 0102 60 WORK ZONE SIGN	10250.000 ED	0.50000	5125.00	0.32000	3280.00	0.38000	3895.00
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1500.000 ED	0.50000	750.00	0.36000	540.00	0.43000	645.00
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	750.000 ED	0.50000	375.00	0.48000	360.00	0.44000	330.00
0120 0104 10 3 SEDIMENT BARRIER	304.000 LF	6.00000	1824.00	1.90000	577.60	0.82000	249.28
0125 0104 11 FLOATING TURBIDITY BARRIER	183.000 LF	6.00000	1098.00	8.50000	1555.50	11.20000	2049.60
0130 0104 18 INLET PROTECTION SYSTEM	4.000 EA	250.00000	1000.00	95.00000	380.00	50.61000	202.44
0135 0110 1 1 CLEARING & GRUBBING 21236745201	0.106 LS	3500.00000	3500.00	4200.00000	4200.00	12652.86000	12652.86

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OTAK GROUP, INC. UNIT PRICE	 AMOUNT	(2) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(3) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0140 0120 1 REGULAR EXCAVATION	90.000 CY	8.00000	720.00	5.50000	495.00	63.26000	5693.40
0145 0120 6 EMBANKMENT	36.000 CY	10.00000	360.00	8.80000	316.80	101.22000	3643.92
0150 0285701 OPTIONAL BASE, BASE GROUP 01	20.000 SY	113.00000	2260.00	7.00000	140.00	27.84000	556.80
0155 0285706 OPTIONAL BASE, BASE GROUP 06	51.000 SY	159.00000	8109.00	11.50000	586.50	37.96000	1935.96
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	209.000 SY	20.09569	4200.00	1.50000	313.50	27.33000	5711.97
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4.000 TN	325.00000	1300.00	95.00000	380.00	442.85000	1771.40
0170 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	15.300 TN	498.00000	7619.40	105.00000	1606.50	442.85000	6775.61
0175 0425 1481 INLETS, CURB, TYPE 8, <10'	4.000 EA	3542.80000	14171.20	2450.00000	9800.00	7085.60000	28342.40
0180 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	115.000 LF	41.19000	4736.85	47.00000	5405.00	86.04000	9894.60
0185 0520 2 4 CONCRETE CURB, TYPE D	58.000 LF	15.00000	870.00	12.00000	696.00	35.43000	2054.94
0190 0570 1 2 PERFORMANCE TURF, SOD	235.000 SY	2.50000	587.50	1.80000	423.00	3.80000	893.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21236745201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	221,636.90	$	149,415.40	$	246,980.49
SECTION 0003 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	258.49000	516.98	250.00000	500.00	255.59000	511.18
0205 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	50.00000	400.00	15.00000	120.00	1.27000	10.16
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21236745201	LUMP	2500.00000	2500.00	550.00000	550.00	2467.31000	2467.31
SECTION 0003 TOTALS		$	3,416.98	$	1,170.00	$	2,988.65
CONTRACT TOTALS		$	787,536.38	$	834,362.80	$	863,863.44

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(6) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21236745201	2172.000 LS	165000.00000	165000.00	85000.00000	85000.00	40000.00000	40000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	261.400 CY	600.00000	156840.00	900.00000	235260.00	750.00000	196050.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.100 CY	300.00000	31830.00	500.00000	53050.00	250.00000	26525.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	63.800 CY	800.00000	51040.00	750.00000	47850.00	850.00000	54230.00
0025 0400 4 8 CONC CLASS IV, BULKHEAD	17.800 CY	1000.00000	17800.00	850.00000	15130.00	2000.00000	35600.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	57740.000 LB	0.60000	34644.00	1.00000	57740.00	1.00000	57740.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7836.000 LB	0.70000	5485.20	1.00000	7836.00	1.00000	7836.00
0040 0415 1 8 REINFORCING STEEL- BULKHEAD	788.000 LB	0.70000	551.60	1.00000	788.00	1.00000	788.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18206.000 LB	0.60000	10923.60	1.00000	18206.00	1.00000	18206.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 21236745201	LUMP	10000.00000	10000.00	30000.00000	30000.00	8500.00000	8500.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1360.000 LF	41.00000	55760.00	45.00000	61200.00	110.00000	149600.00
0060 0455133 3 SHEET PILING STEEL, F&I PERMANENT	2481.000 SF	30.00000	74430.00	35.00000	86835.00	45.00000	111645.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	400.000 LF	165.00000	66000.00	125.00000	50000.00	200.00000	80000.00
0070 0455146 EMBEDDED DATA COLLECTOR	20.000 EA	1200.00000	24000.00	1350.00000	27000.00	2500.00000	50000.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	76.000 LF	35.00000	2660.00	15.00000	1140.00	25.00000	1900.00
0080 0470 1 TREATED TIMBER, STRUCTURAL	10.900 MB	6400.00000	69760.00	8000.00000	87200.00	10000.00000	109000.00

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(6) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0085 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	25.000 SY	100.00000	2500.00	100.00000	2500.00	50.00000	1250.00
SECTION 0001 TOTALS		$	779,224.40	$	866,735.00	$	948,870.00
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 21236745201	LUMP	95000.00000	95000.00	105000.00000	105000.00	118000.00000	118000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 21236745201	250.000 LS	5000.00000	5000.00	35000.00000	35000.00	10426.00000	10426.00
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	1.00000	250.00	24.00000	6000.00	15.00000	3750.00
0105 0102 60 WORK ZONE SIGN	10250.000 ED	0.20000	2050.00	0.35000	3587.50	0.30000	3075.00
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1500.000 ED	0.20000	300.00	0.35000	525.00	0.30000	450.00
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	750.000 ED	0.20000	150.00	0.35000	262.50	0.40000	300.00
0120 0104 10 3 SEDIMENT BARRIER	304.000 LF	3.00000	912.00	4.50000	1368.00	1.00000	304.00
0125 0104 11 FLOATING TURBIDITY BARRIER	183.000 LF	20.00000	3660.00	8.00000	1464.00	10.00000	1830.00
0130 0104 18 INLET PROTECTION SYSTEM	4.000 EA	175.00000	700.00	700.00000	2800.00	125.00000	500.00
0135 0110 1 1 CLEARING & GRUBBING 21236745201	0.106 LS	15000.00000	15000.00	18000.00000	18000.00	10000.00000	10000.00
0140 0120 1 REGULAR EXCAVATION	90.000 CY	40.00000	3600.00	9.00000	810.00	70.00000	6300.00
0145 0120 6 EMBANKMENT	36.000 CY	45.00000	1620.00	22.00000	792.00	70.00000	2520.00
0150 0285701 OPTIONAL BASE, BASE GROUP 01	20.000 SY	70.00000	1400.00	25.00000	500.00	60.00000	1200.00
0155 0285706 OPTIONAL BASE, BASE GROUP 06	51.000 SY	70.00000	3570.00	14.00000	714.00	70.00000	3570.00
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	209.000 SY	30.00000	6270.00	14.00000	2926.00	20.00000	4180.00

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(6) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4.000 TN	600.00000	2400.00	850.00000	3400.00	300.00000	1200.00
0170 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	15.300 TN	500.00000	7650.00	210.00000	3213.00	300.00000	4590.00
0175 0425 1481 INLETS, CURB, TYPE 8, <10'	4.000 EA	2000.00000	8000.00	3100.00000	12400.00	2500.00000	10000.00
0180 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	115.000 LF	75.16000	8643.40	65.00000	7475.00	60.00000	6900.00
0185 0520 2 4 CONCRETE CURB, TYPE D	58.000 LF	20.00000	1160.00	17.00000	986.00	20.00000	1160.00
0190 0570 1 2 PERFORMANCE TURF, SOD	235.000 SY	8.00000	1880.00	2.50000	587.50	5.00000	1175.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21236745201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	219,215.40	$	257,810.50	$	241,430.00
SECTION 0003 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	250.00000	500.00	50.00000	100.00	150.00000	300.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	40.00000	320.00	25.00000	200.00	50.00000	400.00
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21236745201	LUMP	700.00000	700.00	1000.00000	1000.00	1000.00000	1000.00
SECTION 0003 TOTALS		$	1,520.00	$	1,300.00	$	1,700.00
CONTRACT TOTALS		$	999,959.80	$	1,125,845.50	$	1,192,000.00

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(8) ROGERS BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 21236745201	2172.000 LS	75000.00000	75000.00	52827.25000	52827.25		
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	261.400 CY	850.00000	222190.00	1100.19000	287589.67		
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.100 CY	850.00000	90185.00	359.79000	38173.72		
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	63.800 CY	850.00000	54230.00	1225.79000	78205.40		
0025 0400 4 8 CONC CLASS IV, BULKHEAD	17.800 CY	850.00000	15130.00	1502.66000	26747.35		
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	57740.000 LB	2.10000	121254.00	0.93000	53698.20		
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	7836.000 LB	2.00000	15672.00	0.76000	5955.36		
0040 0415 1 8 REINFORCING STEEL- BULKHEAD	788.000 LB	2.00000	1576.00	0.76000	598.88		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18206.000 LB	2.00000	36412.00	0.76000	13836.56		
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 21236745201	LUMP	3000.00000	3000.00	9362.79000	9362.79		
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1360.000 LF	30.00000	40800.00	123.31000	167701.60		
0060 0455133 3 SHEET PILING STEEL, F&I PERMANENT	2481.000 SF	50.00000	124050.00	50.60000	125538.60		
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	400.000 LF	50.00000	20000.00	145.90000	58360.00		
0070 0455146 EMBEDDED DATA COLLECTOR	20.000 EA	2500.00000	50000.00	1312.50000	26250.00		
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	76.000 LF	40.00000	3040.00	62.28000	4733.28		
0080 0470 1 TREATED TIMBER, STRUCTURAL	10.900 MB	5500.00000	59950.00	7810.60000	85135.54		

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(8) ROGERS BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	25.000 SY	100.00000	2500.00	167.56000	4189.00		
SECTION 0001 TOTALS			$ 934,989.00		$ 1,038,903.20		$
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 21236745201	LUMP	115000.00000	115000.00	155289.15000	155289.15		
0095 0102 1 MAINTENANCE OF TRAFFIC 21236745201	250.000 LS	20000.00000	20000.00	9679.20000	9679.20		
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	20.00000	5000.00	47.22000	11805.00		
0105 0102 60 WORK ZONE SIGN	10250.000 ED	1.00000	10250.00	0.40000	4100.00		
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1500.000 ED	2.00000	3000.00	0.37000	555.00		
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	750.000 ED	1.00000	750.00	0.37000	277.50		
0120 0104 10 3 SEDIMENT BARRIER	304.000 LF	4.00000	1216.00	0.89000	270.56		
0125 0104 11 FLOATING TURBIDITY BARRIER	183.000 LF	10.00000	1830.00	8.14000	1489.62		
0130 0104 18 INLET PROTECTION SYSTEM	4.000 EA	550.00000	2200.00	504.00000	2016.00		
0135 0110 1 1 CLEARING & GRUBBING 21236745201	0.106 LS	30000.00000	30000.00	29768.45000	29768.45		
0140 0120 1 REGULAR EXCAVATION	90.000 CY	27.00000	2430.00	44.32000	3988.80		
0145 0120 6 EMBANKMENT	36.000 CY	50.00000	1800.00	44.32000	1595.52		
0150 0285701 OPTIONAL BASE, BASE GROUP 01	20.000 SY	170.00000	3400.00	117.90000	2358.00		
0155 0285706 OPTIONAL BASE, BASE GROUP 06	51.000 SY	200.00000	10200.00	166.25000	8478.75		
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	209.000 SY	50.00000	10450.00	41.20000	8610.80		

CALL ORDER: 006 PROPOSAL ID: T2329 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(8) ROGERS BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4.000 TN	35.00000	140.00	291.57000	1166.28		
0170 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	15.300 TN	550.00000	8415.00	512.94000	7847.98		
0175 0425 1481 INLETS, CURB, TYPE 8, <10'	4.000 EA	3000.00000	12000.00	3726.87000	14907.48		
0180 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	115.000 LF	120.00000	13800.00	60.96000	7010.40		
0185 0520 2 4 CONCRETE CURB, TYPE D	58.000 LF	20.00000	1160.00	45.16000	2619.28		
0190 0570 1 2 PERFORMANCE TURF, SOD	235.000 SY	7.00000	1645.00	32.68000	7679.80		
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21236745201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS		$	304,686.00	$	331,513.57	$	
SECTION 0003 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	250.00000	500.00	246.75000	493.50		
0205 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	35.00000	280.00	26.25000	210.00		
0210 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21236745201	LUMP	1000.00000	1000.00	787.50000	787.50		
SECTION 0003 TOTALS		$	1,780.00	$	1,491.00	$	
CONTRACT TOTALS		$	1,241,455.00	$	1,371,907.77	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.