VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T5359 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : substructure repair on SR 400.
CONTRACT TIME : 195 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42385015201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : I-4 (SR 400) ROAD NAME : SR 400
PROJ LIMITS : OVER BONNET CREEK BRIDGE# 920100 & 920101

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Winning bid	$ 1,392,319.19	0.00%
2	SIEG & AMBACHTSHEER, INC.	Responsive	Non-Winning Bid	$ 1,586,854.93	13.97%
3	SUPERIOR CONSTRUCTION COMPANY OF INDIANA LLC	Responsive	Non-Winning Bid	$ 1,719,163.40	23.47%

CALL ORDER : 018 PROPOSAL ID : T5359 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : substructure repair on SR 400.
CONTRACT TIME : 195 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42385015201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : I-4 (SR 400) ROAD NAME : SR 400
PROJ LIMITS : OVER BONNET CREEK BRIDGE# 920100 & 920101

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	87.600 CY	1157.96000	101437.30	3000.00000	262800.00	1750.00000	153300.00
0010 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	18.200 CY	1599.60000	29112.72	4000.00000	72800.00	2000.00000	36400.00
0015 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	300.000 SY	29.60000	8880.00	22.00000	6600.00	15.00000	4500.00
0020 0400147 COMPOSITE NEOPRENE PADS	3.000 CF	930.00000	2790.00	1200.00000	3600.00	1650.00000	4950.00
0025 0405 70 2 LATEX MODIFIED PORTLAND CEMENT CONC, TYPE III	10.000 CF	650.00000	6500.00	500.00000	5000.00	750.00000	7500.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	27160.000 LB	1.86000	50517.60	2.00000	54320.00	1.00000	27160.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	2268.000 LB	2.10000	4762.80	2.00000	4536.00	1.00000	2268.00
0040 0455 18 PROTECTION OF EXISTING STRUCTURES 42385015201	LUMP	10000.00000	10000.00	20000.00000	20000.00	5000.00000	5000.00
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 42385015201	LUMP	10000.00000	10000.00	20000.00000	20000.00	5000.00000	5000.00
0050 0455 35 6 STEEL PILING, HP 14 X 89	948.000 LF	411.38000	389988.24	280.00000	265440.00	200.00000	189600.00
0055 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	304.000 LF	141.60000	43046.40	200.00000	60800.00	110.00000	33440.00
0060 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	1478.000 SY	104.23000	154051.94	70.00000	103460.00	60.00000	88680.00
SECTION 0001 TOTALS			$ 811,087.00		$ 879,356.00		$ 557,798.00
SECTION 0002 ROADWAY							

CALL ORDER: 018 PROPOSAL ID: T5359 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT
0065 0101 1 MOBILIZATION 42385015201	LUMP	107559.00000	107559.00	60000.00000	60000.00	170000.00000	170000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 42385015201	195.000 LS	54544.00000	54544.00	120000.00000	120000.00	445000.00000	445000.00
0075 0102 60 WORK ZONE SIGN	7632.000 ED	0.42000	3205.44	0.38000	2900.16	0.35000	2671.20
0080 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	912.000 LF	30.72000	28016.64	32.00000	29184.00	30.00000	27360.00
0085 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	8960.000 ED	0.24000	2150.40	0.22000	1971.20	0.17000	1523.20
0090 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	96.000 ED	0.36000	34.56	0.32000	30.72	0.35000	33.60
0095 0102 76 ADVANCE WARNING ARROW PANEL	74.000 ED	9.36000	692.64	8.50000	629.00	7.00000	518.00
0100 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1560.000 ED	0.42000	655.20	0.38000	592.80	0.35000	546.00
0105 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	659.000 EA	3.54000	2332.86	3.25000	2141.75	2.95000	1944.05
0110 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	730.000 ED	0.24000	175.20	0.22000	160.60	0.14000	102.20
0115 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1416.00000	2832.00	1320.00000	2640.00	1000.00000	2000.00
0120 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	370.000 ED	18.00000	6660.00	20.00000	7400.00	18.00000	6660.00
0125 0102150 1 PORTABLE REGULATORY, SIGN	48.000 ED	11.40000	547.20	12.00000	576.00	10.00000	480.00
0130 0102150 2 RADAR SPEED DISPLAY UNIT	48.000 ED	16.20000	777.60	18.00000	864.00	10.00000	480.00
0135 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1184.000 LF	2.22000	2628.48	2.20000	2604.80	1.85000	2190.40
0140 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	5668.000 LF	1.98000	11222.64	2.00000	11336.00	1.65000	9352.20

CALL ORDER: 018 PROPOSAL ID: T5359 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT
0145 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2434.000 LF	1.98000	4819.32	2.00000	4868.00	1.65000	4016.10
0150 0104 10 3 SEDIMENT BARRIER	1240.000 LF	0.82000	1016.80	0.66000	818.40	0.60000	744.00
0155 0104 11 FLOATING TURBIDITY BARRIER	2100.000 LF	9.36000	19656.00	7.70000	16170.00	7.00000	14700.00
0160 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	300.000 LF	4.10000	1230.00	3.20000	960.00	3.10000	930.00
0165 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1404.00000	2808.00	2000.00000	4000.00	2000.00000	4000.00
0170 0104 18 INLET PROTECTION SYSTEM	5.000 EA	351.00000	1755.00	100.00000	500.00	75.00000	375.00
0175 0110 1 1 CLEARING & GRUBBING 42385015201	0.300 LS	52650.00000	52650.00	30000.00000	30000.00	150000.00000	150000.00
0180 0110 3 REMOVAL OF EXISTING STRUCTURE 42385015201	3166.700 LS	176460.00000	176460.00	286300.00000	286300.00	220000.00000	220000.00
0185 0120 1 REGULAR EXCAVATION	246.000 CY	18.72000	4605.12	100.00000	24600.00	55.00000	13530.00
0190 0120 6 EMBANKMENT	165.000 CY	40.95000	6756.75	100.00000	16500.00	55.00000	9075.00
0195 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	33.000 TN	540.00000	17820.00	350.00000	11550.00	250.00000	8250.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.000 TN	660.00000	660.00	500.00000	500.00	750.00000	750.00
0205 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	4.000 EA	2160.00000	8640.00	2500.00000	10000.00	1800.00000	7200.00
0210 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	4.000 EA	300.00000	1200.00	300.00000	1200.00	250.00000	1000.00
0215 0538 1 GUARDRAIL RESET	100.000 LF	14.40000	1440.00	10.00000	1000.00	12.00000	1200.00
0220 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	233.000 EA	4.74000	1104.42	4.50000	1048.50	3.95000	920.35
0225 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	700.000 LF	1.32000	924.00	1.40000	980.00	1.10000	770.00

CALL ORDER: 018 PROPOSAL ID: T5359 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT
0230 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	1500.00000	1411.50	1500.00000	1411.50	1250.00000	1176.25
0235 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.224 GM	1980.00000	443.52	2000.00000	448.00	1650.00000	369.60
0240 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.461 NM	3900.00000	1797.90	3500.00000	1613.50	3250.00000	1498.25
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42385015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 581,232.19		$ 707,498.93		$ 1,161,365.40
CONTRACT TOTALS			$ 1,392,319.19		$ 1,586,854.93		$ 1,719,163.40

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.