VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T7214 PROPOSAL DESC :
LETTING DATE : 03/03/10 10:30 A.M. DISTRICT : 07 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 560 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of resurfacing, restoration, and rehabilitation (RRR) to rehabilitate the existing concrete pavement on SR 93A. The scope of work includes three interchanges and all ramps within the project limits. The rehabilitation of concrete includes slab replacement, diamond grinding and cleaning and resealing all joints. Shoulder work is limited to cleaning and sealing of joints. In addition, replacement of existing guardrail, minor drainage improvements, conventional lighting and signing and pavement markings are anticipated. No additional right-of-way will be required for this project.

FINPROJ(S) : 25866115201 (*) F.A. NO. : 0757428I COUNTIES : HILLSBOROUGH

LOCAL NAME : I-75 (SR 93A) ROAD NAME : SR 93A
PROJ LIMITS : FROM S OF PROGRESS BLVD TO N OF SR 60

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEPPER CONTRACTING SERVICES, INC.	Responsive	Winning bid	$ 7,273,500.00	0.00%
2	KIEWIT SOUTHERN CO.	Responsive	Non-Winning Bid	$ 7,312,269.50	0.53%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 7,531,340.25	3.54%
4	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 7,549,453.60	3.79%
5	APAC-TENNESSEE, INC.	Responsive	Non-Winning Bid	$ 7,913,702.00	8.80%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 8,228,140.95	13.12%
7	SUPERIOR CONSTRUCTION COMPANY OF INDIANA LLC	Responsive	Non-Winning Bid	$ 8,481,272.60	16.60%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 8,817,017.36	21.22%
9	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 8,912,792.05	22.53%

CALL ORDER : 020
LETTING DATE : 03/03/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 560 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7214
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
DVD MEDIA

The improvements under this contract consist of resurfacing, restoration, and rehabilitation (RRR) to rehabilitate the existing concrete pavement on SR 93A. The scope of work includes three interchanges and all ramps within the project limits. The rehabilitation of concrete includes slab replacement, diamond grinding and cleaning and resealing all joints. Shoulder work is limited to cleaning and sealing of joints. In addition, replacement of existing guardrail, minor drainage improvements, conventional lighting and signing and pavement markings are anticipated. No additional right-of-way will be required for this project.

FINPROJ(S) : 25866115201 (*)
F.A. NO. : 0757428I
COUNTIES : HILLSBOROUGH

LOCAL NAME : I-75 (SR 93A)
ROAD NAME : SR 93A
PROJ LIMITS : FROM S OF PROGRESS BLVD TO N OF SR 60

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25866115201	LUMP	400000.00000	400000.00	100000.00000	100000.00	600000.00000	600000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25866115201	560.000 LS	850000.00000	850000.00	250000.00000	250000.00	810000.00000	810000.00
0015 0102 60 WORK ZONE SIGN	61505.000 ED	0.20000	12301.00	0.23000	14146.15	0.20000	12301.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	28795.000 ED	0.15000	4319.25	0.15000	4319.25	0.10000	2879.50
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3046.000 ED	0.30000	913.80	0.33000	1005.18	0.15000	456.90
0030 0102 76 ADVANCE WARNING ARROW PANEL	2352.000 ED	5.10000	11995.20	6.50000	15288.00	6.00000	14112.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12480.000 ED	0.30000	3744.00	0.35000	4368.00	0.20000	2496.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2794.000 EA	1.60000	4470.40	2.85000	7962.90	1.55000	4330.70

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1357.000 ED	15.90000	21576.30	15.00000	20355.00	19.12000	25945.84
0050 0102150 1 PORTABLE REGULATORY, SIGN	1568.000 ED	6.30000	9878.40	6.50000	10192.00	7.75000	12152.00
0055 0102150 2 RADAR SPEED DISPLAY UNIT	1568.000 ED	6.30000	9878.40	9.00000	14112.00	7.75000	12152.00
0060 0104 10 3 SEDIMENT BARRIER	3440.000 LF	2.00000	6880.00	0.75000	2580.00	0.46000	1582.40
0065 0109 71 5 FIELD OFFICE,1500 SQ FT	600.000 DA	85.00000	51000.00	35.00000	21000.00	87.83000	52698.00
0070 0110 1 1 CLEARING & GRUBBING 25866115201	0.460 LS	250000.00000	250000.00	3600.00000	3600.00	63959.33000	63959.33
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2021.000 SY	5.00000	10105.00	2.00000	4042.00	4.05000	8185.05
0080 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	166.700 TN	175.00000	29172.50	110.00000	18337.00	139.08000	23184.64
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	88.100 TN	250.00000	22025.00	150.00000	13215.00	255.82000	22537.74
0090 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT:	630018.000 LF	1.20000	756021.60	2.50000	1575045.00	1.25000	787522.50
0095 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT	9703.000 LF	1.85000	17950.55	4.00000	38812.00	1.37000	13293.11
0100 0352 70 GRINDING CONCRETE PAVEMENT	404592.000 SY	1.75000	708036.00	1.65000	667576.80	1.70000	687806.40
0105 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	7707.100 CY	407.00000	3136789.70	475.00000	3660872.50	437.97000	3375478.59
0110 0430 94 1 DESILTING PIPE, 0 - 24"	10430.000 LF	3.00000	31290.00	2.00000	20860.00	1.70000	17731.00
0115 0430 94 2 DESILTING PIPE, 25 - 36"	548.000 LF	3.50000	1918.00	5.00000	2740.00	2.07000	1134.36
0120 0430 94 3 DESILTING PIPE, 37 - 48"	84.000 LF	4.00000	336.00	7.00000	588.00	2.07000	173.88
0125 0430 94 4 DESILTING PIPE, 49 - 60"	500.000 LF	4.50000	2250.00	7.50000	3750.00	5.17000	2585.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0135 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	580.000 LF	50.00000	29000.00	25.00000	14500.00	31.00000	17980.00
0140 0536 1 1 GUARDRAIL -ROADWAY	600.000 LF	8.70000	5220.00	8.30000	4980.00	8.58000	5148.00
0145 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	970.000 LF	7.90000	7663.00	7.50000	7275.00	7.75000	7517.50
0150 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	725.000 LF	18.90000	13702.50	18.00000	13050.00	18.60000	13485.00
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	19.000 EA	2142.00000	40698.00	1063.00000	20197.00	2107.91000	40050.29
0160 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	19.000 EA	91.90000	1746.10	1063.00000	20197.00	90.41000	1717.79
0165 0536 73 GUARDRAIL REMOVAL	1032.000 LF	1.00000	1032.00	0.95000	980.40	0.98000	1011.36
0170 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1575.00000	6300.00	1500.00000	6000.00	1549.93000	6199.72
0175 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1827.00000	7308.00	1740.00000	6960.00	1797.92000	7191.68
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	524.00000	4192.00	499.00000	3992.00	515.61000	4124.88
0185 0570 1 2 PERFORMANCE TURF, SOD	1345.000 SY	6.00000	8070.00	1.50000	2017.50	1.96000	2636.20
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.910 NM	1155.00000	7981.05	1500.00000	10365.00	1136.62000	7854.04
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4799.000 LF	0.55000	2639.45	0.70000	3359.30	0.52000	2495.48
0200 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1303.000 LF	1.60000	2084.80	1.75000	2280.25	1.55000	2019.65
0205 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.370 GM	893.00000	11046.41	1200.00000	14844.00	981.62000	12142.64

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0210 0710 11142 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 8"	814.000 LF	0.55000	447.70	0.75000	610.50	0.52000	423.28
0215 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	752.000 LF	0.55000	413.60	0.50000	376.00	0.52000	391.04
0220 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	29.40000	235.20	28.00000	224.00	28.93000	231.44
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	24.15000	193.20	23.00000	184.00	23.77000	190.16
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.810 NM	1155.00000	7865.55	1100.00000	7491.00	1136.62000	7740.38
0235 0999 16 PARTNERING, DO NOT BID 25866115201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866115201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 6,600,689.66		$ 6,704,649.73		$ 6,785,248.47
SECTION 0002 SIGNING							
0245 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	250.000 LF	14.70000	3675.00	20.00000	5000.00	7.69000	1922.50
0250 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	800.000 LF	4.20000	3360.00	5.25000	4200.00	3.45000	2760.00
0255 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	294.00000	1764.00	800.00000	4800.00	367.23000	2203.38
0260 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	840.00000	840.00	1000.00000	1000.00	232.67000	232.67
0265 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	155.00000	155.00	500.00000	500.00	232.67000	232.67
0270 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	158.00000	158.00	570.00000	570.00	232.67000	232.67

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	420.00000	420.00	865.00000	865.00	232.67000	232.67
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	184.00000	1104.00	290.00000	1740.00	202.03000	1212.18
0285 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	82.000 AS	415.00000	34030.00	400.00000	32800.00	592.08000	48550.56
0290 0700 20 60 SINGLE POST SIGN, REMOVE	55.000 AS	25.00000	1375.00	45.00000	2475.00	0.35000	19.25
0295 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2783.00000	13915.00	3200.00000	16000.00	3114.16000	15570.80
0300 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3360.00000	3360.00	3500.00000	3500.00	3158.74000	3158.74
0305 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	18.000 EA	3145.00000	56610.00	3000.00000	54000.00	2985.85000	53745.30
0310 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	6.000 EA	4620.00000	27720.00	4000.00000	24000.00	5239.23000	31435.38
0315 0700 48 54 SIGN PANELS, REPLACE, 301 - 400	1.000 EA	8119.06000	8119.06	8000.00000	8000.00	7647.53000	7647.53
0320 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	13.000 EA	394.00000	5122.00	700.00000	9100.00	814.06000	10582.78
0325 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	50.00000	50.00	100.00000	100.00	38.78000	38.78
0330 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	7.723 NM	4500.00000	34753.50	4500.00000	34753.50	4649.79000	35910.33
0335 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1016.000 EA	23.65000	24028.40	65.00000	66040.00	67.16000	68234.56
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	9312.000 EA	2.65000	24676.80	2.50000	23280.00	2.58000	24024.96
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	14.609 NM	2730.00000	39882.57	2600.00000	37983.40	2686.55000	39247.81
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15997.000 LF	0.85000	13597.45	0.80000	12797.60	0.83000	13277.51
0355 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4343.000 LF	2.65000	11508.95	2.50000	10857.50	2.58000	11204.94

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) KIEWIT SOUTHERN CO. UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0365 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.514 GM	1099.00000	564.89	1055.00000	542.27	1090.12000	560.32
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2505.000 LF	0.85000	2129.25	0.80000	2004.00	0.83000	2079.15
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	131.00000	1048.00	55.00000	440.00	129.16000	1033.28
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	8.000 EA	57.75000	462.00	125.00000	1000.00	56.83000	454.64
0385 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	22.007 NM	2625.00000	57768.38	2500.00000	55017.50	2583.22000	56848.92
0390 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.693 NM	16727.00000	11591.81	16000.00000	11088.00	16532.60000	11457.09
0395 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.694 NM	16703.00000	11591.88	16000.00000	11104.00	16532.60000	11473.62
0400 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	41.243 GM	5800.00000	239209.40	3000.00000	123729.00	5993.07000	247172.19
0405 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	945.00000	11340.00	1150.00000	13800.00	872.62000	10471.44
0410 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	735.00000	17640.00	985.00000	23640.00	999.94000	23998.56
0415 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	4.000 EA	2310.00000	9240.00	2723.25000	10893.00	2216.15000	8864.60
SECTION 0002 TOTALS			$ 672,810.34		$ 607,619.77		$ 746,091.78
CONTRACT TOTALS			$ 7,273,500.00		$ 7,312,269.50		$ 7,531,340.25

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25866115201	LUMP	730000.00000	730000.00	420000.00000	420000.00	800000.00000	800000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25866115201	560.000 LS	358500.00000	358500.00	637000.00000	637000.00	564473.00000	564473.00
0015 0102 60 WORK ZONE SIGN	61505.000 ED	0.23000	14146.15	0.31000	19066.55	0.18000	11070.90
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	28795.000 ED	0.15000	4319.25	0.18000	5183.10	0.13000	3743.35
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3046.000 ED	0.33000	1005.18	0.47000	1431.62	0.29000	883.34
0030 0102 76 ADVANCE WARNING ARROW PANEL	2352.000 ED	6.50000	15288.00	6.76000	15899.52	4.85000	11407.20
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12480.000 ED	0.35000	4368.00	0.35000	4368.00	0.30000	3744.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2794.000 EA	2.75000	7683.50	1.58000	4414.52	1.50000	4191.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1357.000 ED	15.00000	20355.00	17.69000	24005.33	15.15000	20558.55
0050 0102150 1 PORTABLE REGULATORY, SIGN	1568.000 ED	6.50000	10192.00	6.24000	9784.32	6.00000	9408.00
0055 0102150 2 RADAR SPEED DISPLAY UNIT	1568.000 ED	9.00000	14112.00	8.32000	13045.76	6.00000	9408.00
0060 0104 10 3 SEDIMENT BARRIER	3440.000 LF	1.00000	3440.00	3.09000	10629.60	0.82000	2820.80
0065 0109 71 5 FIELD OFFICE,1500 SQ FT	600.000 DA	50.00000	30000.00	70.00000	42000.00	130.00000	78000.00
0070 0110 1 1 CLEARING & GRUBBING 25866115201	0.460 LS	5000.00000	5000.00	41200.00000	41200.00	62293.49000	62293.49
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2021.000 SY	2.85000	5759.85	4.12000	8326.52	2.85000	5759.85
0080 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	166.700 TN	130.00000	21671.00	157.07000	26183.57	130.00000	21671.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	88.100 TN	275.00000	24227.50	206.00000	18148.60	275.00000	24227.50
0090 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT:	630018.000 LF	1.40000	882025.20	1.22000	768621.96	1.13000	711920.34
0095 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT	9703.000 LF	1.40000	13584.20	1.29000	12516.87	2.66000	25809.98
0100 0352 70 GRINDING CONCRETE PAVEMENT	404592.000 SY	1.60000	647347.20	1.72000	695898.24	1.69000	683760.48
0105 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	7707.100 CY	488.00000	3761064.80	534.00000	4115591.40	526.00000	4053934.60
0110 0430 94 1 DESILTING PIPE, 0 - 24"	10430.000 LF	2.75000	28682.50	2.89000	30142.70	7.00000	73010.00
0115 0430 94 2 DESILTING PIPE, 25 - 36"	548.000 LF	3.25000	1781.00	3.42000	1874.16	10.00000	5480.00
0120 0430 94 3 DESILTING PIPE, 37 - 48"	84.000 LF	3.75000	315.00	3.94000	330.96	18.00000	1512.00
0125 0430 94 4 DESILTING PIPE, 49 - 60"	500.000 LF	4.25000	2125.00	4.47000	2235.00	15.00000	7500.00
0135 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	580.000 LF	10.00000	5800.00	30.90000	17922.00	48.00000	27840.00
0140 0536 1 1 GUARDRAIL -ROADWAY	600.000 LF	8.30000	4980.00	17.24000	10344.00	8.30000	4980.00
0145 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	970.000 LF	7.50000	7275.00	37.73000	36598.10	7.50000	7275.00
0150 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	725.000 LF	18.00000	13050.00	22.75000	16493.75	18.00000	13050.00
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	19.000 EA	2040.00000	38760.00	394.13000	7488.47	2040.00000	38760.00
0160 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	19.000 EA	87.50000	1662.50	26.28000	499.32	87.50000	1662.50
0165 0536 73 GUARDRAIL REMOVAL	1032.000 LF	0.95000	980.40	2.42000	2497.44	0.95000	980.40
0170 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1500.00000	6000.00	1671.12000	6684.48	1500.00000	6000.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0175 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1740.00000	6960.00	1770.97000	7083.88	1740.00000	6960.00
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	499.00000	3992.00	599.08000	4792.64	499.00000	3992.00
0185 0570 1 2 PERFORMANCE TURF, SOD	1345.000 SY	8.00000	10760.00	3.09000	4156.05	63.00000	84735.00
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.910 NM	790.00000	5458.90	1156.12000	7988.79	1100.00000	7601.00
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4799.000 LF	0.32000	1535.68	0.53000	2543.47	0.50000	2399.50
0200 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1303.000 LF	1.00000	1303.00	1.58000	2058.74	1.50000	1954.50
0205 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.370 GM	300.00000	3711.00	893.37000	11050.99	850.00000	10514.50
0210 0710 11142 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 8"	814.000 LF	0.36000	293.04	0.53000	431.42	0.50000	407.00
0215 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	752.000 LF	0.30000	225.60	0.53000	398.56	0.50000	376.00
0220 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	40.00000	320.00	29.43000	235.44	28.00000	224.00
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	25.00000	200.00	24.17000	193.36	23.00000	184.00
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.810 NM	790.00000	5379.90	1156.12000	7873.18	1100.00000	7491.00
0235 0999 16 PARTNERING, DO NOT BID 25866115201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866115201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 6,815,639.35		$ 7,165,232.38		$ 7,513,973.78
SECTION 0002 SIGNING							
0245 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	250.000 LF	11.22000	2805.00	13.32000	3330.00	14.00000	3500.00
0250 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	800.000 LF	3.95000	3160.00	3.71000	2968.00	4.00000	3200.00
0255 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	237.65000	1425.90	281.95000	1691.70	280.00000	1680.00
0260 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	514.31000	514.31	475.47000	475.47	800.00000	800.00
0265 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	158.25000	158.25	118.60000	118.60	150.00000	150.00
0270 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	237.37000	237.37	118.60000	118.60	150.00000	150.00
0275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	118.69000	118.69	87.40000	87.40	400.00000	400.00
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	175.00000	1050.00	169.59000	1017.54	163.00000	978.00
0285 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	82.000 AS	395.00000	32390.00	796.95000	65349.90	766.00000	62812.00
0290 0700 20 60 SINGLE POST SIGN, REMOVE	55.000 AS	10.00000	550.00	1.04000	57.20	1.00000	55.00
0295 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2650.00000	13250.00	3152.42000	15762.10	3030.00000	15150.00
0300 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3200.00000	3200.00	3162.83000	3162.83	3040.00000	3040.00
0305 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	18.000 EA	2995.00000	53910.00	3155.55000	56799.90	3033.00000	54594.00
0310 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	6.000 EA	4400.00000	26400.00	4974.17000	29845.02	4781.00000	28686.00
0315 0700 48 54 SIGN PANELS, REPLACE, 301 - 400	1.000 EA	8085.00000	8085.00	8139.08000	8139.08	7823.00000	7823.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0320 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	13.000 EA	375.00000	4875.00	957.17000	12443.21	920.00000	11960.00
0325 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	10.00000	10.00	41.61000	41.61	40.00000	40.00
0330 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	7.723 NM	4900.00000	37842.70	4729.59000	36526.62	4500.00000	34753.50
0335 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1016.000 EA	22.50000	22860.00	43.70000	44399.20	42.00000	42672.00
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	9312.000 EA	3.60000	33523.20	2.63000	24490.56	2.50000	23280.00
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	14.609 NM	2900.00000	42366.10	2732.65000	39921.28	2600.00000	37983.40
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15997.000 LF	0.93000	14877.21	0.84000	13437.48	0.80000	12797.60
0355 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4343.000 LF	2.50000	10857.50	2.63000	11422.09	2.50000	10857.50
0365 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.514 GM	1398.00000	718.57	1108.83000	569.94	1055.00000	542.27
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2505.000 LF	0.92000	2304.60	0.84000	2104.20	0.80000	2004.00
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	140.00000	1120.00	131.38000	1051.04	125.00000	1000.00
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	8.000 EA	52.00000	416.00	57.81000	462.48	55.00000	440.00
0385 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	22.007 NM	2900.00000	63820.30	2627.55000	57824.49	2500.00000	55017.50
0390 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.693 NM	22000.00000	15246.00	16816.33000	11653.72	16000.00000	11088.00
0395 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.694 NM	22000.00000	15268.00	16816.33000	11670.53	16000.00000	11104.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(5) APAC-TENNESSEE, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0400 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	41.243 GM	6850.00000	282514.55	6095.92000	251414.03	5800.00000	239209.40
0405 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	1062.00000	12744.00	1046.65000	12559.80	900.00000	10800.00
0410 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	688.00000	16512.00	753.25000	18078.00	700.00000	16800.00
0415 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	4.000 EA	2171.00000	8684.00	2369.00000	9476.00	2200.00000	8800.00
SECTION 0002 TOTALS			$ 733,814.25		$ 748,469.62		$ 714,167.17
CONTRACT TOTALS			$ 7,549,453.60		$ 7,913,702.00		$ 8,228,140.95

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25866115201	LUMP	800000.00000	800000.00	880000.00000	880000.00	790000.00000	790000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25866115201	560.000 LS	400000.00000	400000.00	663000.00000	663000.00	1000000.00000	1000000.00
0015 0102 60 WORK ZONE SIGN	61505.000 ED	0.25000	15376.25	0.23000	14146.15	0.25000	15376.25
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	28795.000 ED	0.15000	4319.25	0.15000	4319.25	0.20000	5759.00
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3046.000 ED	0.25000	761.50	0.33000	1005.18	0.30000	913.80
0030 0102 76 ADVANCE WARNING ARROW PANEL	2352.000 ED	6.10000	14347.20	6.50000	15288.00	10.00000	23520.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12480.000 ED	0.25000	3120.00	0.35000	4368.00	0.35000	4368.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2794.000 EA	1.60000	4470.40	2.85000	7962.90	3.00000	8382.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1357.000 ED	18.75000	25443.75	15.00000	20355.00	15.00000	20355.00
0050 0102150 1 PORTABLE REGULATORY, SIGN	1568.000 ED	7.00000	10976.00	6.50000	10192.00	10.00000	15680.00
0055 0102150 2 RADAR SPEED DISPLAY UNIT	1568.000 ED	7.00000	10976.00	9.00000	14112.00	10.00000	15680.00
0060 0104 10 3 SEDIMENT BARRIER	3440.000 LF	0.50000	1720.00	2.00000	6880.00	4.00000	13760.00
0065 0109 71 5 FIELD OFFICE,1500 SQ FT	600.000 DA	35.00000	21000.00	85.00000	51000.00	70.00000	42000.00
0070 0110 1 1 CLEARING & GRUBBING 25866115201	0.460 LS	280000.00000	280000.00	420000.00000	420000.00	50000.00000	50000.00
0075 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2021.000 SY	3.50000	7073.50	2.85000	5759.85	4.00000	8084.00
0080 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	166.700 TN	145.00000	24171.50	130.00000	21671.00	152.00000	25338.40

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0085 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	88.100 TN	375.00000	33037.50	350.00000	30835.00	200.00000	17620.00
0090 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT:	630018.000 LF	1.25000	787522.50	1.31000	825323.58	1.40000	882025.20
0095 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT	9703.000 LF	1.75000	16980.25	1.43000	13875.29	3.00000	29109.00
0100 0352 70 GRINDING CONCRETE PAVEMENT	404592.000 SY	1.70000	687806.40	1.65000	667576.80	1.75000	708036.00
0105 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	7707.100 CY	550.00000	4238905.00	525.00000	4046227.50	533.00000	4107884.30
0110 0430 94 1 DESILTING PIPE, 0 - 24"	10430.000 LF	13.10000	136633.00	4.00000	41720.00	5.00000	52150.00
0115 0430 94 2 DESILTING PIPE, 25 - 36"	548.000 LF	20.00000	10960.00	12.00000	6576.00	10.00000	5480.00
0120 0430 94 3 DESILTING PIPE, 37 - 48"	84.000 LF	22.00000	1848.00	18.00000	1512.00	20.00000	1680.00
0125 0430 94 4 DESILTING PIPE, 49 - 60"	500.000 LF	29.00000	14500.00	25.00000	12500.00	25.00000	12500.00
0135 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	580.000 LF	68.00000	39440.00	25.00000	14500.00	50.00000	29000.00
0140 0536 1 1 GUARDRAIL -ROADWAY	600.000 LF	16.50000	9900.00	12.20000	7320.00	8.50000	5100.00
0145 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	970.000 LF	36.00000	34920.00	21.70000	21049.00	7.50000	7275.00
0150 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	725.000 LF	21.75000	15768.75	15.86000	11498.50	20.00000	14500.00
0155 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	19.000 EA	380.00000	7220.00	1592.00000	30248.00	2000.00000	38000.00
0160 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	19.000 EA	26.00000	494.00	124.00000	2356.00	80.00000	1520.00
0165 0536 73 GUARDRAIL REMOVAL	1032.000 LF	2.50000	2580.00	1.24000	1279.68	1.00000	1032.00
0170 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1600.00000	6400.00	1508.00000	6032.00	1500.00000	6000.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0175 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1690.00000	6760.00	1762.00000	7048.00	2000.00000	8000.00
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	580.00000	4640.00	570.00000	4560.00	500.00000	4000.00
0185 0570 1 2 PERFORMANCE TURF, SOD	1345.000 SY	5.00000	6725.00	2.50000	3362.50	5.00000	6725.00
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.910 NM	1200.00000	8292.00	820.00000	5666.20	850.00000	5873.50
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4799.000 LF	0.50000	2399.50	0.32000	1535.68	0.35000	1679.65
0200 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1303.000 LF	1.55000	2019.65	1.00000	1303.00	1.00000	1303.00
0205 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	12.370 GM	875.00000	10823.75	325.00000	4020.25	325.00000	4020.25
0210 0710 11142 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 8"	814.000 LF	0.50000	407.00	0.36000	293.04	0.35000	284.90
0215 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	752.000 LF	0.50000	376.00	0.30000	225.60	0.35000	263.20
0220 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	8.000 EA	30.00000	240.00	40.00000	320.00	38.00000	304.00
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	30.00000	240.00	25.00000	200.00	25.00000	200.00
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.810 NM	1200.00000	8172.00	820.00000	5584.20	850.00000	5788.50
0235 0999 16 PARTNERING, DO NOT BID 25866115201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866115201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 7,809,765.65		$ 8,004,607.15		$ 8,086,569.95
SECTION 0002 SIGNING							
0245 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	250.000 LF	11.25000	2812.50	12.80000	3200.00	15.00000	3750.00
0250 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	800.000 LF	3.80000	3040.00	3.57000	2856.00	5.00000	4000.00
0255 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	235.00000	1410.00	271.00000	1626.00	300.00000	1800.00
0260 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	525.00000	525.00	457.00000	457.00	800.00000	800.00
0265 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	175.00000	175.00	114.00000	114.00	160.00000	160.00
0270 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	280.00000	280.00	114.00000	114.00	150.00000	150.00
0275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	175.00000	175.00	84.00000	84.00	400.00000	400.00
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	175.00000	1050.00	163.00000	978.00	250.00000	1500.00
0285 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	82.000 AS	400.00000	32800.00	766.00000	62812.00	650.00000	53300.00
0290 0700 20 60 SINGLE POST SIGN, REMOVE	55.000 AS	10.00000	550.00	1.00000	55.00	30.00000	1650.00
0295 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2700.00000	13500.00	3030.00000	15150.00	2800.00000	14000.00
0300 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3500.00000	3500.00	3040.00000	3040.00	3000.00000	3000.00
0305 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	18.000 EA	3100.00000	55800.00	3033.00000	54594.00	3000.00000	54000.00
0310 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	6.000 EA	4400.00000	26400.00	7823.00000	46938.00	5000.00000	30000.00
0315 0700 48 54 SIGN PANELS, REPLACE, 301 - 400	1.000 EA	8200.00000	8200.00	920.00000	920.00	7600.00000	7600.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0320 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	13.000 EA	375.00000	4875.00	40.00000	520.00	710.00000	9230.00
0325 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	100.00000	100.00	42.00000	42.00	100.00000	100.00
0330 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	7.723 NM	4600.00000	35525.80	5060.00000	39078.38	5000.00000	38615.00
0335 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1016.000 EA	23.00000	23368.00	42.00000	42672.00	40.00000	40640.00
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	9312.000 EA	2.50000	23280.00	3.60000	33523.20	3.50000	32592.00
0345 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	14.609 NM	2600.00000	37983.40	3100.00000	45287.90	3100.00000	45287.90
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15997.000 LF	0.85000	13597.45	0.93000	14877.21	1.00000	15997.00
0355 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4343.000 LF	2.50000	10857.50	2.50000	10857.50	2.50000	10857.50
0365 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.514 GM	1200.00000	616.80	1398.00000	718.57	1500.00000	771.00
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2505.000 LF	0.80000	2004.00	0.92000	2304.60	1.00000	2505.00
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	150.00000	1200.00	140.00000	1120.00	150.00000	1200.00
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	8.000 EA	55.00000	440.00	52.00000	416.00	60.00000	480.00
0385 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	22.007 NM	2500.00000	55017.50	3100.00000	68221.70	3100.00000	68221.70
0390 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.693 NM	18000.00000	12474.00	22000.00000	15246.00	22000.00000	15246.00
0395 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.694 NM	18000.00000	12492.00	22000.00000	15268.00	22000.00000	15268.00

CALL ORDER: 020 PROPOSAL ID: T7214 LETTING DATE: 03/03/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(9) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0400 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	41.243 GM	6000.00000	247458.00	7050.00000	290763.15	7000.00000	288701.00
0405 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	12.000 EA	1100.00000	13200.00	1006.00000	12072.00	900.00000	10800.00
0410 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	24.000 AS	700.00000	16800.00	724.00000	17376.00	700.00000	16800.00
0415 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	4.000 EA	2500.00000	10000.00	2277.00000	9108.00	9200.00000	36800.00
SECTION 0002 TOTALS			$ 671,506.95		$ 812,410.21		$ 826,222.10
CONTRACT TOTALS			$ 8,481,272.60		$ 8,817,017.36		$ 8,912,792.05

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.