VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1376 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 65 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening, base work, shoulder treatment, drainage improvements, curbs, signalization, and signing and pavement marking on SR 35/700 (US 17).

FINPROJ(S) : 42327115201 (*) F.A. NO. : 3992021P COUNTIES : POLK

LOCAL NAME : US 17 ROAD NAME : SR 35
PROJ LIMITS : AT CR 640 (HOMELAND/GARFIELD ROAD)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 243,965.00	0.00%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 244,159.00	0.07%
3	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 254,965.25	4.50%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 260,602.00	6.81%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 294,538.00	20.72%
6	J. MALEVER CONSTRUCTION CO. INC.	Responsive	Non-Winning Bid	$ 358,600.00	46.98%

CALL ORDER : 004 PROPOSAL ID : T1376 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 65 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening, base work, shoulder treatment, drainage improvements, curbs, signalization, and signing and pavement marking on SR 35/700 (US 17).

FINPROJ(S) : 42327115201 (*) F.A. NO. : 3992021P COUNTIES : POLK

LOCAL NAME : US 17 ROAD NAME : SR 35
PROJ LIMITS : AT CR 640 (HOMELAND/GARFIELD ROAD)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42327115201	LUMP	231427.00000	231427.00	231621.00000	231621.00	242427.25000	242427.25
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42327115201	LUMP	12538.00000	12538.00	12538.00000	12538.00	12538.00000	12538.00
SECTION 0001 TOTALS			$ 243,965.00		$ 244,159.00		$ 254,965.25
CONTRACT TOTALS			$ 243,965.00		$ 244,159.00		$ 254,965.25

CALL ORDER: 004 PROPOSAL ID: T1376 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) J. MALEVER CONSTRUCTION CO. INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42327115201	LUMP	248064.00000	248064.00	282000.00000	282000.00	346062.00000	346062.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42327115201	LUMP	12538.00000	12538.00	12538.00000	12538.00	12538.00000	12538.00
SECTION 0001 TOTALS			$ 260,602.00		$ 294,538.00		$ 358,600.00
CONTRACT TOTALS			$ 260,602.00		$ 294,538.00		$ 358,600.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.