VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2332 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of drainage
SET-ASIDE : U/R CODE : improvements and other incidental construction on SR 20.
CONTRACT TIME : 85 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 20996955201 (*) F.A. NO. : 4002022P COUNTIES : PUTNAM

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : FROM CR 315(INTERLACHEN) TO ROWLAND AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	UNITED BROTHERS DEVELOPMENT COR	Responsive	Winning bid	$ 437,674.19	0.00%
2	JACKSONVILLE EIGHTEEN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 465,655.70	6.39%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 474,268.00	8.36%
4	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 497,356.58	13.63%
5	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 502,992.00	14.92%
6	MASCI GENERAL CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 511,946.64	16.96%
7	FLORIDA ROADS CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 545,717.00	24.68%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 552,288.80	26.18%
9	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 578,847.14	32.25%
10	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 732,855.91	67.44%
11	WALKER, ART CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 739,274.04	68.90%
	PIPELINE CONTRACTORS, INC.	Irregular	Irregular bid		IRREGULAR

CALL ORDER : 009 PROPOSAL ID : T2332 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of drainage
SET-ASIDE : U/R CODE : improvements and other incidental construction on SR 20.
CONTRACT TIME : 85 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 20996955201 (*) F.A. NO. : 4002022P COUNTIES : PUTNAM

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : FROM CR 315(INTERLACHEN) TO ROWLAND AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(2) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20996955201	LUMP	40694.00000	40694.00	41921.44000	41921.44	31000.00000	31000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20996955201	85.000 LS	4886.00000	4886.00	7192.38000	7192.38	22500.00000	22500.00
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	170.000 ED	15.00000	2550.00	16.25000	2762.50	15.75000	2677.50
0020 0104 10 3 SEDIMENT BARRIER	1460.000 LF	0.88000	1284.80	1.00000	1460.00	2.75000	4015.00
0025 0110 1 1 CLEARING & GRUBBING 20996955201	1.000 LS	7228.48000	7228.48	17137.44000	17137.44	17500.00000	17500.00
0030 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	948.000 SY	8.38000	7944.24	5.12000	4853.76	8.00000	7584.00
0035 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 20996955201	LUMP	7051.00000	7051.00	36567.92000	36567.92	21800.00000	21800.00
0040 0286 1 TURNOUT CONSTRUCTION	12445.000 SY	12.80000	159296.00	8.72000	108520.40	12.50000	155562.50
0045 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	2057.60000	6172.80	2486.84000	7460.52	2900.00000	8700.00
0050 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2523.68000	7571.04	2618.44000	7855.32	2600.00000	7800.00
0055 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	2245.55000	2245.55	2001.63000	2001.63	2350.00000	2350.00
0060 0425 10 YARD DRAIN	1.000 EA	1540.05000	1540.05	890.29000	890.29	1715.00000	1715.00
0065 0425 11 DRAINAGE STRUCTURE MODIFY	7.000 EA	935.90000	6551.30	527.97000	3695.79	1090.00000	7630.00

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(2) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0070 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	392.000 LF	34.53000	13535.76	73.84000	28945.28	35.00000	13720.00
0075 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2043.000 LF	41.54000	84866.22	52.00000	106236.00	39.00000	79677.00
0080 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	911.35000	12758.90	575.04000	8050.56	775.00000	10850.00
0085 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	1175.20000	3525.60	810.61000	2431.83	975.00000	2925.00
0090 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20.000 LF	15.80000	316.00	11.53000	230.60	43.00000	860.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	563.000 SY	22.17000	12481.71	24.02000	13523.26	27.00000	15201.00
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	538.000 SY	26.69000	14359.22	22.76000	12244.88	30.00000	16140.00
0105 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.000 TN	45.21000	632.94	137.68000	1927.52	125.00000	1750.00
0110 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	40.000 LF	15.00000	600.00	20.25000	810.00	31.50000	1260.00
0115 0570 1 1 PERFORMANCE TURF	14878.000 SY	0.35000	5207.30	0.20000	2975.60	0.50000	7439.00
0120 0570 1 2 PERFORMANCE TURF, SOD	2726.000 SY	2.28000	6215.28	6.53000	17800.78	2.00000	5452.00
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20996955201	LUMP	28160.00000	28160.00	28160.00000	28160.00	28160.00000	28160.00
SECTION 0001 TOTALS			$ 437,674.19		$ 465,655.70		$ 474,268.00
CONTRACT TOTALS			$ 437,674.19		$ 465,655.70		$ 474,268.00

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(6) MASCI GENERAL CONTRACTOR, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20996955201	LUMP	35659.98000	35659.98	25000.00000	25000.00	45000.00000	45000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20996955201	85.000 LS	21493.89000	21493.89	20000.00000	20000.00	14590.00000	14590.00
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	170.000 ED	22.68000	3855.60	15.00000	2550.00	15.00000	2550.00
0020 0104 10 3 SEDIMENT BARRIER	1460.000 LF	0.89000	1299.40	9.50000	13870.00	1.00000	1460.00
0025 0110 1 1 CLEARING & GRUBBING 20996955201	1.000 LS	4165.88000	4165.88	7500.00000	7500.00	7600.00000	7600.00
0030 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	948.000 SY	14.97000	14191.56	5.00000	4740.00	5.00000	4740.00
0035 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 20996955201	LUMP	31164.76000	31164.76	20000.00000	20000.00	12300.00000	12300.00
0040 0286 1 TURNOUT CONSTRUCTION	12445.000 SY	13.06000	162531.70	7.00000	87115.00	16.10000	200364.50
0045 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	2516.79000	7550.37	8500.00000	25500.00	2790.00000	8370.00
0050 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2560.65000	7681.95	7400.00000	22200.00	2790.00000	8370.00
0055 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	1910.42000	1910.42	7100.00000	7100.00	1980.00000	1980.00
0060 0425 10 YARD DRAIN	1.000 EA	1695.33000	1695.33	4900.00000	4900.00	1500.00000	1500.00
0065 0425 11 DRAINAGE STRUCTURE MODIFY	7.000 EA	511.88000	3583.16	2950.00000	20650.00	750.00000	5250.00
0070 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	392.000 LF	46.38000	18180.96	56.00000	21952.00	54.90000	21520.80
0075 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2043.000 LF	46.39000	94774.77	62.00000	126666.00	47.90000	97859.70
0080 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	686.87000	9616.18	1300.00000	18200.00	472.00000	6608.00

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(6) MASCI GENERAL CONTRACTOR, INC UNIT PRICE	 AMOUNT
0085 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	911.79000	2735.37	1500.00000	4500.00	574.00000	1722.00
0090 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20.000 LF	24.78000	495.60	35.00000	700.00	16.00000	320.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	563.000 SY	25.46000	14333.98	22.00000	12386.00	26.00000	14638.00
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	538.000 SY	27.89000	15004.82	31.00000	16678.00	32.00000	17216.00
0105 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.000 TN	128.15000	1794.10	200.00000	2800.00	35.00000	490.00
0110 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	40.000 LF	33.92000	1356.80	25.00000	1000.00	15.00000	600.00
0115 0570 1 1 PERFORMANCE TURF	14878.000 SY	0.48000	7141.44	0.30000	4463.40	0.23000	3421.94
0120 0570 1 2 PERFORMANCE TURF, SOD	2726.000 SY	2.56000	6978.56	1.60000	4361.60	1.95000	5315.70
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20996955201	LUMP	28160.00000	28160.00	28160.00000	28160.00	28160.00000	28160.00
SECTION 0001 TOTALS		$	497,356.58	$	502,992.00	$	511,946.64
CONTRACT TOTALS		$	497,356.58	$	502,992.00	$	511,946.64

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) FLORIDA ROADS CONTRACTING, UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20996955201	LUMP	53787.15000	53787.15	49031.00000	49031.00	78310.21000	78310.21
0010 0102 1 MAINTENANCE OF TRAFFIC 20996955201	85.000 LS	10828.74000	10828.74	25000.00000	25000.00	33389.33000	33389.33
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	170.000 ED	16.74000	2845.80	13.00000	2210.00	16.70000	2839.00
0020 0104 10 3 SEDIMENT BARRIER	1460.000 LF	4.16000	6073.60	0.70000	1022.00	1.67000	2438.20
0025 0110 1 1 CLEARING & GRUBBING 20996955201	1.000 LS	27399.06000	27399.06	99094.50000	99094.50	19655.22000	19655.22
0030 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	948.000 SY	9.16000	8683.68	6.70000	6351.60	11.56000	10958.88
0035 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 20996955201	LUMP	99540.26000	99540.26	35764.00000	35764.00	51019.86000	51019.86
0040 0286 1 TURNOUT CONSTRUCTION	12445.000 SY	14.34000	178461.30	7.36000	91595.20	9.31000	115862.95
0045 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	1774.90000	5324.70	2271.00000	6813.00	1891.20000	5673.60
0050 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2179.82000	6539.46	2125.00000	6375.00	2057.05000	6171.15
0055 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	1690.32000	1690.32	2654.00000	2654.00	1852.24000	1852.24
0060 0425 10 YARD DRAIN	1.000 EA	1129.31000	1129.31	1266.00000	1266.00	1616.15000	1616.15
0065 0425 11 DRAINAGE STRUCTURE MODIFY	7.000 EA	441.81000	3092.67	768.00000	5376.00	2366.50000	16565.50
0070 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	392.000 LF	19.94000	7816.48	38.00000	14896.00	44.53000	17455.76
0075 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2043.000 LF	25.85000	52811.55	43.00000	87849.00	61.17000	124970.31
0080 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	573.15000	8024.10	758.00000	10612.00	837.08000	11719.12

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) FLORIDA ROADS CONTRACTING, UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0085 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	665.90000	1997.70	867.00000	2601.00	1323.50000	3970.50
0090 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20.000 LF	33.48000	669.60	20.00000	400.00	32.50000	650.00
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	563.000 SY	22.32000	12566.16	28.00000	15764.00	27.80000	15651.40
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	538.000 SY	25.67000	13810.46	36.00000	19368.00	31.38000	16882.44
0105 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.000 TN	249.51000	3493.14	117.00000	1638.00	195.91000	2742.74
0110 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	40.000 LF	22.32000	892.80	50.00000	2000.00	27.83000	1113.20
0115 0570 1 1 PERFORMANCE TURF	14878.000 SY	0.30000	4463.40	1.88000	27970.64	0.30000	4463.40
0120 0570 1 2 PERFORMANCE TURF, SOD	2726.000 SY	2.06000	5615.56	3.11000	8477.86	1.73000	4715.98
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20996955201	LUMP	28160.00000	28160.00	28160.00000	28160.00	28160.00000	28160.00
SECTION 0001 TOTALS		$	545,717.00	$	552,288.80	$	578,847.14
CONTRACT TOTALS		$	545,717.00	$	552,288.80	$	578,847.14

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) SEMPER FI SERVICES, LLC UNIT PRICE	AMOUNT	(11) WALKER, ART CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20996955201	LUMP	47852.00000	47852.00	59000.00000	59000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 20996955201	85.000 LS	14621.01000	14621.01	40000.00000	40000.00		
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	170.000 ED	15.00000	2550.00	17.00000	2890.00		
0020 0104 10 3 SEDIMENT BARRIER	1460.000 LF	1.50000	2190.00	3.00000	4380.00		
0025 0110 1 1 CLEARING & GRUBBING 20996955201	1.000 LS	16780.00000	16780.00	66000.00000	66000.00		
0030 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	948.000 SY	8.00000	7584.00	26.00000	24648.00		
0035 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 20996955201	LUMP	4500.00000	4500.00	50000.00000	50000.00		
0040 0286 1 TURNOUT CONSTRUCTION	12445.000 SY	16.47000	204969.15	16.00000	199120.00		
0045 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	1814.00000	5442.00	2500.00000	7500.00		
0050 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1814.00000	5442.00	2200.00000	6600.00		
0055 0425 3 41 JUNCTION BOX, DRAINAGE, P-7, <10'	1.000 EA	1804.00000	1804.00	2300.00000	2300.00		
0060 0425 10 YARD DRAIN	1.000 EA	631.00000	631.00	1250.00000	1250.00		
0065 0425 11 DRAINAGE STRUCTURE MODIFY	7.000 EA	381.00000	2667.00	700.00000	4900.00		
0070 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	392.000 LF	39.00000	15288.00	64.00000	25088.00		
0075 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	2043.000 LF	157.21000	321180.03	64.00000	130752.00		
0080 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	675.00000	9450.00	800.00000	11200.00		

CALL ORDER: 009 PROPOSAL ID: T2332 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(11) WALKER, ART CONSTRUCTION, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	700.00000	2100.00	1000.00000	3000.00		
0090 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20.000 LF	15.00000	300.00	21.00000	420.00		
0095 0522 1 SIDEWALK CONCRETE, 4" THICK	563.000 SY	21.00000	11823.00	39.00000	21957.00		
0100 0522 2 SIDEWALK CONCRETE, 6" THICK	538.000 SY	26.73000	14380.74	46.00000	24748.00		
0105 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.000 TN	85.00000	1190.00	100.00000	1400.00		
0110 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	40.000 LF	10.00000	400.00	40.00000	1600.00		
0115 0570 1 1 PERFORMANCE TURF	14878.000 SY	0.41000	6099.98	0.88000	13092.64		
0120 0570 1 2 PERFORMANCE TURF, SOD	2726.000 SY	2.00000	5452.00	3.40000	9268.40		
0125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20996955201	LUMP	28160.00000	28160.00	28160.00000	28160.00		
SECTION 0001 TOTALS		$	732,855.91	$	739,274.04	$	
CONTRACT TOTALS		$	732,855.91	$	739,274.04	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.