VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T3254 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of constructing
SET-ASIDE : U/R CODE : a northbound right turn lane, minor drainage improvements
CONTRACT TIME : 92 WORKING DAYS (AVAILABLE DAYS) and signing and pavement markings on SR 289 (9th Ave.).

FINPROJ(S) : 42061715201 (*) F.A. NO. : 9044014C COUNTIES : ESCAMBIA

LOCAL NAME : SR 289 9TH AVENUE ROAD NAME : SR 289
PROJ LIMITS : @ CARPENTER CREEK DRIVE INTERSECTION

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | COASTAL MATERIALS OF ALABAMA, INC. | Responsive | Winning bid | $ 119,891.60 | 0.00% |
| 2 | PANHANDLE GRADING & PAVING, INC. | Responsive | Non-Winning Bid | $ 129,162.32 | 7.73% |
| 3 | COXWELL, J.B. CONTRACTING, INC. | Responsive | Non-Winning Bid | $ 148,162.79 | 23.58% |
| 4 | BAKER, R.B. CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 169,714.76 | 41.55% |
| 5 | ROADS, INC. OF NWF | Responsive | Non-Winning Bid | $ 188,246.64 | 57.01% |
| 6 | APAC MID-SOUTH, INC. | Responsive | Non-Winning Bid | $ 205,508.08 | 71.41% |

CALL ORDER : 010 PROPOSAL ID : T3254 PROPOSAL DESC :
LETTING DATE : 01/27/10 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of constructing
SET-ASIDE : U/R CODE : a northbound right turn lane, minor drainage improvements
CONTRACT TIME : 92 WORKING DAYS (AVAILABLE DAYS) and signing and pavement markings on SR 289 (9th Ave.).

FINPROJ(S) : 42061715201 (*) F.A. NO. : 9044014C COUNTIES : ESCAMBIA

LOCAL NAME : SR 289 9TH AVENUE ROAD NAME : SR 289
PROJ LIMITS : @ CARPENTER CREEK DRIVE INTERSECTION

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MATERIALS OF ALABAM<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>COXWELL, J.B. CONTRACTING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42061715201 | LUMP | 6500.00000 | 6500.00 | 9500.00000 | 9500.00 | 27000.00000 | 27000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42061715201 | 92.000 LS | 5000.00000 | 5000.00 | 9740.00000 | 9740.00 | 6400.00000 | 6400.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 2125.000 ED | 0.43000 | 913.75 | 0.38000 | 807.50 | 0.37000 | 786.25 |
| 0020 0102 61<br>BUSINESS SIGN | 1.000 EA | 152.50000 | 152.50 | 86.40000 | 86.40 | 178.00000 | 178.00 |
| 0025 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 2182.000 ED | 0.27000 | 589.14 | 0.20000 | 436.40 | 0.23000 | 501.86 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 810.000 ED | 0.55000 | 445.50 | 0.48000 | 388.80 | 0.47000 | 380.70 |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 64.000 EA | 5.19000 | 332.16 | 10.80000 | 691.20 | 4.46000 | 285.44 |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 22.57000 | 6861.28 | 16.20000 | 4924.80 | 19.50000 | 5928.00 |
| 0045 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 427.000 LF | 3.97000 | 1695.19 | 3.24000 | 1383.48 | 3.41000 | 1456.07 |
| 0050 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 458.000 LF | 3.97000 | 1818.26 | 3.24000 | 1483.92 | 3.41000 | 1561.78 |
| 0055 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 32.000 SF | 7.93000 | 253.76 | 6.48000 | 207.36 | 6.83000 | 218.56 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MATERIALS OF ALABAM<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>COXWELL, J.B. CONTRACTING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0104 10 3<br>SEDIMENT BARRIER | 384.000 LF | 4.95000 | 1900.80 | 4.00000 | 1536.00 | 1.35000 | 518.40 |
| 0065 0104 18<br>INLET PROTECTION SYSTEM | 40.000 EA | 75.00000 | 3000.00 | 60.00000 | 2400.00 | 17.21000 | 688.40 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42061715201 | 0.190 LS | 5500.00000 | 5500.00 | 6400.00000 | 6400.00 | 4400.00000 | 4400.00 |
| 0075 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 257.000 SY | 4.09000 | 1051.13 | 9.00000 | 2313.00 | 12.75000 | 3276.75 |
| 0080 0120 1<br>REGULAR EXCAVATION | 199.000 CY | 10.05000 | 1999.95 | 28.00000 | 5572.00 | 8.00000 | 1592.00 |
| 0085 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 7.000 CY | 5.00000 | 35.00 | 20.00000 | 140.00 | 51.00000 | 357.00 |
| 0090 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 227.000 SY | 6.00000 | 1362.00 | 4.00000 | 908.00 | 4.45000 | 1010.15 |
| 0095 0285714<br>OPTIONAL BASE, BASE GROUP 14 | 355.000 SY | 42.79000 | 15190.45 | 40.20000 | 14271.00 | 44.00000 | 15620.00 |
| 0100 0334 1 22<br>SUPERPAVE ASPH CONC, TRAF B, PG76-22 | 48.800 TN | 93.34000 | 4554.99 | 85.00000 | 4148.00 | 95.00000 | 4636.00 |
| 0105 0337 7 40<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 | 19.500 TN | 110.20000 | 2148.90 | 129.00000 | 2515.50 | 147.00000 | 2866.50 |
| 0110 0425 1331<br>INLETS, CURB, TYPE P-3, <10' | 1.000 EA | 3485.56000 | 3485.56 | 4300.00000 | 4300.00 | 4490.00000 | 4490.00 |
| 0115 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 3585.81000 | 3585.81 | 3800.00000 | 3800.00 | 3800.00000 | 3800.00 |
| 0120 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 1900.00000 | 1900.00 | 2300.00000 | 2300.00 | 3060.00000 | 3060.00 |
| 0125 0425 2 43<br>MANHOLES, P-7, PARTIAL | 1.000 EA | 1500.00000 | 1500.00 | 1200.00000 | 1200.00 | 2850.00000 | 2850.00 |
| 0130 0425 5<br>MANHOLE, ADJUST | 2.000 EA | 500.00000 | 1000.00 | 550.00000 | 1100.00 | 1425.00000 | 2850.00 |
| 0135 0425 6<br>VALVE BOXES, ADJUST | 1.000 EA | 300.00000 | 300.00 | 165.00000 | 165.00 | 550.00000 | 550.00 |
| 0140 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 143.000 LF | 34.02000 | 4864.86 | 45.00000 | 6435.00 | 49.00000 | 7007.00 |
| 0145 0430830<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | 6.000 CY | 124.68000 | 748.08 | 250.00000 | 1500.00 | 120.00000 | 720.00 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) COASTAL MATERIALS OF ALABAM<br>UNIT PRICE | <br>AMOUNT | (2) PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | (3) COXWELL, J.B. CONTRACTING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 328.000 LF | 18.10000 | 5936.80 | 22.80000 | 7478.40 | 31.00000 | 10168.00 |
| 0155 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 235.000 SY | 29.83000 | 7010.05 | 31.90000 | 7496.50 | 49.00000 | 11515.00 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 227.000 SY | 2.97000 | 674.19 | 4.00000 | 908.00 | 4.00000 | 908.00 |
| 0165 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.152 NM | 1159.00000 | 176.17 | 5400.00000 | 820.80 | 985.00000 | 149.72 |
| 0170 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 103.70000 | 414.80 | 32.40000 | 129.60 | 89.25000 | 357.00 |
| 0175 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42061715201 | LUMP | 12190.56000 | 12190.56 | 12190.56000 | 12190.56 | 12190.56000 | 12190.56 |
| SECTION 0001 TOTALS | | $ | 105,091.64 | $ | 119,677.22 | $ | 140,277.14 |
| SECTION 0002 SIGNING | | | | | | | |
| 0180 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 4.000 AS | 323.30000 | 1293.20 | 378.00000 | 1512.00 | 372.00000 | 1488.00 |
| 0185 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 54.90000 | 54.90 | 86.40000 | 86.40 | 94.00000 | 94.00 |
| 0190 0700 20 60<br>SINGLE POST SIGN, REMOVE | 4.000 AS | 30.50000 | 122.00 | 32.40000 | 129.60 | 98.00000 | 392.00 |
| 0195 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42061715201 | LUMP | 2318.94000 | 2318.94 | 1620.00000 | 1620.00 | 1995.00000 | 1995.00 |
| 0200 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.211 NM | 4453.00000 | 939.58 | 5400.00000 | 1139.40 | 3815.00000 | 804.97 |
| 0205 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 130.000 LF | 4.39000 | 570.70 | 4.32000 | 561.60 | 3.78000 | 491.40 |
| 0210 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 24.000 LF | 8.78000 | 210.72 | 10.80000 | 259.20 | 7.56000 | 181.44 |
| 0215 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.081 GM | 4453.00000 | 360.69 | 5400.00000 | 437.40 | 3785.00000 | 306.59 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) COASTAL MATERIALS OF ALABAM<br>UNIT PRICE | <br>AMOUNT | (2) PANHANDLE GRADING & PAVING,<br>UNIT PRICE | <br>AMOUNT | (3) COXWELL, J.B. CONTRACTING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 24.000 LF | 1.16000 | 27.84 | 2.16000 | 51.84 | 1.00000 | 24.00 |
| 0225 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 6.000 EA | 152.50000 | 915.00 | 64.80000 | 388.80 | 131.00000 | 786.00 |
| 0230 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.127 NM | 4453.00000 | 565.53 | 5400.00000 | 685.80 | 3621.00000 | 459.87 |
| 0235 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 42.000 LF | 6.59000 | 276.78 | 6.48000 | 272.16 | 5.67000 | 238.14 |
| 0240 0711 17<br>THERMOPLASTIC, REMOVE | 867.000 SF | 8.24000 | 7144.08 | 2.70000 | 2340.90 | 0.72000 | 624.24 |
| SECTION 0002 TOTALS | | $ | 14,799.96 | $ | 9,485.10 | $ | 7,885.65 |
| CONTRACT TOTALS | | $ | 119,891.60 | $ | 129,162.32 | $ | 148,162.79 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>BAKER, R.B. CONSTRUCTION, I<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42061715201 | LUMP | 30000.00000 | 30000.00 | 16000.00000 | 16000.00 | 19331.75200 | 19331.75 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42061715201 | 92.000 LS | 9482.00000 | 9482.00 | 10000.00000 | 10000.00 | 7200.00000 | 7200.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 2125.000 ED | 0.40000 | 850.00 | 0.36000 | 765.00 | 0.37000 | 786.25 |
| 0020 0102 61<br>BUSINESS SIGN | 1.000 EA | 135.00000 | 135.00 | 175.00000 | 175.00 | 131.25000 | 131.25 |
| 0025 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 2182.000 ED | 0.25000 | 545.50 | 0.24000 | 523.68 | 0.23000 | 501.86 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 810.000 ED | 0.50000 | 405.00 | 0.47000 | 380.70 | 0.47000 | 380.70 |
| 0035 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 64.000 EA | 5.00000 | 320.00 | 4.30000 | 275.20 | 4.46000 | 285.44 |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 20.00000 | 6080.00 | 18.90000 | 5745.60 | 19.43000 | 5906.72 |
| 0045 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 427.000 LF | 3.50000 | 1494.50 | 3.30000 | 1409.10 | 3.41000 | 1456.07 |
| 0050 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 458.000 LF | 3.50000 | 1603.00 | 3.30000 | 1511.40 | 3.41000 | 1561.78 |
| 0055 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 32.000 SF | 7.00000 | 224.00 | 6.60000 | 211.20 | 6.83000 | 218.56 |
| 0060 0104 10 3<br>SEDIMENT BARRIER | 384.000 LF | 4.00000 | 1536.00 | 13.25000 | 5088.00 | 6.00000 | 2304.00 |
| 0065 0104 18<br>INLET PROTECTION SYSTEM | 40.000 EA | 200.00000 | 8000.00 | 105.00000 | 4200.00 | 175.00000 | 7000.00 |
| 0070 0110 1 1<br>CLEARING & GRUBBING 42061715201 | 0.190 LS | 10000.00000 | 10000.00 | 5000.00000 | 5000.00 | 30187.60000 | 30187.60 |
| 0075 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 257.000 SY | 7.00000 | 1799.00 | 14.50000 | 3726.50 | 29.00000 | 7453.00 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>BAKER, R.B. CONSTRUCTION, I<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0120 1<br>REGULAR EXCAVATION | 199.000 CY | 6.00000 | 1194.00 | 18.50000 | 3681.50 | 35.27000 | 7018.73 |
| 0085 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 7.000 CY | 30.00000 | 210.00 | 49.00000 | 343.00 | 35.00000 | 245.00 |
| 0090 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 227.000 SY | 3.00000 | 681.00 | 8.50000 | 1929.50 | 5.25000 | 1191.75 |
| 0095 0285714<br>OPTIONAL BASE, BASE GROUP 14 | 355.000 SY | 30.00000 | 10650.00 | 59.00000 | 20945.00 | 65.00000 | 23075.00 |
| 0100 0334 1 22<br>SUPERPAVE ASPH CONC, TRAF B, PG76-22 | 48.800 TN | 200.00000 | 9760.00 | 161.00000 | 7856.80 | 178.00000 | 8686.40 |
| 0105 0337 7 40<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 | 19.500 TN | 200.00000 | 3900.00 | 191.00000 | 3724.50 | 209.10000 | 4077.45 |
| 0110 0425 1331<br>INLETS, CURB, TYPE P-3, <10' | 1.000 EA | 4000.00000 | 4000.00 | 8000.00000 | 8000.00 | 3500.00000 | 3500.00 |
| 0115 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 1.000 EA | 4000.00000 | 4000.00 | 8000.00000 | 8000.00 | 3500.00000 | 3500.00 |
| 0120 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 2500.00000 | 2500.00 | 6200.00000 | 6200.00 | 3200.00000 | 3200.00 |
| 0125 0425 2 43<br>MANHOLES, P-7, PARTIAL | 1.000 EA | 2000.00000 | 2000.00 | 5200.00000 | 5200.00 | 3200.00000 | 3200.00 |
| 0130 0425 5<br>MANHOLE, ADJUST | 2.000 EA | 1000.00000 | 2000.00 | 1000.00000 | 2000.00 | 1200.00000 | 2400.00 |
| 0135 0425 6<br>VALVE BOXES, ADJUST | 1.000 EA | 150.00000 | 150.00 | 900.00000 | 900.00 | 600.00000 | 600.00 |
| 0140 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 143.000 LF | 60.00000 | 8580.00 | 94.00000 | 13442.00 | 70.00000 | 10010.00 |
| 0145 0430830<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | 6.000 CY | 400.00000 | 2400.00 | 215.00000 | 1290.00 | 300.00000 | 1800.00 |
| 0150 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 328.000 LF | 25.00000 | 8200.00 | 32.00000 | 10496.00 | 31.00000 | 10168.00 |
| 0155 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 235.000 SY | 40.00000 | 9400.00 | 54.00000 | 12690.00 | 53.00000 | 12455.00 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 227.000 SY | 4.00000 | 908.00 | 6.00000 | 1362.00 | 1.05000 | 238.35 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>BAKER, R.B. CONSTRUCTION, I<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.152 NM | 1100.00000 | 167.20 | 1000.00000 | 152.00 | 984.41000 | 149.63 |
| 0170 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 95.00000 | 380.00 | 90.00000 | 360.00 | 89.25000 | 357.00 |
| 0175 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42061715201 | LUMP | 12190.56000 | 12190.56 | 12190.56000 | 12190.56 | 12190.56000 | 12190.56 |
| SECTION 0001 TOTALS | | $ | 155,744.76 | $ | 175,774.24 | $ | 192,767.85 |
| SECTION 0002 SIGNING | | | | | | | |
| 0180 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 4.000 AS | 300.00000 | 1200.00 | 275.00000 | 1100.00 | 278.25000 | 1113.00 |
| 0185 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 50.00000 | 50.00 | 50.00000 | 50.00 | 47.25000 | 47.25 |
| 0190 0700 20 60<br>SINGLE POST SIGN, REMOVE | 4.000 AS | 30.00000 | 120.00 | 30.00000 | 120.00 | 26.25000 | 105.00 |
| 0195 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42061715201 | LUMP | 2100.00000 | 2100.00 | 1950.00000 | 1950.00 | 1995.81000 | 1995.81 |
| 0200 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.211 NM | 4000.00000 | 844.00 | 3750.00000 | 791.25 | 3814.36000 | 804.83 |
| 0205 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 130.000 LF | 4.00000 | 520.00 | 3.71000 | 482.30 | 3.78000 | 491.40 |
| 0210 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 24.000 LF | 8.00000 | 192.00 | 7.50000 | 180.00 | 7.56000 | 181.44 |
| 0215 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.081 GM | 4000.00000 | 324.00 | 3800.00000 | 307.80 | 3785.19000 | 306.60 |
| 0220 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 24.000 LF | 1.00000 | 24.00 | 1.10000 | 26.40 | 1.00000 | 24.00 |
| 0225 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 6.000 EA | 150.00000 | 900.00 | 135.00000 | 810.00 | 131.25000 | 787.50 |

CALL ORDER: 010 PROPOSAL ID: T3254 LETTING DATE: 01/27/10 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>BAKER, R.B. CONSTRUCTION, I<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>ROADS, INC. OF NWF<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>APAC MID-SOUTH, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0230 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.127 NM | 4000.00000 | 508.00 | 3800.00000 | 482.60 | 3923.07000 | 498.23 |
| 0235 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 42.000 LF | 6.00000 | 252.00 | 5.55000 | 233.10 | 5.67000 | 238.14 |
| 0240 0711 17<br>THERMOPLASTIC, REMOVE | 867.000 SF | 8.00000 | 6936.00 | 6.85000 | 5938.95 | 7.09000 | 6147.03 |
| SECTION 0002 TOTALS | | $ | 13,970.00 | $ | 12,472.40 | $ | 12,740.23 |
| CONTRACT TOTALS | | $ | 169,714.76 | $ | 188,246.64 | $ | 205,508.08 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.