VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T1328 PROPOSAL DESC :
LETTING DATE : 07/28/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 500 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, widening, new construction, drainage improvements, signing and pavement marking, lighting, signalization and landscaping on SR 25.

FINPROJ(S) : 19770615201 (*) F.A. NO. : 3611047P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM N OF SR 540 TO N OF SR 542

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 8,741,614.68	0.00%
2	KAMMINGA & ROODVOETS, INC.	Responsive	Non-Winning Bid	$ 9,174,291.90	4.94%
3	MID STATE PAVING CO., INC.	Responsive	Non-Winning Bid	$ 9,207,896.59	5.33%
4	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 9,720,442.15	11.19%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 9,738,303.86	11.40%
6	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 9,844,444.44	12.61%
7	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 9,997,039.00	14.36%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 10,059,565.25	15.07%
9	UTILITY SYSTEMS CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 10,482,052.42	19.90%
10	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 10,585,305.49	21.09%
11	REDLAND COMPANY, INC. (THE)	Responsive	Non-Winning Bid	$ 10,673,449.53	22.09%
12	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 11,660,000.00	33.38%
13	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 11,901,129.42	36.14%

CALL ORDER : 001
LETTING DATE : 07/28/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 500 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1328
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, widening, new construction, drainage improvements, signing and pavement marking, lighting, signalization and landscaping on SR 25.

FINPROJ(S) : 19770615201 (*)
F.A. NO. : 3611047P
COUNTIES : POLK

LOCAL NAME : US 27
ROAD NAME : SR 25
PROJ LIMITS : FROM N OF SR 540 TO N OF SR 542

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19770615201	LUMP	700000.00000	700000.00	602500.00000	602500.00	289260.00000	289260.00
0010 0102 1 MAINTENANCE OF TRAFFIC 19770615201	500.000 LS	750000.00000	750000.00	238000.00000	238000.00	474235.00000	474235.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1011.000 CY	17.00000	17187.00	15.00000	15165.00	13.50000	13648.50
0020 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	53.00000	2968.00	40.00000	2240.00	45.00000	2520.00
0025 0102 60 WORK ZONE SIGN	42006.000 ED	0.25000	10501.50	0.24000	10081.44	0.22000	9241.32
0030 0102 61 BUSINESS SIGN	19.000 EA	50.00000	950.00	0.68000	12.92	100.00000	1900.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	28459.000 LF	0.10000	2845.90	22.07000	628090.13	22.00000	626098.00
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	14485.000 LF	7.50000	108637.50	7.07000	102408.95	7.00000	101395.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176719.000 ED	0.15000	26507.85	0.18000	31809.42	0.13000	22973.47
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	24940.000 ED	0.20000	4988.00	0.30000	7482.00	0.18000	4489.20
0055 0102 76 ADVANCE WARNING ARROW PANEL	51.000 ED	9.00000	459.00	10.00000	510.00	8.75000	446.25

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9000.000 ED	0.40000	3600.00	0.30000	2700.00	0.09000	810.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5907.000 EA	3.20000	18902.40	2.55000	15062.85	2.55000	15062.85
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	161203.000 ED	0.05000	8060.15	0.14000	22568.42	0.06000	9672.18
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1000.00000	46000.00	988.00000	45448.00	988.00000	45448.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	3056.000 ED	15.50000	47368.00	14.00000	42784.00	14.00000	42784.00
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	500.000 DA	16.00000	8000.00	6.00000	3000.00	13.76000	6880.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2000.000 ED	5.50000	11000.00	6.00000	12000.00	8.50000	17000.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2000.000 ED	5.50000	11000.00	8.00000	16000.00	8.50000	17000.00
0100 0104 10 3 SEDIMENT BARRIER	28363.000 LF	0.50000	14181.50	0.39000	11061.57	0.99000	28079.37
0105 0104 11 FLOATING TURBIDITY BARRIER	928.000 LF	7.00000	6496.00	7.25000	6728.00	12.31000	11423.68
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	100.00000	1000.00	2000.00000	20000.00	2676.00000	26760.00
0115 0104 18 INLET PROTECTION SYSTEM	29.000 EA	10.00000	290.00	16.00000	464.00	176.65000	5122.85
0116 0107 1 LITTER REMOVAL	1481.700 AC	16.00000	23707.20	25.00000	37042.50	8.03000	11898.05
0117 0107 2 MOWING	1481.700 AC	16.00000	23707.20	50.00000	74085.00	17.21000	25500.06
0120 0110 1 1 CLEARING & GRUBBING 19770615201	66.750 LS	90000.00000	90000.00	125000.00000	125000.00	466188.00000	466188.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2947.000 SY	12.00000	35364.00	5.00000	14735.00	5.00000	14735.00
0130 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	500.00000	2500.00	125.00000	625.00	114.20000	571.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0135 0120 1 REGULAR EXCAVATION	67365.000 CY	1.75000	117888.75	3.00000	202095.00	2.83000	190642.95
0140 0120 4 SUBSOIL EXCAVATION	2283.000 CY	5.00000	11415.00	8.00000	18264.00	18.16000	41459.28
0145 0120 6 EMBANKMENT	66375.000 CY	1.50000	99562.50	1.25000	82968.75	2.96000	196470.00
0150 0160 4 TYPE B STABILIZATION	108549.000 SY	2.00000	217098.00	3.50000	379921.50	2.74000	297424.26
0155 0162 1 21 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 6"	1630.000 SY	4.50000	7335.00	1.25000	2037.50	7.24000	11801.20
0160 0285701 OPTIONAL BASE, BASE GROUP 01	11499.000 SY	3.40000	39096.60	5.50000	63244.50	5.04000	57954.96
0165 0285707 OPTIONAL BASE, BASE GROUP 07	29371.000 SY	8.45000	248184.95	8.25000	242310.75	6.23000	182981.33
0170 0285709 OPTIONAL BASE, BASE GROUP 09	53918.000 SY	9.70000	523004.60	9.25000	498741.50	10.62000	572609.16
0175 0286 1 TURNOUT CONSTRUCTION	2769.000 SY	15.50000	42919.50	10.50000	29074.50	13.13000	36356.97
0180 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	54569.000 SY	1.40000	76396.60	1.35000	73668.15	1.70000	92767.30
0185 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13578.000 SY	1.20000	16293.60	1.10000	14935.80	1.20000	16293.60
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	25211.000 TN	84.60000	2132850.60	78.00000	1966458.00	78.00000	1966458.00
0195 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	6319.500 TN	109.40000	691353.30	120.00000	758340.00	120.00000	758340.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	332.900 TN	97.00000	32291.30	103.00000	34288.70	103.00000	34288.70
0205 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	54569.000 SY	4.80000	261931.20	5.00000	272845.00	5.10000	278301.90
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.000 CY	1000.00000	4000.00	640.00000	2560.00	745.00000	2980.00
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	45.000 CY	730.00000	32850.00	725.00000	32625.00	929.00000	41805.00
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	116.700 CY	650.00000	75855.00	650.00000	75855.00	745.00000	86941.50

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0225 0415 1 1 REINF STEEL- ROADWAY	16876.000 LB	0.90000	15188.40	1.00000	16876.00	0.80000	13500.80
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2600.00000	36400.00	2900.00000	40600.00	2500.00000	35000.00
0235 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3200.00000	3200.00	4100.00000	4100.00	3145.00000	3145.00
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	2800.00000	30800.00	3300.00000	36300.00	3140.00000	34540.00
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5700.00000	5700.00	4950.00000	4950.00	4345.00000	4345.00
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5100.00000	15300.00	5200.00000	15600.00	4495.00000	13485.00
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	3100.00000	15500.00	2500.00000	12500.00	3150.00000	15750.00
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1700.00000	3400.00	1800.00000	3600.00	1905.00000	3810.00
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	1900.00000	7600.00	1725.00000	6900.00	1493.00000	5972.00
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3900.00000	3900.00	5200.00000	5200.00	3426.00000	3426.00
0275 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1300.00000	1300.00	1700.00000	1700.00	1178.00000	1178.00
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2100.00000	6300.00	1500.00000	4500.00	1623.00000	4869.00
0285 0425 4 INLETS, ADJUST	7.000 EA	1200.00000	8400.00	550.00000	3850.00	918.00000	6426.00
0290 0430 94 2 DESILTING PIPE, 25 - 36"	457.600 LF	7.00000	3203.20	6.75000	3088.80	5.00000	2288.00
0295 0430 94 3 DESILTING PIPE, 37 - 48"	462.200 LF	10.00000	4622.00	9.50000	4390.90	7.00000	3235.40
0300 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	776.000 LF	32.00000	24832.00	30.00000	23280.00	29.34000	22767.84
0305 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5686.000 LF	33.00000	187638.00	36.50000	207539.00	30.27000	172115.22
0310 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	72.000 LF	60.00000	4320.00	200.00000	14400.00	119.67000	8616.24

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0315 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1667.000 LF	87.00000	145029.00	85.00000	141695.00	79.87000	133143.29
0320 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	477.000 LF	27.00000	12879.00	25.00000	11925.00	32.94000	15712.38
0325 0430950 DESILTING CONCRETE BOX CULVERT,	81.500 CY	94.00000	7661.00	125.00000	10187.50	35.00000	2852.50
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	25.000 EA	800.00000	20000.00	1100.00000	27500.00	677.78000	16944.50
0335 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1000.00000	1000.00	1300.00000	1300.00	815.61000	815.61
0340 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1700.00000	1700.00	2350.00000	2350.00	2035.00000	2035.00
0345 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1000.00000	1000.00	1000.00000	1000.00	700.00000	700.00
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8340.000 LF	9.30000	77562.00	12.00000	100080.00	8.27000	68971.80
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7899.000 LF	9.30000	73460.70	11.50000	90838.50	7.90000	62402.10
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	6856.000 SY	12.50000	85700.00	26.85000	184083.60	23.70000	162487.20
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	2061.000 SY	26.00000	53586.00	32.75000	67497.75	28.50000	58738.50
0370 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	127.000 SY	26.00000	3302.00	120.00000	15240.00	121.00000	15367.00
0375 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	159.400 TN	105.00000	16737.00	65.00000	10361.00	95.00000	15143.00
0380 0536 1 1 GUARDRAIL -ROADWAY	9700.000 LF	13.40000	129980.00	12.85000	124645.00	12.85000	124645.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1300.00000	7800.00	1270.00000	7620.00	1270.00000	7620.00
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1400.00000	2800.00	1420.00000	2840.00	1420.00000	2840.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	429.00000	3432.00	410.00000	3280.00	410.00000	3280.00
0400 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1389.000 LF	8.00000	11112.00	8.15000	11320.35	7.70000	10695.30
0405 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1900.00000	1900.00	1485.00000	1485.00	1870.00000	1870.00
0410 0570 1 2 PERFORMANCE TURF, SOD	184166.000 SY	1.60000	294665.60	1.40000	257832.40	1.35000	248624.10
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.426 NM	820.00000	14289.32	700.00000	12198.20	700.00000	12198.20
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.50000	157.50	0.28000	88.20	0.28000	88.20
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3437.000 LF	0.50000	1718.50	0.58000	1993.46	0.58000	1993.46
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	479.000 LF	1.00000	479.00	1.05000	502.95	1.05000	502.95
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	22.677 GM	210.00000	4762.17	295.00000	6689.72	295.00000	6689.72
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2375.000 LF	0.20000	475.00	0.24000	570.00	0.24000	570.00
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	352.000 EA	21.00000	7392.00	18.00000	6336.00	18.00000	6336.00
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.467 NM	820.00000	10222.94	700.00000	8726.90	700.00000	8726.90
0455 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.50000	51.00	0.28000	28.56	0.28000	28.56

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.60000	384.60	0.65000	416.65	0.65000	416.65
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1353.000 LF	0.20000	270.60	0.28000	378.84	0.28000	378.84
0470 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0475 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19770615201	LUMP	103184.00000	103184.00	103184.00000	103184.00	103184.00000	103184.00
SECTION 0001 TOTALS			$ 8,116,844.23		$ 8,499,407.13		$ 8,645,488.15
SECTION 0002 SIGNING							
0485 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	680.00000	12920.00	231.00000	4389.00	297.44000	5651.36
0490 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1000.00000	4000.00	1134.00000	4536.00	588.07000	2352.28
0495 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	75.00000	225.00	40.00000	120.00	50.66000	151.98
0500 0700 20 60 SINGLE POST SIGN, REMOVE	43.000 AS	28.00000	1204.00	5.00000	215.00	16.89000	726.27
0505 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2400.00000	9600.00	2656.00000	10624.00	2170.00000	8680.00
0510 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	2900.00000	5800.00	3276.00000	6552.00	2731.84000	5463.68
0515 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	5700.00000	5700.00	6355.00000	6355.00	5062.25000	5062.25
0520 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	270.00000	1890.00	200.00000	1400.00	303.98000	2127.86
0525 0700 48 28 SIGN PANELS, INSTALL, 15 OR LESS	2.000 EA	50.00000	100.00	92.00000	184.00	64.38000	128.76
0530 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	20.00000	120.00	48.00000	288.00	98.26000	589.56

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	115.00000	920.00	58.00000	464.00	81.27000	650.16
0540 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2097.000 EA	3.60000	7549.20	3.45000	7234.65	3.45000	7234.65
0545 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	378.000 SF	2.10000	793.80	0.70000	264.60	0.70000	264.60
0550 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	7.837 NM	3000.00000	23511.00	2790.00000	21865.23	2790.00000	21865.23
0555 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.90000	283.50	0.80000	252.00	0.80000	252.00
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2389.000 LF	1.30000	3105.70	1.23000	2938.47	1.23000	2938.47
0565 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	269.000 LF	2.50000	672.50	2.95000	793.55	2.95000	793.55
0570 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	12.218 GM	800.00000	9774.40	900.00000	10996.20	900.00000	10996.20
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	40.00000	3640.00	48.00000	4368.00	48.00000	4368.00
0580 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.110 NM	3000.00000	18330.00	2790.00000	17046.90	2790.00000	17046.90
0585 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	102.000 LF	1.00000	102.00	0.80000	81.60	0.80000	81.60
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	177.000 LF	2.00000	354.00	2.10000	371.70	2.10000	371.70
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1353.000 LF	0.70000	947.10	0.85000	1150.05	0.85000	1150.05
SECTION 0002 TOTALS		$	111,542.20	$	102,489.95	$	98,947.11
SECTION 0003 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0600 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	421.000 LF	17.00000	7157.00	11.50000	4841.50	16.74000	7047.54
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4684.000 LF	0.95000	4449.80	1.20000	5620.80	0.90000	4215.60
0610 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	25697.000 LF	1.25000	32121.25	1.50000	38545.50	1.23000	31607.31
0615 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9556.000 LF	2.70000	25801.20	2.10000	20067.60	2.61000	24941.16
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	25.000 LF	17.00000	425.00	10.25000	256.25	16.44000	411.00
0625 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	39.000 EA	3400.00000	132600.00	2644.00000	103116.00	3331.61000	129932.79
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	30.000 EA	160.00000	4800.00	234.00000	7020.00	155.04000	4651.20
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10000.00000	10000.00	4455.00000	4455.00	9899.36000	9899.36
0640 0715 11138 LUMINAIRE, F&I, SIGN, FLOOD	4.000 EA	900.00000	3600.00	844.00000	3376.00	871.31000	3485.24
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	700.00000	3500.00	253.00000	1265.00	674.97000	3374.85
0650 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	61.000 EA	260.00000	15860.00	266.00000	16226.00	252.66000	15412.26
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	340.00000	13260.00	300.00000	11700.00	331.99000	12947.61
SECTION 0003 TOTALS		$	253,574.25	$	216,489.65	$	247,925.92
SECTION 0004 SIGNALIZATION							
0660 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	289.000 LF	5.00000	1445.00	2.90000	838.10	4.60000	1329.40
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4500.00000	4500.00	2623.00000	2623.00	3886.86000	3886.86

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0670 0635 1 11 10.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	280.00000	2800.00	253.00000	2530.00	248.24000	2482.40
0675 0650 51311 4.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	800.00000	3200.00	860.00000	3440.00	720.80000	2883.20
0680 0650 54 7.000 AS TRAFFIC SIGNAL, RELOCATE	200.00000	1400.00	377.00000	2639.00	101.33000	709.31
0685 0653191 8.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	550.00000	4400.00	701.00000	5608.00	504.11000	4032.88
0690 0659101 2.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	135.00000	270.00	166.00000	332.00	62.19000	124.38
0695 0659107 8.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	960.00000	7680.00	740.00000	5920.00	701.36000	5610.88
0700 0660 1103 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	200.00000	400.00	175.00000	350.00	99.16000	198.32
0705 0660 2102 6.000 AS LOOP ASSEMBLY, F&I, TYPE B	590.00000	3540.00	571.00000	3426.00	631.58000	3789.48
0710 0660 2106 9.000 AS LOOP ASSEMBLY, F&I, TYPE F	770.00000	6930.00	727.00000	6543.00	674.65000	6071.85
0715 0665 13 8.000 EA PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	200.00000	1600.00	149.00000	1192.00	159.37000	1274.96
0720 0670 5410 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2300.00000	2300.00	1922.00000	1922.00	101.33000	101.33
0725 0690 10 1.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	50.00000	50.00	78.00000	78.00	33.78000	33.78
0730 0690 20 8.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	60.00000	480.00	39.00000	312.00	16.89000	135.12
0735 0690 31 8.000 EA SIGNAL PEDESTAL REMOVAL	60.00000	480.00	156.00000	1248.00	101.33000	810.64
0740 0690 90 1.000 PI CONDUIT & CABLING REMOVE	930.00000	930.00	117.00000	117.00	405.31000	405.31
0745 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	310.00000	310.00	117.00000	117.00	405.31000	405.31
SECTION 0004 TOTALS	$	42,715.00	$	39,235.10	$	34,285.41
SECTION 0005 LANDSCAPE / PERIPHERAL						

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT
0750 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	965.000 LF	17.00000	16405.00	80.22000	77412.30	16.00000	15440.00
0755 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	959.000 LF	26.00000	24934.00	31.03000	29757.77	18.00000	17262.00
0760 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS	LUMP	46000.00000	46000.00	44212.00000	44212.00	46337.00000	46337.00
0765 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS	LUMP	17500.00000	17500.00	16788.00000	16788.00	18913.00000	18913.00
0770 0590 70 IRRIGATION SYSTEM 19770615201	LUMP	100000.00000	100000.00	97000.00000	97000.00	64298.00000	64298.00
0775 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	2100.00000	2100.00	1500.00000	1500.00	1500.00000	1500.00
0780 0750 1 19 ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING 19770615201	80.000 LS	10000.00000	10000.00	50000.00000	50000.00	17500.00000	17500.00
SECTION 0005 TOTALS			$ 216,939.00		$ 316,670.07		$ 181,250.00
CONTRACT TOTALS			$ 8,741,614.68		$ 9,174,291.90		$ 9,207,896.59

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19770615201	LUMP	559851.44000	559851.44	970000.00000	970000.00	600000.00000	600000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 19770615201	500.000 LS	326704.43000	326704.43	343000.00000	343000.00	303793.24000	303793.24
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1011.000 CY	25.96000	26245.56	49.24000	49781.64	8.60000	8694.60
0020 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	30.57000	1711.92	45.00000	2520.00	36.00000	2016.00
0025 0102 60 WORK ZONE SIGN	42006.000 ED	0.25000	10501.50	0.21000	8821.26	0.25000	10501.50
0030 0102 61 BUSINESS SIGN	19.000 EA	0.70000	13.30	45.00000	855.00	0.72000	13.68
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	28459.000 LF	22.86000	650572.74	11.87000	337808.33	23.78000	676755.02
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	14485.000 LF	7.28000	105450.80	2.31000	33460.35	7.40000	107189.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176719.000 ED	0.19000	33576.61	0.13000	22973.47	0.19000	33576.61
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	24940.000 ED	0.31000	7731.40	0.20000	4988.00	0.32000	7980.80
0055 0102 76 ADVANCE WARNING ARROW PANEL	51.000 ED	10.29000	524.79	8.00000	408.00	10.50000	535.50
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9000.000 ED	0.31000	2790.00	0.34000	3060.00	0.32000	2880.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5907.000 EA	2.62000	15476.34	3.10000	18311.70	2.70000	15948.90
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	161203.000 ED	0.14000	22568.42	0.12000	19344.36	0.15000	24180.45
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1016.81000	46773.26	900.00000	41400.00	1050.00000	48300.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	3056.000 ED	14.41000	44036.96	15.00000	45840.00	14.80000	45228.80
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	500.000 DA	8.15000	4075.00	8.00000	4000.00	16.20000	8100.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2000.000 ED	6.17000	12340.00	5.00000	10000.00	6.35000	12700.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2000.000 ED	8.23000	16460.00	5.00000	10000.00	8.45000	16900.00
0100 0104 10 3 SEDIMENT BARRIER	28363.000 LF	1.35000	38290.05	0.40000	11345.20	0.43000	12196.09
0105 0104 11 FLOATING TURBIDITY BARRIER	928.000 LF	7.64000	7089.92	6.00000	5568.00	7.40000	6867.20
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	4077.04000	40770.40	1000.00000	10000.00	1200.00000	12000.00
0115 0104 18 INLET PROTECTION SYSTEM	29.000 EA	101.89000	2954.81	110.95000	3217.55	80.00000	2320.00
0116 0107 1 LITTER REMOVAL	1481.700 AC	23.01000	34093.92	45.00000	66676.50	28.00000	41487.60
0117 0107 2 MOWING	1481.700 AC	30.26000	44836.24	30.00000	44451.00	28.00000	41487.60
0120 0110 1 1 CLEARING & GRUBBING 19770615201	66.750 LS	132801.93000	132801.93	393000.00000	393000.00	450000.00000	450000.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2947.000 SY	5.76000	16974.72	5.02000	14793.94	11.50000	33890.50
0130 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	72.04000	360.20	150.00000	750.00	93.00000	465.00
0135 0120 1 REGULAR EXCAVATION	67365.000 CY	3.08000	207484.20	2.06000	138771.90	4.40000	296406.00
0140 0120 4 SUBSOIL EXCAVATION	2283.000 CY	2.40000	5479.20	6.87000	15684.21	7.30000	16665.90
0145 0120 6 EMBANKMENT	66375.000 CY	4.09000	271473.75	7.14000	473917.50	4.10000	272137.50
0150 0160 4 TYPE B STABILIZATION	108549.000 SY	4.22000	458076.78	1.49000	161738.01	3.00000	325647.00
0155 0162 1 21 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 6"	1630.000 SY	2.51000	4091.30	2.20000	3586.00	2.40000	3912.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0160 0285701 OPTIONAL BASE, BASE GROUP 01	11499.000 SY	3.96000	45536.04	4.40000	50595.60	6.00000	68994.00
0165 0285707 OPTIONAL BASE, BASE GROUP 07	29371.000 SY	10.29000	302227.59	7.61000	223513.31	7.00000	205597.00
0170 0285709 OPTIONAL BASE, BASE GROUP 09	53918.000 SY	12.42000	669661.56	8.73000	470704.14	8.00000	431344.00
0175 0286 1 TURNOUT CONSTRUCTION	2769.000 SY	4.32000	11962.08	13.17000	36467.73	23.00000	63687.00
0180 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	54569.000 SY	1.73000	94404.37	1.72000	93858.68	1.00000	54569.00
0185 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13578.000 SY	1.22000	16565.16	1.21000	16429.38	1.00000	13578.00
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	25211.000 TN	82.05000	2068562.55	78.79000	1986374.69	83.00000	2092513.00
0195 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	6319.500 TN	122.28000	772748.46	121.21000	765986.60	100.00000	631950.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	332.900 TN	104.95000	34937.86	104.04000	34634.92	168.00000	55927.20
0205 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	54569.000 SY	5.09000	277756.21	4.20000	229189.80	5.00000	272845.00
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.000 CY	689.52000	2758.08	800.00000	3200.00	980.00000	3920.00
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	45.000 CY	436.97000	19663.65	607.98000	27359.10	400.00000	18000.00
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	116.700 CY	536.08000	62560.54	834.47000	97382.65	1058.00000	123468.60
0225 0415 1 1 REINF STEEL- ROADWAY	16876.000 LB	0.90000	15188.40	0.93000	15694.68	1.55000	26157.80
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2394.77000	33526.78	3334.10000	46677.40	2800.00000	39200.00
0235 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	2995.81000	2995.81	4122.95000	4122.95	4400.00000	4400.00
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	2670.62000	29376.82	3501.17000	38512.87	3050.00000	33550.00
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	4006.52000	4006.52	5183.23000	5183.23	4240.00000	4240.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	4207.14000	12621.42	4986.95000	14960.85	3670.00000	11010.00
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	2303.18000	11515.90	3877.92000	19389.60	2840.00000	14200.00
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1720.96000	3441.92	3097.38000	6194.76	1750.00000	3500.00
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2214.87000	8859.48	3376.81000	13507.24	2315.00000	9260.00
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	2881.59000	2881.59	4735.87000	4735.87	3375.00000	3375.00
0275 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1352.98000	1352.98	1796.69000	1796.69	1440.00000	1440.00
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1988.08000	5964.24	2007.80000	6023.40	1640.00000	4920.00
0285 0425 4 INLETS, ADJUST	7.000 EA	1067.32000	7471.24	1653.59000	11575.13	2360.00000	16520.00
0290 0430 94 2 DESILTING PIPE, 25 - 36"	457.600 LF	6.88000	3148.29	5.00000	2288.00	4.00000	1830.40
0295 0430 94 3 DESILTING PIPE, 37 - 48"	462.200 LF	9.68000	4474.10	7.00000	3235.40	4.00000	1848.80
0300 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	776.000 LF	27.50000	21340.00	110.00000	85360.00	46.00000	35696.00
0305 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5686.000 LF	29.06000	165235.16	66.90000	380393.40	50.00000	284300.00
0310 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	72.000 LF	44.99000	3239.28	214.12000	15416.64	78.00000	5616.00
0315 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1667.000 LF	76.08000	126825.36	103.07000	171817.69	92.00000	153364.00
0320 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	477.000 LF	32.19000	15354.63	56.72000	27055.44	49.00000	23373.00
0325 0430950 DESILTING CONCRETE BOX CULVERT,	81.500 CY	127.38000	10381.47	35.00000	2852.50	45.00000	3667.50
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	25.000 EA	1024.74000	25618.50	600.00000	15000.00	600.00000	15000.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0335 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1152.74000	1152.74	1479.41000	1479.41	725.00000	725.00
0340 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	4788.87000	4788.87	3431.79000	3431.79	3250.00000	3250.00
0345 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1127.83000	1127.83	1363.59000	1363.59	625.00000	625.00
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8340.000 LF	8.21000	68471.40	8.50000	70890.00	8.50000	70890.00
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7899.000 LF	7.02000	55450.98	8.00000	63192.00	8.50000	67141.50
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	6856.000 SY	22.41000	153642.96	28.32000	194161.92	21.00000	143976.00
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	2061.000 SY	26.90000	55440.90	30.50000	62860.50	26.00000	53586.00
0370 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	127.000 SY	113.53000	14418.31	137.26000	17432.02	76.00000	9652.00
0375 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	159.400 TN	63.14000	10064.52	77.41000	12339.15	57.00000	9085.80
0380 0536 1 1 GUARDRAIL -ROADWAY	9700.000 LF	13.09000	126973.00	12.85000	124645.00	13.60000	131920.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1294.11000	7764.66	1270.00000	7620.00	1340.00000	8040.00
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1446.95000	2893.90	1420.00000	2840.00	1500.00000	3000.00
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	417.78000	3342.24	410.00000	3280.00	433.00000	3464.00
0400 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1389.000 LF	7.85000	10903.65	7.70000	10695.30	8.15000	11320.35
0405 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1905.49000	1905.49	1870.00000	1870.00	1978.00000	1978.00
0410 0570 1 2 PERFORMANCE TURF, SOD	184166.000 SY	1.57000	289140.62	1.30000	239415.80	1.45000	267040.70

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.426 NM	720.42000	12554.04	1056.24000	18406.04	740.00000	12895.24
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.29000	91.35	0.25000	78.75	0.30000	94.50
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3437.000 LF	0.60000	2062.20	0.90000	3093.30	0.60000	2062.20
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	479.000 LF	1.08000	517.32	2.50000	1197.50	1.10000	526.90
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	22.677 GM	303.60000	6884.74	528.07000	11975.04	312.00000	7075.22
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2375.000 LF	0.25000	593.75	0.35000	831.25	0.25000	593.75
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	352.000 EA	18.52000	6519.04	20.00000	7040.00	19.00000	6688.00
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.467 NM	720.42000	8981.48	1056.25000	13168.27	740.00000	9225.58
0455 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.29000	29.58	0.25000	25.50	0.30000	30.60
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.67000	429.47	1.20000	769.20	0.70000	448.70
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1353.000 LF	0.29000	392.37	0.35000	473.55	0.30000	405.90
0470 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0475 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0480 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19770615201	103184.00000	103184.00	103184.00000	103184.00	103184.00000	103184.00
SECTION 0001 TOTALS		$ 9,034,067.34		$ 9,213,321.14		$ 9,140,562.73
SECTION 0002 SIGNING						
0485 0700 20 11 19.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	237.74000	4517.06	297.44000	5651.36	257.00000	4883.00
0490 0700 20 12 4.000 AS SINGLE POST SIGN, F&I, 12-20 SF	1167.08000	4668.32	588.07000	2352.28	740.00000	2960.00
0495 0700 20 40 3.000 AS SINGLE POST SIGN, RELOCATE	41.16000	123.48	50.66000	151.98	82.00000	246.00
0500 0700 20 60 43.000 AS SINGLE POST SIGN, REMOVE	5.15000	221.45	16.89000	726.27	20.00000	860.00
0505 0700 21 11 4.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2733.47000	10933.88	2170.00000	8680.00	2325.00000	9300.00
0510 0700 21 12 2.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	3371.55000	6743.10	2731.84000	5463.68	3055.00000	6110.00
0515 0700 21 13 1.000 AS MULTI- POST SIGN, F&I, 101 - 150 SF	6540.36000	6540.36	5062.25000	5062.25	5602.00000	5602.00
0520 0700 21 60 7.000 AS MULTI- POST SIGN, REMOVE	205.83000	1440.81	303.98000	2127.86	325.00000	2275.00
0525 0700 48 28 2.000 EA SIGN PANELS, INSTALL, 15 OR LESS	94.68000	189.36	64.38000	128.76	170.00000	340.00
0530 0705 10 1 6.000 EA OBJECT MARKER, TYPE 1	49.40000	296.40	98.26000	589.56	125.00000	750.00
0535 0705 11 1 8.000 EA DELINEATOR, FLEXIBLE TUBULAR	59.69000	477.52	81.27000	650.16	50.00000	400.00
0540 0706 3 2097.000 EA RETRO-REFLECTIVE PAVEMENT MARKERS	3.55000	7444.35	3.10000	6500.70	3.65000	7654.05
0545 0710 11290 378.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	0.72000	272.16	3.00000	1134.00	0.75000	283.50
0550 0711 11111 7.837 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2871.38000	22503.01	2957.93000	23181.30	2950.00000	23119.15
0555 0711 11122 315.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	0.82000	258.30	0.80000	252.00	0.85000	267.75

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2389.000 LF	1.27000	3034.03	2.00000	4778.00	1.30000	3105.70
0565 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	269.000 LF	3.04000	817.76	4.00000	1076.00	3.12000	839.28
0570 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	12.218 GM	926.25000	11316.92	792.13000	9678.24	955.00000	11668.19
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	49.40000	4495.40	45.00000	4095.00	51.00000	4641.00
0580 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.110 NM	2871.38000	17544.13	2956.80000	18066.05	2950.00000	18024.50
0585 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.82000	83.64	0.80000	81.60	0.85000	86.70
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	177.000 LF	2.17000	384.09	2.25000	398.25	2.22000	392.94
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1353.000 LF	0.87000	1177.11	0.75000	1014.75	0.90000	1217.70
SECTION 0002 TOTALS		$	105,482.64	$	101,840.05	$	105,026.46
SECTION 0003 LIGHTING							
0600 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	421.000 LF	17.14000	7215.94	11.50000	4841.50	32.80000	13808.80
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4684.000 LF	0.92000	4309.28	1.20000	5620.80	0.95000	4449.80
0610 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	25697.000 LF	1.26000	32378.22	1.50000	38545.50	1.30000	33406.10
0615 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9556.000 LF	2.67000	25514.52	2.10000	20067.60	2.75000	26279.00
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	25.000 LF	16.82000	420.50	10.25000	256.25	17.40000	435.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0625 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	39.000 EA	3408.92000	132947.88	1900.00000	74100.00	3525.00000	137475.00
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	30.000 EA	158.64000	4759.20	234.00000	7020.00	165.00000	4950.00
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10129.06000	10129.06	4455.00000	4455.00	10500.00000	10500.00
0640 0715 11138 LUMINAIRE, F&I, SIGN, FLOOD	4.000 EA	891.53000	3566.12	844.00000	3376.00	930.00000	3720.00
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	690.63000	3453.15	253.00000	1265.00	715.00000	3575.00
0650 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	61.000 EA	258.52000	15769.72	266.00000	16226.00	268.00000	16348.00
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	339.69000	13247.91	300.00000	11700.00	352.00000	13728.00
SECTION 0003 TOTALS		$	253,711.50	$	187,473.65	$	268,674.70
SECTION 0004 SIGNALIZATION							
0660 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	289.000 LF	4.80000	1387.20	2.90000	838.10	4.95000	1430.55
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4455.64000	4455.64	2623.00000	2623.00	4610.00000	4610.00
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	280.47000	2804.70	253.00000	2530.00	290.00000	2900.00
0675 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	811.71000	3246.84	860.00000	3440.00	840.00000	3360.00
0680 0650 54 TRAFFIC SIGNAL, RELOCATE	7.000 AS	202.26000	1415.82	377.00000	2639.00	210.00000	1470.00
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	552.22000	4417.76	701.00000	5608.00	570.00000	4560.00
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	2.000 EA	135.10000	270.20	166.00000	332.00	140.00000	280.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0695 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	8.000 EA	941.20000	7529.60	740.00000	5920.00	975.00000	7800.00
0700 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	199.79000	399.58	175.00000	350.00	206.00000	412.00
0705 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	577.88000	3467.28	571.00000	3426.00	600.00000	3600.00
0710 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	762.30000	6860.70	727.00000	6543.00	788.00000	7092.00
0715 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	202.30000	1618.40	149.00000	1192.00	210.00000	1680.00
0720 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	2333.87000	2333.87	1922.00000	1922.00	2415.00000	2415.00
0725 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	42.72000	42.72	78.00000	78.00	44.00000	44.00
0730 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	57.43000	459.44	39.00000	312.00	60.00000	480.00
0735 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	57.43000	459.44	156.00000	1248.00	60.00000	480.00
0740 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	918.86000	918.86	117.00000	117.00	950.00000	950.00
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	306.28000	306.28	117.00000	117.00	317.00000	317.00
SECTION 0004 TOTALS		$	42,394.33	$	39,235.10	$	43,880.55
SECTION 0005 LANDSCAPE / PERIPHERAL							
0750 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	965.000 LF	25.47000	24578.55	30.48000	29413.20	18.00000	17370.00
0755 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	959.000 LF	52.98000	50807.82	43.08000	41313.72	85.00000	81515.00
0760 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS	LUMP	59100.72000	59100.72	31528.25000	31528.25	47000.00000	47000.00
0765 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS	LUMP	48910.94000	48910.94	31528.25000	31528.25	17765.00000	17765.00
0770 0590 70 IRRIGATION SYSTEM 19770615201	LUMP	91708.01000	91708.01	41200.00000	41200.00	102650.00000	102650.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0775 0639 1 12 1.000 AS SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1528.47000	1528.47	1500.00000	1500.00	5000.00000	5000.00
0780 0750 1 19 80.000 LS ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING 19770615201	8151.83000	8151.83	19950.50000	19950.50	15000.00000	15000.00
SECTION 0005 TOTALS		$ 284,786.34		$ 196,433.92		$ 286,300.00
CONTRACT TOTALS		$ 9,720,442.15		$ 9,738,303.86		$ 9,844,444.44

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19770615201	LUMP	985000.00000	985000.00	732414.52000	732414.52	671141.15000	671141.15
0010 0102 1 MAINTENANCE OF TRAFFIC 19770615201	500.000 LS	277000.00000	277000.00	840417.00000	840417.00	574314.89000	574314.89
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1011.000 CY	8.00000	8088.00	10.00000	10110.00	10.00000	10110.00
0020 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	29.00000	1624.00	48.00000	2688.00	40.25000	2254.00
0025 0102 60 WORK ZONE SIGN	42006.000 ED	0.25000	10501.50	0.25000	10501.50	0.28000	11761.68
0030 0102 61 BUSINESS SIGN	19.000 EA	0.70000	13.30	69.00000	1311.00	0.78000	14.82
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	28459.000 LF	22.00000	626098.00	21.29000	605892.11	31.69000	901865.71
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	14485.000 LF	7.00000	101395.00	8.05000	116604.25	13.23000	191636.55
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176719.000 ED	0.20000	35343.80	0.19000	33576.61	0.21000	37110.99
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	24940.000 ED	0.30000	7482.00	0.31000	7731.40	0.35000	8729.00
0055 0102 76 ADVANCE WARNING ARROW PANEL	51.000 ED	10.00000	510.00	10.50000	535.50	11.50000	586.50
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9000.000 ED	0.30000	2700.00	0.31000	2790.00	0.35000	3150.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5907.000 EA	2.55000	15062.85	2.60000	15358.20	2.93000	17307.51
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	161203.000 ED	0.15000	24180.45	0.15000	24180.45	0.16000	25792.48
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1075.00000	49450.00	1000.00000	46000.00	1136.20000	52265.20

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	3056.000 ED	14.00000	42784.00	14.50000	44312.00	16.10000	49201.60
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	500.000 DA	3.00000	1500.00	15.75000	7875.00	15.82000	7910.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2000.000 ED	6.00000	12000.00	6.25000	12500.00	6.90000	13800.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2000.000 ED	8.00000	16000.00	8.25000	16500.00	9.20000	18400.00
0100 0104 10 3 SEDIMENT BARRIER	28363.000 LF	1.00000	28363.00	0.56000	15883.28	0.52000	14748.76
0105 0104 11 FLOATING TURBIDITY BARRIER	928.000 LF	8.50000	7888.00	7.71000	7154.88	7.48000	6941.44
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	2300.00000	23000.00	750.00000	7500.00	1800.00000	18000.00
0115 0104 18 INLET PROTECTION SYSTEM	29.000 EA	11.35000	329.15	70.00000	2030.00	17.25000	500.25
0116 0107 1 LITTER REMOVAL	1481.700 AC	14.50000	21484.65	4.00000	5926.80	10.00000	14817.00
0117 0107 2 MOWING	1481.700 AC	40.00000	59268.00	12.00000	17780.40	45.00000	66676.50
0120 0110 1 1 CLEARING & GRUBBING 19770615201	66.750 LS	161652.00000	161652.00	193790.00000	193790.00	136971.07000	136971.07
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2947.000 SY	6.00000	17682.00	12.49000	36808.03	5.00000	14735.00
0130 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	92.00000	460.00	141.00000	705.00	86.25000	431.25
0135 0120 1 REGULAR EXCAVATION	67365.000 CY	4.84000	326046.60	3.50000	235777.50	4.27000	287648.55
0140 0120 4 SUBSOIL EXCAVATION	2283.000 CY	5.25000	11985.75	6.78000	15478.74	5.00000	11415.00
0145 0120 6 EMBANKMENT	66375.000 CY	5.45000	361743.75	2.45000	162618.75	2.07000	137396.25
0150 0160 4 TYPE B STABILIZATION	108549.000 SY	2.90000	314792.10	1.35000	146541.15	2.12000	230123.88
0155 0162 1 21 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 6"	1630.000 SY	1.75000	2852.50	1.85000	3015.50	2.00000	3260.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0160 0285701 OPTIONAL BASE, BASE GROUP 01	11499.000 SY	6.00000	68994.00	6.96000	80033.04	2.74000	31507.26
0165 0285707 OPTIONAL BASE, BASE GROUP 07	29371.000 SY	12.00000	352452.00	10.94000	321318.74	8.64000	253765.44
0170 0285709 OPTIONAL BASE, BASE GROUP 09	53918.000 SY	11.40000	614665.20	11.94000	643780.92	10.07000	542954.26
0175 0286 1 TURNOUT CONSTRUCTION	2769.000 SY	11.00000	30459.00	10.84000	30015.96	6.50000	17998.50
0180 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	54569.000 SY	1.70000	92767.30	1.70000	92767.30	1.96000	106955.24
0185 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13578.000 SY	1.20000	16293.60	1.20000	16293.60	1.38000	18737.64
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	25211.000 TN	78.00000	1966458.00	78.00000	1966458.00	89.70000	2261426.70
0195 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	6319.500 TN	120.00000	758340.00	120.00000	758340.00	138.00000	872091.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	332.900 TN	103.00000	34288.70	113.00000	37617.70	118.45000	39432.01
0205 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	54569.000 SY	4.50000	245560.50	5.10000	278301.90	5.58000	304495.02
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.000 CY	475.00000	1900.00	700.00000	2800.00	690.00000	2760.00
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	45.000 CY	750.00000	33750.00	726.00000	32670.00	10.00000	450.00
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	116.700 CY	810.00000	94527.00	789.00000	92076.30	805.00000	93943.50
0225 0415 1 1 REINF STEEL- ROADWAY	16876.000 LB	1.05000	17719.80	1.02000	17213.52	0.52000	8775.52
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2635.00000	36890.00	2743.00000	38402.00	2952.94000	41341.16
0235 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3120.00000	3120.00	3230.00000	3230.00	3669.13000	3669.13
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	2715.00000	29865.00	2822.00000	31042.00	3416.84000	37585.24
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5675.00000	5675.00	5782.00000	5782.00	6505.52000	6505.52

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	5080.00000	15240.00	5191.00000	15573.00	4783.30000	14349.90
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	3240.00000	16200.00	3349.00000	16745.00	2938.94000	14694.70
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1740.00000	3480.00	1848.00000	3696.00	2189.17000	4378.34
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	1880.00000	7520.00	1989.00000	7956.00	2051.09000	8204.36
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3765.00000	3765.00	3875.00000	3875.00	3542.75000	3542.75
0275 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1300.00000	1300.00	1410.00000	1410.00	1204.68000	1204.68
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2113.00000	6339.00	2223.00000	6669.00	2063.66000	6190.98
0285 0425 4 INLETS, ADJUST	7.000 EA	1300.00000	9100.00	1410.00000	9870.00	263.56000	1844.92
0290 0430 94 2 DESILTING PIPE, 25 - 36"	457.600 LF	6.45000	2951.52	6.42000	2937.79	1.73000	791.65
0295 0430 94 3 DESILTING PIPE, 37 - 48"	462.200 LF	9.65000	4460.23	9.63000	4450.99	1.73000	799.61
0300 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	776.000 LF	33.80000	26228.80	31.92000	24769.92	39.05000	30302.80
0305 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5686.000 LF	35.30000	200715.80	33.43000	190082.98	42.38000	240972.68
0310 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	72.000 LF	62.65000	4510.80	60.80000	4377.60	63.12000	4544.64
0315 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1667.000 LF	86.95000	144945.65	85.06000	141795.02	94.33000	157248.11
0320 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	477.000 LF	39.50000	18841.50	37.64000	17954.28	39.22000	18707.94
0325 0430950 DESILTING CONCRETE BOX CULVERT,	81.500 CY	50.00000	4075.00	50.00000	4075.00	104.50000	8516.75
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	25.000 EA	975.00000	24375.00	973.13000	24328.25	541.41000	13535.25

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0335 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1020.00000	1020.00	1019.95000	1019.95	688.93000	688.93
0340 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1660.00000	1660.00	1660.82000	1660.82	1745.34000	1745.34
0345 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1005.00000	1005.00	1003.98000	1003.98	820.05000	820.05
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8340.000 LF	7.35000	61299.00	9.90000	82566.00	9.20000	76728.00
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7899.000 LF	7.35000	58057.65	9.90000	78200.10	9.20000	72670.80
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	6856.000 SY	20.00000	137120.00	22.38000	153437.28	25.88000	177433.28
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	2061.000 SY	27.00000	55647.00	27.67000	57027.87	34.50000	71104.50
0370 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	127.000 SY	36.00000	4572.00	130.79000	16610.33	262.60000	33350.20
0375 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	159.400 TN	75.00000	11955.00	75.00000	11955.00	65.00000	10361.00
0380 0536 1 1 GUARDRAIL -ROADWAY	9700.000 LF	13.00000	126100.00	12.85000	124645.00	14.78000	143366.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1270.00000	7620.00	1270.00000	7620.00	1460.50000	8763.00
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1420.00000	2840.00	1420.00000	2840.00	1633.00000	3266.00
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	410.00000	3280.00	410.00000	3280.00	471.50000	3772.00
0400 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1389.000 LF	8.20000	11389.80	7.70000	10695.30	8.86000	12306.54
0405 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1500.00000	1500.00	1870.00000	1870.00	2150.50000	2150.50
0410 0570 1 2 PERFORMANCE TURF, SOD	184166.000 SY	1.45000	267040.70	2.09000	384906.94	1.38000	254149.08

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.426 NM	700.00000	12198.20	700.00000	12198.20	804.72000	14023.05
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.30000	94.50	0.28000	88.20	0.32000	100.80
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3437.000 LF	0.60000	2062.20	0.58000	1993.46	0.67000	2302.79
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	479.000 LF	1.05000	502.95	1.05000	502.95	1.21000	579.59
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	22.677 GM	295.00000	6689.72	295.00000	6689.72	339.15000	7690.90
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2375.000 LF	0.25000	593.75	0.24000	570.00	0.28000	665.00
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	352.000 EA	18.00000	6336.00	18.00000	6336.00	20.70000	7286.40
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.467 NM	700.00000	8726.90	700.00000	8726.90	804.55000	10030.32
0455 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.30000	30.60	0.28000	28.56	0.32000	32.64
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.65000	416.65	0.65000	416.65	0.75000	480.75
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1353.000 LF	0.30000	405.90	0.28000	378.84	0.32000	432.96
0470 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0475 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	AMOUNT
0480 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19770615201	103184.00000	103184.00	103184.00000	103184.00	103184.00000	103184.00
SECTION 0001 TOTALS		$ 9,383,401.32		$ 9,429,468.43		$ 9,772,724.65
SECTION 0002 SIGNING						
0485 0700 20 11 19.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	235.00000	4465.00	298.00000	5662.00	342.06000	6499.14
0490 0700 20 12 4.000 AS SINGLE POST SIGN, F&I, 12-20 SF	1135.00000	4540.00	588.00000	2352.00	676.28000	2705.12
0495 0700 20 40 3.000 AS SINGLE POST SIGN, RELOCATE	40.00000	120.00	51.00000	153.00	58.26000	174.78
0500 0700 20 60 43.000 AS SINGLE POST SIGN, REMOVE	5.00000	215.00	16.89000	726.27	19.42000	835.06
0505 0700 21 11 4.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2660.00000	10640.00	2170.00000	8680.00	2495.50000	9982.00
0510 0700 21 12 2.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	3280.00000	6560.00	2732.00000	5464.00	3141.62000	6283.24
0515 0700 21 13 1.000 AS MULTI- POST SIGN, F&I, 101 - 150 SF	6360.00000	6360.00	5063.00000	5063.00	5821.59000	5821.59
0520 0700 21 60 7.000 AS MULTI- POST SIGN, REMOVE	200.00000	1400.00	304.00000	2128.00	349.58000	2447.06
0525 0700 48 28 2.000 EA SIGN PANELS, INSTALL, 15 OR LESS	92.00000	184.00	65.00000	130.00	74.04000	148.08
0530 0705 10 1 6.000 EA OBJECT MARKER, TYPE 1	48.00000	288.00	98.26000	589.56	113.00000	678.00
0535 0705 11 1 8.000 EA DELINEATOR, FLEXIBLE TUBULAR	58.00000	464.00	81.27000	650.16	93.46000	747.68
0540 0706 3 2097.000 EA RETRO-REFLECTIVE PAVEMENT MARKERS	3.45000	7234.65	3.45000	7234.65	3.97000	8325.09
0545 0710 11290 378.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	0.70000	264.60	0.70000	264.60	0.81000	306.18
0550 0711 11111 7.837 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2790.00000	21865.23	2790.00000	21865.23	3205.63000	25122.52
0555 0711 11122 315.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	0.80000	252.00	0.80000	252.00	0.92000	289.80

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2389.000 LF	1.25000	2986.25	1.23000	2938.47	1.41000	3368.49
0565 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	269.000 LF	2.95000	793.55	2.95000	793.55	3.39000	911.91
0570 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	12.218 GM	900.00000	10996.20	900.00000	10996.20	1034.32000	12637.32
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	48.00000	4368.00	48.00000	4368.00	55.20000	5023.20
0580 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.110 NM	2790.00000	17046.90	2790.00000	17046.90	3208.50000	19603.94
0585 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.80000	81.60	0.80000	81.60	0.92000	93.84
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	177.000 LF	2.10000	371.70	2.10000	371.70	2.42000	428.34
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1353.000 LF	0.85000	1150.05	0.85000	1150.05	0.98000	1325.94
SECTION 0002 TOTALS		$	102,646.73	$	98,960.94	$	113,758.32
SECTION 0003 LIGHTING							
0600 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	421.000 LF	11.50000	4841.50	16.74000	7047.54	15.97000	6723.37
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4684.000 LF	1.20000	5620.80	0.90000	4215.60	1.31000	6136.04
0610 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	25697.000 LF	1.50000	38545.50	1.23000	31607.31	1.87000	48053.39
0615 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9556.000 LF	2.10000	20067.60	2.61000	24941.16	3.77000	36026.12
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	25.000 LF	10.25000	256.25	16.44000	411.00	15.38000	384.50

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0625 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	39.000 EA	2650.00000	103350.00	3332.00000	129948.00	4412.37000	172082.43
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	30.000 EA	235.00000	7050.00	155.00000	4650.00	324.82000	9744.60
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	4460.00000	4460.00	9900.00000	9900.00	8736.45000	8736.45
0640 0715 11138 LUMINAIRE, F&I, SIGN, FLOOD	4.000 EA	850.00000	3400.00	872.00000	3488.00	737.94000	2951.76
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	255.00000	1275.00	675.00000	3375.00	603.00000	3015.00
0650 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	61.000 EA	270.00000	16470.00	263.00000	16043.00	257.31000	15695.91
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	300.00000	11700.00	332.00000	12948.00	345.18000	13462.02
SECTION 0003 TOTALS		$	217,036.65	$	248,574.61	$	323,011.59
SECTION 0004 SIGNALIZATION							
0660 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	289.000 LF	2.90000	838.10	4.69000	1355.41	5.29000	1528.81
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2625.00000	2625.00	4355.00000	4355.00	4469.89000	4469.89
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	255.00000	2550.00	274.00000	2740.00	285.48000	2854.80
0675 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	860.00000	3440.00	794.00000	3176.00	828.92000	3315.68
0680 0650 54 TRAFFIC SIGNAL, RELOCATE	7.000 AS	380.00000	2660.00	198.00000	1386.00	116.53000	815.71
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	701.00000	5608.00	540.00000	4320.00	579.73000	4637.84
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	2.000 EA	166.00000	332.00	132.00000	264.00	71.52000	143.04

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	AMOUNT
0695 0659107 8.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	740.00000	5920.00	920.00000	7360.00	806.56000	6452.48
0700 0660 1103 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	175.00000	350.00	196.00000	392.00	114.04000	228.08
0705 0660 2102 6.000 AS LOOP ASSEMBLY, F&I, TYPE B	570.00000	3420.00	565.00000	3390.00	726.32000	4357.92
0710 0660 2106 9.000 AS LOOP ASSEMBLY, F&I, TYPE F	730.00000	6570.00	745.00000	6705.00	775.85000	6982.65
0715 0665 13 8.000 EA PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	150.00000	1200.00	198.00000	1584.00	183.28000	1466.24
0720 0670 5410 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1925.00000	1925.00	2281.00000	2281.00	116.53000	116.53
0725 0690 10 1.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	80.00000	80.00	41.78000	41.78	38.85000	38.85
0730 0690 20 8.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	40.00000	320.00	56.13000	449.04	19.42000	155.36
0735 0690 31 8.000 EA SIGNAL PEDESTAL REMOVAL	160.00000	1280.00	56.13000	449.04	116.53000	932.24
0740 0690 90 1.000 PI CONDUIT & CABLING REMOVE	120.00000	120.00	898.00000	898.00	466.11000	466.11
0745 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	120.00000	120.00	300.00000	300.00	466.11000	466.11
SECTION 0004 TOTALS	$	39,358.10	$	41,446.27	$	39,428.34
SECTION 0005 LANDSCAPE / PERIPHERAL						
0750 0555 1 1 965.000 LF DIRECTIONAL BORE, LESS THAN 6"	38.40000	37056.00	15.00000	14475.00	28.46000	27463.90
0755 0555 1 2 959.000 LF DIRECTIONAL BORE, 6" TO < 12"	62.80000	60225.20	20.00000	19180.00	59.23000	56801.57
0760 0580 1 1 LUMP LANDSCAPE COMPLETE- SMALL PLANTS	71500.00000	71500.00	57370.00000	57370.00	54881.45000	54881.45
0765 0580 1 2 LUMP LANDSCAPE COMPLETE- LARGE PLANTS	31200.00000	31200.00	47090.00000	47090.00	24253.50000	24253.50
0770 0590 70 LUMP IRRIGATION SYSTEM 19770615201	48530.00000	48530.00	89500.00000	89500.00	51272.75000	51272.75

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) UTILITY SYSTEMS CONSTRUCTION, I UNIT PRICE	 AMOUNT
0775 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	835.00000	835.00	5000.00000	5000.00	1206.35000	1206.35
0780 0750 1 19 ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING 19770615201	80.000 LS	5250.00000	5250.00	8500.00000	8500.00	17250.00000	17250.00
SECTION 0005 TOTALS			$ 254,596.20		$ 241,115.00		$ 233,129.52
CONTRACT TOTALS			$ 9,997,039.00		$ 10,059,565.25		$ 10,482,052.42

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19770615201	LUMP	366000.00000	366000.00	1282123.57000	1282123.57	229390.84000	229390.84
0010 0102 1 MAINTENANCE OF TRAFFIC 19770615201	500.000 LS	448000.00000	448000.00	279765.75000	279765.75	533882.57000	533882.57
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1011.000 CY	21.00000	21231.00	23.57000	23829.27	29.98000	30309.78
0020 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	50.00000	2800.00	59.95000	3357.20	67.23000	3764.88
0025 0102 60 WORK ZONE SIGN	42006.000 ED	0.30000	12601.80	0.24000	10081.44	0.28000	11761.68
0030 0102 61 BUSINESS SIGN	19.000 EA	117.00000	2223.00	0.68000	12.92	125.63000	2386.97
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	28459.000 LF	22.40000	637481.60	23.98000	682446.82	28.78000	819050.02
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	14485.000 LF	7.10000	102843.50	7.63000	110520.55	9.16000	132682.60
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176719.000 ED	0.21000	37110.99	0.18000	31809.42	0.16000	28275.04
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	24940.000 ED	0.35000	8729.00	0.30000	7482.00	0.23000	5736.20
0055 0102 76 ADVANCE WARNING ARROW PANEL	51.000 ED	12.00000	612.00	10.00000	510.00	10.99000	560.49
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9000.000 ED	0.35000	3150.00	0.30000	2700.00	0.11000	990.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5907.000 EA	2.60000	15358.20	3.95000	23332.65	3.12000	18429.84
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	161203.000 ED	0.16000	25792.48	0.14000	22568.42	0.08000	12896.24
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	1150.00000	52900.00	1260.50000	57983.00	1207.73000	55555.58

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	3056.000 ED	16.40000	50118.40	14.00000	42784.00	17.59000	53755.04
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	500.000 DA	16.00000	8000.00	15.31000	7655.00	16.82000	8410.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2000.000 ED	7.00000	14000.00	6.00000	12000.00	10.68000	21360.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2000.000 ED	9.35000	18700.00	8.00000	16000.00	10.68000	21360.00
0100 0104 10 3 SEDIMENT BARRIER	28363.000 LF	1.10000	31199.30	0.92000	26093.96	1.15000	32617.45
0105 0104 11 FLOATING TURBIDITY BARRIER	928.000 LF	8.00000	7424.00	7.25000	6728.00	8.86000	8222.08
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	2200.00000	22000.00	2930.04000	29300.40	2938.34000	29383.40
0115 0104 18 INLET PROTECTION SYSTEM	29.000 EA	130.00000	3770.00	81.45000	2362.05	19.56000	567.24
0116 0107 1 LITTER REMOVAL	1481.700 AC	70.00000	103719.00	28.18000	41754.31	38.90000	57638.13
0117 0107 2 MOWING	1481.700 AC	147.00000	217809.90	35.32000	52333.64	36.67000	54333.94
0120 0110 1 1 CLEARING & GRUBBING 19770615201	66.750 LS	366500.00000	366500.00	525561.51000	525561.51	627867.74000	627867.74
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2947.000 SY	6.55000	19302.85	5.43000	16002.21	8.15000	24018.05
0130 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	129.00000	645.00	59.59000	297.95	138.91000	694.55
0135 0120 1 REGULAR EXCAVATION	67365.000 CY	3.80000	255987.00	1.89000	127319.85	3.09000	208157.85
0140 0120 4 SUBSOIL EXCAVATION	2283.000 CY	8.80000	20090.40	8.47000	19337.01	13.84000	31596.72
0145 0120 6 EMBANKMENT	66375.000 CY	4.90000	325237.50	5.33000	353778.75	3.64000	241605.00
0150 0160 4 TYPE B STABILIZATION	108549.000 SY	2.75000	298509.75	3.19000	346271.31	3.58000	388605.42
0155 0162 1 21 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 6"	1630.000 SY	2.90000	4727.00	1.61000	2624.30	1.41000	2298.30

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0160 0285701 OPTIONAL BASE, BASE GROUP 01	11499.000 SY	6.35000	73018.65	6.85000	78768.15	8.69000	99926.31
0165 0285707 OPTIONAL BASE, BASE GROUP 07	29371.000 SY	8.95000	262870.45	6.81000	200016.51	10.81000	317500.51
0170 0285709 OPTIONAL BASE, BASE GROUP 09	53918.000 SY	10.50000	566139.00	7.18000	387131.24	11.65000	628144.70
0175 0286 1 TURNOUT CONSTRUCTION	2769.000 SY	6.55000	18136.95	6.29000	17417.01	25.79000	71412.51
0180 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	54569.000 SY	1.60000	87310.40	1.70000	92767.30	2.08000	113503.52
0185 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13578.000 SY	2.20000	29871.60	1.20000	16293.60	1.47000	19959.66
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	25211.000 TN	100.00000	2521100.00	80.53000	2030241.83	99.95000	2519839.45
0195 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	6319.500 TN	125.00000	789937.50	120.00000	758340.00	146.69000	927007.46
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	332.900 TN	122.00000	40613.80	115.62000	38489.90	166.78000	55521.06
0205 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	54569.000 SY	4.80000	261931.20	5.10000	278301.90	5.93000	323594.17
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.000 CY	540.00000	2160.00	719.60000	2878.40	519.54000	2078.16
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	45.000 CY	500.00000	22500.00	334.79000	15065.55	910.55000	40974.75
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	116.700 CY	617.00000	72003.90	1215.89000	141894.36	1187.26000	138553.24
0225 0415 1 1 REINF STEEL- ROADWAY	16876.000 LB	0.57000	9619.32	0.50000	8438.00	0.92000	15525.92
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2600.00000	36400.00	1969.05000	27566.70	3413.73000	47792.22
0235 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7600.00000	7600.00	3748.19000	3748.19	6061.32000	6061.32
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	2800.00000	30800.00	1960.72000	21567.92	3808.38000	41892.18
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	4000.00000	4000.00	4470.52000	4470.52	5390.12000	5390.12

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3900.00000	11700.00	3450.63000	10351.89	4875.61000	14626.83
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	2600.00000	13000.00	2056.05000	10280.25	3096.18000	15480.90
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1700.00000	3400.00	3266.28000	6532.56	2019.43000	4038.86
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2000.00000	8000.00	1995.36000	7981.44	2194.27000	8777.08
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3800.00000	3800.00	2673.66000	2673.66	4144.67000	4144.67
0275 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1600.00000	1600.00	969.83000	969.83	5039.61000	5039.61
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2300.00000	6900.00	2049.13000	6147.39	3577.86000	10733.58
0285 0425 4 INLETS, ADJUST	7.000 EA	1900.00000	13300.00	274.50000	1921.50	734.79000	5143.53
0290 0430 94 2 DESILTING PIPE, 25 - 36"	457.600 LF	4.75000	2173.60	2.50000	1144.00	3.36000	1537.54
0295 0430 94 3 DESILTING PIPE, 37 - 48"	462.200 LF	5.80000	2680.76	3.00000	1386.60	6.65000	3073.63
0300 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	776.000 LF	51.00000	39576.00	44.41000	34462.16	42.44000	32933.44
0305 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5686.000 LF	36.00000	204696.00	51.05000	290270.30	58.37000	331891.82
0310 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	72.000 LF	106.00000	7632.00	144.52000	10405.44	136.12000	9800.64
0315 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1667.000 LF	113.00000	188371.00	93.53000	155914.51	113.13000	188587.71
0320 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	477.000 LF	44.00000	20988.00	50.10000	23897.70	40.11000	19132.47
0325 0430950 DESILTING CONCRETE BOX CULVERT,	81.500 CY	54.00000	4401.00	150.00000	12225.00	62.11000	5061.97
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	25.000 EA	730.00000	18250.00	1210.07000	30251.75	1197.12000	29928.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0335 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	940.00000	940.00	1355.11000	1355.11	1055.45000	1055.45
0340 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2300.00000	2300.00	2851.12000	2851.12	2640.08000	2640.08
0345 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	900.00000	900.00	1255.15000	1255.15	1224.16000	1224.16
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8340.000 LF	8.45000	70473.00	9.90000	82566.00	8.70000	72558.00
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7899.000 LF	8.10000	63981.90	10.19000	80490.81	8.34000	65877.66
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	6856.000 SY	23.75000	162830.00	21.15000	145004.40	25.67000	175993.52
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	2061.000 SY	33.60000	69249.60	28.75000	59253.75	30.58000	63025.38
0370 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	127.000 SY	69.00000	8763.00	90.57000	11502.39	129.63000	16463.01
0375 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	159.400 TN	78.00000	12433.20	105.66000	16842.20	142.95000	22786.23
0380 0536 1 1 GUARDRAIL -ROADWAY	9700.000 LF	13.10000	127070.00	14.86000	144142.00	15.99000	155103.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1300.00000	7800.00	1270.00000	7620.00	1643.18000	9859.08
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1450.00000	2900.00	1420.00000	2840.00	1863.21000	3726.42
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	417.00000	3336.00	410.00000	3280.00	572.75000	4582.00
0400 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1389.000 LF	7.85000	10903.65	8.15000	11320.35	9.41000	13070.49
0405 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1900.00000	1900.00	1485.00000	1485.00	2285.87000	2285.87
0410 0570 1 2 PERFORMANCE TURF, SOD	184166.000 SY	1.80000	331498.80	1.67000	307557.22	1.59000	292823.94

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.426 NM	712.00000	12407.31	1425.60000	24842.51	855.38000	14905.85
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.30000	94.50	0.45000	141.75	0.34000	107.10
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3437.000 LF	0.60000	2062.20	1.25000	4296.25	0.71000	2440.27
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	479.000 LF	1.10000	526.90	1.50000	718.50	1.28000	613.12
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	22.677 GM	300.00000	6803.10	356.40000	8082.08	360.65000	8178.46
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2375.000 LF	0.25000	593.75	0.25000	593.75	0.29000	688.75
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	352.000 EA	18.30000	6441.60	35.00000	12320.00	22.00000	7744.00
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.467 NM	712.00000	8876.50	1584.00000	19747.73	855.19000	10661.65
0455 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.30000	30.60	0.50000	51.00	0.34000	34.68
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.70000	448.70	1.37000	878.17	0.79000	506.39
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1353.000 LF	0.30000	405.90	0.27000	365.31	0.34000	460.02
0470 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0475 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0480 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 19770615201	103184.00000	103184.00	103184.00000	103184.00	103184.00000	103184.00
SECTION 0001 TOTALS		$ 9,948,209.01		$ 9,989,526.87		$ 10,853,371.76
SECTION 0002 SIGNING						
0485 0700 20 11 19.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	240.00000	4560.00	653.93000	12424.67	363.59000	6908.21
0490 0700 20 12 4.000 AS SINGLE POST SIGN, F&I, 12-20 SF	1150.00000	4600.00	964.77000	3859.08	718.85000	2875.40
0495 0700 20 40 3.000 AS SINGLE POST SIGN, RELOCATE	42.00000	126.00	72.50000	217.50	61.93000	185.79
0500 0700 20 60 43.000 AS SINGLE POST SIGN, REMOVE	5.00000	215.00	27.66000	1189.38	20.65000	887.95
0505 0700 21 11 4.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2700.00000	10800.00	2336.87000	9347.48	2652.60000	10610.40
0510 0700 21 12 2.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	3330.00000	6660.00	2859.73000	5719.46	3339.39000	6678.78
0515 0700 21 13 1.000 AS MULTI- POST SIGN, F&I, 101 - 150 SF	6500.00000	6500.00	5448.66000	5448.66	6188.07000	6188.07
0520 0700 21 60 7.000 AS MULTI- POST SIGN, REMOVE	207.00000	1449.00	265.57000	1858.99	371.58000	2601.06
0525 0700 48 28 2.000 EA SIGN PANELS, INSTALL, 15 OR LESS	95.00000	190.00	18.86000	37.72	78.70000	157.40
0530 0705 10 1 6.000 EA OBJECT MARKER, TYPE 1	50.00000	300.00	110.38000	662.28	120.11000	720.66
0535 0705 11 1 8.000 EA DELINEATOR, FLEXIBLE TUBULAR	60.00000	480.00	41.17000	329.36	99.34000	794.72
0540 0706 3 2097.000 EA RETRO-REFLECTIVE PAVEMENT MARKERS	3.50000	7339.50	4.25000	8912.25	4.22000	8849.34
0545 0710 11290 378.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	0.73000	275.94	5.00000	1890.00	0.86000	325.08
0550 0711 11111 7.837 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2840.00000	22257.08	3168.00000	24827.62	3407.43000	26704.03
0555 0711 11122 315.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	0.81000	255.15	1.00000	315.00	0.98000	308.70

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2389.000 LF	1.25000	2986.25	2.25000	5375.25	1.50000	3583.50
0565 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	269.000 LF	3.00000	807.00	3.95000	1062.55	3.61000	971.09
0570 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	12.218 GM	915.00000	11179.47	792.00000	9676.66	1100.33000	13443.83
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	50.00000	4550.00	60.00000	5460.00	58.67000	5338.97
0580 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.110 NM	2840.00000	17352.40	3273.60000	20001.70	3410.48000	20838.03
0585 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.83000	84.66	1.02000	104.04	0.98000	99.96
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	177.000 LF	2.20000	389.40	3.05000	539.85	2.57000	454.89
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1353.000 LF	0.90000	1217.70	0.62000	838.86	1.04000	1407.12
SECTION 0002 TOTALS		$	104,574.55	$	120,098.36	$	120,932.98
SECTION 0003 LIGHTING							
0600 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	421.000 LF	17.00000	7157.00	16.74000	7047.54	20.46000	8613.66
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4684.000 LF	0.92000	4309.28	0.90000	4215.60	1.10000	5152.40
0610 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	25697.000 LF	1.25000	32121.25	1.23000	31607.31	1.50000	38545.50
0615 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9556.000 LF	2.70000	25801.20	2.61000	24941.16	3.19000	30483.64
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	25.000 LF	17.00000	425.00	16.44000	411.00	20.10000	502.50

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0625 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	39.000 EA	3400.00000	132600.00	3331.61000	129932.79	4072.54000	158829.06
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	30.000 EA	160.00000	4800.00	155.04000	4651.20	189.52000	5685.60
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10000.00000	10000.00	9899.36000	9899.36	12100.91000	12100.91
0640 0715 11138 LUMINAIRE, F&I, SIGN, FLOOD	4.000 EA	900.00000	3600.00	871.31000	3485.24	1065.09000	4260.36
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	700.00000	3500.00	674.97000	3374.85	825.08000	4125.40
0650 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	61.000 EA	262.00000	15982.00	252.66000	15412.26	308.85000	18839.85
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	350.00000	13650.00	331.99000	12947.61	405.82000	15826.98
SECTION 0003 TOTALS		$	253,945.73	$	247,925.92	$	302,965.86
SECTION 0004 SIGNALIZATION							
0660 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	289.000 LF	4.80000	1387.20	4.69000	1355.41	5.62000	1624.18
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4500.00000	4500.00	4354.60000	4354.60	4751.28000	4751.28
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	280.00000	2800.00	274.11000	2741.10	303.45000	3034.50
0675 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	810.00000	3240.00	793.31000	3173.24	881.10000	3524.40
0680 0650 54 TRAFFIC SIGNAL, RELOCATE	7.000 AS	205.00000	1435.00	197.67000	1383.69	123.86000	867.02
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	550.00000	4400.00	539.70000	4317.60	616.22000	4929.76
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	2.000 EA	137.00000	274.00	132.03000	264.06	76.02000	152.04

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0695 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	8.000 EA	935.00000	7480.00	919.86000	7358.88	857.34000	6858.72
0700 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	202.00000	404.00	195.26000	390.52	121.22000	242.44
0705 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	585.00000	3510.00	564.78000	3388.68	772.04000	4632.24
0710 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	775.00000	6975.00	745.02000	6705.18	824.69000	7422.21
0715 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	200.00000	1600.00	197.71000	1581.68	194.81000	1558.48
0720 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	2400.00000	2400.00	2280.94000	2280.94	123.86000	123.86
0725 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	43.00000	43.00	41.78000	41.78	41.29000	41.29
0730 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	57.00000	456.00	56.13000	449.04	20.65000	165.20
0735 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	57.00000	456.00	56.13000	449.04	123.87000	990.96
0740 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	915.00000	915.00	898.02000	898.02	495.45000	495.45
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	300.00000	300.00	299.34000	299.34	495.45000	495.45
SECTION 0004 TOTALS		$	42,575.20	$	41,432.80	$	41,909.48
SECTION 0005 LANDSCAPE / PERIPHERAL							
0750 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	965.000 LF	42.00000	40530.00	41.48000	40028.20	51.18000	49388.70
0755 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	959.000 LF	69.00000	66171.00	67.82000	65039.38	82.90000	79501.10
0760 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS	LUMP	48500.00000	48500.00	68723.00000	68723.00	89122.31000	89122.31
0765 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS	LUMP	21500.00000	21500.00	42090.00000	42090.00	46304.29000	46304.29
0770 0590 70 IRRIGATION SYSTEM 19770615201	LUMP	45300.00000	45300.00	44585.00000	44585.00	60612.41000	60612.41

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(10) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(11) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(12) JR. DAVIS CONSTRUCTION CO., INC UNIT PRICE	 AMOUNT
0775 0639 1 12 1.000 AS SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1300.00000	1300.00	5000.00000	5000.00	2689.26000	2689.26
0780 0750 1 19 80.000 LS ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING 19770615201	12700.00000	12700.00	9000.00000	9000.00	13201.85000	13201.85
SECTION 0005 TOTALS		$ 236,001.00		$ 274,465.58		$ 340,819.92
CONTRACT TOTALS		$ 10,585,305.49		$ 10,673,449.53		$ 11,660,000.00

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19770615201	LUMP	1100000.00000	1100000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 19770615201	500.000 LS	719000.00000	719000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1011.000 CY	47.00000	47517.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	56.000 MH	66.00000	3696.00				
0025 0102 60 WORK ZONE SIGN	42006.000 ED	0.30000	12601.80				
0030 0102 61 BUSINESS SIGN	19.000 EA	50.00000	950.00				
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	28459.000 LF	30.00000	853770.00				
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	14485.000 LF	4.60000	66631.00				
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	176719.000 ED	0.18000	31809.42				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	24940.000 ED	0.33000	8230.20				
0055 0102 76 ADVANCE WARNING ARROW PANEL	51.000 ED	13.00000	663.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9000.000 ED	0.44000	3960.00				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5907.000 EA	2.75000	16244.25				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	161203.000 ED	0.13000	20956.39				
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	46.000 LO	900.00000	41400.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	3056.000 ED	17.00000	51952.00				
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	500.000 DA	25.00000	12500.00				
0090 0102150 1 PORTABLE REGULATORY, SIGN	2000.000 ED	6.60000	13200.00				
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2000.000 ED	8.80000	17600.00				
0100 0104 10 3 SEDIMENT BARRIER	28363.000 LF	0.44000	12479.72				
0105 0104 11 FLOATING TURBIDITY BARRIER	928.000 LF	7.70000	7145.60				
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	1600.00000	16000.00				
0115 0104 18 INLET PROTECTION SYSTEM	29.000 EA	82.00000	2378.00				
0116 0107 1 LITTER REMOVAL	1481.700 AC	53.00000	78530.10				
0117 0107 2 MOWING	1481.700 AC	54.00000	80011.80				
0120 0110 1 1 CLEARING & GRUBBING 19770615201	66.750 LS	294000.00000	294000.00				
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2947.000 SY	15.00000	44205.00				
0130 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	165.00000	825.00				
0135 0120 1 REGULAR EXCAVATION	67365.000 CY	6.10000	410926.50				
0140 0120 4 SUBSOIL EXCAVATION	2283.000 CY	12.00000	27396.00				
0145 0120 6 EMBANKMENT	66375.000 CY	12.00000	796500.00				
0150 0160 4 TYPE B STABILIZATION	108549.000 SY	2.80000	303937.20				
0155 0162 1 21 PREPARED SOIL LAYER, ORGANIC SOIL LAYER 6"	1630.000 SY	6.00000	9780.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0285701 OPTIONAL BASE, BASE GROUP 01	11499.000 SY	12.00000	137988.00				
0165 0285707 OPTIONAL BASE, BASE GROUP 07	29371.000 SY	10.50000	308395.50				
0170 0285709 OPTIONAL BASE, BASE GROUP 09	53918.000 SY	13.00000	700934.00				
0175 0286 1 TURNOUT CONSTRUCTION	2769.000 SY	20.00000	55380.00				
0180 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	54569.000 SY	2.00000	109138.00				
0185 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	13578.000 SY	1.00000	13578.00				
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	25211.000 TN	83.00000	2092513.00				
0195 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	6319.500 TN	100.00000	631950.00				
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	332.900 TN	88.00000	29295.20				
0205 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	54569.000 SY	4.75000	259202.75				
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.000 CY	750.00000	3000.00				
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	45.000 CY	950.00000	42750.00				
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	116.700 CY	1000.00000	116700.00				
0225 0415 1 1 REINF STEEL- ROADWAY	16876.000 LB	1.10000	18563.60				
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2700.00000	37800.00				
0235 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3300.00000	3300.00				
0240 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	3000.00000	33000.00				
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	6600.00000	6600.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	6600.00000	19800.00				
0255 0425 1511 INLETS, DT BOT, TYPE B, <10'	5.000 EA	2200.00000	11000.00				
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2200.00000	4400.00				
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2600.00000	10400.00				
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3600.00000	3600.00				
0275 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2000.00000	2000.00				
0280 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2000.00000	6000.00				
0285 0425 4 INLETS, ADJUST	7.000 EA	660.00000	4620.00				
0290 0430 94 2 DESILTING PIPE, 25 - 36"	457.600 LF	6.60000	3020.16				
0295 0430 94 3 DESILTING PIPE, 37 - 48"	462.200 LF	10.00000	4622.00				
0300 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	776.000 LF	38.00000	29488.00				
0305 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5686.000 LF	37.00000	210382.00				
0310 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	72.000 LF	59.00000	4248.00				
0315 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	1667.000 LF	107.00000	178369.00				
0320 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	477.000 LF	61.00000	29097.00				
0325 0430950 DESILTING CONCRETE BOX CULVERT,	81.500 CY	55.00000	4482.50				
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	25.000 EA	715.00000	17875.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0335 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	880.00000	880.00				
0340 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1500.00000	1500.00				
0345 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	800.00000	800.00				
0350 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	8340.000 LF	9.00000	75060.00				
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7899.000 LF	9.00000	71091.00				
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	6856.000 SY	22.00000	150832.00				
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	2061.000 SY	27.00000	55647.00				
0370 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	127.000 SY	106.00000	13462.00				
0375 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	159.400 TN	82.00000	13070.80				
0380 0536 1 1 GUARDRAIL -ROADWAY	9700.000 LF	14.00000	135800.00				
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1400.00000	8400.00				
0390 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1500.00000	3000.00				
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	450.00000	3600.00				
0400 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1389.000 LF	8.90000	12362.10				
0405 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1600.00000	1600.00				
0410 0570 1 2 PERFORMANCE TURF, SOD	184166.000 SY	1.40000	257832.40				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.426 NM	900.00000	15683.40				
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	315.000 LF	0.33000	103.95				
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3437.000 LF	0.66000	2268.42				
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	479.000 LF	1.00000	479.00				
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	22.677 GM	300.00000	6803.10				
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2375.000 LF	0.22000	522.50				
0445 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	352.000 EA	20.00000	7040.00				
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.467 NM	900.00000	11220.30				
0455 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	102.000 LF	0.33000	33.66				
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	641.000 LF	0.88000	564.08				
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1353.000 LF	0.22000	297.66				
0470 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00				
0475 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	10.000 DA	3300.00000	33000.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19770615201	LUMP	103184.00000	103184.00				
SECTION 0001 TOTALS			$ 11,241,425.06		$		$
SECTION 0002 SIGNING							
0485 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	19.000 AS	700.00000	13300.00				
0490 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1000.00000	4000.00				
0495 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	80.00000	240.00				
0500 0700 20 60 SINGLE POST SIGN, REMOVE	43.000 AS	30.00000	1290.00				
0505 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2500.00000	10000.00				
0510 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3100.00000	6200.00				
0515 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	6000.00000	6000.00				
0520 0700 21 60 MULTI- POST SIGN, REMOVE	7.000 AS	290.00000	2030.00				
0525 0700 48 28 SIGN PANELS, INSTALL, 15 OR LESS	2.000 EA	20.00000	40.00				
0530 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	120.00000	720.00				
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	55.00000	440.00				
0540 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2097.000 EA	3.30000	6920.10				
0545 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	378.000 SF	0.77000	291.06				
0550 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	7.837 NM	3500.00000	27429.50				
0555 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	315.000 LF	1.30000	409.50				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2389.000 LF	2.20000	5255.80				
0565 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	269.000 LF	3.80000	1022.20				
0570 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	12.218 GM	1300.00000	15883.40				
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	91.000 EA	60.00000	5460.00				
0580 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	6.110 NM	3500.00000	21385.00				
0585 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	102.000 LF	1.32000	134.64				
0590 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	177.000 LF	3.00000	531.00				
0595 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1353.000 LF	0.77000	1041.81				
SECTION 0002 TOTALS		$	130,024.01	$		$	
SECTION 0003 LIGHTING							
0600 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	421.000 LF	18.00000	7578.00				
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4684.000 LF	1.00000	4684.00				
0610 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	25697.000 LF	1.35000	34690.95				
0615 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9556.000 LF	2.90000	27712.40				
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	25.000 LF	18.00000	450.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0625 0715 4132 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	39.000 EA	3600.00000	140400.00				
0630 0715 4600 LIGHT POLE COMPLETE, REMOVE	30.000 EA	170.00000	5100.00				
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	10000.00000	10000.00				
0640 0715 11138 LUMINAIRE, F&I, SIGN, FLOOD	4.000 EA	950.00000	3800.00				
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	740.00000	3700.00				
0650 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	61.000 EA	270.00000	16470.00				
0655 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	39.000 EA	360.00000	14040.00				
SECTION 0003 TOTALS		$	268,625.35	$		$	
SECTION 0004 SIGNALIZATION							
0660 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	289.000 LF	5.00000	1445.00				
0665 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	4700.00000	4700.00				
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	300.00000	3000.00				
0675 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	870.00000	3480.00				
0680 0650 54 TRAFFIC SIGNAL, RELOCATE	7.000 AS	210.00000	1470.00				
0685 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	590.00000	4720.00				
0690 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	2.000 EA	145.00000	290.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	8.000 EA	1000.00000	8000.00				
0700 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	2.000 EA	215.00000	430.00				
0705 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	6.000 AS	620.00000	3720.00				
0710 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	820.00000	7380.00				
0715 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	215.00000	1720.00				
0720 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	2500.00000	2500.00				
0725 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	1.000 EA	45.00000	45.00				
0730 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	61.00000	488.00				
0735 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	61.00000	488.00				
0740 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	990.00000	990.00				
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	330.00000	330.00				
SECTION 0004 TOTALS		$	45,196.00	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0750 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	965.000 LF	27.00000	26055.00				
0755 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	959.000 LF	56.00000	53704.00				
0760 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS	LUMP	52000.00000	52000.00				
0765 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS	LUMP	23000.00000	23000.00				
0770 0590 70 IRRIGATION SYSTEM 19770615201	LUMP	49000.00000	49000.00				

CALL ORDER: 001 PROPOSAL ID: T1328 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1100.00000	1100.00				
0780 0750 1 19 ARCHITECTURAL, BUILDING, NEW, OTHER BUILDING 19770615201	80.000 LS	11000.00000	11000.00				
SECTION 0005 TOTALS		$	215,859.00	$		$	
CONTRACT TOTALS		$	11,901,129.42	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.