VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T7258 PROPOSAL DESC :
LETTING DATE : 07/28/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of construct 5' sidewalk on east and west sides of SR 597 including boardwalk, pedestrian signals and signing and pavement markings.

FINPROJ(S) : 42616115201 (*) F.A. NO. : 2951079P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FM W FLETCHER/S VILLAGE TO CAROLL SPRINGS/ZAMBITO

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 793,886.95	0.00%
2	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 807,712.30	1.74%
3	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$ 835,137.40	5.19%
4	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 837,500.00	5.49%
5	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 885,721.20	11.56%
6	ALL AMERICAN CONCRETE, INC.	Responsive	Non-Winning Bid	$ 949,021.45	19.54%
7	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 951,618.90	19.86%
8	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 995,029.73	25.33%
9	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 996,238.35	25.48%
10	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 1,050,761.25	32.35%
11	SEMPER FI SERVICES, LLC	Responsive	Non-Winning Bid	$ 1,141,633.09	43.80%
12	DESIGN-BUILD ENGINEERS & CONTRACTORS, CORP.	Responsive	Non-Winning Bid	$ 1,233,516.00	55.37%

CALL ORDER : 026 PROPOSAL ID : T7258 PROPOSAL DESC :
LETTING DATE : 07/28/10 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 130 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of construct 5' sidewalk on east and west sides of SR 597 including boardwalk, pedestrian signals and signing and pavement markings.

FINPROJ(S) : 42616115201 (*) F.A. NO. : 2951079P COUNTIES : HILLSBOROUGH

LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FM W FLETCHER/S VILLAGE TO CAROLL SPRINGS/ZAMBITO

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42616115201	LUMP	59500.00000	59500.00	80000.00000	80000.00	30000.00000	30000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42616115201	130.000 LS	21000.00000	21000.00	25000.00000	25000.00	10000.00000	10000.00
0015 0104 10 3 SEDIMENT BARRIER	4473.000 LF	2.60000	11629.80	0.60000	2683.80	1.00000	4473.00
0020 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1725.00000	3450.00	1600.00000	3200.00	100.00000	200.00
0025 0104 18 INLET PROTECTION SYSTEM	1.000 EA	82.00000	82.00	90.00000	90.00	100.00000	100.00
0030 0107 1 LITTER REMOVAL	73.000 AC	39.00000	2847.00	35.00000	2555.00	10.00000	730.00
0035 0107 2 MOWING	73.000 AC	148.00000	10804.00	125.00000	9125.00	10.00000	730.00
0040 0110 1 1 CLEARING & GRUBBING 42616115201	8.100 LS	39750.00000	39750.00	50000.00000	50000.00	10000.00000	10000.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	195.000 SY	5.00000	975.00	15.00000	2925.00	10.00000	1950.00
0050 0120 1 REGULAR EXCAVATION	3000.000 CY	3.50000	10500.00	15.00000	45000.00	10.00000	30000.00
0055 0120 6 EMBANKMENT	3611.000 CY	6.80000	24554.80	15.00000	54165.00	10.00000	36110.00
0060 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	90.000 CY	478.00000	43020.00	350.00000	31500.00	400.00000	36000.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
0065 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	2800.00000	2800.00	2900.00000	2900.00	1000.00000	1000.00
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1800.00000	1800.00	1400.00000	1400.00	1000.00000	1000.00
0075 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	235.00000	1645.00	450.00000	3150.00	500.00000	3500.00
0080 0425 6 VALVE BOXES, ADJUST	9.000 EA	150.00000	1350.00	50.00000	450.00	50.00000	450.00
0085 0430 94 1 DESILTING PIPE, 0 - 24"	4781.000 LF	2.40000	11474.40	4.00000	19124.00	8.00000	38248.00
0090 0430 94 2 DESILTING PIPE, 25 - 36"	501.000 LF	3.40000	1703.40	8.00000	4008.00	12.00000	6012.00
0095 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	44.000 LF	84.00000	3696.00	60.00000	2640.00	50.00000	2200.00
0100 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	160.000 LF	62.00000	9920.00	60.00000	9600.00	50.00000	8000.00
0105 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	925.00000	1850.00	900.00000	1800.00	750.00000	1500.00
0110 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1000.00000	2000.00	900.00000	1800.00	750.00000	1500.00
0115 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	2100.00000	12600.00	1000.00000	6000.00	750.00000	4500.00
0120 0470 1 TREATED TIMBER, STRUCTURAL	24.400 MB	4350.00000	106140.00	4500.00000	109800.00	8196.00000	199982.40
0125 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	450.000 LF	29.50000	13275.00	29.00000	13050.00	60.00000	27000.00
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	575.000 LF	19.25000	11068.75	15.00000	8625.00	20.00000	11500.00
0135 0520 2 4 CONCRETE CURB, TYPE D	222.000 LF	25.50000	5661.00	15.00000	3330.00	20.00000	4440.00
0140 0522 1 SIDEWALK CONCRETE, 4" THICK	7538.000 SY	26.00000	195988.00	21.50000	162067.00	20.00000	150760.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
0145 0522 2 SIDEWALK CONCRETE, 6" THICK	297.000 SY	32.00000	9504.00	27.50000	8167.50	25.00000	7425.00
0150 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	14.000 EA	640.00000	8960.00	300.00000	4200.00	500.00000	7000.00
0155 0530 1 RIPRAP, SAND-CEMENT	21.000 CY	320.00000	6720.00	285.00000	5985.00	300.00000	6300.00
0160 0570 1 2 PERFORMANCE TURF, SOD	32012.000 SY	2.10000	67225.20	1.50000	48018.00	2.25000	72027.00
0165 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2289.000 SY	5.40000	12360.60	4.00000	9156.00	10.00000	22890.00
0170 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	21.000 EA	260.00000	5460.00	250.00000	5250.00	400.00000	8400.00
0175 0715 4400 LIGHT POLE COMPLETE, RELOCATE	3.000 EA	1000.00000	3000.00	850.00000	2550.00	2000.00000	6000.00
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42616115201	LUMP	48000.00000	48000.00	48000.00000	48000.00	48000.00000	48000.00
SECTION 0001 TOTALS		$	772,313.95	$	787,314.30	$	799,927.40
SECTION 0002 SIGNING							
0185 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	235.00000	470.00	350.00000	700.00	280.00000	560.00
0190 0700 20 40 SINGLE POST SIGN, RELOCATE	28.000 AS	55.00000	1540.00	57.00000	1596.00	60.00000	1680.00
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2900.00000	2900.00	2500.00000	2500.00	2800.00000	2800.00
0200 0700 21 40 MULTI- POST SIGN, RELOCATE	4.000 AS	420.00000	1680.00	345.00000	1380.00	1000.00000	4000.00
0205 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	386.000 LF	1.35000	521.10	1.30000	501.80	5.00000	1930.00
0210 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	418.000 LF	3.55000	1483.90	3.50000	1463.00	10.00000	4180.00
SECTION 0002 TOTALS		$	8,595.00	$	8,140.80	$	15,150.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(3) L-J CONSTRUCTION CO. OF CENTRAL UNIT PRICE	 AMOUNT
0215 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	154.000 LF	10.00000	1540.00	5.05000	777.70	15.00000	2310.00
0220 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	580.00000	1160.00	510.00000	1020.00	750.00000	1500.00
0225 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	260.00000	1300.00	255.00000	1275.00	300.00000	1500.00
0230 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	3.000 AS	590.00000	1770.00	520.00000	1560.00	1500.00000	4500.00
0235 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1040.00000	2080.00	995.00000	1990.00	1500.00000	3000.00
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	600.00000	3000.00	645.00000	3225.00	750.00000	3750.00
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	110.00000	770.00	100.00000	700.00	200.00000	1400.00
0250 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	4.000 EA	66.00000	264.00	55.00000	220.00	200.00000	800.00
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	87.00000	261.00	18.50000	55.50	100.00000	300.00
0260 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	167.00000	501.00	110.00000	330.00	200.00000	600.00
0265 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	83.00000	166.00	260.00000	520.00	100.00000	200.00
0270 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	83.00000	166.00	292.00000	584.00	100.00000	200.00
SECTION 0003 TOTALS		$	12,978.00	$	12,257.20	$	20,060.00
CONTRACT TOTALS		$	793,886.95	$	807,712.30	$	835,137.40

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42616115201	LUMP	90000.00000	90000.00	80000.00000	80000.00	31500.00000	31500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42616115201	130.000 LS	20000.00000	20000.00	40000.00000	40000.00	19370.00000	19370.00
0015 0104 10 3 SEDIMENT BARRIER	4473.000 LF	0.50000	2236.50	1.00000	4473.00	6.65000	29745.45
0020 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	0.01000	0.02	900.00000	1800.00	2055.00000	4110.00
0025 0104 18 INLET PROTECTION SYSTEM	1.000 EA	100.00000	100.00	200.00000	200.00	49.00000	49.00
0030 0107 1 LITTER REMOVAL	73.000 AC	0.01000	0.73	20.00000	1460.00	117.00000	8541.00
0035 0107 2 MOWING	73.000 AC	0.01000	0.73	40.00000	2920.00	62.00000	4526.00
0040 0110 1 1 CLEARING & GRUBBING 42616115201	8.100 LS	25835.00000	25835.00	85000.00000	85000.00	33420.00000	33420.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	195.000 SY	10.00000	1950.00	15.00000	2925.00	10.00000	1950.00
0050 0120 1 REGULAR EXCAVATION	3000.000 CY	9.00000	27000.00	10.00000	30000.00	9.45000	28350.00
0055 0120 6 EMBANKMENT	3611.000 CY	10.00000	36110.00	8.00000	28888.00	11.35000	40984.85
0060 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	90.000 CY	450.00000	40500.00	400.00000	36000.00	590.00000	53100.00
0065 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	2300.00000	2300.00	2500.00000	2500.00	1515.00000	1515.00
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2800.00000	2800.00	2300.00000	2300.00	4258.00000	4258.00
0075 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	950.00000	6650.00	420.00000	2940.00	410.00000	2870.00
0080 0425 6 VALVE BOXES, ADJUST	9.000 EA	145.00000	1305.00	90.00000	810.00	128.00000	1152.00
0085 0430 94 1 DESILTING PIPE, 0 - 24"	4781.000 LF	6.00000	28686.00	4.00000	19124.00	4.45000	21275.45
0090 0430 94 2 DESILTING PIPE, 25 - 36"	501.000 LF	8.00000	4008.00	5.00000	2505.00	8.95000	4483.95

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT
0095 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	44.000 LF	100.00000	4400.00	65.00000	2860.00	82.00000	3608.00
0100 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	160.000 LF	110.00000	17600.00	75.00000	12000.00	95.00000	15200.00
0105 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1300.00000	2600.00	700.00000	1400.00	455.00000	910.00
0110 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1300.00000	2600.00	700.00000	1400.00	475.00000	950.00
0115 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	1300.00000	7800.00	900.00000	5400.00	622.00000	3732.00
0120 0470 1 TREATED TIMBER, STRUCTURAL	24.400 MB	4645.00000	113338.00	5900.00000	143960.00	6545.00000	159698.00
0125 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	450.000 LF	29.00000	13050.00	30.00000	13500.00	34.00000	15300.00
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	575.000 LF	20.00000	11500.00	16.00000	9200.00	31.00000	17825.00
0135 0520 2 4 CONCRETE CURB, TYPE D	222.000 LF	20.00000	4440.00	14.00000	3108.00	18.00000	3996.00
0140 0522 1 SIDEWALK CONCRETE, 4" THICK	7538.000 SY	26.00000	195988.00	25.00000	188450.00	31.00000	233678.00
0145 0522 2 SIDEWALK CONCRETE, 6" THICK	297.000 SY	42.00000	12474.00	29.00000	8613.00	67.00000	19899.00
0150 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	14.000 EA	450.00000	6300.00	370.00000	5180.00	535.00000	7490.00
0155 0530 1 RIPRAP, SAND-CEMENT	21.000 CY	225.00000	4725.00	320.00000	6720.00	416.00000	8736.00
0160 0570 1 2 PERFORMANCE TURF, SOD	32012.000 SY	2.00000	64024.00	1.50000	48018.00	1.75000	56021.00
0165 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2289.000 SY	4.50000	10300.50	4.00000	9156.00	9.85000	22546.65

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT
0170 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	21.000 EA	251.00000	5271.00	280.00000	5880.00	316.00000	6636.00
0175 0715 4400 LIGHT POLE COMPLETE, RELOCATE	3.000 EA	963.00000	2889.00	1700.00000	5100.00	1987.00000	5961.00
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42616115201	LUMP	48000.00000	48000.00	48000.00000	48000.00	48000.00000	48000.00
SECTION 0001 TOTALS		$	816,781.48	$	861,790.00	$	921,387.35
SECTION 0002 SIGNING							
0185 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	226.00000	452.00	350.00000	700.00	411.00000	822.00
0190 0700 20 40 SINGLE POST SIGN, RELOCATE	28.000 AS	52.00000	1456.00	60.00000	1680.00	67.00000	1876.00
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2790.00000	2790.00	2500.00000	2500.00	2950.00000	2950.00
0200 0700 21 40 MULTI- POST SIGN, RELOCATE	4.000 AS	400.00000	1600.00	340.00000	1360.00	401.00000	1604.00
0205 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	386.000 LF	1.30000	501.80	2.40000	926.40	3.60000	1389.60
0210 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	418.000 LF	3.40000	1421.20	4.60000	1922.80	5.95000	2487.10
SECTION 0002 TOTALS		$	8,221.00	$	9,089.20	$	11,128.70
SECTION 0003 SIGNALIZATION							
0215 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	154.000 LF	9.75000	1501.50	8.00000	1232.00	4.60000	708.40
0220 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	556.00000	1112.00	660.00000	1320.00	770.00000	1540.00
0225 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	251.00000	1255.00	240.00000	1200.00	280.00000	1400.00
0230 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	3.000 AS	566.00000	1698.00	560.00000	1680.00	675.00000	2025.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT
0235 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1000.00000	2000.00	1150.00000	2300.00	1355.00000	2710.00
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	576.00000	2880.00	830.00000	4150.00	965.00000	4825.00
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	106.00000	742.00	200.00000	1400.00	220.00000	1540.00
0250 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	4.000 EA	63.00000	252.00	110.00000	440.00	126.00000	504.00
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	84.00000	252.00	40.00000	120.00	45.00000	135.00
0260 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	161.00000	483.00	120.00000	360.00	134.00000	402.00
0265 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	80.00000	160.00	160.00000	320.00	179.00000	358.00
0270 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	81.01000	162.02	160.00000	320.00	179.00000	358.00
SECTION 0003 TOTALS		$	12,497.52	$	14,842.00	$	16,505.40
CONTRACT TOTALS		$	837,500.00	$	885,721.20	$	949,021.45

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42616115201	LUMP	119540.12000	119540.12	31975.57000	31975.57	123191.00000	123191.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42616115201	130.000 LS	86835.20000	86835.20	15268.66000	15268.66	31546.00000	31546.00
0015 0104 10 3 SEDIMENT BARRIER	4473.000 LF	3.04000	13597.92	3.07000	13732.11	0.81000	3623.13
0020 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2493.20000	4986.40	1567.91000	3135.82	3850.00000	7700.00
0025 0104 18 INLET PROTECTION SYSTEM	1.000 EA	119.54000	119.54	92.46000	92.46	16.58000	16.58
0030 0107 1 LITTER REMOVAL	73.000 AC	34.50000	2518.50	62.15000	4536.95	38.25000	2792.25
0035 0107 2 MOWING	73.000 AC	143.75000	10493.75	62.15000	4536.95	159.38000	11634.74
0040 0110 1 1 CLEARING & GRUBBING 42616115201	8.100 LS	21323.00000	21323.00	38267.30000	38267.30	18275.00000	18275.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	195.000 SY	6.65000	1296.75	27.96000	5452.20	22.80000	4446.00
0050 0120 1 REGULAR EXCAVATION	3000.000 CY	7.32000	21960.00	23.20000	69600.00	6.35000	19050.00
0055 0120 6 EMBANKMENT	3611.000 CY	14.60000	52720.60	23.12000	83486.32	9.56000	34521.16
0060 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	90.000 CY	517.50000	46575.00	405.40000	36486.00	573.75000	51637.50
0065 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	4912.75000	4912.75	5237.29000	5237.29	5425.00000	5425.00
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1247.44000	1247.44	3243.65000	3243.65	2205.00000	2205.00
0075 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	338.74000	2371.18	277.12000	1939.84	640.00000	4480.00
0080 0425 6 VALVE BOXES, ADJUST	9.000 EA	495.64000	4460.76	300.03000	2700.27	280.00000	2520.00
0085 0430 94 1 DESILTING PIPE, 0 - 24"	4781.000 LF	3.84000	18359.04	6.06000	28972.86	3.79000	18119.99
0090 0430 94 2 DESILTING PIPE, 25 - 36"	501.000 LF	4.99000	2499.99	12.13000	6077.13	5.11000	2560.11

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
0095 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	44.000 LF	41.66000	1833.04	205.34000	9034.96	51.74000	2276.56
0100 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	160.000 LF	53.43000	8548.80	111.31000	17809.60	98.78000	15804.80
0105 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	733.87000	1467.74	1295.15000	2590.30	879.00000	1758.00
0110 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	933.27000	1866.54	1363.62000	2727.24	909.00000	1818.00
0115 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	1098.97000	6593.82	1077.47000	6464.82	1491.00000	8946.00
0120 0470 1 TREATED TIMBER, STRUCTURAL	24.400 MB	6414.08000	156503.55	6715.52000	163858.69	7230.00000	176412.00
0125 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	450.000 LF	33.22000	14949.00	40.39000	18175.50	41.04000	18468.00
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	575.000 LF	20.47000	11770.25	14.45000	8308.75	15.30000	8797.50
0135 0520 2 4 CONCRETE CURB, TYPE D	222.000 LF	19.32000	4289.04	15.77000	3500.94	14.03000	3114.66
0140 0522 1 SIDEWALK CONCRETE, 4" THICK	7538.000 SY	20.70000	156036.60	26.61000	200586.18	29.12000	219506.56
0145 0522 2 SIDEWALK CONCRETE, 6" THICK	297.000 SY	33.12000	9836.64	35.48000	10537.56	35.80000	10632.60
0150 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	14.000 EA	517.50000	7245.00	591.34000	8278.76	573.75000	8032.50
0155 0530 1 RIPRAP, SAND-CEMENT	21.000 CY	337.70000	7091.70	359.57000	7550.97	401.00000	8421.00
0160 0570 1 2 PERFORMANCE TURF, SOD	32012.000 SY	1.76000	56341.12	2.63000	84191.56	2.07000	66264.84
0165 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2289.000 SY	4.64000	10620.96	5.07000	11605.23	5.04000	11536.56

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
0170 0635 1 11 21.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	286.61000	6018.81	322.32000	6768.72	339.18000	7122.78
0175 0715 4400 3.000 EA LIGHT POLE COMPLETE, RELOCATE	968.44000	2905.32	1236.65000	3709.95	2129.72000	6389.16
0180 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 42616115201	48000.00000	48000.00	48000.00000	48000.00	48000.00000	48000.00
SECTION 0001 TOTALS	$	927,735.87	$	968,441.11	$	967,044.98
SECTION 0002 SIGNING						
0185 0700 20 11 2.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	227.23000	454.46	290.22000	580.44	441.06000	882.12
0190 0700 20 40 28.000 AS SINGLE POST SIGN, RELOCATE	93.79000	2626.12	66.77000	1869.56	71.77000	2009.56
0195 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2821.92000	2821.92	3582.81000	3582.81	3165.10000	3165.10
0200 0700 21 40 4.000 AS MULTI- POST SIGN, RELOCATE	473.96000	1895.84	513.66000	2054.64	430.64000	1722.56
0205 0711 11123 386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1.47000	567.42	1.64000	633.04	4.02000	1551.72
0210 0711 11125 418.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	3.91000	1634.38	4.37000	1826.66	5.23000	2186.14
SECTION 0002 TOTALS	$	10,000.14	$	10,547.15	$	11,517.20
SECTION 0003 SIGNALIZATION						
0215 0630 1 12 154.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5.68000	874.72	12.49000	1923.46	4.91000	756.14
0220 0632 7 1 2.000 PI CABLE, SIGNAL, FURNISH & INSTALL	583.34000	1166.68	713.99000	1427.98	825.61000	1651.22
0225 0635 1 11 5.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	286.61000	1433.05	322.32000	1611.60	299.64000	1498.20
0230 0653191 3.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	592.81000	1778.43	726.83000	2180.49	722.64000	2167.92

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(8) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(9) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
0235 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1133.84000	2267.68	1284.16000	2568.32	1450.53000	2901.06
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	726.01000	3630.05	739.68000	3698.40	1033.64000	5168.20
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	113.63000	795.41	136.12000	952.84	236.69000	1656.83
0250 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	4.000 EA	62.50000	250.00	80.90000	323.60	134.21000	536.84
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	20.84000	62.52	107.87000	323.61	47.85000	143.55
0260 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	125.01000	375.03	206.75000	620.25	143.55000	430.65
0265 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	291.32000	582.64	102.73000	205.46	191.39000	382.78
0270 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	333.34000	666.68	102.73000	205.46	191.39000	382.78
SECTION 0003 TOTALS		$	13,882.89	$	16,041.47	$	17,676.17
CONTRACT TOTALS		$	951,618.90	$	995,029.73	$	996,238.35

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(12) DESIGN-BUILD ENGINEERS & CONTRA UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42616115201	LUMP	75000.00000	75000.00	41810.00000	41810.00	5000.00000	5000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42616115201	130.000 LS	95000.00000	95000.00	13900.00000	13900.00	1000.00000	1000.00
0015 0104 10 3 SEDIMENT BARRIER	4473.000 LF	3.75000	16773.75	0.49000	2191.77	10.00000	44730.00
0020 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	1000.00000	2000.00	3000.00000	6000.00
0025 0104 18 INLET PROTECTION SYSTEM	1.000 EA	100.00000	100.00	50.00000	50.00	1000.00000	1000.00
0030 0107 1 LITTER REMOVAL	73.000 AC	10.00000	730.00	5.00000	365.00	2000.00000	146000.00
0035 0107 2 MOWING	73.000 AC	50.00000	3650.00	5.00000	365.00	500.00000	36500.00
0040 0110 1 1 CLEARING & GRUBBING 42616115201	8.100 LS	35000.00000	35000.00	318000.00000	318000.00	20000.00000	20000.00
0045 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	195.000 SY	12.00000	2340.00	12.00000	2340.00	9.00000	1755.00
0050 0120 1 REGULAR EXCAVATION	3000.000 CY	25.00000	75000.00	9.00000	27000.00	8.00000	24000.00
0055 0120 6 EMBANKMENT	3611.000 CY	40.00000	144440.00	9.00000	32499.00	10.00000	36110.00
0060 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	90.000 CY	450.00000	40500.00	687.00000	61830.00	500.00000	45000.00
0065 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	1.000 EA	4000.00000	4000.00	568.00000	568.00	4000.00000	4000.00
0070 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	4000.00000	4000.00	1625.00000	1625.00	2100.00000	2100.00
0075 0425 5 1 MANHOLE, ADJUST, UTILITIES	7.000 EA	750.00000	5250.00	500.00000	3500.00	350.00000	2450.00
0080 0425 6 VALVE BOXES, ADJUST	9.000 EA	400.00000	3600.00	300.00000	2700.00	250.00000	2250.00
0085 0430 94 1 DESILTING PIPE, 0 - 24"	4781.000 LF	6.00000	28686.00	5.75000	27490.75	10.00000	47810.00
0090 0430 94 2 DESILTING PIPE, 25 - 36"	501.000 LF	11.00000	5511.00	7.00000	3507.00	15.00000	7515.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(12) DESIGN-BUILD ENGINEERS & CONTRA UNIT PRICE	 AMOUNT
0095 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	44.000 LF	75.00000	3300.00	80.00000	3520.00	50.00000	2200.00
0100 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	160.000 LF	100.00000	16000.00	80.00000	12800.00	60.00000	9600.00
0105 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1000.00000	2000.00	710.00000	1420.00	900.00000	1800.00
0110 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1000.00000	2000.00	710.00000	1420.00	1100.00000	2200.00
0115 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	6.000 EA	2500.00000	15000.00	910.00000	5460.00	2000.00000	12000.00
0120 0470 1 TREATED TIMBER, STRUCTURAL	24.400 MB	4000.00000	97600.00	8255.26000	201428.34	8000.00000	195200.00
0125 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	450.000 LF	35.00000	15750.00	41.22000	18549.00	45.00000	20250.00
0130 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	575.000 LF	15.00000	8625.00	16.00000	9200.00	16.00000	9200.00
0135 0520 2 4 CONCRETE CURB, TYPE D	222.000 LF	15.00000	3330.00	16.00000	3552.00	16.00000	3552.00
0140 0522 1 SIDEWALK CONCRETE, 4" THICK	7538.000 SY	25.00000	188450.00	24.00000	180912.00	36.00000	271368.00
0145 0522 2 SIDEWALK CONCRETE, 6" THICK	297.000 SY	40.00000	11880.00	27.15000	8063.55	48.00000	14256.00
0150 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	14.000 EA	500.00000	7000.00	185.00000	2590.00	2000.00000	28000.00
0155 0530 1 RIPRAP, SAND-CEMENT	21.000 CY	400.00000	8400.00	300.00000	6300.00	550.00000	11550.00
0160 0570 1 2 PERFORMANCE TURF, SOD	32012.000 SY	1.50000	48018.00	1.75000	56021.00	3.00000	96036.00
0165 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2289.000 SY	2.00000	4578.00	3.10000	7095.90	4.00000	9156.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(12) DESIGN-BUILD ENGINEERS & CONTRA UNIT PRICE	 AMOUNT
0170 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	21.000 EA	250.00000	5250.00	314.00000	6594.00	500.00000	10500.00
0175 0715 4400 LIGHT POLE COMPLETE, RELOCATE	3.000 EA	850.00000	2550.00	1204.00000	3612.00	2000.00000	6000.00
0180 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42616115201	LUMP	48000.00000	48000.00	48000.00000	48000.00	48000.00000	48000.00
SECTION 0001 TOTALS			$ 1,030,311.75		$ 1,118,279.31		$ 1,184,088.00
SECTION 0002 SIGNING							
0185 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	225.00000	450.00	282.50000	565.00	300.00000	600.00
0190 0700 20 40 SINGLE POST SIGN, RELOCATE	28.000 AS	52.00000	1456.00	65.00000	1820.00	150.00000	4200.00
0195 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2800.00000	2800.00	3487.50000	3487.50	3500.00000	3500.00
0200 0700 21 40 MULTI- POST SIGN, RELOCATE	4.000 AS	400.00000	1600.00	500.00000	2000.00	1500.00000	6000.00
0205 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	386.000 LF	1.30000	501.80	1.60000	617.60	2.50000	965.00
0210 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	418.000 LF	3.40000	1421.20	4.25000	1776.50	4.50000	1881.00
SECTION 0002 TOTALS			$ 8,229.00		$ 10,266.60		$ 17,146.00
SECTION 0003 SIGNALIZATION							
0215 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	154.000 LF	5.00000	770.00	12.17000	1874.18	8.00000	1232.00
0220 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	500.00000	1000.00	695.00000	1390.00	5000.00000	10000.00
0225 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	250.00000	1250.00	314.00000	1570.00	500.00000	2500.00
0230 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	3.000 AS	525.00000	1575.00	695.00000	2085.00	700.00000	2100.00

CALL ORDER: 026 PROPOSAL ID: T7258 LETTING DATE: 07/28/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(11) SEMPER FI SERVICES, LLC UNIT PRICE	 AMOUNT	(12) DESIGN-BUILD ENGINEERS & CONTRA UNIT PRICE	 AMOUNT
0235 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1000.00000	2000.00	1250.00000	2500.00	1300.00000	2600.00
0240 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	5.000 EA	640.00000	3200.00	220.00000	1100.00	900.00000	4500.00
0245 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	7.000 EA	100.00000	700.00	133.00000	931.00	200.00000	1400.00
0250 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	4.000 EA	55.00000	220.00	79.00000	316.00	1000.00000	4000.00
0255 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	18.50000	55.50	105.00000	315.00	50.00000	150.00
0260 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	110.00000	330.00	202.00000	606.00	200.00000	600.00
0265 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	260.00000	520.00	100.00000	200.00	900.00000	1800.00
0270 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	300.00000	600.00	100.00000	200.00	700.00000	1400.00
SECTION 0003 TOTALS		$	12,220.50	$	13,087.18	$	32,282.00
CONTRACT TOTALS		$	1,050,761.25	$	1,141,633.09	$	1,233,516.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.