VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1392 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 01 LETTING CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of a foot bridge, waterway widening, multiuse trail, handrail, landscaping, base work and drainage improvements.

FINPROJ(S) : 42236915201 (*) F.A. NO. : 8887600A COUNTIES : CHARLOTTE

LOCAL NAME : CAPE HAZE PIONEER ROAD NAME :
PROJ LIMITS : TRAIL AT VARIOUS LOCATION S

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	KELLY BROTHERS, INC.	Responsive	Winning bid	$ 863,000.00	0.00%
2	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 915,000.00	6.02%
3	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 925,000.00	7.18%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,060,251.58	22.85%
5	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 1,099,000.00	27.34%
6	LOVIN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,149,950.00	33.25%
7	GATOR GRADING & PAVING LLC	Responsive	Non-Winning Bid	$ 1,160,868.00	34.51%
8	THOMAS MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,187,250.00	37.57%
9	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 1,428,000.00	65.46%

CALL ORDER : 002 PROPOSAL ID : T1392 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 01 LETTING CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT
SET-ASIDE : U/R CODE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of a foot bridge, waterway widening, multiuse trail, handrail, landscaping, base work and drainage improvements.

FINPROJ(S) : 42236915201 (*) F.A. NO. : 8887600A COUNTIES : CHARLOTTE

LOCAL NAME : CAPE HAZE PIONEER ROAD NAME :
PROJ LIMITS : TRAIL AT VARIOUS LOCATION S

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42236915201	LUMP	863000.00000	863000.00	915000.00000	915000.00	925000.00000	925000.00
SECTION 0001 TOTALS			$ 863,000.00		$ 915,000.00		$ 925,000.00
CONTRACT TOTALS			$ 863,000.00		$ 915,000.00		$ 925,000.00

CALL ORDER: 002 PROPOSAL ID: T1392 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	AMOUNT	(6) LOVIN CONSTRUCTION, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42236915201	LUMP	1060251.58000	1060251.58	1099000.00000	1099000.00	1149950.00000	1149950.00
SECTION 0001 TOTALS			$ 1,060,251.58		$ 1,099,000.00		$ 1,149,950.00
CONTRACT TOTALS			$ 1,060,251.58		$ 1,099,000.00		$ 1,149,950.00

CALL ORDER: 002 PROPOSAL ID: T1392 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GATOR GRADING & PAVING LLC UNIT PRICE	AMOUNT	(8) THOMAS MARINE CONSTRUCTION, UNIT PRICE	AMOUNT	(9) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42236915201	LUMP	1160868.00000	1160868.00	1187250.00000	1187250.00	1428000.00000	1428000.00
SECTION 0001 TOTALS			$ 1,160,868.00		$ 1,187,250.00		$ 1,428,000.00
CONTRACT TOTALS			$ 1,160,868.00		$ 1,187,250.00		$ 1,428,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.