VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2338 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail and other
incidental construction on CR 215.

FINPROJ(S) : 41361225201 (*) F.A. NO. : 2965004S COUNTIES : CLAY

LOCAL NAME : CR 215 ROAD NAME : CR 215
PROJ LIMITS : FR:N.CHICORY AV/N.JUNIPER TO: SR 21

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 1,411,978.00	0.00%
2	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 1,424,979.21	0.92%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,471,199.22	4.19%
4	UNITED BROTHERS DEVELOPMENT COR	Responsive	Non-Winning Bid	$ 1,520,640.21	7.69%
5	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 1,524,823.37	7.99%
6	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,525,551.59	8.04%
7	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,545,779.15	9.47%
8	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Non-Winning Bid	$ 1,619,800.00	14.71%
9	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,628,610.75	15.34%
10	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 1,670,056.19	18.27%
11	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,671,278.49	18.36%
12	JACKSONVILLE EIGHTEEN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,692,268.46	19.85%

CALL ORDER : 006 PROPOSAL ID : T2338 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, guardrail and other
incidental construction on CR 215.

FINPROJ(S) : 41361225201 (*) F.A. NO. : 2965004S COUNTIES : CLAY

LOCAL NAME : CR 215 ROAD NAME : CR 215
PROJ LIMITS : FR:N.CHICORY AV/N.JUNIPER TO: SR 21

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	715.000 LF	29.48000	21078.20	29.69000	21228.35	21.70000	15515.50
SECTION 0001 TOTALS		$	21,078.20	$	21,228.35	$	15,515.50
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 41361225201	LUMP	100099.58000	100099.58	97066.99000	97066.99	145200.00000	145200.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41361225201	200.000 LS	28623.00000	28623.00	61806.94000	61806.94	30000.00000	30000.00
0020 0102 60 WORK ZONE SIGN	6200.000 ED	0.27000	1674.00	0.26000	1612.00	0.34000	2108.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	30.44000	6088.00	14.52000	2904.00	17.34000	3468.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	22620.000 ED	0.14000	3166.80	0.15000	3393.00	0.18000	4071.60
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4200.000 ED	0.38000	1596.00	0.37000	1554.00	0.31000	1302.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1438.000 EA	3.22000	4630.36	3.15000	4529.70	2.35000	3379.30
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	240.000 ED	0.11000	26.40	0.15000	36.00	0.16000	38.40

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	600.000 ED	13.97000	8382.00	14.70000	8820.00	15.30000	9180.00
0055 0104 10 3 SEDIMENT BARRIER	2000.000 LF	0.60000	1200.00	1.51000	3020.00	2.35000	4700.00
0060 0110 1 1 CLEARING & GRUBBING 41361225201	7.000 LS	5152.00000	5152.00	25352.69000	25352.69	25000.00000	25000.00
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	237.00000	1185.00	181.13000	905.65	150.00000	750.00
0070 0120 1 REGULAR EXCAVATION	5715.000 CY	13.43000	76752.45	6.53000	37318.95	7.40000	42291.00
0075 0120 4 SUBSOIL EXCAVATION	1145.000 CY	12.36000	14152.20	7.38000	8450.10	8.00000	9160.00
0080 0120 6 EMBANKMENT	1142.000 CY	10.85000	12390.70	4.30000	4910.60	6.00000	6852.00
0085 0160 4 TYPE B STABILIZATION	25864.000 SY	4.94000	127768.16	3.55000	91817.20	3.25000	84058.00
0090 0285701 OPTIONAL BASE, BASE GROUP 01	12845.000 SY	6.25000	80281.25	3.34000	42902.30	8.00000	102760.00
0095 0285710 OPTIONAL BASE, BASE GROUP 10	6960.000 SY	14.81000	103077.60	10.95000	76212.00	12.00000	83520.00
0100 0286 1 TURNOUT CONSTRUCTION	621.000 SY	31.77000	19729.17	19.75000	12264.75	27.00000	16767.00
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	34547.000 SY	0.75000	25910.25	1.03000	35583.41	1.25000	43183.75
0110 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5773.000 TN	81.37000	469749.01	103.74000	598891.02	99.00000	571527.00
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	441.00000	882.00	546.00000	1092.00	1020.00000	2040.00
0120 0400 4 2 CONCRETE CLASS IV, ENDWALLS	16.000 CY	1192.00000	19072.00	754.70000	12075.20	1250.00000	20000.00
0125 0415 1 1 REINF STEEL- ROADWAY	2180.000 LB	1.18000	2572.40	1.42000	3095.60	1.15000	2507.00
0130 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	8.000 LF	380.34000	3042.72	45.73000	365.84	150.00000	1200.00

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0135 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	2011.00000	24132.00	740.34000	8884.08	850.00000	10200.00
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	2011.00000	8044.00	827.68000	3310.72	850.00000	3400.00
0145 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2116.00000	4232.00	958.69000	1917.38	1050.00000	2100.00
0150 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2224.000 SY	27.93000	62116.32	38.01000	84534.24	30.00000	66720.00
0155 0536 1 1 GUARDRAIL -ROADWAY	38.000 LF	26.86000	1020.68	38.33000	1456.54	14.50000	551.00
0160 0536 73 GUARDRAIL REMOVAL	38.000 LF	2.42000	91.96	4.20000	159.60	3.00000	114.00
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2041.00000	2041.00	1937.25000	1937.25	3200.00000	3200.00
0170 0546 71 RUMBLE STRIPS	119.000 PS	107.44000	12785.36	105.00000	12495.00	54.00000	6426.00
0175 0570 1 2 PERFORMANCE TURF, SOD	19735.000 SY	2.15000	42430.25	1.82000	35917.70	1.85000	36509.75
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.858 NM	805.79000	7943.48	787.50000	7763.18	715.00000	7048.47
0185 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	78.000 LF	0.27000	21.06	0.26000	20.28	0.25000	19.50
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1900.000 LF	1.07000	2033.00	1.05000	1995.00	0.82000	1558.00
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	388.000 LF	1.61000	624.68	1.58000	613.04	1.38000	535.44
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	21.49000	1203.44	21.00000	1176.00	18.36000	1028.16
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.538 NM	805.79000	10103.00	787.50000	9873.68	715.00000	8964.67

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1706.000 LF	1.07000	1825.42	1.05000	1791.30	0.82000	1398.92
0215 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	120.000 LF	0.27000	32.40	0.26000	31.20	0.29000	34.80
0220 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	8.000 SF	26.86000	214.88	26.25000	210.00	0.87000	6.96
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41361225201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,348,097.98		$ 1,360,066.13		$ 1,414,878.72
SECTION 0003 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	14.000 AS	230.99000	3233.86	278.25000	3895.50	275.00000	3850.00
0235 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	284.71000	2847.10	359.10000	3591.00	635.00000	6350.00
0240 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	10.74000	225.54	5.25000	110.25	15.00000	315.00
0245 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	3.000 AS	913.00000	2739.00	682.50000	2047.50	375.00000	1125.00
0250 0705 10 2 OBJECT MARKER, TYPE 2	65.000 EA	69.84000	4539.60	68.25000	4436.25	65.00000	4225.00
0255 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	69.84000	558.72	199.50000	1596.00	180.00000	1440.00
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41361225201	LUMP	28658.00000	28658.00	28008.23000	28008.23	23500.00000	23500.00
SECTION 0003 TOTALS			$ 42,801.82		$ 43,684.73		$ 40,805.00
CONTRACT TOTALS			$ 1,411,978.00		$ 1,424,979.21		$ 1,471,199.22

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	715.000 LF	38.16000	27284.40	34.75000	24846.25	31.60000	22594.00
SECTION 0001 TOTALS		$	27,284.40	$	24,846.25	$	22,594.00
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 41361225201	LUMP	30150.96000	30150.96	78965.21000	78965.21	170573.72000	170573.72
0015 0102 1 MAINTENANCE OF TRAFFIC 41361225201	200.000 LS	18847.90000	18847.90	47199.09000	47199.09	84267.67000	84267.67
0020 0102 60 WORK ZONE SIGN	6200.000 ED	0.33000	2046.00	0.26000	1612.00	0.28000	1736.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	7.72000	1544.00	21.05000	4210.00	24.58000	4916.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	22620.000 ED	0.24000	5428.80	0.19000	4297.80	0.15000	3393.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4200.000 ED	0.40000	1680.00	0.32000	1344.00	0.34000	1428.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1438.000 EA	3.08000	4429.04	3.16000	4544.08	3.35000	4817.30
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	240.000 ED	0.24000	57.60	0.16000	38.40	0.11000	26.40
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	600.000 ED	20.08000	12048.00	15.79000	9474.00	14.52000	8712.00
0055 0104 10 3 SEDIMENT BARRIER	2000.000 LF	1.67000	3340.00	0.89000	1780.00	6.80000	13600.00
0060 0110 1 1 CLEARING & GRUBBING 41361225201	7.000 LS	10553.03000	10553.03	10189.35000	10189.35	44998.11000	44998.11
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	95.40000	477.00	84.23000	421.15	172.05000	860.25

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0070 0120 1 REGULAR EXCAVATION	5715.000 CY	3.10000	17716.50	16.44000	93954.60	6.91000	39490.65
0075 0120 4 SUBSOIL EXCAVATION	1145.000 CY	4.05000	4637.25	22.41000	25659.45	11.51000	13178.95
0080 0120 6 EMBANKMENT	1142.000 CY	3.22000	3677.24	14.87000	16981.54	13.20000	15074.40
0085 0160 4 TYPE B STABILIZATION	25864.000 SY	2.95000	76298.80	4.62000	119491.68	3.11000	80437.04
0090 0285701 OPTIONAL BASE, BASE GROUP 01	12845.000 SY	6.63000	85162.35	5.29000	67950.05	2.88000	36993.60
0095 0285710 OPTIONAL BASE, BASE GROUP 10	6960.000 SY	13.22000	92011.20	14.18000	98692.80	10.92000	76003.20
0100 0286 1 TURNOUT CONSTRUCTION	621.000 SY	14.83000	9209.43	19.06000	11836.26	14.63000	9085.23
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	34547.000 SY	1.52000	52511.44	0.91000	31437.77	0.82000	28328.54
0110 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5773.000 TN	133.21000	769021.33	104.02000	600507.46	88.94000	513450.62
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	174.89000	349.78	210.57000	421.14	1451.03000	2902.06
0120 0400 4 2 CONCRETE CLASS IV, ENDWALLS	16.000 CY	1334.49000	21351.84	1263.45000	20215.20	1082.76000	17324.16
0125 0415 1 1 REINF STEEL- ROADWAY	2180.000 LB	1.43000	3117.40	1.05000	2289.00	1.99000	4338.20
0130 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	8.000 LF	128.74000	1029.92	81.48000	651.84	96.08000	768.64
0135 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	713.40000	8560.80	1384.98000	16619.76	1096.88000	13162.56
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	856.00000	3424.00	1455.17000	5820.68	1335.41000	5341.64
0145 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	995.22000	1990.44	1593.11000	3186.22	1444.22000	2888.44

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0150 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2224.000 SY	31.12000	69210.88	26.32000	58535.68	48.73000	108375.52
0155 0536 1 1 GUARDRAIL -ROADWAY	38.000 LF	20.82000	791.16	26.33000	1000.54	16.60000	630.80
0160 0536 73 GUARDRAIL REMOVAL	38.000 LF	2.72000	103.36	2.37000	90.06	1.43000	54.34
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2008.37000	2008.37	2000.45000	2000.45	1609.97000	1609.97
0170 0546 71 RUMBLE STRIPS	119.000 PS	71.63000	8523.97	56.85000	6765.15	111.74000	13297.06
0175 0570 1 2 PERFORMANCE TURF, SOD	19735.000 SY	2.42000	47758.70	1.84000	36312.40	2.98000	58810.30
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.858 NM	937.43000	9241.18	737.01000	7265.44	838.01000	8261.10
0185 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	78.000 LF	0.33000	25.74	0.26000	20.28	0.28000	21.84
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1900.000 LF	1.07000	2033.00	0.84000	1596.00	1.12000	2128.00
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	388.000 LF	1.81000	702.28	1.42000	550.96	1.68000	651.84
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	24.10000	1349.60	18.95000	1061.20	22.35000	1251.60
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.538 NM	937.39000	11753.00	737.01000	9240.63	838.01000	10506.97
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1706.000 LF	1.07000	1825.42	0.84000	1433.04	1.12000	1910.72
0215 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	120.000 LF	0.37000	44.40	0.29000	34.80	0.28000	33.60
0220 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	8.000 SF	1.14000	9.12	0.89000	7.12	27.93000	223.44

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(5) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41361225201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,446,052.23		$ 1,455,704.28		$ 1,455,863.48
SECTION 0003 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	14.000 AS	242.01000	3388.14	191.62000	2682.68	235.02000	3290.28
0235 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	491.55000	4915.50	1179.22000	11792.20	430.76000	4307.60
0240 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	7.08000	148.68	5.26000	110.46	26.05000	547.05
0245 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	3.000 AS	602.51000	1807.53	368.51000	1105.53	452.49000	1357.47
0250 0705 10 2 OBJECT MARKER, TYPE 2	65.000 EA	73.64000	4786.60	49.48000	3216.20	101.81000	6617.65
0255 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	160.67000	1285.36	126.35000	1010.80	146.16000	1169.28
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41361225201	LUMP	30971.77000	30971.77	24354.97000	24354.97	29804.78000	29804.78
SECTION 0003 TOTALS			$ 47,303.58		$ 44,272.84		$ 47,094.11
CONTRACT TOTALS			$ 1,520,640.21		$ 1,524,823.37		$ 1,525,551.59

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(8) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	715.000 LF	30.50000	21807.50	30.45000	21771.75	27.21000	19455.15
SECTION 0001 TOTALS		$	21,807.50	$	21,771.75	$	19,455.15
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 41361225201	LUMP	86000.00000	86000.00	127112.61000	127112.61	33144.61000	33144.61
0015 0102 1 MAINTENANCE OF TRAFFIC 41361225201	200.000 LS	28000.00000	28000.00	123969.00000	123969.00	26804.88000	26804.88
0020 0102 60 WORK ZONE SIGN	6200.000 ED	0.40000	2480.00	0.30000	1860.00	0.27000	1674.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	23.50000	4700.00	17.40000	3480.00	27.22000	5444.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	22620.000 ED	0.22000	4976.40	0.15000	3393.00	0.20000	4524.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4200.000 ED	0.35000	1470.00	0.40000	1680.00	0.33000	1386.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1438.000 EA	2.50000	3595.00	2.35000	3379.30	4.19000	6025.22
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	240.000 ED	0.20000	48.00	0.15000	36.00	0.16000	38.40
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	600.000 ED	16.00000	9600.00	14.25000	8550.00	16.33000	9798.00
0055 0104 10 3 SEDIMENT BARRIER	2000.000 LF	1.25000	2500.00	0.60000	1200.00	0.82000	1640.00
0060 0110 1 1 CLEARING & GRUBBING 41361225201	7.000 LS	39000.00000	39000.00	29266.00000	29266.00	15050.39000	15050.39
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	174.00000	870.00	103.00000	515.00	181.53000	907.65

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(8) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0070 0120 1 REGULAR EXCAVATION	5715.000 CY	8.75000	50006.25	8.05000	46005.75	8.35000	47720.25
0075 0120 4 SUBSOIL EXCAVATION	1145.000 CY	13.50000	15457.50	10.70000	12251.50	3.73000	4270.85
0080 0120 6 EMBANKMENT	1142.000 CY	3.75000	4282.50	4.55000	5196.10	16.63000	18991.46
0085 0160 4 TYPE B STABILIZATION	25864.000 SY	5.00000	129320.00	4.95000	128026.80	4.92000	127250.88
0090 0285701 OPTIONAL BASE, BASE GROUP 01	12845.000 SY	6.80000	87346.00	4.80000	61656.00	9.46000	121513.70
0095 0285710 OPTIONAL BASE, BASE GROUP 10	6960.000 SY	11.00000	76560.00	11.65000	81084.00	16.80000	116928.00
0100 0286 1 TURNOUT CONSTRUCTION	621.000 SY	14.00000	8694.00	5.65000	3508.65	17.74000	11016.54
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	34547.000 SY	1.45000	50093.15	1.30000	44911.10	2.18000	75312.46
0110 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5773.000 TN	107.00000	617711.00	100.95000	582784.35	117.11000	676076.03
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	1100.00000	2200.00	1041.85000	2083.70	544.28000	1088.56
0120 0400 4 2 CONCRETE CLASS IV, ENDWALLS	16.000 CY	1420.00000	22720.00	1888.00000	30208.00	552.59000	8841.44
0125 0415 1 1 REINF STEEL- ROADWAY	2180.000 LB	1.00000	2180.00	1.05000	2289.00	1.26000	2746.80
0130 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	8.000 LF	224.00000	1792.00	140.35000	1122.80	40.51000	324.08
0135 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	1840.00000	22080.00	986.00000	11832.00	1145.17000	13742.04
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1970.00000	7880.00	1066.00000	4264.00	3853.18000	15412.72
0145 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2170.00000	4340.00	1618.00000	3236.00	5500.11000	11000.22

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(8) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0150 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2224.000 SY	30.00000	66720.00	53.85000	119762.40	21.91000	48727.84
0155 0536 1 1 GUARDRAIL -ROADWAY	38.000 LF	27.00000	1026.00	25.55000	970.90	19.60000	744.80
0160 0536 73 GUARDRAIL REMOVAL	38.000 LF	2.50000	95.00	2.30000	87.40	5.44000	206.72
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2040.00000	2040.00	1941.00000	1941.00	1632.85000	1632.85
0170 0546 71 RUMBLE STRIPS	119.000 PS	57.50000	6842.50	54.65000	6503.35	48.98000	5828.62
0175 0570 1 2 PERFORMANCE TURF, SOD	19735.000 SY	2.25000	44403.75	1.90000	37496.50	1.79000	35325.65
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.858 NM	752.00000	7413.22	715.00000	7048.47	1954.20000	19264.50
0185 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	78.000 LF	0.30000	23.40	0.30000	23.40	0.76000	59.28
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1900.000 LF	0.85000	1615.00	0.85000	1615.00	1.57000	2983.00
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	388.000 LF	1.45000	562.60	1.40000	543.20	2.72000	1055.36
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	19.50000	1092.00	19.00000	1064.00	27.22000	1524.32
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.538 NM	752.00000	9428.58	715.00000	8964.67	1954.20000	24501.76
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1706.000 LF	0.85000	1450.10	0.85000	1450.10	1.57000	2678.42
0215 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	120.000 LF	0.30000	36.00	0.30000	36.00	0.44000	52.80
0220 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	8.000 SF	0.90000	7.20	0.90000	7.20	3.27000	26.16

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(8) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41361225201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,478,657.15		$ 1,562,414.25		$ 1,553,285.26
SECTION 0003 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	14.000 AS	195.00000	2730.00	220.00000	3080.00	310.24000	4343.36
0235 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	1200.00000	12000.00	271.00000	2710.00	527.95000	5279.50
0240 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	1.00000	21.00	11.00000	231.00	54.43000	1143.03
0245 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	3.000 AS	483.00000	1449.00	358.00000	1074.00	1632.85000	4898.55
0250 0705 10 2 OBJECT MARKER, TYPE 2	65.000 EA	50.50000	3282.50	67.00000	4355.00	103.41000	6721.65
0255 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	129.00000	1032.00	67.00000	536.00	103.41000	827.28
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41361225201	LUMP	24800.00000	24800.00	23628.00000	23628.00	32656.97000	32656.97
SECTION 0003 TOTALS			$ 45,314.50		$ 35,614.00		$ 55,870.34
CONTRACT TOTALS			$ 1,545,779.15		$ 1,619,800.00		$ 1,628,610.75

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(12) JACKSONVILLE EIGHTEEN CONSTRUCT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	715.000 LF	27.44000	19619.60	30.53000	21828.95	29.97000	21428.55
SECTION 0001 TOTALS		$	19,619.60	$	21,828.95	$	21,428.55
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 41361225201	LUMP	161000.00000	161000.00	194955.92000	194955.92	126915.16000	126915.16
0015 0102 1 MAINTENANCE OF TRAFFIC 41361225201	200.000 LS	58803.00000	58803.00	23836.28000	23836.28	45776.14000	45776.14
0020 0102 60 WORK ZONE SIGN	6200.000 ED	0.25000	1550.00	0.36000	2232.00	0.37000	2294.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	20.00000	4000.00	18.54000	3708.00	23.08000	4616.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	22620.000 ED	0.18000	4071.60	0.20000	4524.00	0.20000	4524.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4200.000 ED	0.30000	1260.00	0.33000	1386.00	0.34000	1428.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1438.000 EA	2.30000	3307.40	2.51000	3609.38	2.61000	3753.18
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	240.000 ED	0.15000	36.00	0.17000	40.80	0.18000	43.20
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	600.000 ED	15.00000	9000.00	16.36000	9816.00	17.01000	10206.00
0055 0104 10 3 SEDIMENT BARRIER	2000.000 LF	2.86000	5720.00	0.95000	1900.00	0.75000	1500.00
0060 0110 1 1 CLEARING & GRUBBING 41361225201	7.000 LS	159163.00000	159163.00	5493.95000	5493.95	13192.30000	13192.30
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	217.00000	1085.00	87.24000	436.20	84.79000	423.95

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(12) JACKSONVILLE EIGHTEEN CONSTRUCT UNIT PRICE	 AMOUNT
0070 0120 1 REGULAR EXCAVATION	5715.000 CY	6.63000	37890.45	14.89000	85096.35	25.27000	144418.05
0075 0120 4 SUBSOIL EXCAVATION	1145.000 CY	9.90000	11335.50	14.53000	16636.85	6.61000	7568.45
0080 0120 6 EMBANKMENT	1142.000 CY	1.21000	1381.82	2.95000	3368.90	5.34000	6098.28
0085 0160 4 TYPE B STABILIZATION	25864.000 SY	3.58000	92593.12	4.07000	105266.48	5.33000	137855.12
0090 0285701 OPTIONAL BASE, BASE GROUP 01	12845.000 SY	7.53000	96722.85	10.39000	133459.55	8.48000	108925.60
0095 0285710 OPTIONAL BASE, BASE GROUP 10	6960.000 SY	13.27000	92359.20	12.09000	84146.40	15.14000	105374.40
0100 0286 1 TURNOUT CONSTRUCTION	621.000 SY	22.58000	14022.18	22.00000	13662.00	6.97000	4328.37
0105 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	34547.000 SY	1.25000	43183.75	1.59000	54929.73	1.32000	45602.04
0110 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5773.000 TN	98.80000	570372.40	106.68000	615863.64	104.71000	604490.83
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.000 TN	1020.00000	2040.00	1101.40000	2202.80	1126.54000	2253.08
0120 0400 4 2 CONCRETE CLASS IV, ENDWALLS	16.000 CY	1448.00000	23168.00	1165.00000	18640.00	1388.38000	22214.08
0125 0415 1 1 REINF STEEL- ROADWAY	2180.000 LB	1.06000	2310.80	1.08000	2354.40	1.06000	2310.80
0130 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	8.000 LF	121.00000	968.00	117.85000	942.80	342.77000	2742.16
0135 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	621.00000	7452.00	759.05000	9108.60	954.99000	11459.88
0140 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	725.00000	2900.00	785.90000	3143.60	1085.81000	4343.24
0145 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1398.00000	2796.00	1003.41000	2006.82	1267.30000	2534.60

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(12) JACKSONVILLE EIGHTEEN CONSTRUCT UNIT PRICE	 AMOUNT
0150 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	2224.000 SY	35.00000	77840.00	31.39000	69811.36	34.01000	75638.24
0155 0536 1 1 GUARDRAIL -ROADWAY	38.000 LF	14.86000	564.68	19.80000	752.40	38.68000	1469.84
0160 0536 73 GUARDRAIL REMOVAL	38.000 LF	1.28000	48.64	4.84000	183.92	4.24000	161.12
0165 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1441.00000	1441.00	1717.32000	1717.32	1955.24000	1955.24
0170 0546 71 RUMBLE STRIPS	119.000 PS	54.00000	6426.00	58.35000	6943.65	56.70000	6747.30
0175 0570 1 2 PERFORMANCE TURF, SOD	19735.000 SY	2.30000	45390.50	2.51000	49534.85	2.12000	41838.20
0180 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	9.858 NM	700.00000	6900.60	763.42000	7525.79	741.83000	7312.96
0185 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	78.000 LF	0.25000	19.50	0.27000	21.06	0.26000	20.28
0190 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1900.000 LF	0.80000	1520.00	0.87000	1653.00	0.85000	1615.00
0195 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	388.000 LF	1.35000	523.80	1.47000	570.36	1.43000	554.84
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	18.00000	1008.00	19.63000	1099.28	19.07000	1067.92
0205 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.538 NM	700.00000	8776.60	763.42000	9571.76	741.83000	9301.06
0210 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1706.000 LF	0.80000	1364.80	0.87000	1484.22	0.85000	1450.10
0215 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	120.000 LF	0.28000	33.60	0.31000	37.20	0.30000	36.00
0220 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	8.000 SF	0.85000	6.80	0.93000	7.44	0.90000	7.20

CALL ORDER: 006 PROPOSAL ID: T2338 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(11) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(12) JACKSONVILLE EIGHTEEN CONSTRUCT UNIT PRICE	 AMOUNT
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41361225201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 1,612,356.59		$ 1,603,681.06		$ 1,626,366.21
SECTION 0003 SIGNING							
0230 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	14.000 AS	265.00000	3710.00	198.49000	2778.86	192.87000	2700.18
0235 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	10.000 AS	342.00000	3420.00	1221.48000	12214.80	1186.93000	11869.30
0240 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	5.00000	105.00	1.09000	22.89	1.06000	22.26
0245 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	3.000 AS	650.00000	1950.00	381.72000	1145.16	370.91000	1112.73
0250 0705 10 2 OBJECT MARKER, TYPE 2	65.000 EA	65.00000	4225.00	51.26000	3331.90	49.81000	3237.65
0255 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	190.00000	1520.00	130.87000	1046.96	127.17000	1017.36
0260 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41361225201	LUMP	23150.00000	23150.00	25227.91000	25227.91	24514.22000	24514.22
SECTION 0003 TOTALS			$ 38,080.00		$ 45,768.48		$ 44,473.70
CONTRACT TOTALS			$ 1,670,056.19		$ 1,671,278.49		$ 1,692,268.46

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.