VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T7169 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 07 LETTING CONTINGENT UPON RECEIPT OF CLEAR UTILITIES
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of widening Park Rd. to a four lane divided rural roadway with a forty-six foot grass median, five foot paved outside shoulders, and five foot sidewalks and the widening and resurfacing of Sam Allen Rd. to include an eastbound right turn lane and westbound left turn lane.

FINPROJ(S) : 25786225201 (*) F.A. NO. : 0295007S COUNTIES : HILLSBOROUGH

LOCAL NAME : PARK RD ROAD NAME : CR 580
PROJ LIMITS : FROM I-4 (SR 400) TO SAM ALLEN RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	UTILITY SYSTEMS CONSTRUCTION, INC.	Responsive	Winning bid	$ 1,735,000.00	0.00%
2	GOODWIN BROS. CONSTRUCTION	Responsive	Non-Winning Bid	$ 1,758,125.89	1.33%
3	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,822,760.00	5.05%
4	MID STATE PAVING CO., INC.	Responsive	Non-Winning Bid	$ 1,938,802.32	11.74%
5	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 1,947,747.30	12.26%
6	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 1,949,169.74	12.34%
7	RIPA & ASSOCIATES	Responsive	Non-Winning Bid	$ 1,959,694.17	12.95%
8	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 2,105,234.35	21.33%
9	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 2,137,500.00	23.19%
10	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 2,182,250.40	25.77%
11	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 2,223,367.41	28.14%
12	APAC-SOUTHEAST, INC.	Responsive	Non-Winning Bid	$ 2,325,726.65	34.04%
13	GATOR GRADING & PAVING LLC	Responsive	Non-Winning Bid	$ 2,488,915.98	43.45%
14	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 2,579,998.01	48.70%
15	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 3,292,641.30	89.77%

CALL ORDER : 020 PROPOSAL ID : T7169 PROPOSAL DESC :
LETTING DATE : 06/23/10 10:30 A.M. DISTRICT : 07 LETTING CONTINGENT UPON RECEIPT OF CLEAR UTILITIES
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of widening Park Rd. to a four lane divided rural roadway with a forty-six foot grass median, five foot paved outside shoulders, and five foot sidewalks and the widening and resurfacing of Sam Allen Rd. to include an eastbound right turn lane and westbound left turn lane.

FINPROJ(S) : 25786225201 (*) F.A. NO. : 0295007S COUNTIES : HILLSBOROUGH

LOCAL NAME : PARK RD ROAD NAME : CR 580
PROJ LIMITS : FROM I-4 (SR 400) TO SAM ALLEN RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	127882.03000	127882.03	117494.90000	117494.90	90000.00000	90000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	360.000 LS	40000.00000	40000.00	45380.00000	45380.00	13755.00000	13755.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	8.00000	2000.00	9.30000	2325.00	12.00000	3000.00
0020 0102 60 WORK ZONE SIGN	11520.000 ED	0.27000	3110.40	0.30000	3456.00	0.25000	2880.00
0025 0102 61 BUSINESS SIGN	2.000 EA	43.20000	86.40	77.00000	154.00	40.00000	80.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21940.000 ED	0.14000	3071.60	0.20000	4388.00	0.15000	3291.00
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	300.000 ED	0.54000	162.00	0.40000	120.00	0.25000	75.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	280.000 ED	5.67000	1587.60	7.20000	2016.00	5.00000	1400.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2280.000 ED	0.38000	866.40	0.40000	912.00	0.35000	798.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	(1) AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	(2) AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	(3) AMOUNT
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	3.24000	1992.60	2.80000	1722.00	3.00000	1845.00
0055 0104 10 3 SEDIMENT BARRIER	8836.000 LF	0.65000	5743.40	1.50000	13254.00	1.00000	8836.00
0060 0104 11 FLOATING TURBIDITY BARRIER	410.000 LF	7.30000	2993.00	7.70000	3157.00	8.00000	3280.00
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1750.00000	3500.00	1455.10000	2910.20	1500.00000	3000.00
0070 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2302.000 SY	1.10000	2532.20	1.10000	2532.20	0.20000	460.40
0075 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	45.00000	18000.00	46.40000	18560.00	45.00000	18000.00
0080 0110 1 1 CLEARING & GRUBBING	15.945 LS	26345.00000	26345.00	38180.00000	38180.00	45000.00000	45000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	182.000 SY	3.98000	724.36	14.00000	2548.00	12.00000	2184.00
0090 0120 1 REGULAR EXCAVATION	23999.000 CY	3.00000	71997.00	2.20000	52797.80	6.00000	143994.00
0095 0120 4 SUBSOIL EXCAVATION	2942.000 CY	10.58000	31126.36	4.70000	13827.40	7.00000	20594.00
0100 0120 6 EMBANKMENT	18437.000 CY	2.50000	46092.50	2.90000	53467.30	7.00000	129059.00
0105 0121 70 FLOWABLE FILL	10.000 CY	250.00000	2500.00	194.90000	1949.00	140.00000	1400.00
0110 0160 4 TYPE B STABILIZATION	26437.000 SY	1.50000	39655.50	1.60000	42299.20	2.00000	52874.00
0115 0285701 OPTIONAL BASE, BASE GROUP 01	4718.000 SY	4.00000	18872.00	4.20000	19815.60	5.00000	23590.00
0120 0285709 OPTIONAL BASE, BASE GROUP 09	12820.000 SY	9.00000	115380.00	7.80000	99996.00	10.00000	128200.00
0125 0286 1 TURNOUT CONSTRUCTION	2001.000 SY	7.98000	15967.98	7.30000	14607.30	12.00000	24012.00
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13855.000 SY	1.57000	21752.35	1.30000	18011.50	2.50000	34637.50
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3918.000 TN	85.32000	334283.76	86.90000	340474.20	75.00000	293850.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1248.000 TN	124.20000	155001.60	145.00000	180960.00	113.00000	141024.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.700 TN	155.00000	10338.50	139.40000	9297.98	90.00000	6003.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	1480.00000	6660.00	594.80000	2676.60	700.00000	3150.00
0155 0400 4 1 CONCRETE CLASS IV, CULVERTS	242.500 CY	600.00000	145500.00	555.10000	134611.75	550.00000	133375.00
0160 0415 1 1 REINF STEEL- ROADWAY	73085.000 LB	0.40000	29234.00	0.90000	65776.50	0.85000	62122.25
0165 0425 1511 INLETS, DT BOT, TYPE B, <10'	3.000 EA	3585.00000	10755.00	3566.80000	10700.40	3200.00000	9600.00
0170 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	1.000 EA	5195.00000	5195.00	4376.70000	4376.70	3900.00000	3900.00
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1805.00000	3610.00	1690.40000	3380.80	1700.00000	3400.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2335.00000	2335.00	1899.10000	1899.10	2200.00000	2200.00
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3630.00000	3630.00	5365.10000	5365.10	3599.00000	3599.00
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	520.000 LF	39.00000	20280.00	29.40000	15288.00	35.00000	18200.00
0195 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	43.000 LF	36.00000	1548.00	52.70000	2266.10	40.00000	1720.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	699.000 LF	42.50000	29707.50	32.10000	22437.90	35.00000	24465.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	239.000 LF	65.50000	15654.50	64.70000	15463.30	70.00000	16730.00
0210 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	117.000 LF	85.50000	10003.50	91.60000	10717.20	120.00000	14040.00
0215 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	37.50000	1687.50	37.10000	1669.50	46.00000	2070.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0220 0430950 DESILTING CONCRETE BOX CULVERT,	145.000 CY	35.00000	5075.00	93.50000	13557.50	60.00000	8700.00
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	540.00000	540.00	865.60000	865.60	560.00000	560.00
0230 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	685.00000	685.00	994.70000	994.70	750.00000	750.00
0235 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	1740.00000	1740.00	2279.90000	2279.90	2200.00000	2200.00
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	540.00000	1080.00	939.70000	1879.40	560.00000	1120.00
0245 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	19.000 EA	540.00000	10260.00	865.60000	16446.40	560.00000	10640.00
0250 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	600.00000	1200.00	939.70000	1879.40	560.00000	1120.00
0255 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	310.000 LF	35.00000	10850.00	30.00000	9300.00	32.00000	9920.00
0260 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	304.000 LF	11.50000	3496.00	13.40000	4073.60	15.00000	4560.00
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3250.000 SY	21.50000	69875.00	20.00000	65000.00	21.00000	68250.00
0270 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.000 TN	90.00000	4950.00	69.40000	3817.00	30.00000	1650.00
0275 0536 1 1 GUARDRAIL -ROADWAY	552.000 LF	15.50000	8556.00	15.70000	8666.40	15.00000	8280.00
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1750.00000	7000.00	1842.50000	7370.00	1700.00000	6800.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1255.000 LF	10.26000	12876.30	11.00000	13805.00	10.00000	12550.00
0290 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	486.00000	486.00	495.00000	495.00	455.45000	455.45

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0295 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	2.000 EA	810.00000	1620.00	825.00000	1650.00	800.00000	1600.00
0300 0570 1 2 PERFORMANCE TURF, SOD	62783.000 SY	1.50000	94174.50	1.60000	100452.80	1.40000	87896.20
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.362 NM	863.60000	3767.02	825.00000	3598.65	750.00000	3271.50
0310 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.32000	414.72	0.40000	518.40	0.40000	518.40
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	405.000 LF	0.65000	263.25	0.90000	364.50	0.90000	364.50
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.19000	94.01	1.00000	79.00	1.00000	79.00
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.13000	67.47	0.10000	51.90	0.20000	103.80
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	43.20000	604.80	38.50000	539.00	35.00000	490.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.000 EA	27.00000	837.00	19.80000	613.80	19.00000	589.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.144 NM	863.33000	4440.97	825.00000	4243.80	750.00000	3858.00
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	240.000 LF	0.65000	156.00	0.90000	216.00	1.00000	240.00
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	286.000 LF	0.13000	37.18	0.10000	28.60	0.20000	57.20
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,684,510.76		$ 1,716,027.88		$ 1,782,316.20
SECTION 0002 SIGNING							

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0360 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	205.20000	3078.00	244.20000	3663.00	230.00000	3450.00
0365 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	736.56000	11048.40	759.00000	11385.00	700.00000	10500.00
0370 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.611 NM	6139.22000	9890.28	4400.00000	7088.40	4100.00000	6605.10
0375 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.041 NM	6140.03000	12531.80	4400.00000	8980.40	4100.00000	8368.10
0380 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	110.00000	660.00	77.00000	462.00	75.00000	450.00
0385 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	51.84000	259.20	55.00000	275.00	50.00000	250.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	458.000 EA	4.32000	1978.56	3.30000	1511.40	4.00000	1832.00
0395 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.397 NM	3885.21000	1542.43	2860.00000	1135.42	2600.00000	1032.20
0400 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1296.000 LF	1.30000	1684.80	0.90000	1166.40	1.00000	1296.00
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	405.000 LF	2.81000	1138.05	2.50000	1012.50	2.00000	810.00
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	79.000 LF	3.46000	273.34	3.30000	260.70	4.00000	316.00
0415 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	863.08000	812.16	880.00000	828.08	800.00000	752.80
0420 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.65000	337.35	0.30000	155.70	0.40000	207.60
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	129.60000	1814.40	99.00000	1386.00	90.00000	1260.00
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	31.000 EA	54.00000	1674.00	44.00000	1364.00	40.00000	1240.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0435 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.200 NM	3954.95000	790.99	3300.00000	660.00	3100.00000	620.00
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	240.000 LF	2.81000	674.40	2.50000	600.00	2.50000	600.00
0445 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	286.000 LF	0.65000	185.90	0.30000	85.80	0.50000	143.00
0450 0711 17 THERMOPLASTIC, REMOVE	71.100 SF	1.62000	115.18	1.10000	78.21	10.00000	711.00
SECTION 0002 TOTALS		$	50,489.24	$	42,098.01	$	40,443.80
CONTRACT TOTALS		$	1,735,000.00	$	1,758,125.89	$	1,822,760.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	144675.00000	144675.00	123525.00000	123525.00	198000.00000	198000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	360.000 LS	78600.00000	78600.00	69810.00000	69810.00	55000.00000	55000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	23.00000	5750.00	22.60000	5650.00	15.00000	3750.00
0020 0102 60 WORK ZONE SIGN	11520.000 ED	0.25000	2880.00	0.30000	3456.00	0.26000	2995.20
0025 0102 61 BUSINESS SIGN	2.000 EA	40.00000	80.00	47.30000	94.60	70.00000	140.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21940.000 ED	0.13000	2852.20	0.16000	3510.40	0.18000	3949.20
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	300.000 ED	0.50000	150.00	0.60000	180.00	0.40000	120.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	280.000 ED	5.25000	1470.00	6.20000	1736.00	6.50000	1820.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2280.000 ED	0.35000	798.00	0.42000	957.60	0.35000	798.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	2.50000	1537.50	2.60000	1599.00	2.75000	1691.25
0055 0104 10 3 SEDIMENT BARRIER	8836.000 LF	1.39000	12282.04	1.60000	14137.60	0.65000	5743.40
0060 0104 11 FLOATING TURBIDITY BARRIER	410.000 LF	7.85000	3218.50	7.10000	2911.00	6.50000	2665.00
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1545.00000	3090.00	1860.00000	3720.00	1250.00000	2500.00
0070 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2302.000 SY	0.28000	644.56	1.18000	2716.36	0.50000	1151.00
0075 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	72.20000	28880.00	87.00000	34800.00	60.00000	24000.00
0080 0110 1 1 CLEARING & GRUBBING	15.945 LS	39583.00000	39583.00	37500.00000	37500.00	66500.00000	66500.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	182.000 SY	12.75000	2320.50	7.75000	1410.50	3.00000	546.00
0090 0120 1 REGULAR EXCAVATION	23999.000 CY	5.35000	128394.65	1.50000	35998.50	4.27000	102475.73
0095 0120 4 SUBSOIL EXCAVATION	2942.000 CY	12.15000	35745.30	10.40000	30596.80	5.03000	14798.26
0100 0120 6 EMBANKMENT	18437.000 CY	3.00000	55311.00	6.27000	115599.99	4.75000	87575.75
0105 0121 70 FLOWABLE FILL	10.000 CY	315.00000	3150.00	185.00000	1850.00	300.00000	3000.00
0110 0160 4 TYPE B STABILIZATION	26437.000 SY	2.59000	68471.83	4.00000	105748.00	2.70000	71379.90
0115 0285701 OPTIONAL BASE, BASE GROUP 01	4718.000 SY	4.58000	21608.44	7.00000	33026.00	5.70000	26892.60
0120 0285709 OPTIONAL BASE, BASE GROUP 09	12820.000 SY	9.09000	116533.80	8.25000	105765.00	8.97000	114995.40
0125 0286 1 TURNOUT CONSTRUCTION	2001.000 SY	7.34000	14687.34	8.15000	16308.15	13.00000	26013.00
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13855.000 SY	1.45000	20089.75	1.80000	24939.00	2.00000	27710.00
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3918.000 TN	79.00000	309522.00	81.80000	320492.40	83.00000	325194.00
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1248.000 TN	135.00000	168480.00	103.80000	129542.40	112.00000	139776.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.700 TN	147.00000	9804.90	145.00000	9671.50	150.00000	10005.00
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	1025.00000	4612.50	716.00000	3222.00	650.00000	2925.00
0155 0400 4 1 CONCRETE CLASS IV, CULVERTS	242.500 CY	597.00000	144772.50	677.00000	164172.50	603.00000	146227.50
0160 0415 1 1 REINF STEEL- ROADWAY	73085.000 LB	0.62000	45312.70	0.55000	40196.75	0.50000	36542.50
0165 0425 1511 INLETS, DT BOT, TYPE B, <10'	3.000 EA	4240.00000	12720.00	4208.00000	12624.00	2500.00000	7500.00
0170 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	1.000 EA	5679.00000	5679.00	4527.00000	4527.00	3700.00000	3700.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1308.00000	2616.00	1940.00000	3880.00	1500.00000	3000.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3383.00000	3383.00	2477.00000	2477.00	2150.00000	2150.00
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	5210.00000	5210.00	5427.00000	5427.00	3000.00000	3000.00
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	520.000 LF	31.32000	16286.40	38.30000	19916.00	32.00000	16640.00
0195 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	43.000 LF	41.00000	1763.00	43.40000	1866.20	85.00000	3655.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	699.000 LF	45.28000	31650.72	38.70000	27051.30	34.00000	23766.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	239.000 LF	69.50000	16610.50	91.80000	21940.20	55.00000	13145.00
0210 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	117.000 LF	105.00000	12285.00	102.00000	11934.00	101.00000	11817.00
0215 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	56.25000	2531.25	44.15000	1986.75	82.00000	3690.00
0220 0430950 DESILTING CONCRETE BOX CULVERT,	145.000 CY	110.00000	15950.00	86.00000	12470.00	50.00000	7250.00
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	957.00000	957.00	890.00000	890.00	850.00000	850.00
0230 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1272.00000	1272.00	965.00000	965.00	900.00000	900.00
0235 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	4119.00000	4119.00	2005.00000	2005.00	2300.00000	2300.00
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1077.00000	2154.00	945.00000	1890.00	850.00000	1700.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0245 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	19.000 EA	957.00000	18183.00	890.00000	16910.00	850.00000	16150.00
0250 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1077.00000	2154.00	945.00000	1890.00	850.00000	1700.00
0255 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	310.000 LF	28.00000	8680.00	32.20000	9982.00	28.00000	8680.00
0260 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	304.000 LF	13.20000	4012.80	12.70000	3860.80	14.00000	4256.00
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3250.000 SY	24.11000	78357.50	22.00000	71500.00	19.00000	61750.00
0270 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.000 TN	80.10000	4405.50	95.00000	5225.00	80.00000	4400.00
0275 0536 1 1 GUARDRAIL -ROADWAY	552.000 LF	12.80000	7065.60	13.00000	7176.00	13.00000	7176.00
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1582.00000	6328.00	1610.00000	6440.00	1550.00000	6200.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1255.000 LF	9.20000	11546.00	9.50000	11922.50	9.20000	11546.00
0290 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	250.00000	250.00	505.00000	505.00	250.00000	250.00
0295 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	2.000 EA	500.00000	1000.00	815.00000	1630.00	1000.00000	2000.00
0300 0570 1 2 PERFORMANCE TURF, SOD	62783.000 SY	1.43000	89779.69	2.15000	134983.45	1.75000	109870.25
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.362 NM	750.00000	3271.50	779.35000	3399.52	700.00000	3053.40
0310 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.35000	453.60	0.37000	479.52	0.28000	362.88
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	405.000 LF	0.80000	324.00	0.84000	340.20	0.90000	364.50

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	 AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	0.90000	71.10	0.94000	74.26	1.15000	90.85
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.10000	51.90	0.11000	57.09	0.30000	155.70
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	35.00000	490.00	36.35000	508.90	30.00000	420.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.000 EA	18.00000	558.00	18.70000	579.70	19.00000	589.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.144 NM	750.00000	3858.00	779.35000	4008.98	700.00000	3600.80
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	240.000 LF	0.80000	192.00	0.84000	201.60	0.90000	216.00
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	286.000 LF	0.10000	28.60	0.11000	31.46	0.30000	85.80
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	1,901,555.67	$	1,908,398.48	$	1,904,859.87
SECTION 0002 SIGNING							
0360 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	311.00000	4665.00	323.00000	4845.00	190.00000	2850.00
0365 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	527.00000	7905.00	547.00000	8205.00	682.00000	10230.00
0370 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.611 NM	4000.00000	6444.00	4156.45000	6696.04	4800.00000	7732.80
0375 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.041 NM	4000.00000	8164.00	4156.45000	8483.31	4800.00000	9796.80

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MID STATE PAVING CO., INC. UNIT PRICE	AMOUNT	(5) PURCELL, R.E. CONSTRUCTION UNIT PRICE	AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT
0380 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	92.00000	552.00	95.00000	570.00	112.00000	672.00
0385 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	44.00000	220.00	45.00000	225.00	48.00000	240.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	458.000 EA	3.00000	1374.00	3.12000	1428.96	3.65000	1671.70
0395 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.397 NM	2600.00000	1032.20	2701.70000	1072.57	2900.00000	1151.30
0400 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.80000	1036.80	0.84000	1088.64	0.88000	1140.48
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	405.000 LF	2.25000	911.25	2.35000	951.75	2.40000	972.00
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	79.000 LF	3.00000	237.00	3.12000	246.48	3.30000	260.70
0415 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	800.00000	752.80	831.30000	782.25	990.00000	931.59
0420 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.30000	155.70	0.32000	166.08	0.95000	493.05
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	90.00000	1260.00	93.55000	1309.70	118.00000	1652.00
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	31.000 EA	40.00000	1240.00	41.55000	1288.05	48.00000	1488.00
0435 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.200 NM	3000.00000	600.00	3117.35000	623.47	2900.00000	580.00
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	240.000 LF	2.25000	540.00	2.35000	564.00	2.40000	576.00
0445 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	286.000 LF	0.30000	85.80	0.32000	91.52	0.95000	271.70
0450 0711 17 THERMOPLASTIC, REMOVE	71.100 SF	1.00000	71.10	10.00000	711.00	22.50000	1599.75
SECTION 0002 TOTALS		$	37,246.65	$	39,348.82	$	44,309.87
CONTRACT TOTALS		$	1,938,802.32	$	1,947,747.30	$	1,949,169.74

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	108000.00000	108000.00	125000.00000	125000.00	185000.00000	185000.00
0010 0102 1 MAINTENANCE OF TRAFFIC	360.000 LS	26500.00000	26500.00	40000.00000	40000.00	120000.00000	120000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	26.05000	6512.50	25.00000	6250.00	20.00000	5000.00
0020 0102 60 WORK ZONE SIGN	11520.000 ED	0.30000	3456.00	0.25000	2880.00	0.25000	2880.00
0025 0102 61 BUSINESS SIGN	2.000 EA	45.10000	90.20	40.00000	80.00	42.00000	84.00
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21940.000 ED	0.15000	3291.00	0.15000	3291.00	0.13000	2852.20
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	300.000 ED	0.55000	165.00	0.50000	150.00	1.00000	300.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	280.000 ED	5.90000	1652.00	6.00000	1680.00	6.00000	1680.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2280.000 ED	0.40000	912.00	0.35000	798.00	0.35000	798.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	2.80000	1722.00	2.50000	1537.50	3.00000	1845.00
0055 0104 10 3 SEDIMENT BARRIER	8836.000 LF	1.60000	14137.60	1.50000	13254.00	1.00000	8836.00
0060 0104 11 FLOATING TURBIDITY BARRIER	410.000 LF	6.75000	2767.50	6.00000	2460.00	7.00000	2870.00
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2595.00000	5190.00	1500.00000	3000.00	0.01000	0.02
0070 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2302.000 SY	0.25000	575.50	4.00000	9208.00	0.25000	575.50
0075 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	82.35000	32940.00	95.00000	38000.00	81.00000	32400.00
0080 0110 1 1 CLEARING & GRUBBING	15.945 LS	29000.00000	29000.00	125000.00000	125000.00	121240.00000	121240.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	182.000 SY	11.05000	2011.10	15.00000	2730.00	10.00000	1820.00
0090 0120 1 REGULAR EXCAVATION	23999.000 CY	4.25000	101995.75	6.00000	143994.00	3.00000	71997.00
0095 0120 4 SUBSOIL EXCAVATION	2942.000 CY	8.15000	23977.30	11.00000	32362.00	10.00000	29420.00
0100 0120 6 EMBANKMENT	18437.000 CY	2.80000	51623.60	3.00000	55311.00	2.00000	36874.00
0105 0121 70 FLOWABLE FILL	10.000 CY	175.00000	1750.00	250.00000	2500.00	224.00000	2240.00
0110 0160 4 TYPE B STABILIZATION	26437.000 SY	4.45000	117644.65	4.00000	105748.00	4.00000	105748.00
0115 0285701 OPTIONAL BASE, BASE GROUP 01	4718.000 SY	5.85000	27600.30	5.00000	23590.00	8.00000	37744.00
0120 0285709 OPTIONAL BASE, BASE GROUP 09	12820.000 SY	10.00000	128200.00	10.00000	128200.00	9.00000	115380.00
0125 0286 1 TURNOUT CONSTRUCTION	2001.000 SY	8.25000	16508.25	7.00000	14007.00	10.00000	20010.00
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13855.000 SY	1.85000	25631.75	1.50000	20782.50	2.75000	38101.25
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3918.000 TN	83.50000	327153.00	90.00000	352620.00	80.00000	313440.00
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1248.000 TN	140.00000	174720.00	115.00000	143520.00	123.00000	153504.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.700 TN	170.00000	11339.00	200.00000	13340.00	148.00000	9871.60
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	855.00000	3847.50	600.00000	2700.00	1000.00000	4500.00
0155 0400 4 1 CONCRETE CLASS IV, CULVERTS	242.500 CY	715.00000	173387.50	975.00000	236437.50	715.00000	173387.50
0160 0415 1 1 REINF STEEL- ROADWAY	73085.000 LB	0.77000	56275.45	0.01000	730.85	0.50000	36542.50
0165 0425 1511 INLETS, DT BOT, TYPE B, <10'	3.000 EA	3120.00000	9360.00	3500.00000	10500.00	3300.00000	9900.00
0170 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	1.000 EA	3475.00000	3475.00	3800.00000	3800.00	3500.00000	3500.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	AMOUNT
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1800.00000	3600.00	2000.00000	4000.00	1900.00000	3800.00
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2205.00000	2205.00	2400.00000	2400.00	2500.00000	2500.00
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2180.00000	2180.00	6300.00000	6300.00	2800.00000	2800.00
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	520.000 LF	47.35000	24622.00	30.00000	15600.00	42.00000	21840.00
0195 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	43.000 LF	55.55000	2388.65	40.00000	1720.00	62.00000	2666.00
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	699.000 LF	47.80000	33412.20	35.00000	24465.00	40.00000	27960.00
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	239.000 LF	72.75000	17387.25	60.00000	14340.00	59.00000	14101.00
0210 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	117.000 LF	87.30000	10214.10	100.00000	11700.00	98.00000	11466.00
0215 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	39.10000	1759.50	25.00000	1125.00	57.00000	2565.00
0220 0430950 DESILTING CONCRETE BOX CULVERT,	145.000 CY	52.20000	7569.00	75.00000	10875.00	110.00000	15950.00
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	930.00000	930.00	650.00000	650.00	873.00000	873.00
0230 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1040.00000	1040.00	750.00000	750.00	1009.00000	1009.00
0235 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2625.00000	2625.00	2200.00000	2200.00	2385.00000	2385.00
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1005.00000	2010.00	350.00000	700.00	889.00000	1778.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0245 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	19.000 EA	930.00000	17670.00	750.00000	14250.00	872.00000	16568.00
0250 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1005.00000	2010.00	750.00000	1500.00	889.00000	1778.00
0255 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	310.000 LF	34.95000	10834.50	30.00000	9300.00	29.00000	8990.00
0260 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	304.000 LF	15.80000	4803.20	20.00000	6080.00	11.00000	3344.00
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3250.000 SY	24.10000	78325.00	28.00000	91000.00	28.00000	91000.00
0270 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.000 TN	91.15000	5013.25	90.00000	4950.00	114.00000	6270.00
0275 0536 1 1 GUARDRAIL -ROADWAY	552.000 LF	16.05000	8859.60	15.00000	8280.00	15.00000	8280.00
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1890.00000	7560.00	1600.00000	6400.00	1661.00000	6644.00
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1255.000 LF	10.25000	12863.75	9.00000	11295.00	11.00000	13805.00
0290 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	545.00000	545.00	500.00000	500.00	512.80000	512.80
0295 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	2.000 EA	885.00000	1770.00	800.00000	1600.00	796.00000	1592.00
0300 0570 1 2 PERFORMANCE TURF, SOD	62783.000 SY	1.60000	100452.80	1.50000	94174.50	1.90000	119287.70
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.362 NM	845.00000	3685.89	500.00000	2181.00	795.00000	3467.79
0310 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.40000	518.40	0.35000	453.60	0.35000	453.60
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	405.000 LF	0.90000	364.50	0.90000	364.50	1.00000	405.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	 AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.00000	79.00	1.00000	79.00	1.00000	79.00
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.10000	51.90	0.10000	51.90	0.10000	51.90
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	39.45000	552.30	35.00000	490.00	37.00000	518.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.000 EA	20.30000	629.30	18.00000	558.00	19.00000	589.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.144 NM	845.00000	4346.68	800.00000	4115.20	795.00000	4089.48
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	240.000 LF	0.90000	216.00	0.90000	216.00	1.00000	240.00
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	286.000 LF	0.10000	28.60	0.10000	28.60	0.10000	28.60
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	1,916,533.82	$	2,070,153.65	$	2,100,027.44
SECTION 0002 SIGNING							
0360 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	250.00000	3750.00	260.00000	3900.00	274.00000	4110.00
0365 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	780.00000	11700.00	450.00000	6750.00	465.00000	6975.00
0370 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.611 NM	4510.00000	7265.61	3900.00000	6282.90	4241.00000	6832.25
0375 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.041 NM	4510.00000	9204.91	3900.00000	7959.90	4241.00000	8655.88

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIPA & ASSOCIATES UNIT PRICE	AMOUNT	(8) NELSON, DAVID, CONSTRUCTION UNIT PRICE	AMOUNT	(9) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	AMOUNT
0380 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	78.90000	473.40	70.00000	420.00	170.00000	1020.00
0385 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	56.35000	281.75	50.00000	250.00	40.00000	200.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	458.000 EA	3.40000	1557.20	3.00000	1374.00	3.00000	1374.00
0395 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.397 NM	2930.00000	1163.21	2600.00000	1032.20	2779.00000	1103.26
0400 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.90000	1166.40	0.80000	1036.80	1.00000	1296.00
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	405.000 LF	2.55000	1032.75	2.50000	1012.50	2.00000	810.00
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	79.000 LF	3.40000	268.60	3.00000	237.00	3.00000	237.00
0415 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	900.00000	846.90	800.00000	752.80	848.00000	797.97
0420 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.35000	181.65	0.30000	155.70	0.30000	155.70
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	100.00000	1400.00	100.00000	1400.00	95.00000	1330.00
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	31.000 EA	45.10000	1398.10	40.00000	1240.00	42.00000	1302.00
0435 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.200 NM	3380.00000	676.00	2900.00000	580.00	3183.00000	636.60
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	240.000 LF	2.55000	612.00	2.25000	540.00	2.00000	480.00
0445 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	286.000 LF	0.35000	100.10	0.30000	85.80	0.30000	85.80
0450 0711 17 THERMOPLASTIC, REMOVE	71.100 SF	1.15000	81.77	1.00000	71.10	1.00000	71.10
SECTION 0002 TOTALS		$	43,160.35	$	35,080.70	$	37,472.56
CONTRACT TOTALS		$	1,959,694.17	$	2,105,234.35	$	2,137,500.00

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	213000.00000	213000.00	220000.00000	220000.00	416600.00000	416600.00
0010 0102 1 MAINTENANCE OF TRAFFIC	360.000 LS	50500.00000	50500.00	170546.00000	170546.00	134000.00000	134000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	9.50000	2375.00	15.00000	3750.00	12.59000	3147.50
0020 0102 60 WORK ZONE SIGN	11520.000 ED	0.25000	2880.00	0.25000	2880.00	0.26000	2995.20
0025 0102 61 BUSINESS SIGN	2.000 EA	40.00000	80.00	40.00000	80.00	40.82000	81.64
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21940.000 ED	0.13000	2852.20	0.13000	2852.20	0.13000	2852.20
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	300.000 ED	0.50000	150.00	0.50000	150.00	0.51000	153.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	280.000 ED	5.25000	1470.00	5.25000	1470.00	5.36000	1500.80
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2280.000 ED	0.43000	980.40	0.35000	798.00	0.36000	820.80
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	2.50000	1537.50	2.50000	1537.50	2.55000	1568.25
0055 0104 10 3 SEDIMENT BARRIER	8836.000 LF	0.50000	4418.00	0.66000	5831.76	1.21000	10691.56
0060 0104 11 FLOATING TURBIDITY BARRIER	410.000 LF	6.00000	2460.00	6.24000	2558.40	7.65000	3136.50
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2555.00000	5110.00	750.00000	1500.00	1530.61000	3061.22
0070 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2302.000 SY	1.00000	2302.00	0.66000	1519.32	1.17000	2693.34
0075 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	109.00000	43600.00	77.65000	31060.00	76.53000	30612.00
0080 0110 1 1 CLEARING & GRUBBING	15.945 LS	45880.00000	45880.00	164000.00000	164000.00	68070.41000	68070.41

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	182.000 SY	11.75000	2138.50	13.37000	2433.34	10.20000	1856.40
0090 0120 1 REGULAR EXCAVATION	23999.000 CY	4.25000	101995.75	4.83000	115915.17	3.06000	73436.94
0095 0120 4 SUBSOIL EXCAVATION	2942.000 CY	6.90000	20299.80	9.84000	28949.28	4.08000	12003.36
0100 0120 6 EMBANKMENT	18437.000 CY	11.00000	202807.00	2.30000	42405.10	2.04000	37611.48
0105 0121 70 FLOWABLE FILL	10.000 CY	275.00000	2750.00	184.25000	1842.50	228.57000	2285.70
0110 0160 4 TYPE B STABILIZATION	26437.000 SY	2.40000	63448.80	1.84000	48644.08	4.08000	107862.96
0115 0285701 OPTIONAL BASE, BASE GROUP 01	4718.000 SY	3.45000	16277.10	6.75000	31846.50	8.16000	38498.88
0120 0285709 OPTIONAL BASE, BASE GROUP 09	12820.000 SY	12.45000	159609.00	10.93000	140122.60	9.18000	117687.60
0125 0286 1 TURNOUT CONSTRUCTION	2001.000 SY	9.00000	18009.00	10.95000	21910.95	7.14000	14287.14
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13855.000 SY	1.45000	20089.75	2.00000	27710.00	1.21000	16764.55
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3918.000 TN	79.00000	309522.00	83.00000	325194.00	86.99000	340826.82
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1248.000 TN	135.00000	168480.00	112.00000	139776.00	131.80000	164486.40
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.700 TN	147.00000	9804.90	173.00000	11539.10	181.10000	12079.37
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	775.00000	3487.50	642.00000	2889.00	1020.41000	4591.85
0155 0400 4 1 CONCRETE CLASS IV, CULVERTS	242.500 CY	545.00000	132162.50	565.00000	137012.50	729.59000	176925.58
0160 0415 1 1 REINF STEEL- ROADWAY	73085.000 LB	1.00000	73085.00	0.70000	51159.50	0.51000	37273.35
0165 0425 1511 INLETS, DT BOT, TYPE B, <10'	3.000 EA	3500.00000	10500.00	3860.00000	11580.00	3367.35000	10102.05
0170 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	1.000 EA	4750.00000	4750.00	3853.00000	3853.00	3571.43000	3571.43

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2050.00000	4100.00	2212.00000	4424.00	1938.78000	3877.56
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2450.00000	2450.00	3008.00000	3008.00	2551.02000	2551.02
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	4210.00000	4210.00	4328.00000	4328.00	2857.14000	2857.14
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	520.000 LF	46.75000	24310.00	31.04000	16140.80	44.29000	23030.80
0195 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	43.000 LF	63.00000	2709.00	40.35000	1735.05	64.69000	2781.67
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	699.000 LF	53.00000	37047.00	31.13000	21759.87	42.24000	29525.76
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	239.000 LF	60.00000	14340.00	65.05000	15546.95	61.63000	14729.57
0210 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	117.000 LF	86.00000	10062.00	87.60000	10249.20	101.43000	11867.31
0215 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	66.00000	2970.00	36.09000	1624.05	59.59000	2681.55
0220 0430950 DESILTING CONCRETE BOX CULVERT,	145.000 CY	270.00000	39150.00	65.00000	9425.00	142.33000	20637.85
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	895.00000	895.00	777.00000	777.00	890.82000	890.82
0230 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1050.00000	1050.00	845.00000	845.00	1029.59000	1029.59
0235 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	2270.00000	2270.00	2016.00000	2016.00	2433.67000	2433.67
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	960.00000	1920.00	830.00000	1660.00	907.15000	1814.30

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0245 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	19.000 EA	700.00000	13300.00	777.00000	14763.00	889.80000	16906.20
0250 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	4050.00000	8100.00	830.00000	1660.00	907.15000	1814.30
0255 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	310.000 LF	32.00000	9920.00	29.85000	9253.50	31.63000	9805.30
0260 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	304.000 LF	15.00000	4560.00	15.60000	4742.40	11.22000	3410.88
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3250.000 SY	25.00000	81250.00	22.52000	73190.00	28.57000	92852.50
0270 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.000 TN	125.00000	6875.00	87.74000	4825.70	116.33000	6398.15
0275 0536 1 1 GUARDRAIL -ROADWAY	552.000 LF	14.50000	8004.00	12.00000	6624.00	14.54000	8026.08
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1700.00000	6800.00	1320.00000	5280.00	1709.18000	6836.72
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1255.000 LF	9.50000	11922.50	9.10000	11420.50	9.13000	11458.15
0290 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	490.00000	490.00	485.00000	485.00	379.06000	379.06
0295 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	2.000 EA	790.00000	1580.00	785.00000	1570.00	767.35000	1534.70
0300 0570 1 2 PERFORMANCE TURF, SOD	62783.000 SY	1.40000	87896.20	2.28000	143145.24	1.48000	92918.84
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.362 NM	7.75000	33.81	750.00000	3271.50	764.95000	3336.71
0310 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.40000	518.40	0.35000	453.60	0.36000	466.56
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	405.000 LF	0.80000	324.00	0.80000	324.00	0.82000	332.10

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	0.90000	71.10	0.90000	71.10	0.92000	72.68
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.10000	51.90	0.10000	51.90	0.10000	51.90
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	35.00000	490.00	35.00000	490.00	35.71000	499.94
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.000 EA	18.00000	558.00	18.00000	558.00	18.37000	569.47
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.144 NM	750.00000	3858.00	750.00000	3858.00	764.71000	3933.67
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	240.000 LF	0.80000	192.00	0.80000	192.00	0.82000	196.80
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	286.000 LF	0.10000	28.60	0.10000	28.60	0.10000	28.60
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	2,143,118.21	$	2,185,112.76	$	2,286,674.20
SECTION 0002 SIGNING							
0360 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	225.00000	3375.00	222.00000	3330.00	226.53000	3397.95
0365 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	695.00000	10425.00	690.00000	10350.00	704.08000	10561.20
0370 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.611 NM	4200.00000	6766.20	4000.00000	6444.00	4081.63000	6575.51
0375 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.041 NM	4200.00000	8572.20	4000.00000	8164.00	4081.63000	8330.61

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(11) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(12) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT
0380 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	75.00000	450.00	70.00000	420.00	71.43000	428.58
0385 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	53.00000	265.00	50.00000	250.00	51.02000	255.10
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	458.000 EA	3.00000	1374.00	3.00000	1374.00	3.06000	1401.48
0395 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.397 NM	2555.00000	1014.34	2600.00000	1032.20	2673.10000	1061.22
0400 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.80000	1036.80	0.80000	1036.80	0.82000	1062.72
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	405.000 LF	2.25000	911.25	2.25000	911.25	2.30000	931.50
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	79.000 LF	3.00000	237.00	3.00000	237.00	3.06000	241.74
0415 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	800.00000	752.80	800.00000	752.80	815.46000	767.35
0420 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.30000	155.70	0.30000	155.70	0.31000	160.89
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	90.00000	1260.00	90.00000	1260.00	91.84000	1285.76
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	31.000 EA	40.00000	1240.00	40.00000	1240.00	40.82000	1265.42
0435 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.200 NM	3000.00000	600.00	3000.00000	600.00	3061.20000	612.24
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	240.000 LF	2.25000	540.00	2.25000	540.00	2.30000	552.00
0445 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	286.000 LF	0.30000	85.80	0.30000	85.80	0.31000	88.66
0450 0711 17 THERMOPLASTIC, REMOVE	71.100 SF	1.00000	71.10	1.00000	71.10	1.02000	72.52
SECTION 0002 TOTALS		$	39,132.19	$	38,254.65	$	39,052.45
CONTRACT TOTALS		$	2,182,250.40	$	2,223,367.41	$	2,325,726.65

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	201800.00000	201800.00	101700.69000	101700.69	212779.29000	212779.29
0010 0102 1 MAINTENANCE OF TRAFFIC	360.000 LS	79000.00000	79000.00	17448.00000	17448.00	472337.75000	472337.75
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	38.50000	9625.00	63.00000	15750.00	53.41000	13352.50
0020 0102 60 WORK ZONE SIGN	11520.000 ED	0.30000	3456.00	0.30000	3456.00	0.32000	3686.40
0025 0102 61 BUSINESS SIGN	2.000 EA	46.00000	92.00	234.00000	468.00	28.90000	57.80
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21940.000 ED	0.15000	3291.00	0.15000	3291.00	0.21000	4607.40
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	300.000 ED	0.60000	180.00	0.30000	90.00	0.46000	138.00
0040 0102 76 ADVANCE WARNING ARROW PANEL	280.000 ED	6.00000	1680.00	6.50000	1820.00	9.25000	2590.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2280.000 ED	0.40000	912.00	0.40000	912.00	0.40000	912.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	2.90000	1783.50	3.20000	1968.00	4.01000	2466.15
0055 0104 10 3 SEDIMENT BARRIER	8836.000 LF	1.00000	8836.00	0.70000	6185.20	0.60000	5301.60
0060 0104 11 FLOATING TURBIDITY BARRIER	410.000 LF	8.35000	3423.50	9.00000	3690.00	8.38000	3435.80
0065 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	4200.00000	8400.00	1940.00000	3880.00	578.08000	1156.16
0070 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2302.000 SY	2.30000	5294.60	1.30000	2992.60	2.31000	5317.62
0075 0109 71 3 FIELD OFFICE, 900 SQ FT	400.000 DA	96.00000	38400.00	84.00000	33600.00	98.27000	39308.00
0080 0110 1 1 CLEARING & GRUBBING	15.945 LS	79725.00000	79725.00	238940.00000	238940.00	115949.03000	115949.03

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	182.000 SY	14.00000	2548.00	22.00000	4004.00	23.07000	4198.74
0090 0120 1 REGULAR EXCAVATION	23999.000 CY	8.25000	197991.75	4.20000	100795.80	7.12000	170872.88
0095 0120 4 SUBSOIL EXCAVATION	2942.000 CY	11.85000	34862.70	26.90000	79139.80	35.71000	105058.82
0100 0120 6 EMBANKMENT	18437.000 CY	7.00000	129059.00	5.25000	96794.25	13.96000	257380.52
0105 0121 70 FLOWABLE FILL	10.000 CY	190.00000	1900.00	560.00000	5600.00	231.23000	2312.30
0110 0160 4 TYPE B STABILIZATION	26437.000 SY	5.70000	150690.90	4.35000	115000.95	6.80000	179771.60
0115 0285701 OPTIONAL BASE, BASE GROUP 01	4718.000 SY	6.15000	29015.70	6.25000	29487.50	11.41000	53832.38
0120 0285709 OPTIONAL BASE, BASE GROUP 09	12820.000 SY	9.30000	119226.00	10.30000	132046.00	15.68000	201017.60
0125 0286 1 TURNOUT CONSTRUCTION	2001.000 SY	13.55000	27113.55	15.40000	30815.40	13.53000	27073.53
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	13855.000 SY	2.35000	32559.25	2.60000	36023.00	2.57000	35607.35
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3918.000 TN	100.00000	391800.00	112.50000	440775.00	108.37000	424593.66
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1248.000 TN	140.00000	174720.00	147.30000	183830.40	157.45000	196497.60
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	66.700 TN	185.00000	12339.50	197.25000	13156.58	140.30000	9358.01
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	690.00000	3105.00	640.70000	2883.15	677.04000	3046.68
0155 0400 4 1 CONCRETE CLASS IV, CULVERTS	242.500 CY	655.02000	158842.35	840.00000	203700.00	718.32000	174192.60
0160 0415 1 1 REINF STEEL- ROADWAY	73085.000 LB	0.90000	65776.50	0.45000	32888.25	1.13000	82586.05
0165 0425 1511 INLETS, DT BOT, TYPE B, <10'	3.000 EA	2375.00000	7125.00	3831.00000	11493.00	4120.49000	12361.47
0170 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10'	1.000 EA	4400.00000	4400.00	7230.00000	7230.00	4588.46000	4588.46

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	AMOUNT
0175 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2890.00000	5780.00	2459.00000	4918.00	2146.38000	4292.76
0180 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3400.00000	3400.00	2853.00000	2853.00	2495.11000	2495.11
0185 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2350.00000	2350.00	4967.00000	4967.00	3532.74000	3532.74
0190 0430174101 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	520.000 LF	37.80000	19656.00	65.00000	33800.00	35.27000	18340.40
0195 0430174201 PIPE CULVERT, OPTIONAL MATERIAL, OTHER - ELLIP/ARCH, 0-24"SD	43.000 LF	54.50000	2343.50	77.00000	3311.00	39.74000	1708.82
0200 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	699.000 LF	47.85000	33447.15	106.00000	74094.00	37.04000	25890.96
0205 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	239.000 LF	83.70000	20004.30	90.00000	21510.00	55.88000	13355.32
0210 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	117.000 LF	159.00000	18603.00	105.00000	12285.00	75.32000	8812.44
0215 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	45.000 LF	56.00000	2520.00	72.00000	3240.00	39.74000	1788.30
0220 0430950 DESILTING CONCRETE BOX CULVERT,	145.000 CY	93.75000	13593.75	168.00000	24360.00	103.64000	15027.80
0225 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	900.00000	900.00	509.27000	509.27	57.81000	57.81
0230 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1150.00000	1150.00	529.84000	529.84	983.80000	983.80
0235 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	5240.00000	5240.00	610.00000	610.00	1040.45000	1040.45
0240 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2.000 EA	1090.00000	2180.00	490.00000	980.00	1815.62000	3631.24

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	AMOUNT
0245 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	19.000 EA	925.00000	17575.00	580.00000	11020.00	1021.12000	19401.28
0250 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1430.00000	2860.00	603.00000	1206.00	983.80000	1967.60
0255 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	310.000 LF	34.50000	10695.00	36.00000	11160.00	39.05000	12105.50
0260 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	304.000 LF	12.10000	3678.40	19.00000	5776.00	20.93000	6362.72
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	3250.000 SY	21.75000	70687.50	25.00000	81250.00	22.78000	74035.00
0270 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.000 TN	111.00000	6105.00	138.00000	7590.00	98.27000	5404.85
0275 0536 1 1 GUARDRAIL -ROADWAY	552.000 LF	15.25000	8418.00	15.00000	8280.00	13.87000	7656.24
0280 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1840.00000	7360.00	1707.00000	6828.00	1526.13000	6104.52
0285 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	1255.000 LF	10.45000	13114.75	12.00000	15060.00	10.52000	13202.60
0290 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	600.00000	600.00	323.00000	323.00	560.74000	560.74
0295 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	2.000 EA	900.00000	1800.00	647.00000	1294.00	907.58000	1815.16
0300 0570 1 2 PERFORMANCE TURF, SOD	62783.000 SY	1.90000	119287.70	2.70000	169514.10	1.66000	104219.78
0305 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.362 NM	861.00000	3755.68	9.40000	41.00	925.79000	4038.30
0310 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.40000	518.40	0.44000	570.24	0.36000	466.56
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	405.000 LF	0.95000	384.75	1.00000	405.00	0.88000	356.40

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.00000	79.00	1.13000	89.27	1.18000	93.22
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.20000	103.80	0.13000	67.47	0.46000	238.74
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	14.000 EA	40.00000	560.00	43.94000	615.16	44.32000	620.48
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.000 EA	21.00000	651.00	22.60000	700.60	37.00000	1147.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.144 NM	861.00000	4428.98	941.60000	4843.59	921.95000	4742.51
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	240.000 LF	0.95000	228.00	1.00000	240.00	0.82000	196.80
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	286.000 LF	0.20000	57.20	0.13000	37.18	0.46000	131.56
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	2,443,089.66	$	2,526,732.29	$	3,243,571.26
SECTION 0002 SIGNING							
0360 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	255.00000	3825.00	349.00000	5235.00	321.41000	4821.15
0365 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	790.00000	11850.00	1146.25000	17193.75	1055.57000	15833.55
0370 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	1.611 NM	4592.00000	7397.71	5021.90000	8090.28	3991.43000	6430.19
0375 0701 11211 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,YELLOW, SOLID, 6"	2.041 NM	4592.00000	9372.27	5021.90000	10249.70	3849.21000	7856.24

CALL ORDER: 020 PROPOSAL ID: T7169 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) GATOR GRADING & PAVING LLC UNIT PRICE	AMOUNT	(14) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT	(15) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	AMOUNT
0380 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	80.00000	480.00	87.90000	527.40	122.67000	736.02
0385 0705 11 2 DELINEATOR, NON-FLEXIBLE	5.000 EA	57.50000	287.50	62.77000	313.85	36.66000	183.30
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	458.000 EA	3.45000	1580.10	3.77000	1726.66	3.99000	1827.42
0395 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.397 NM	3000.00000	1191.00	3264.25000	1295.91	4200.07000	1667.43
0400 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1296.000 LF	0.95000	1231.20	1.00000	1296.00	1.14000	1477.44
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	405.000 LF	2.60000	1053.00	2.80000	1134.00	2.61000	1057.05
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	79.000 LF	3.50000	276.50	3.77000	297.83	3.48000	274.92
0415 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.941 GM	918.00000	863.84	1004.38000	945.12	1023.52000	963.13
0420 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	519.000 LF	0.35000	181.65	0.38000	197.22	1.02000	529.38
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	14.000 EA	103.00000	1442.00	113.00000	1582.00	80.91000	1132.74
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	31.000 EA	46.00000	1426.00	50.22000	1556.82	55.39000	1717.09
0435 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.200 NM	3446.00000	689.20	3766.00000	753.20	4138.74000	827.75
0440 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	240.000 LF	2.60000	624.00	2.80000	672.00	2.59000	621.60
0445 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	286.000 LF	0.35000	100.10	0.38000	108.68	1.02000	291.72
0450 0711 17 THERMOPLASTIC, REMOVE	71.100 SF	27.50000	1955.25	1.27000	90.30	11.56000	821.92
SECTION 0002 TOTALS		$	45,826.32	$	53,265.72	$	49,070.04
CONTRACT TOTALS		$	2,488,915.98	$	2,579,998.01	$	3,292,641.30

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.