VENDOR RANKING

CALL ORDER : 021
LETTING DATE : 06/23/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7235
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of intersection widening, drainage improvements, traffic signal construction, and signing and pavement marking on SR 600.

Chapter 2010-147, Section 50, Laws of Florida, providing for preference to residents of the State of Florida, requires each contract that is funded by state funds must contain a provision requiring the contractor to give preference to the employment of state residents in the performance of the work on the project if state residents have substantially equal qualifications to those of nonresidents.

As used in this Section, the term substantially equal qualifications means the qualification of two or more persons among whom the employer cannot make a reasonable determination that the qualifications held by one person are better suited for the position than the qualifications held by the other person or persons.

FINPROJ(S) : 42445015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : US92/SR600/DALEMABRY
ROAD NAME : SR 600
PROJ LIMITS : FROM GOLD TRIANGLE ST TO N OF COLUMBUS

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | SEMPER FI SERVICES, LLC | Responsive | Winning bid | $ 1,234,567.89 | 0.00% |
| 2 | PEPPER CONTRACTING SERVICES, INC. | Responsive | Non-Winning Bid | $ 1,246,500.00 | 0.96% |
| 3 | LANE CONSTRUCTION CORPORATION (THE) | Responsive | Non-Winning Bid | $ 1,293,357.28 | 4.76% |
| 4 | POSPIECH CONTRACTING, INC. | Responsive | Non-Winning Bid | $ 1,318,191.00 | 6.77% |
| 5 | CONE & GRAHAM, INC. | Responsive | Non-Winning Bid | $ 1,323,329.21 | 7.18% |
| 6 | NELSON, DAVID, CONSTRUCTION CO. | Responsive | Non-Winning Bid | $ 1,410,883.88 | 14.28% |
| 7 | RUSSELL ENGINEERING, INC. | Responsive | Non-Winning Bid | $ 1,416,709.64 | 14.75% |
| 8 | APAC-SOUTHEAST, INC. | Responsive | Non-Winning Bid | $ 1,427,698.57 | 15.64% |
| 9 | PURCELL, R.E. CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 1,450,439.51 | 17.48% |
| 10 | GATOR GRADING & PAVING LLC | Responsive | Non-Winning Bid | $ 1,453,009.24 | 17.69% |
| 11 | KIMMINS CONTRACTING CORP. | Responsive | Non-Winning Bid | $ 1,456,669.28 | 17.99% |
| 12 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Non-Winning Bid | $ 1,690,121.00 | 36.89% |

CALL ORDER : 021
LETTING DATE : 06/23/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7235
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of intersection widening, drainage improvements, traffic signal construction, and signing and pavement marking on SR 600.

Chapter 2010-147, Section 50, Laws of Florida, providing for preference to residents of the State of Florida, requires each contract that is funded by state funds must contain a provision requiring the contractor to give preference to the employment of state residents in the performance of the work on the project if state residents have substantially equal qualifications to those of nonresidents.

As used in this Section, the term substantially equal qualifications means the qualification of two or more persons among whom the employer cannot make a reasonable determination that the qualifications held by one person are better suited for the position than the qualifications held by the other person or persons.

FINPROJ(S) : 42445015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : US92/SR600/DALEMABRY
ROAD NAME : SR 600
PROJ LIMITS : FROM GOLD TRIANGLE ST TO N OF COLUMBUS

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT | (2) PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42445015201 | LUMP | 31252.28000 | 31252.28 | 150000.00000 | 150000.00 | 125000.00000 | 125000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42445015201 | 145.000 LS | 15000.00000 | 15000.00 | 50000.00000 | 50000.00 | 60000.00000 | 60000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 500.000 CY | 5.00000 | 2500.00 | 21.00000 | 10500.00 | 7.35000 | 3675.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 8.000 MH | 50.00000 | 400.00 | 50.00000 | 400.00 | 40.00000 | 320.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 7720.000 ED | 0.50000 | 3860.00 | 0.25000 | 1930.00 | 0.40000 | 3088.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT | (2) PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0030 0102 61<br>BUSINESS SIGN | 4.000 EA | 90.67000 | 362.68 | 180.00000 | 720.00 | 68.00000 | 272.00 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 1812.000 LF | 38.00000 | 68856.00 | 0.01000 | 18.12 | 38.00000 | 68856.00 |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 30050.000 ED | 0.24000 | 7212.00 | 0.10000 | 3005.00 | 0.20000 | 6010.00 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1120.000 ED | 0.53000 | 593.60 | 0.25000 | 280.00 | 0.40000 | 448.00 |
| 0050 0102 76<br>ADVANCE WARNING ARROW PANEL | 245.000 ED | 1.00000 | 245.00 | 5.00000 | 1225.00 | 8.18000 | 2004.10 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1740.000 ED | 0.44000 | 765.60 | 0.30000 | 522.00 | 0.35000 | 609.00 |
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 181.000 EA | 3.86000 | 698.66 | 2.50000 | 452.50 | 2.90000 | 524.90 |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 20.00000 | 6080.00 | 18.00000 | 5472.00 | 15.00000 | 4560.00 |
| 0070 0102107<br>TEMPORARY TRAFFIC DETECTION, INTERSECT | 145.000 DA | 5.60000 | 812.00 | 4.20000 | 609.00 | 8.40000 | 1218.00 |
| 0075 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 3130.000 LF | 1.97000 | 6166.10 | 1.60000 | 5008.00 | 1.50000 | 4695.00 |
| 0080 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 4122.000 LF | 1.97000 | 8120.34 | 1.60000 | 6595.20 | 1.50000 | 6183.00 |
| 0085 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 65.000 SF | 4.27000 | 277.55 | 3.00000 | 195.00 | 3.20000 | 208.00 |
| 0090 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 46.000 SY | 3.00000 | 138.00 | 4.00000 | 184.00 | 1.50000 | 69.00 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 296.000 LF | 1.00000 | 296.00 | 3.00000 | 888.00 | 1.00000 | 296.00 |
| 0100 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 1500.00000 | 3000.00 | 0.01000 | 0.02 | 2450.00000 | 4900.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0105 0104 18<br>INLET PROTECTION SYSTEM | 11.000 EA | 5.00000 | 55.00 | 55.00000 | 605.00 | 50.00000 | 550.00 |
| 0110 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 46.000 SY | 11.30000 | 519.80 | 5.25000 | 241.50 | 3.00000 | 138.00 |
| 0115 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 185.000 DA | 50.00000 | 9250.00 | 90.00000 | 16650.00 | 117.00000 | 21645.00 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42445015201 | 1.850 LS | 23452.00000 | 23452.00 | 45000.00000 | 45000.00 | 33000.00000 | 33000.00 |
| 0125 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1750.000 SY | 14.00000 | 24500.00 | 5.00000 | 8750.00 | 26.31000 | 46042.50 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2689.000 CY | 8.00000 | 21512.00 | 8.00000 | 21512.00 | 14.16000 | 38076.24 |
| 0135 0120 6<br>EMBANKMENT | 38.000 CY | 5.00000 | 190.00 | 31.00000 | 1178.00 | 22.99000 | 873.62 |
| 0140 0160 4<br>TYPE B STABILIZATION | 4886.000 SY | 6.00000 | 29316.00 | 6.00000 | 29316.00 | 5.02000 | 24527.72 |
| 0145 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 82.000 SY | 0.50000 | 41.00 | 1.00000 | 82.00 | 25.54000 | 2094.28 |
| 0150 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 900.000 SY | 24.31000 | 21879.00 | 17.00000 | 15300.00 | 16.40000 | 14760.00 |
| 0155 0285713<br>OPTIONAL BASE, BASE GROUP 13 | 3645.000 SY | 47.50000 | 173137.50 | 35.00000 | 127575.00 | 32.10000 | 117004.50 |
| 0160 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 53.900 TN | 119.20000 | 6424.88 | 106.00000 | 5713.40 | 111.60000 | 6015.24 |
| 0165 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 4729.000 SY | 3.45000 | 16315.05 | 6.00000 | 28374.00 | 3.80000 | 17970.20 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 504.400 TN | 120.00000 | 60528.00 | 78.00000 | 39343.20 | 99.50000 | 50187.80 |
| 0175 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 767.900 TN | 152.80000 | 117335.12 | 102.00000 | 78325.80 | 116.50000 | 89460.35 |
| 0180 0350 72<br>CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB | 413.000 LF | 20.00000 | 8260.00 | 4.40000 | 1817.20 | 13.00000 | 5369.00 |
| 0185 0352 70<br>GRINDING CONCRETE PAVEMENT | 492.000 SY | 10.84000 | 5333.28 | 9.00000 | 4428.00 | 8.15000 | 4009.80 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0190 0353 70<br>CONCRETE PAVEMENT SLAB REPLACEMENT | 194.300 CY | 473.74000 | 92047.68 | 700.00000 | 136010.00 | 315.00000 | 61204.50 |
| 0195 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 2.000 EA | 1754.00000 | 3508.00 | 2723.00000 | 5446.00 | 2281.14000 | 4562.28 |
| 0200 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 1855.00000 | 1855.00 | 2683.00000 | 2683.00 | 2583.94000 | 2583.94 |
| 0205 0425 6<br>VALVE BOXES, ADJUST | 7.000 EA | 100.00000 | 700.00 | 118.00000 | 826.00 | 88.52000 | 619.64 |
| 0210 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 48.000 LF | 80.00000 | 3840.00 | 76.00000 | 3648.00 | 132.13000 | 6342.24 |
| 0215 0430175201<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD | 74.000 LF | 84.00000 | 6216.00 | 140.00000 | 10360.00 | 78.57000 | 5814.18 |
| 0220 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 700.00000 | 1400.00 | 1260.00000 | 2520.00 | 882.99000 | 1765.98 |
| 0225 0440 1 20<br>UNDERDRAIN, TYPE II | 1007.000 LF | 23.86000 | 24027.02 | 23.00000 | 23161.00 | 58.29000 | 58698.03 |
| 0230 0440 70<br>UNDERDRAIN INSPECTION BOX | 8.000 EA | 826.00000 | 6608.00 | 821.00000 | 6568.00 | 1418.54000 | 11348.32 |
| 0235 0440 73 1<br>UNDERDRAIN OUTLET PIPE, 4" | 277.000 LF | 12.00000 | 3324.00 | 23.00000 | 6371.00 | 40.21000 | 11138.17 |
| 0240 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 98.000 LF | 26.73000 | 2619.54 | 40.00000 | 3920.00 | 24.00000 | 2352.00 |
| 0245 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 190.000 LF | 26.73000 | 5078.70 | 40.00000 | 7600.00 | 24.00000 | 4560.00 |
| 0250 0520 2 4<br>CONCRETE CURB, TYPE D | 123.000 LF | 26.73000 | 3287.79 | 40.00000 | 4920.00 | 21.00000 | 2583.00 |
| 0255 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 436.000 SY | 29.15000 | 12709.40 | 72.00000 | 31392.00 | 35.00000 | 15260.00 |
| 0260 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 201.000 SY | 27.00000 | 5427.00 | 37.00000 | 7437.00 | 35.00000 | 7035.00 |
| 0265 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 43.000 SY | 30.00000 | 1290.00 | 43.00000 | 1849.00 | 33.00000 | 1419.00 |
| 0270 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 26.000 EA | 173.00000 | 4498.00 | 464.00000 | 12064.00 | 175.00000 | 4550.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 1 ) SEMPER FI SERVICES, LLC UNIT PRICE | AMOUNT | ( 2 ) PEPPER CONTRACTING SERVICES UNIT PRICE | AMOUNT | ( 3 ) LANE CONSTRUCTION CORPORATION ( UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0275 0570 1 2 PERFORMANCE TURF, SOD | 4627.000 SY | 1.93000 | 8930.11 | 1.95000 | 9022.65 | 1.90000 | 8791.30 |
| 0280 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1.051 NM | 960.00000 | 1008.96 | 750.00000 | 788.25 | 720.00000 | 756.72 |
| 0285 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 4412.000 LF | 0.43000 | 1897.16 | 0.35000 | 1544.20 | 0.35000 | 1544.20 |
| 0290 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 1486.000 LF | 0.43000 | 638.98 | 0.70000 | 1040.20 | 0.70000 | 1040.20 |
| 0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 210.000 LF | 1.20000 | 252.00 | 0.80000 | 168.00 | 0.90000 | 189.00 |
| 0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 1582.000 LF | 1.73000 | 2736.86 | 0.90000 | 1423.80 | 1.30000 | 2056.60 |
| 0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 1.068 GM | 400.00000 | 427.20 | 250.00000 | 267.00 | 300.00000 | 320.40 |
| 0310 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 486.000 LF | 0.40000 | 194.40 | 0.10000 | 48.60 | 0.30000 | 145.80 |
| 0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 12.000 EA | 40.00000 | 480.00 | 40.00000 | 480.00 | 30.00000 | 360.00 |
| 0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 44.000 EA | 26.66000 | 1173.04 | 20.00000 | 880.00 | 20.00000 | 880.00 |
| 0325 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.581 NM | 960.00000 | 557.76 | 750.00000 | 435.75 | 720.00000 | 418.32 |
| 0330 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 0.43000 | 248.11 | 0.35000 | 201.95 | 0.35000 | 201.95 |
| 0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 1.20000 | 286.80 | 1.00000 | 239.00 | 0.90000 | 215.10 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT | (2) PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0340 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 14.000 LF | 0.40000 | 5.60 | 0.20000 | 2.80 | 0.30000 | 4.20 |
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42445015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | $ | 921,957.55 | $ | 995,532.14 | $ | 1,033,420.32 |
| SECTION 0002 SIGNING | | | | | | | |
| 0350 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 19.000 AS | 257.33000 | 4889.27 | 120.00000 | 2280.00 | 195.00000 | 3705.00 |
| 0355 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 1573.00000 | 9438.00 | 750.00000 | 4500.00 | 1180.00000 | 7080.00 |
| 0360 0700 20 19<br>SINGLE POST SIGN, F&I, NON - STANDARD | 1.000 AS | 2560.00000 | 2560.00 | 2000.00000 | 2000.00 | 1920.00000 | 1920.00 |
| 0365 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 320.00000 | 320.00 | 90.00000 | 90.00 | 240.00000 | 240.00 |
| 0370 0700 20 60<br>SINGLE POST SIGN, REMOVE | 22.000 AS | 4.00000 | 88.00 | 1.00000 | 22.00 | 3.00000 | 66.00 |
| 0375 0700 21 12<br>MULTI- POST SIGN, F&I, 51 - 100 SF | 1.000 AS | 5460.00000 | 5460.00 | 3500.00000 | 3500.00 | 4095.00000 | 4095.00 |
| 0380 0705 10 3<br>OBJECT MARKER, TYPE 3 | 1.000 EA | 160.00000 | 160.00 | 80.00000 | 80.00 | 120.00000 | 120.00 |
| 0385 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 11.000 EA | 210.66000 | 2317.26 | 150.00000 | 1650.00 | 158.00000 | 1738.00 |
| 0390 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 595.000 EA | 5.20000 | 3094.00 | 3.00000 | 1785.00 | 3.90000 | 2320.50 |
| 0395 0710 11190<br>PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE | 117.000 SF | 0.93000 | 108.81 | 0.60000 | 70.20 | 0.70000 | 81.90 |
| 0400 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 30.000 SF | 0.93000 | 27.90 | 0.60000 | 18.00 | 0.70000 | 21.00 |
| 0405 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.048 NM | 3933.00000 | 4121.78 | 2600.00000 | 2724.80 | 2930.00000 | 3070.64 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 1 ) SEMPER FI SERVICES, LLC UNIT PRICE | AMOUNT | ( 2 ) PEPPER CONTRACTING SERVICES UNIT PRICE | AMOUNT | ( 3 ) LANE CONSTRUCTION CORPORATION ( UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0410 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 4412.000 LF | 1.17000 | 5162.04 | 0.80000 | 3529.60 | 0.90000 | 3970.80 |
| 0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1486.000 LF | 1.73000 | 2570.78 | 1.40000 | 2080.40 | 1.30000 | 1931.80 |
| 0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 210.000 LF | 3.26000 | 684.60 | 2.20000 | 462.00 | 2.45000 | 514.50 |
| 0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 1570.000 LF | 4.53000 | 7112.10 | 3.00000 | 4710.00 | 3.40000 | 5338.00 |
| 0430 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.659 GM | 1320.00000 | 869.88 | 1000.00000 | 659.00 | 980.00000 | 645.82 |
| 0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 445.000 LF | 1.20000 | 534.00 | 0.40000 | 178.00 | 0.90000 | 400.50 |
| 0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 12.000 EA | 146.66000 | 1759.92 | 100.00000 | 1200.00 | 110.00000 | 1320.00 |
| 0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW | 42.000 EA | 64.00000 | 2688.00 | 45.00000 | 1890.00 | 48.00000 | 2016.00 |
| 0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.581 NM | 3933.00000 | 2285.07 | 2500.00000 | 1452.50 | 2945.00000 | 1711.05 |
| 0455 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 1.17000 | 675.09 | 0.80000 | 461.60 | 0.95000 | 548.15 |
| 0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 3.27000 | 781.53 | 2.20000 | 525.80 | 2.45000 | 585.55 |
| 0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 14.000 LF | 1.20000 | 16.80 | 1.00000 | 14.00 | 0.90000 | 12.60 |
| 0470 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.409 GM | 11293.00000 | 4618.84 | 12000.00000 | 4908.00 | 8500.00000 | 3476.50 |
| SECTION 0002 TOTALS | | $ | 62,343.67 | $ | 40,790.90 | $ | 46,929.31 |
| SECTION 0003 SIGNALIZATION | | | | | | | |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0475 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 1078.000 LF | 12.88000 | 13884.64 | 12.78000 | 13776.84 | 14.35000 | 15469.30 |
| 0480 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 862.000 LF | 16.85000 | 14524.70 | 16.56000 | 14274.72 | 18.00000 | 15516.00 |
| 0485 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 461.000 LF | 4.91000 | 2263.51 | 5.00000 | 2305.00 | 4.75000 | 2189.75 |
| 0490 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 61.000 LF | 29.70000 | 1811.70 | 10.21000 | 622.81 | 10.20000 | 622.20 |
| 0495 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 5911.63000 | 5911.63 | 8559.00000 | 8559.00 | 8560.00000 | 8560.00 |
| 0500 0632 8140<br>CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE | 60.000 LF | 5.17000 | 310.20 | 4.53000 | 271.80 | 4.55000 | 273.00 |
| 0505 0632 8212<br>CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND | 1312.000 LF | 3.13750 | 4116.40 | 2.09000 | 2742.08 | 2.10000 | 2755.20 |
| 0510 0634 4143<br>SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX | 1.000 PI | 2181.35000 | 2181.35 | 1842.00000 | 1842.00 | 1845.00000 | 1845.00 |
| 0515 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 22.000 EA | 280.00000 | 6160.00 | 251.00000 | 5522.00 | 251.00000 | 5522.00 |
| 0520 0639 1 12<br>SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR | 1.000 AS | 1081.25000 | 1081.25 | 866.00000 | 866.00 | 870.00000 | 870.00 |
| 0525 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 210.000 LF | 2.05000 | 430.50 | 0.81000 | 170.10 | 0.81000 | 170.10 |
| 0530 0639 3 11<br>SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 1.000 EA | 237.50000 | 237.50 | 430.00000 | 430.00 | 430.00000 | 430.00 |
| 0535 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 2045.00000 | 2045.00 | 677.00000 | 677.00 | 677.00000 | 677.00 |
| 0540 0649 1 14<br>STEEL STRAIN POLE, F&I, TYPE PS- VII | 4.000 EA | 17793.75000 | 71175.00 | 13477.00000 | 53908.00 | 13480.00000 | 53920.00 |
| 0545 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 20.000 AS | 893.75000 | 17875.00 | 684.00000 | 13680.00 | 685.00000 | 13700.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0550 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 631.25000 | 5050.00 | 529.00000 | 4232.00 | 530.00000 | 4240.00 |
| 0555 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 20.000 EA | 96.25000 | 1925.00 | 97.00000 | 1940.00 | 97.00000 | 1940.00 |
| 0560 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 60.000 EA | 1.52500 | 91.50 | 1.11000 | 66.60 | 1.11000 | 66.60 |
| 0565 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 6.000 EA | 835.00000 | 5010.00 | 596.00000 | 3576.00 | 596.00000 | 3576.00 |
| 0570 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 6505.00000 | 26020.00 | 5679.00000 | 22716.00 | 5680.00000 | 22720.00 |
| 0575 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 8.000 EA | 200.00000 | 1600.00 | 100.00000 | 800.00 | 100.00000 | 800.00 |
| 0580 0670 5110<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | 1.000 AS | 18787.50000 | 18787.50 | 13950.00000 | 13950.00 | 13950.00000 | 13950.00 |
| 0585 0670 5410<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA | 1.000 AS | 253.75000 | 253.75 | 725.01000 | 725.01 | 587.00000 | 587.00 |
| 0590 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 1.000 EA | 5712.00000 | 5712.00 | 5169.00000 | 5169.00 | 5170.00000 | 5170.00 |
| 0595 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 16.000 EA | 33.78000 | 540.48 | 130.00000 | 2080.00 | 130.00000 | 2080.00 |
| 0600 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 16.89000 | 67.56 | 130.00000 | 520.00 | 135.00000 | 540.00 |
| 0605 0690 31<br>SIGNAL PEDESTAL REMOVAL | 4.000 EA | 152.00000 | 608.00 | 123.00000 | 492.00 | 123.00000 | 492.00 |
| 0610 0690 33 1<br>POLE REMOVAL, DEEP DIRECT BURIAL | 40.000 LF | 118.00000 | 4720.00 | 77.00000 | 3080.00 | 78.00000 | 3120.00 |
| 0615 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 304.00000 | 304.00 | 161.00000 | 161.00 | 161.00000 | 161.00 |
| 0620 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 17.00000 | 68.00 | 40.00000 | 160.00 | 40.00000 | 160.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SEMPER FI SERVICES, LLC<br>UNIT PRICE | <br>AMOUNT | (2) PEPPER CONTRACTING SERVICES<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0625 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 304.00000 | 304.00 | 472.00000 | 472.00 | 472.00000 | 472.00 |
| 0630 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 608.00000 | 608.00 | 130.00000 | 130.00 | 130.00000 | 130.00 |
| 0635 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 350.000 LF | 0.85000 | 297.50 | 0.84000 | 294.00 | 0.85000 | 297.50 |
| 0640 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 811.00000 | 811.00 | 336.00000 | 336.00 | 335.00000 | 335.00 |
| 0645 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 4.000 EA | 3738.00000 | 14952.00 | 3368.00000 | 13472.00 | 3370.00000 | 13480.00 |
| 0650 0741 70111<br>TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN | 6.000 EA | 722.00000 | 4332.00 | 879.00000 | 5274.00 | 880.00000 | 5280.00 |
| 0655 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 6.000 AS | 773.00000 | 4638.00 | 810.00000 | 4860.00 | 810.00000 | 4860.00 |
| 0660 0746 71132<br>TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE | 1.000 EA | 1942.00000 | 1942.00 | 1887.00000 | 1887.00 | 1887.00000 | 1887.00 |
| 0665 0783 5 1<br>ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL | 7.000 EA | 1088.00000 | 7616.00 | 591.00000 | 4137.00 | 592.00000 | 4144.00 |
| SECTION 0003 TOTALS | | $ | 250,266.67 | $ | 210,176.96 | $ | 213,007.65 |
| CONTRACT TOTALS | | $ | 1,234,567.89 | $ | 1,246,500.00 | $ | 1,293,357.28 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 4 ) POSPIECH CONTRACTING, INC. UNIT PRICE | AMOUNT | ( 5 ) CONE & GRAHAM, INC. UNIT PRICE | AMOUNT | ( 6 ) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42445015201 | LUMP | 110000.00000 | 110000.00 | 130000.00000 | 130000.00 | 82500.00000 | 82500.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42445015201 | 145.000 LS | 65000.00000 | 65000.00 | 38000.00000 | 38000.00 | 95000.00000 | 95000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 500.000 CY | 12.00000 | 6000.00 | 10.00000 | 5000.00 | 12.00000 | 6000.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 8.000 MH | 75.00000 | 600.00 | 75.00000 | 600.00 | 50.00000 | 400.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 7720.000 ED | 0.30000 | 2316.00 | 0.39000 | 3010.80 | 0.35000 | 2702.00 |
| 0030 0102 61<br>BUSINESS SIGN | 4.000 EA | 50.00000 | 200.00 | 68.00000 | 272.00 | 100.00000 | 400.00 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 1812.000 LF | 35.00000 | 63420.00 | 38.00000 | 68856.00 | 40.00000 | 72480.00 |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 30050.000 ED | 0.20000 | 6010.00 | 0.18000 | 5409.00 | 0.15000 | 4507.50 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1120.000 ED | 0.50000 | 560.00 | 0.40000 | 448.00 | 0.45000 | 504.00 |
| 0050 0102 76<br>ADVANCE WARNING ARROW PANEL | 245.000 ED | 7.00000 | 1715.00 | 6.50000 | 1592.50 | 7.00000 | 1715.00 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1740.000 ED | 0.50000 | 870.00 | 0.33000 | 574.20 | 0.60000 | 1044.00 |
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 181.000 EA | 3.00000 | 543.00 | 2.50000 | 452.50 | 2.50000 | 452.50 |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 17.00000 | 5168.00 | 15.00000 | 4560.00 | 15.00000 | 4560.00 |
| 0070 0102107<br>TEMPORARY TRAFFIC DETECTION, INTERSECT | 145.000 DA | 16.00000 | 2320.00 | 8.40000 | 1218.00 | 17.00000 | 2465.00 |
| 0075 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 3130.000 LF | 1.60000 | 5008.00 | 1.60000 | 5008.00 | 1.60000 | 5008.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 4122.000 LF | 1.60000 | 6595.20 | 1.60000 | 6595.20 | 1.60000 | 6595.20 |
| 0085 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 65.000 SF | 3.00000 | 195.00 | 3.00000 | 195.00 | 3.00000 | 195.00 |
| 0090 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 46.000 SY | 2.00000 | 92.00 | 3.00000 | 138.00 | 1.50000 | 69.00 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 296.000 LF | 1.00000 | 296.00 | 0.75000 | 222.00 | 1.00000 | 296.00 |
| 0100 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 1200.00000 | 2400.00 | 1500.00000 | 3000.00 | 2100.00000 | 4200.00 |
| 0105 0104 18<br>INLET PROTECTION SYSTEM | 11.000 EA | 80.00000 | 880.00 | 65.00000 | 715.00 | 50.00000 | 550.00 |
| 0110 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 46.000 SY | 2.00000 | 92.00 | 5.00000 | 230.00 | 15.00000 | 690.00 |
| 0115 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 185.000 DA | 90.00000 | 16650.00 | 110.00000 | 20350.00 | 90.00000 | 16650.00 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42445015201 | 1.850 LS | 50000.00000 | 50000.00 | 72000.00000 | 72000.00 | 35000.00000 | 35000.00 |
| 0125 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1750.000 SY | 14.00000 | 24500.00 | 12.00000 | 21000.00 | 20.00000 | 35000.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2689.000 CY | 12.00000 | 32268.00 | 7.18000 | 19307.02 | 20.00000 | 53780.00 |
| 0135 0120 6<br>EMBANKMENT | 38.000 CY | 25.00000 | 950.00 | 50.00000 | 1900.00 | 50.00000 | 1900.00 |
| 0140 0160 4<br>TYPE B STABILIZATION | 4886.000 SY | 8.00000 | 39088.00 | 6.60000 | 32247.60 | 7.00000 | 34202.00 |
| 0145 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 82.000 SY | 4.00000 | 328.00 | 20.00000 | 1640.00 | 1.00000 | 82.00 |
| 0150 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 900.000 SY | 22.00000 | 19800.00 | 16.40000 | 14760.00 | 20.00000 | 18000.00 |
| 0155 0285713<br>OPTIONAL BASE, BASE GROUP 13 | 3645.000 SY | 35.00000 | 127575.00 | 32.10000 | 117004.50 | 40.00000 | 145800.00 |
| 0160 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 53.900 TN | 140.00000 | 7546.00 | 150.00000 | 8085.00 | 200.00000 | 10780.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 4729.000 SY | 4.00000 | 18916.00 | 3.80000 | 17970.20 | 4.00000 | 18916.00 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 504.400 TN | 105.00000 | 52962.00 | 99.50000 | 50187.80 | 100.00000 | 50440.00 |
| 0175 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 767.900 TN | 110.00000 | 84469.00 | 116.50000 | 89460.35 | 120.00000 | 92148.00 |
| 0180 0350 72<br>CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB | 413.000 LF | 7.00000 | 2891.00 | 5.00000 | 2065.00 | 6.00000 | 2478.00 |
| 0185 0352 70<br>GRINDING CONCRETE PAVEMENT | 492.000 SY | 9.00000 | 4428.00 | 8.13000 | 3999.96 | 8.00000 | 3936.00 |
| 0190 0353 70<br>CONCRETE PAVEMENT SLAB REPLACEMENT | 194.300 CY | 400.00000 | 77720.00 | 500.00000 | 97150.00 | 425.00000 | 82577.50 |
| 0195 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 2.000 EA | 3000.00000 | 6000.00 | 3500.00000 | 7000.00 | 2200.00000 | 4400.00 |
| 0200 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 3000.00000 | 3000.00 | 3500.00000 | 3500.00 | 2500.00000 | 2500.00 |
| 0205 0425 6<br>VALVE BOXES, ADJUST | 7.000 EA | 250.00000 | 1750.00 | 400.00000 | 2800.00 | 500.00000 | 3500.00 |
| 0210 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 48.000 LF | 90.00000 | 4320.00 | 150.00000 | 7200.00 | 60.00000 | 2880.00 |
| 0215 0430175201<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD | 74.000 LF | 90.00000 | 6660.00 | 150.00000 | 11100.00 | 45.00000 | 3330.00 |
| 0220 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 900.00000 | 1800.00 | 950.00000 | 1900.00 | 750.00000 | 1500.00 |
| 0225 0440 1 20<br>UNDERDRAIN, TYPE II | 1007.000 LF | 25.00000 | 25175.00 | 28.00000 | 28196.00 | 35.00000 | 35245.00 |
| 0230 0440 70<br>UNDERDRAIN INSPECTION BOX | 8.000 EA | 1400.00000 | 11200.00 | 2500.00000 | 20000.00 | 2500.00000 | 20000.00 |
| 0235 0440 73 1<br>UNDERDRAIN OUTLET PIPE, 4" | 277.000 LF | 20.00000 | 5540.00 | 30.00000 | 8310.00 | 20.00000 | 5540.00 |
| 0240 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 98.000 LF | 40.00000 | 3920.00 | 30.00000 | 2940.00 | 75.00000 | 7350.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 190.000 LF | 40.00000 | 7600.00 | 15.00000 | 2850.00 | 75.00000 | 14250.00 |
| 0250 0520 2 4<br>CONCRETE CURB, TYPE D | 123.000 LF | 30.00000 | 3690.00 | 35.00000 | 4305.00 | 75.00000 | 9225.00 |
| 0255 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 436.000 SY | 44.00000 | 19184.00 | 75.00000 | 32700.00 | 115.00000 | 50140.00 |
| 0260 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 201.000 SY | 28.00000 | 5628.00 | 30.00000 | 6030.00 | 60.00000 | 12060.00 |
| 0265 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 43.000 SY | 35.00000 | 1505.00 | 75.00000 | 3225.00 | 100.00000 | 4300.00 |
| 0270 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING<br>SURFACE, RETROFIT | 26.000 EA | 450.00000 | 11700.00 | 425.00000 | 11050.00 | 500.00000 | 13000.00 |
| 0275 0570 1 2<br>PERFORMANCE TURF, SOD | 4627.000 SY | 1.60000 | 7403.20 | 2.50000 | 11567.50 | 2.00000 | 9254.00 |
| 0280 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 1.051 NM | 800.00000 | 840.80 | 750.00000 | 788.25 | 750.00000 | 788.25 |
| 0285 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 4412.000 LF | 0.40000 | 1764.80 | 0.35000 | 1544.20 | 0.40000 | 1764.80 |
| 0290 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 1486.000 LF | 0.80000 | 1188.80 | 0.70000 | 1040.20 | 0.75000 | 1114.50 |
| 0295 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 210.000 LF | 1.00000 | 210.00 | 0.80000 | 168.00 | 0.85000 | 178.50 |
| 0300 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 1582.000 LF | 1.20000 | 1898.40 | 0.90000 | 1423.80 | 1.00000 | 1582.00 |
| 0305 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6" | 1.068 GM | 260.00000 | 277.68 | 250.00000 | 267.00 | 250.00000 | 267.00 |
| 0310 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 486.000 LF | 0.10000 | 48.60 | 0.10000 | 48.60 | 0.10000 | 48.60 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0315 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 12.000 EA | 40.00000 | 480.00 | 40.00000 | 480.00 | 45.00000 | 540.00 |
| 0320 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 44.000 EA | 1.00000 | 44.00 | 20.00000 | 880.00 | 22.00000 | 968.00 |
| 0325 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.581 NM | 800.00000 | 464.80 | 750.00000 | 435.75 | 800.00000 | 464.80 |
| 0330 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 0.40000 | 230.80 | 0.35000 | 201.95 | 0.40000 | 230.80 |
| 0335 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 1.00000 | 239.00 | 1.00000 | 239.00 | 1.00000 | 239.00 |
| 0340 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 14.000 LF | 0.40000 | 5.60 | 0.20000 | 2.80 | 0.22000 | 3.08 |
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42445015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 1,024,139.68 | | $ 1,067,416.68 | | $ 1,150,686.03 |
| SECTION 0002 SIGNING | | | | | | | |
| 0350 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 19.000 AS | 120.00000 | 2280.00 | 120.00000 | 2280.00 | 120.00000 | 2280.00 |
| 0355 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 700.00000 | 4200.00 | 750.00000 | 4500.00 | 800.00000 | 4800.00 |
| 0360 0700 20 19<br>SINGLE POST SIGN, F&I, NON - STANDARD | 1.000 AS | 2000.00000 | 2000.00 | 2000.00000 | 2000.00 | 2100.00000 | 2100.00 |
| 0365 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 75.82000 | 75.82 | 60.00000 | 60.00 | 65.00000 | 65.00 |
| 0370 0700 20 60<br>SINGLE POST SIGN, REMOVE | 22.000 AS | 5.00000 | 110.00 | 1.00000 | 22.00 | 1.00000 | 22.00 |
| 0375 0700 21 12<br>MULTI- POST SIGN, F&I, 51 - 100 SF | 1.000 AS | 3500.00000 | 3500.00 | 3500.00000 | 3500.00 | 3800.00000 | 3800.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0380 0705 10 3<br>OBJECT MARKER, TYPE 3 | 1.000 EA | 100.00000 | 100.00 | 80.00000 | 80.00 | 85.00000 | 85.00 |
| 0385 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 11.000 EA | 150.00000 | 1650.00 | 150.00000 | 1650.00 | 150.00000 | 1650.00 |
| 0390 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 595.000 EA | 3.00000 | 1785.00 | 3.00000 | 1785.00 | 3.00000 | 1785.00 |
| 0395 0710 11190<br>PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE | 117.000 SF | 1.00000 | 117.00 | 0.60000 | 70.20 | 0.65000 | 76.05 |
| 0400 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 30.000 SF | 1.00000 | 30.00 | 0.60000 | 18.00 | 2.50000 | 75.00 |
| 0405 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.048 NM | 2700.00000 | 2829.60 | 2600.00000 | 2724.80 | 2700.00000 | 2829.60 |
| 0410 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 4412.000 LF | 1.00000 | 4412.00 | 0.80000 | 3529.60 | 0.90000 | 3970.80 |
| 0415 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1486.000 LF | 1.50000 | 2229.00 | 1.40000 | 2080.40 | 1.50000 | 2229.00 |
| 0420 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 210.000 LF | 2.50000 | 525.00 | 2.20000 | 462.00 | 2.50000 | 525.00 |
| 0425 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 1570.000 LF | 3.00000 | 4710.00 | 3.00000 | 4710.00 | 3.00000 | 4710.00 |
| 0430 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.659 GM | 1000.00000 | 659.00 | 1000.00000 | 659.00 | 1100.00000 | 724.90 |
| 0435 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 445.000 LF | 0.50000 | 222.50 | 0.40000 | 178.00 | 0.40000 | 178.00 |
| 0440 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 12.000 EA | 100.00000 | 1200.00 | 100.00000 | 1200.00 | 100.00000 | 1200.00 |
| 0445 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 42.000 EA | 50.00000 | 2100.00 | 45.00000 | 1890.00 | 50.00000 | 2100.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>POSPIECH CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>NELSON, DAVID, CONSTRUCTION CO.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0450 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.581 NM | 2700.00000 | 1568.70 | 2600.00000 | 1510.60 | 2700.00000 | 1568.70 |
| 0455 0711 11222<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 1.00000 | 577.00 | 0.80000 | 461.60 | 0.90000 | 519.30 |
| 0460 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 2.30000 | 549.70 | 2.20000 | 525.80 | 2.50000 | 597.50 |
| 0465 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 14.000 LF | 2.00000 | 28.00 | 1.00000 | 14.00 | 1.00000 | 14.00 |
| 0470 0713102533<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.409 GM | 12000.00000 | 4908.00 | 12000.00000 | 4908.00 | 12000.00000 | 4908.00 |
| SECTION 0002 TOTALS | | $ | 42,366.32 | $ | 40,819.00 | $ | 42,812.85 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0475 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 1078.000 LF | 14.00000 | 15092.00 | 14.32000 | 15436.96 | 10.00000 | 10780.00 |
| 0480 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 862.000 LF | 18.00000 | 15516.00 | 18.00000 | 15516.00 | 14.00000 | 12068.00 |
| 0485 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 461.000 LF | 5.00000 | 2305.00 | 4.93000 | 2272.73 | 5.00000 | 2305.00 |
| 0490 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 61.000 LF | 26.00000 | 1586.00 | 10.66000 | 650.26 | 12.00000 | 732.00 |
| 0495 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 5500.00000 | 5500.00 | 8559.00000 | 8559.00 | 6800.00000 | 6800.00 |
| 0500 0632 8140<br>CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE | 60.000 LF | 2.00000 | 120.00 | 4.53000 | 271.80 | 6.00000 | 360.00 |
| 0505 0632 8212<br>CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND | 1312.000 LF | 3.00000 | 3936.00 | 2.09000 | 2742.08 | 2.50000 | 3280.00 |
| 0510 0634 4143<br>SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX | 1.000 PI | 4200.00000 | 4200.00 | 1842.00000 | 1842.00 | 3000.00000 | 3000.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 4 ) POSPIECH CONTRACTING, INC. UNIT PRICE | AMOUNT | ( 5 ) CONE & GRAHAM, INC. UNIT PRICE | AMOUNT | ( 6 ) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0515 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 22.000 EA | 300.00000 | 6600.00 | 251.00000 | 5522.00 | 250.00000 | 5500.00 |
| 0520 0639 1 12<br>SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR | 1.000 AS | 1100.00000 | 1100.00 | 866.00000 | 866.00 | 1200.00000 | 1200.00 |
| 0525 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 210.000 LF | 2.00000 | 420.00 | 0.81000 | 170.10 | 2.00000 | 420.00 |
| 0530 0639 3 11<br>SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 1.000 EA | 200.00000 | 200.00 | 430.00000 | 430.00 | 275.00000 | 275.00 |
| 0535 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 1100.00000 | 1100.00 | 677.00000 | 677.00 | 1200.00000 | 1200.00 |
| 0540 0649 1 14<br>STEEL STRAIN POLE, F&I, TYPE PS- VII | 4.000 EA | 17000.00000 | 68000.00 | 13756.00000 | 55024.00 | 14000.00000 | 56000.00 |
| 0545 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 20.000 AS | 850.00000 | 17000.00 | 684.00000 | 13680.00 | 700.00000 | 14000.00 |
| 0550 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 600.00000 | 4800.00 | 529.00000 | 4232.00 | 500.00000 | 4000.00 |
| 0555 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 20.000 EA | 100.00000 | 2000.00 | 97.00000 | 1940.00 | 70.00000 | 1400.00 |
| 0560 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 60.000 EA | 6.00000 | 360.00 | 1.11000 | 66.60 | 4.50000 | 270.00 |
| 0565 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 6.000 EA | 700.00000 | 4200.00 | 596.00000 | 3576.00 | 650.00000 | 3900.00 |
| 0570 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 7000.00000 | 28000.00 | 5679.00000 | 22716.00 | 5000.00000 | 20000.00 |
| 0575 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 8.000 EA | 200.00000 | 1600.00 | 100.00000 | 800.00 | 150.00000 | 1200.00 |
| 0580 0670 5110<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | 1.000 AS | 15000.00000 | 15000.00 | 13950.00000 | 13950.00 | 18000.00000 | 18000.00 |
| 0585 0670 5410<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA | 1.000 AS | 550.00000 | 550.00 | 587.00000 | 587.00 | 800.00000 | 800.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 4 ) POSPIECH CONTRACTING, INC. UNIT PRICE | AMOUNT | ( 5 ) CONE & GRAHAM, INC. UNIT PRICE | AMOUNT | ( 6 ) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0590 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 1.000 EA | 6000.00000 | 6000.00 | 5169.00000 | 5169.00 | 6000.00000 | 6000.00 |
| 0595 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 16.000 EA | 50.00000 | 800.00 | 130.00000 | 2080.00 | 25.00000 | 400.00 |
| 0600 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 50.00000 | 200.00 | 130.00000 | 520.00 | 50.00000 | 200.00 |
| 0605 0690 31 SIGNAL PEDESTAL REMOVAL | 4.000 EA | 200.00000 | 800.00 | 123.00000 | 492.00 | 45.00000 | 180.00 |
| 0610 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL | 40.000 LF | 50.00000 | 2000.00 | 78.00000 | 3120.00 | 125.00000 | 5000.00 |
| 0615 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 200.00000 | 200.00 | 161.00000 | 161.00 | 110.00000 | 110.00 |
| 0620 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 25.00000 | 100.00 | 40.00000 | 160.00 | 40.00000 | 160.00 |
| 0625 0690 80 SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 200.00000 | 200.00 | 472.00000 | 472.00 | 500.00000 | 500.00 |
| 0630 0690 90 CONDUIT & CABLING REMOVE | 1.000 PI | 200.00000 | 200.00 | 130.00000 | 130.00 | 500.00000 | 500.00 |
| 0635 0690 91 SIGNAL INTERCONNECT CABLE REMOVE | 350.000 LF | 1.00000 | 350.00 | 0.84000 | 294.00 | 0.70000 | 245.00 |
| 0640 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 450.00000 | 450.00 | 336.00000 | 336.00 | 200.00000 | 200.00 |
| 0645 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 4.000 EA | 5200.00000 | 20800.00 | 3536.00000 | 14144.00 | 4100.00000 | 16400.00 |
| 0650 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN | 6.000 EA | 1000.00000 | 6000.00 | 890.00000 | 5340.00 | 700.00000 | 4200.00 |
| 0655 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 6.000 AS | 800.00000 | 4800.00 | 840.00000 | 5040.00 | 900.00000 | 5400.00 |
| 0660 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE | 1.000 EA | 1900.00000 | 1900.00 | 1887.00000 | 1887.00 | 2000.00000 | 2000.00 |
| 0665 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL | 7.000 EA | 1100.00000 | 7700.00 | 603.00000 | 4221.00 | 1200.00000 | 8400.00 |
| SECTION 0003 TOTALS | | $ | 251,685.00 | $ | 215,093.53 | $ | 217,385.00 |
| CONTRACT TOTALS | | $ | 1,318,191.00 | $ | 1,323,329.21 | $ | 1,410,883.88 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42445015201 | LUMP | 141000.00000 | 141000.00 | 151865.00000 | 151865.00 | 85000.00000 | 85000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42445015201 | 145.000 LS | 140015.00000 | 140015.00 | 81600.00000 | 81600.00 | 89000.00000 | 89000.00 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 500.000 CY | 15.00000 | 7500.00 | 12.98000 | 6490.00 | 29.75000 | 14875.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 8.000 MH | 95.00000 | 760.00 | 47.37000 | 378.96 | 38.00000 | 304.00 |
| 0025 0102 60<br>WORK ZONE SIGN | 7720.000 ED | 0.25000 | 1930.00 | 0.41000 | 3165.20 | 0.30000 | 2316.00 |
| 0030 0102 61<br>BUSINESS SIGN | 4.000 EA | 45.00000 | 180.00 | 71.58000 | 286.32 | 53.20000 | 212.80 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 1812.000 LF | 32.53000 | 58944.36 | 40.00000 | 72480.00 | 60.00000 | 108720.00 |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 30050.000 ED | 0.14000 | 4207.00 | 0.19000 | 5709.50 | 0.17000 | 5108.50 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1120.000 ED | 0.35000 | 392.00 | 0.42000 | 470.40 | 0.42000 | 470.40 |
| 0050 0102 76<br>ADVANCE WARNING ARROW PANEL | 245.000 ED | 6.00000 | 1470.00 | 6.84000 | 1675.80 | 7.10000 | 1739.50 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1740.000 ED | 0.35000 | 609.00 | 0.35000 | 609.00 | 0.42000 | 730.80 |
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 181.000 EA | 2.50000 | 452.50 | 2.63000 | 476.03 | 2.65000 | 479.65 |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 16.00000 | 4864.00 | 15.79000 | 4800.16 | 18.95000 | 5760.80 |
| 0070 0102107<br>TEMPORARY TRAFFIC DETECTION, INTERSECT | 145.000 DA | 16.50000 | 2392.50 | 17.37000 | 2518.65 | 13.10000 | 1899.50 |
| 0075 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 3130.000 LF | 1.60000 | 5008.00 | 1.68000 | 5258.40 | 1.70000 | 5321.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 4122.000 LF | 1.60000 | 6595.20 | 1.68000 | 6924.96 | 1.70000 | 7007.40 |
| 0085 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 65.000 SF | 3.00000 | 195.00 | 3.16000 | 205.40 | 3.20000 | 208.00 |
| 0090 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 46.000 SY | 2.90000 | 133.40 | 2.05000 | 94.30 | 1.80000 | 82.80 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 296.000 LF | 1.80000 | 532.80 | 0.79000 | 233.84 | 1.20000 | 355.20 |
| 0100 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 750.00000 | 1500.00 | 1578.95000 | 3157.90 | 1875.00000 | 3750.00 |
| 0105 0104 18<br>INLET PROTECTION SYSTEM | 11.000 EA | 146.00000 | 1606.00 | 78.95000 | 868.45 | 60.00000 | 660.00 |
| 0110 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 46.000 SY | 10.26000 | 471.96 | 0.79000 | 36.34 | 1.20000 | 55.20 |
| 0115 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 185.000 DA | 130.00000 | 24050.00 | 78.95000 | 14605.75 | 101.00000 | 18685.00 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42445015201 | 1.850 LS | 75000.00000 | 75000.00 | 31208.42000 | 31208.42 | 25000.00000 | 25000.00 |
| 0125 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1750.000 SY | 18.00000 | 31500.00 | 15.79000 | 27632.50 | 23.60000 | 41300.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2689.000 CY | 15.23000 | 40953.47 | 12.63000 | 33962.07 | 15.00000 | 40335.00 |
| 0135 0120 6<br>EMBANKMENT | 38.000 CY | 21.14000 | 803.32 | 5.26000 | 199.88 | 38.00000 | 1444.00 |
| 0140 0160 4<br>TYPE B STABILIZATION | 4886.000 SY | 2.81000 | 13729.66 | 16.84000 | 82280.24 | 10.05000 | 49104.30 |
| 0145 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 82.000 SY | 6.67000 | 546.94 | 3.16000 | 259.12 | 20.00000 | 1640.00 |
| 0150 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 900.000 SY | 19.59000 | 17631.00 | 23.87000 | 21483.00 | 30.50000 | 27450.00 |
| 0155 0285713<br>OPTIONAL BASE, BASE GROUP 13 | 3645.000 SY | 34.29000 | 124987.05 | 43.31000 | 157864.95 | 39.50000 | 143977.50 |
| 0160 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 53.900 TN | 111.60000 | 6015.24 | 149.42000 | 8053.74 | 198.00000 | 10672.20 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 4729.000 SY | 3.80000 | 17970.20 | 3.81000 | 18017.49 | 5.00000 | 23645.00 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 504.400 TN | 99.50000 | 50187.80 | 107.47000 | 54207.87 | 90.50000 | 45648.20 |
| 0175 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 767.900 TN | 116.50000 | 89460.35 | 121.85000 | 93568.62 | 116.35000 | 89345.17 |
| 0180 0350 72<br>CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB | 413.000 LF | 5.00000 | 2065.00 | 21.05000 | 8693.65 | 7.00000 | 2891.00 |
| 0185 0352 70<br>GRINDING CONCRETE PAVEMENT | 492.000 SY | 8.00000 | 3936.00 | 11.41000 | 5613.72 | 8.65000 | 4255.80 |
| 0190 0353 70<br>CONCRETE PAVEMENT SLAB REPLACEMENT | 194.300 CY | 350.00000 | 68005.00 | 498.67000 | 96891.58 | 628.00000 | 122020.40 |
| 0195 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 2.000 EA | 2818.00000 | 5636.00 | 1846.32000 | 3692.64 | 3000.00000 | 6000.00 |
| 0200 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2509.00000 | 2509.00 | 1952.63000 | 1952.63 | 3000.00000 | 3000.00 |
| 0205 0425 6<br>VALVE BOXES, ADJUST | 7.000 EA | 292.00000 | 2044.00 | 263.16000 | 1842.12 | 160.00000 | 1120.00 |
| 0210 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 48.000 LF | 64.25000 | 3084.00 | 85.26000 | 4092.48 | 46.50000 | 2232.00 |
| 0215 0430175201<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD | 74.000 LF | 57.26000 | 4237.24 | 88.42000 | 6543.08 | 55.00000 | 4070.00 |
| 0220 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 885.00000 | 1770.00 | 736.84000 | 1473.68 | 1230.00000 | 2460.00 |
| 0225 0440 1 20<br>UNDERDRAIN, TYPE II | 1007.000 LF | 10.16000 | 10231.12 | 25.12000 | 25295.84 | 19.50000 | 19636.50 |
| 0230 0440 70<br>UNDERDRAIN INSPECTION BOX | 8.000 EA | 1363.00000 | 10904.00 | 869.47000 | 6955.76 | 935.00000 | 7480.00 |
| 0235 0440 73 1<br>UNDERDRAIN OUTLET PIPE, 4" | 277.000 LF | 16.80000 | 4653.60 | 12.63000 | 3498.51 | 69.00000 | 19113.00 |
| 0240 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 98.000 LF | 63.25000 | 6198.50 | 28.14000 | 2757.72 | 54.00000 | 5292.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 190.000 LF | 53.60000 | 10184.00 | 28.14000 | 5346.60 | 45.00000 | 8550.00 |
| 0250 0520 2 4<br>CONCRETE CURB, TYPE D | 123.000 LF | 48.60000 | 5977.80 | 28.14000 | 3461.22 | 43.00000 | 5289.00 |
| 0255 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 436.000 SY | 108.00000 | 47088.00 | 35.91000 | 15656.76 | 44.50000 | 19402.00 |
| 0260 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 201.000 SY | 58.00000 | 11658.00 | 31.58000 | 6347.58 | 43.00000 | 8643.00 |
| 0265 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 43.000 SY | 91.00000 | 3913.00 | 31.58000 | 1357.94 | 131.00000 | 5633.00 |
| 0270 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING<br>SURFACE, RETROFIT | 26.000 EA | 475.00000 | 12350.00 | 190.53000 | 4953.78 | 475.00000 | 12350.00 |
| 0275 0570 1 2<br>PERFORMANCE TURF, SOD | 4627.000 SY | 4.14000 | 19155.78 | 1.63000 | 7542.01 | 3.20000 | 14806.40 |
| 0280 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 1.051 NM | 750.00000 | 788.25 | 789.48000 | 829.74 | 795.00000 | 835.55 |
| 0285 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 4412.000 LF | 0.35000 | 1544.20 | 0.37000 | 1632.44 | 0.40000 | 1764.80 |
| 0290 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 1486.000 LF | 0.70000 | 1040.20 | 0.74000 | 1099.64 | 0.75000 | 1114.50 |
| 0295 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 210.000 LF | 0.80000 | 168.00 | 0.84000 | 176.40 | 0.85000 | 178.50 |
| 0300 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 1582.000 LF | 0.90000 | 1423.80 | 0.95000 | 1502.90 | 0.95000 | 1502.90 |
| 0305 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6" | 1.068 GM | 250.00000 | 267.00 | 263.16000 | 281.05 | 265.00000 | 283.02 |
| 0310 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 486.000 LF | 0.10000 | 48.60 | 0.11000 | 53.46 | 0.11000 | 53.46 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0315 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 12.000 EA | 40.00000 | 480.00 | 42.11000 | 505.32 | 42.40000 | 508.80 |
| 0320 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 44.000 EA | 20.00000 | 880.00 | 21.05000 | 926.20 | 21.20000 | 932.80 |
| 0325 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.581 NM | 750.00000 | 435.75 | 789.47000 | 458.68 | 795.00000 | 461.90 |
| 0330 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 0.35000 | 201.95 | 0.37000 | 213.49 | 0.40000 | 230.80 |
| 0335 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 1.00000 | 239.00 | 1.05000 | 250.95 | 1.10000 | 262.90 |
| 0340 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 14.000 LF | 0.20000 | 2.80 | 0.21000 | 2.94 | 0.25000 | 3.50 |
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42445015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 1,166,713.34 | | $ 1,164,550.77 | | $ 1,184,680.45 |
| SECTION 0002 SIGNING | | | | | | | |
| 0350 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 19.000 AS | 120.00000 | 2280.00 | 126.32000 | 2400.08 | 128.00000 | 2432.00 |
| 0355 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 750.00000 | 4500.00 | 789.47000 | 4736.82 | 795.00000 | 4770.00 |
| 0360 0700 20 19<br>SINGLE POST SIGN, F&I, NON - STANDARD | 1.000 AS | 2000.00000 | 2000.00 | 2105.26000 | 2105.26 | 2120.00000 | 2120.00 |
| 0365 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 60.00000 | 60.00 | 63.16000 | 63.16 | 64.00000 | 64.00 |
| 0370 0700 20 60<br>SINGLE POST SIGN, REMOVE | 22.000 AS | 1.00000 | 22.00 | 1.05000 | 23.10 | 1.10000 | 24.20 |
| 0375 0700 21 12<br>MULTI- POST SIGN, F&I, 51 - 100 SF | 1.000 AS | 3500.00000 | 3500.00 | 3684.21000 | 3684.21 | 3710.00000 | 3710.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0380 0705 10 3<br>OBJECT MARKER, TYPE 3 | 1.000 EA | 80.00000 | 80.00 | 84.21000 | 84.21 | 85.00000 | 85.00 |
| 0385 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 11.000 EA | 150.00000 | 1650.00 | 157.89000 | 1736.79 | 159.00000 | 1749.00 |
| 0390 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 595.000 EA | 3.00000 | 1785.00 | 3.16000 | 1880.20 | 3.20000 | 1904.00 |
| 0395 0710 11190<br>PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE | 117.000 SF | 0.60000 | 70.20 | 0.63000 | 73.71 | 0.65000 | 76.05 |
| 0400 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 30.000 SF | 0.60000 | 18.00 | 0.63000 | 18.90 | 0.65000 | 19.50 |
| 0405 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.048 NM | 2600.00000 | 2724.80 | 2736.84000 | 2868.21 | 2760.00000 | 2892.48 |
| 0410 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 4412.000 LF | 0.80000 | 3529.60 | 0.84000 | 3706.08 | 0.85000 | 3750.20 |
| 0415 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1486.000 LF | 1.40000 | 2080.40 | 1.47000 | 2184.42 | 1.50000 | 2229.00 |
| 0420 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 210.000 LF | 2.20000 | 462.00 | 2.32000 | 487.20 | 2.35000 | 493.50 |
| 0425 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 1570.000 LF | 3.00000 | 4710.00 | 3.16000 | 4961.20 | 3.20000 | 5024.00 |
| 0430 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.659 GM | 1000.00000 | 659.00 | 1052.63000 | 693.68 | 1060.00000 | 698.54 |
| 0435 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 445.000 LF | 0.40000 | 178.00 | 0.42000 | 186.90 | 0.45000 | 200.25 |
| 0440 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 12.000 EA | 100.00000 | 1200.00 | 105.26000 | 1263.12 | 106.00000 | 1272.00 |
| 0445 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 42.000 EA | 45.00000 | 1890.00 | 47.37000 | 1989.54 | 48.00000 | 2016.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0450 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.581 NM | 2600.00000 | 1510.60 | 2736.85000 | 1590.11 | 2756.00000 | 1601.24 |
| 0455 0711 11222<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 0.80000 | 461.60 | 0.84000 | 484.68 | 0.85000 | 490.45 |
| 0460 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 2.20000 | 525.80 | 2.32000 | 554.48 | 2.35000 | 561.65 |
| 0465 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 14.000 LF | 1.00000 | 14.00 | 1.05000 | 14.70 | 1.10000 | 15.40 |
| 0470 0713102533<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.409 GM | 12000.00000 | 4908.00 | 12631.59000 | 5166.32 | 12721.00000 | 5202.89 |
| SECTION 0002 TOTALS | | $ | 40,819.00 | $ | 42,957.08 | $ | 43,401.35 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0475 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 1078.000 LF | 9.50000 | 10241.00 | 10.00000 | 10780.00 | 11.00000 | 11858.00 |
| 0480 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 862.000 LF | 13.50000 | 11637.00 | 14.21000 | 12249.02 | 14.30000 | 12326.60 |
| 0485 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 461.000 LF | 4.40000 | 2028.40 | 4.63000 | 2134.43 | 4.17000 | 1922.37 |
| 0490 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 61.000 LF | 11.50000 | 701.50 | 12.11000 | 738.71 | 25.20000 | 1537.20 |
| 0495 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 6730.00000 | 6730.00 | 7084.21000 | 7084.21 | 5015.00000 | 5015.00 |
| 0500 0632 8140<br>CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE | 60.000 LF | 5.40000 | 324.00 | 5.68000 | 340.80 | 4.40000 | 264.00 |
| 0505 0632 8212<br>CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND | 1312.000 LF | 2.20000 | 2886.40 | 2.32000 | 3043.84 | 2.67000 | 3503.04 |
| 0510 0634 4143<br>SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX | 1.000 PI | 2820.00000 | 2820.00 | 2968.42000 | 2968.42 | 1850.00000 | 1850.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0515 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 22.000 EA | 216.00000 | 4752.00 | 227.37000 | 5002.14 | 237.00000 | 5214.00 |
| 0520 0639 1 12<br>SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR | 1.000 AS | 1180.00000 | 1180.00 | 1242.11000 | 1242.11 | 917.00000 | 917.00 |
| 0525 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 210.000 LF | 1.70000 | 357.00 | 1.79000 | 375.90 | 1.75000 | 367.50 |
| 0530 0639 3 11<br>SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 1.000 EA | 255.00000 | 255.00 | 268.42000 | 268.42 | 202.00000 | 202.00 |
| 0535 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 1120.00000 | 1120.00 | 1178.95000 | 1178.95 | 1735.00000 | 1735.00 |
| 0540 0649 1 14<br>STEEL STRAIN POLE, F&I, TYPE PS- VII | 4.000 EA | 13760.00000 | 55040.00 | 14484.21000 | 57936.84 | 15088.00000 | 60352.00 |
| 0545 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 20.000 AS | 673.00000 | 13460.00 | 708.42000 | 14168.40 | 758.00000 | 15160.00 |
| 0550 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 437.00000 | 3496.00 | 460.00000 | 3680.00 | 535.00000 | 4280.00 |
| 0555 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 20.000 EA | 67.00000 | 1340.00 | 70.53000 | 1410.60 | 81.50000 | 1630.00 |
| 0560 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 60.000 EA | 4.20000 | 252.00 | 4.42000 | 265.20 | 1.30000 | 78.00 |
| 0565 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 6.000 EA | 643.00000 | 3858.00 | 676.84000 | 4061.04 | 708.00000 | 4248.00 |
| 0570 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 4930.00000 | 19720.00 | 5189.47000 | 20757.88 | 5515.00000 | 22060.00 |
| 0575 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 8.000 EA | 143.00000 | 1144.00 | 150.53000 | 1204.24 | 169.00000 | 1352.00 |
| 0580 0670 5110<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | 1.000 AS | 17000.00000 | 17000.00 | 17894.74000 | 17894.74 | 15930.00000 | 15930.00 |
| 0585 0670 5410<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA | 1.000 AS | 798.00000 | 798.00 | 840.00000 | 840.00 | 169.00000 | 169.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>APAC-SOUTHEAST, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>PURCELL, R.E. CONSTRUCTION CO.,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0590 0685106<br>SYSTEM AUXILIARIES, F&I,<br>UNINTERRUPTIBLE POWER SOURCE | 1.000 EA | 5680.00000 | 5680.00 | 5978.95000 | 5978.95 | 6055.00000 | 6055.00 |
| 0595 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 16.000 EA | 24.00000 | 384.00 | 25.26000 | 404.16 | 36.00000 | 576.00 |
| 0600 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 43.00000 | 172.00 | 45.26000 | 181.04 | 18.00000 | 72.00 |
| 0605 0690 31<br>SIGNAL PEDESTAL REMOVAL | 4.000 EA | 43.00000 | 172.00 | 45.26000 | 181.04 | 162.00000 | 648.00 |
| 0610 0690 33 1<br>POLE REMOVAL, DEEP DIRECT BURIAL | 40.000 LF | 124.00000 | 4960.00 | 130.53000 | 5221.20 | 125.00000 | 5000.00 |
| 0615 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 108.00000 | 108.00 | 113.68000 | 113.68 | 325.00000 | 325.00 |
| 0620 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 33.50000 | 134.00 | 35.26000 | 141.04 | 18.00000 | 72.00 |
| 0625 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 447.00000 | 447.00 | 470.53000 | 470.53 | 325.00000 | 325.00 |
| 0630 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 432.00000 | 432.00 | 454.74000 | 454.74 | 645.00000 | 645.00 |
| 0635 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 350.000 LF | 0.60000 | 210.00 | 0.63000 | 220.50 | 0.90000 | 315.00 |
| 0640 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 180.00000 | 180.00 | 189.47000 | 189.47 | 860.00000 | 860.00 |
| 0645 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 4.000 EA | 4020.00000 | 16080.00 | 4231.58000 | 16926.32 | 3962.00000 | 15848.00 |
| 0650 0741 70111<br>TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN | 6.000 EA | 652.00000 | 3912.00 | 686.32000 | 4117.92 | 765.00000 | 4590.00 |
| 0655 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 6.000 AS | 906.00000 | 5436.00 | 953.69000 | 5722.14 | 820.00000 | 4920.00 |
| 0660 0746 71132<br>TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE | 1.000 EA | 1960.00000 | 1960.00 | 2063.16000 | 2063.16 | 2058.00000 | 2058.00 |
| 0665 0783 5 1<br>ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL | 7.000 EA | 1110.00000 | 7770.00 | 1168.42000 | 8178.94 | 1154.00000 | 8078.00 |
| SECTION 0003 TOTALS | | $ | 209,177.30 | $ | 220,190.72 | $ | 222,357.71 |
| CONTRACT TOTALS | | $ | 1,416,709.64 | $ | 1,427,698.57 | $ | 1,450,439.51 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 10 ) GATOR GRADING & PAVING LLC UNIT PRICE | AMOUNT | ( 11 ) KIMMINS CONTRACTING CORP. UNIT PRICE | AMOUNT | ( 12 ) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42445015201 | LUMP | 60000.00000 | 60000.00 | 75000.00000 | 75000.00 | 153837.18000 | 153837.18 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42445015201 | 145.000 LS | 60000.00000 | 60000.00 | 48800.00000 | 48800.00 | 162612.68000 | 162612.68 |
| 0015 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 500.000 CY | 42.30000 | 21150.00 | 55.00000 | 27500.00 | 18.40000 | 9200.00 |
| 0020 0102 14<br>TRAFFIC CONTROL OFFICER | 8.000 MH | 131.00000 | 1048.00 | 47.00000 | 376.00 | 52.14000 | 417.12 |
| 0025 0102 60<br>WORK ZONE SIGN | 7720.000 ED | 0.30000 | 2316.00 | 0.30000 | 2316.00 | 0.32000 | 2470.40 |
| 0030 0102 61<br>BUSINESS SIGN | 4.000 EA | 220.00000 | 880.00 | 225.00000 | 900.00 | 52.14000 | 208.56 |
| 0035 0102 71 13<br>BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE | 1812.000 LF | 57.00000 | 103284.00 | 48.00000 | 86976.00 | 44.03000 | 79782.36 |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 30050.000 ED | 0.15000 | 4507.50 | 0.13000 | 3906.50 | 0.19000 | 5709.50 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1120.000 ED | 0.30000 | 336.00 | 0.30000 | 336.00 | 0.41000 | 459.20 |
| 0050 0102 76<br>ADVANCE WARNING ARROW PANEL | 245.000 ED | 6.10000 | 1494.50 | 6.50000 | 1592.50 | 9.27000 | 2271.15 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1740.000 ED | 0.35000 | 609.00 | 0.38000 | 661.20 | 0.41000 | 713.40 |
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 181.000 EA | 3.50000 | 633.50 | 3.30000 | 597.30 | 4.02000 | 727.62 |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN) | 304.000 ED | 22.00000 | 6688.00 | 23.50000 | 7144.00 | 18.54000 | 5636.16 |
| 0070 0102107<br>TEMPORARY TRAFFIC DETECTION, INTERSECT | 145.000 DA | 20.00000 | 2900.00 | 5.00000 | 725.00 | 19.12000 | 2772.40 |
| 0075 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP | 3130.000 LF | 1.80000 | 5634.00 | 2.10000 | 6573.00 | 1.91000 | 5978.30 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 4122.000 LF | 1.80000 | 7419.60 | 2.10000 | 8656.20 | 1.91000 | 7873.02 |
| 0085 0102911 3<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER | 65.000 SF | 3.90000 | 253.50 | 3.95000 | 256.75 | 13.90000 | 903.50 |
| 0090 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 46.000 SY | 15.25000 | 701.50 | 13.00000 | 598.00 | 11.59000 | 533.14 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 296.000 LF | 4.50000 | 1332.00 | 1.30000 | 384.80 | 1.16000 | 343.36 |
| 0100 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 4470.00000 | 8940.00 | 4500.00000 | 9000.00 | 579.31000 | 1158.62 |
| 0105 0104 18<br>INLET PROTECTION SYSTEM | 11.000 EA | 54.00000 | 594.00 | 95.00000 | 1045.00 | 86.90000 | 955.90 |
| 0110 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 46.000 SY | 24.50000 | 1127.00 | 15.00000 | 690.00 | 13.90000 | 639.40 |
| 0115 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 185.000 DA | 104.00000 | 19240.00 | 60.00000 | 11100.00 | 98.48000 | 18218.80 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42445015201 | 1.850 LS | 7675.00000 | 7675.00 | 32000.00000 | 32000.00 | 33627.76000 | 33627.76 |
| 0125 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 1750.000 SY | 22.65000 | 39637.50 | 20.50000 | 35875.00 | 20.85000 | 36487.50 |
| 0130 0120 1<br>REGULAR EXCAVATION | 2689.000 CY | 19.10000 | 51359.90 | 10.50000 | 28234.50 | 26.67000 | 71715.63 |
| 0135 0120 6<br>EMBANKMENT | 38.000 CY | 68.40000 | 2599.20 | 200.00000 | 7600.00 | 75.08000 | 2853.04 |
| 0140 0160 4<br>TYPE B STABILIZATION | 4886.000 SY | 15.00000 | 73290.00 | 9.50000 | 46417.00 | 10.91000 | 53306.26 |
| 0145 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 82.000 SY | 37.65000 | 3087.30 | 19.00000 | 1558.00 | 25.65000 | 2103.30 |
| 0150 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 900.000 SY | 30.50000 | 27450.00 | 37.00000 | 33300.00 | 28.67000 | 25803.00 |
| 0155 0285713<br>OPTIONAL BASE, BASE GROUP 13 | 3645.000 SY | 42.50000 | 154912.50 | 50.00000 | 182250.00 | 42.11000 | 153490.95 |
| 0160 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 53.900 TN | 215.40000 | 11610.06 | 158.00000 | 8516.20 | 159.15000 | 8578.19 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 4729.000 SY | 3.95000 | 18679.55 | 4.35000 | 20571.15 | 5.34000 | 25252.86 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 504.400 TN | 118.40000 | 59720.96 | 120.00000 | 60528.00 | 116.62000 | 58823.13 |
| 0175 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 767.900 TN | 123.40000 | 94758.86 | 125.00000 | 95987.50 | 134.84000 | 103543.64 |
| 0180 0350 72<br>CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB | 413.000 LF | 7.35000 | 3035.55 | 7.50000 | 3097.50 | 5.79000 | 2391.27 |
| 0185 0352 70<br>GRINDING CONCRETE PAVEMENT | 492.000 SY | 12.35000 | 6076.20 | 7.25000 | 3567.00 | 9.27000 | 4560.84 |
| 0190 0353 70<br>CONCRETE PAVEMENT SLAB REPLACEMENT | 194.300 CY | 361.00000 | 70142.30 | 400.00000 | 77720.00 | 405.51000 | 78790.59 |
| 0195 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 2.000 EA | 2240.00000 | 4480.00 | 2600.00000 | 5200.00 | 4055.14000 | 8110.28 |
| 0200 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2590.00000 | 2590.00 | 2200.00000 | 2200.00 | 5213.75000 | 5213.75 |
| 0205 0425 6<br>VALVE BOXES, ADJUST | 7.000 EA | 240.00000 | 1680.00 | 300.00000 | 2100.00 | 579.31000 | 4055.17 |
| 0210 0430175101<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD | 48.000 LF | 79.20000 | 3801.60 | 80.00000 | 3840.00 | 75.31000 | 3614.88 |
| 0215 0430175201<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD | 74.000 LF | 69.00000 | 5106.00 | 84.00000 | 6216.00 | 75.31000 | 5572.94 |
| 0220 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 1340.00000 | 2680.00 | 1200.00000 | 2400.00 | 1737.92000 | 3475.84 |
| 0225 0440 1 20<br>UNDERDRAIN, TYPE II | 1007.000 LF | 27.75000 | 27944.25 | 27.00000 | 27189.00 | 34.76000 | 35003.32 |
| 0230 0440 70<br>UNDERDRAIN INSPECTION BOX | 8.000 EA | 545.00000 | 4360.00 | 1400.00000 | 11200.00 | 2317.22000 | 18537.76 |
| 0235 0440 73 1<br>UNDERDRAIN OUTLET PIPE, 4" | 277.000 LF | 27.50000 | 7617.50 | 18.00000 | 4986.00 | 34.76000 | 9628.52 |
| 0240 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 98.000 LF | 45.35000 | 4444.30 | 51.00000 | 4998.00 | 69.52000 | 6812.96 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 190.000 LF | 42.35000 | 8046.50 | 27.00000 | 5130.00 | 60.25000 | 11447.50 |
| 0250 0520 2 4<br>CONCRETE CURB, TYPE D | 123.000 LF | 42.00000 | 5166.00 | 47.00000 | 5781.00 | 54.45000 | 6697.35 |
| 0255 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-<br>VARIABLE WIDTH | 436.000 SY | 82.80000 | 36100.80 | 86.00000 | 37496.00 | 115.86000 | 50514.96 |
| 0260 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 201.000 SY | 50.45000 | 10140.45 | 51.00000 | 10251.00 | 60.25000 | 12110.25 |
| 0265 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 43.000 SY | 97.25000 | 4181.75 | 100.00000 | 4300.00 | 98.48000 | 4234.64 |
| 0270 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING<br>SURFACE, RETROFIT | 26.000 EA | 430.00000 | 11180.00 | 425.00000 | 11050.00 | 550.34000 | 14308.84 |
| 0275 0570 1 2<br>PERFORMANCE TURF, SOD | 4627.000 SY | 2.40000 | 11104.80 | 1.85000 | 8559.95 | 1.80000 | 8328.60 |
| 0280 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 1.051 NM | 880.00000 | 924.88 | 970.00000 | 1019.47 | 927.48000 | 974.78 |
| 0285 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 4412.000 LF | 0.40000 | 1764.80 | 0.45000 | 1985.40 | 0.36000 | 1588.32 |
| 0290 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 1486.000 LF | 0.85000 | 1263.10 | 0.90000 | 1337.40 | 0.59000 | 876.74 |
| 0295 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 210.000 LF | 1.10000 | 231.00 | 1.00000 | 210.00 | 0.88000 | 184.80 |
| 0300 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 1582.000 LF | 1.60000 | 2531.20 | 1.10000 | 1740.20 | 1.18000 | 1866.76 |
| 0305 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6" | 1.068 GM | 367.00000 | 391.96 | 320.00000 | 341.76 | 446.17000 | 476.51 |
| 0310 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 486.000 LF | 0.40000 | 194.40 | 0.13000 | 63.18 | 0.30000 | 145.80 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0315 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 12.000 EA | 37.00000 | 444.00 | 52.00000 | 624.00 | 63.72000 | 764.64 |
| 0320 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 44.000 EA | 24.50000 | 1078.00 | 25.00000 | 1100.00 | 31.49000 | 1385.56 |
| 0325 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.581 NM | 880.00000 | 511.28 | 970.00000 | 563.57 | 923.65000 | 536.64 |
| 0330 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 0.40000 | 230.80 | 0.45000 | 259.65 | 0.36000 | 207.72 |
| 0335 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 1.10000 | 262.90 | 1.30000 | 310.70 | 0.82000 | 195.98 |
| 0340 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 14.000 LF | 0.40000 | 5.60 | 0.25000 | 3.50 | 0.64000 | 8.96 |
| 0345 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42445015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | $ | 1,145,580.85 | $ | 1,144,811.88 | $ | 1,391,630.50 |
| SECTION 0002 SIGNING | | | | | | | |
| 0350 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 19.000 AS | 150.00000 | 2850.00 | 155.00000 | 2945.00 | 312.47000 | 5936.93 |
| 0355 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 915.00000 | 5490.00 | 970.00000 | 5820.00 | 1200.50000 | 7203.00 |
| 0360 0700 20 19<br>SINGLE POST SIGN, F&I, NON - STANDARD | 1.000 AS | 2440.00000 | 2440.00 | 2500.00000 | 2500.00 | 2953.88000 | 2953.88 |
| 0365 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 75.00000 | 75.00 | 75.00000 | 75.00 | 60.82000 | 60.82 |
| 0370 0700 20 60<br>SINGLE POST SIGN, REMOVE | 22.000 AS | 10.00000 | 220.00 | 1.35000 | 29.70 | 36.50000 | 803.00 |
| 0375 0700 21 12<br>MULTI- POST SIGN, F&I, 51 - 100 SF | 1.000 AS | 4300.00000 | 4300.00 | 4500.00000 | 4500.00 | 4171.00000 | 4171.00 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0380 0705 10 3<br>OBJECT MARKER, TYPE 3 | 1.000 EA | 100.00000 | 100.00 | 105.00000 | 105.00 | 138.25000 | 138.25 |
| 0385 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 11.000 EA | 183.00000 | 2013.00 | 195.00000 | 2145.00 | 206.85000 | 2275.35 |
| 0390 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 595.000 EA | 4.75000 | 2826.25 | 3.75000 | 2231.25 | 4.01000 | 2385.95 |
| 0395 0710 11190<br>PAINTED PAVEMENT MARKINGS,STANDARD, WHITE,ISLAND NOSE | 117.000 SF | 0.85000 | 99.45 | 0.75000 | 87.75 | 0.72000 | 84.24 |
| 0400 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 30.000 SF | 0.85000 | 25.50 | 0.75000 | 22.50 | 0.72000 | 21.60 |
| 0405 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.048 NM | 3650.00000 | 3825.20 | 3300.00000 | 3458.40 | 3144.32000 | 3295.25 |
| 0410 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 4412.000 LF | 1.10000 | 4853.20 | 1.00000 | 4412.00 | 1.15000 | 5073.80 |
| 0415 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 1486.000 LF | 1.60000 | 2377.60 | 1.75000 | 2600.50 | 1.75000 | 2600.50 |
| 0420 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 210.000 LF | 3.00000 | 630.00 | 2.75000 | 577.50 | 2.62000 | 550.20 |
| 0425 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 1570.000 LF | 4.15000 | 6515.50 | 3.75000 | 5887.50 | 3.49000 | 5479.30 |
| 0430 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.659 GM | 1210.00000 | 797.39 | 1250.00000 | 823.75 | 1025.39000 | 675.73 |
| 0435 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 445.000 LF | 1.10000 | 489.50 | 0.50000 | 222.50 | 1.02000 | 453.90 |
| 0440 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 12.000 EA | 135.00000 | 1620.00 | 125.00000 | 1500.00 | 81.06000 | 972.72 |
| 0445 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 42.000 EA | 59.00000 | 2478.00 | 55.00000 | 2310.00 | 55.49000 | 2330.58 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT ITEM DESCRIPTION | QUANTITY | ( 10 ) GATOR GRADING & PAVING LLC UNIT PRICE | AMOUNT | ( 11 ) KIMMINS CONTRACTING CORP. UNIT PRICE | AMOUNT | ( 12 ) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.581 NM | 3600.00000 | 2091.60 | 3300.00000 | 1917.30 | 3099.77000 | 1800.97 |
| 0455 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 577.000 LF | 1.10000 | 634.70 | 1.00000 | 577.00 | 1.14000 | 657.78 |
| 0460 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 239.000 LF | 3.00000 | 717.00 | 2.75000 | 657.25 | 2.60000 | 621.40 |
| 0465 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 14.000 LF | 1.10000 | 15.40 | 1.50000 | 21.00 | 1.02000 | 14.28 |
| 0470 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.409 GM | 10500.00000 | 4294.50 | 14500.00000 | 5930.50 | 13613.68000 | 5568.00 |
| SECTION 0002 TOTALS | | $ | 51,778.79 | $ | 51,356.40 | $ | 56,128.43 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0475 0555 1 1 DIRECTIONAL BORE, LESS THAN 6" | 1078.000 LF | 11.60000 | 12504.80 | 16.00000 | 17248.00 | 11.01000 | 11868.78 |
| 0480 0555 1 2 DIRECTIONAL BORE, 6" TO < 12" | 862.000 LF | 16.50000 | 14223.00 | 21.00000 | 18102.00 | 15.64000 | 13481.68 |
| 0485 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 461.000 LF | 5.40000 | 2489.40 | 6.00000 | 2766.00 | 5.10000 | 2351.10 |
| 0490 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 61.000 LF | 14.00000 | 854.00 | 13.00000 | 793.00 | 13.32000 | 812.52 |
| 0495 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 8210.00000 | 8210.00 | 10500.00000 | 10500.00 | 7797.45000 | 7797.45 |
| 0500 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE | 60.000 LF | 6.60000 | 396.00 | 5.50000 | 330.00 | 6.26000 | 375.60 |
| 0505 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND | 1312.000 LF | 2.70000 | 3542.40 | 2.75000 | 3608.00 | 2.55000 | 3345.60 |
| 0510 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX | 1.000 PI | 3440.00000 | 3440.00 | 2400.00000 | 2400.00 | 3267.28000 | 3267.28 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0515 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 22.000 EA | 265.00000 | 5830.00 | 325.00000 | 7150.00 | 250.26000 | 5505.72 |
| 0520 0639 1 12<br>SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR | 1.000 AS | 1440.00000 | 1440.00 | 1100.00000 | 1100.00 | 1367.16000 | 1367.16 |
| 0525 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 210.000 LF | 2.10000 | 441.00 | 1.00000 | 210.00 | 1.97000 | 413.70 |
| 0530 0639 3 11<br>SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 1.000 EA | 311.00000 | 311.00 | 550.00000 | 550.00 | 295.45000 | 295.45 |
| 0535 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 1365.00000 | 1365.00 | 850.00000 | 850.00 | 1297.64000 | 1297.64 |
| 0540 0649 1 14<br>STEEL STRAIN POLE, F&I, TYPE PS- VII | 4.000 EA | 16800.00000 | 67200.00 | 16250.00000 | 65000.00 | 15942.49000 | 63769.96 |
| 0545 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 20.000 AS | 825.00000 | 16500.00 | 885.00000 | 17700.00 | 779.75000 | 15595.00 |
| 0550 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 535.00000 | 4280.00 | 650.00000 | 5200.00 | 506.31000 | 4050.48 |
| 0555 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 20.000 EA | 82.00000 | 1640.00 | 125.00000 | 2500.00 | 77.63000 | 1552.60 |
| 0560 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 60.000 EA | 5.15000 | 309.00 | 1.40000 | 84.00 | 4.87000 | 292.20 |
| 0565 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 6.000 EA | 785.00000 | 4710.00 | 775.00000 | 4650.00 | 744.99000 | 4469.94 |
| 0570 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 6012.00000 | 24048.00 | 7000.00000 | 28000.00 | 5711.95000 | 22847.80 |
| 0575 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 8.000 EA | 175.00000 | 1400.00 | 125.00000 | 1000.00 | 165.68000 | 1325.44 |
| 0580 0670 5110<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | 1.000 AS | 20735.00000 | 20735.00 | 17200.00000 | 17200.00 | 19696.39000 | 19696.39 |
| 0585 0670 5410<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA | 1.000 AS | 975.00000 | 975.00 | 750.00000 | 750.00 | 924.57000 | 924.57 |

CALL ORDER: 021 PROPOSAL ID: T7235 LETTING DATE: 06/23/10 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>GATOR GRADING & PAVING LLC<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>KIMMINS CONTRACTING CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>AJAX PAVING INDUSTRIES OF FLORI<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0590 0685106<br>SYSTEM AUXILIARIES, F&I,<br>UNINTERRUPTIBLE POWER SOURCE | 1.000 EA | 6950.00000 | 6950.00 | 6500.00000 | 6500.00 | 6580.91000 | 6580.91 |
| 0595 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 16.000 EA | 30.00000 | 480.00 | 165.00000 | 2640.00 | 27.81000 | 444.96 |
| 0600 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 55.00000 | 220.00 | 170.00000 | 680.00 | 49.82000 | 199.28 |
| 0605 0690 31<br>SIGNAL PEDESTAL REMOVAL | 4.000 EA | 55.00000 | 220.00 | 160.00000 | 640.00 | 49.82000 | 199.28 |
| 0610 0690 33 1<br>POLE REMOVAL, DEEP DIRECT BURIAL | 40.000 LF | 152.00000 | 6080.00 | 100.00000 | 4000.00 | 143.67000 | 5746.80 |
| 0615 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 132.00000 | 132.00 | 200.00000 | 200.00 | 125.13000 | 125.13 |
| 0620 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 41.00000 | 164.00 | 50.00000 | 200.00 | 38.81000 | 155.24 |
| 0625 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 545.00000 | 545.00 | 600.00000 | 600.00 | 517.90000 | 517.90 |
| 0630 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 530.00000 | 530.00 | 170.00000 | 170.00 | 500.52000 | 500.52 |
| 0635 0690 91<br>SIGNAL INTERCONNECT CABLE REMOVE | 350.000 LF | 1.00000 | 350.00 | 1.00000 | 350.00 | 0.70000 | 245.00 |
| 0640 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 220.00000 | 220.00 | 440.00000 | 440.00 | 208.55000 | 208.55 |
| 0645 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 4.000 EA | 4900.00000 | 19600.00 | 4000.00000 | 16000.00 | 4657.62000 | 18630.48 |
| 0650 0741 70111<br>TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN | 6.000 EA | 800.00000 | 4800.00 | 1100.00000 | 6600.00 | 755.41000 | 4532.46 |
| 0655 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 6.000 AS | 1105.00000 | 6630.00 | 1000.00000 | 6000.00 | 1049.70000 | 6298.20 |
| 0660 0746 71132<br>TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE | 1.000 EA | 2400.00000 | 2400.00 | 2400.00000 | 2400.00 | 2270.88000 | 2270.88 |
| 0665 0783 5 1<br>ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL | 7.000 EA | 1355.00000 | 9485.00 | 770.00000 | 5390.00 | 1286.06000 | 9002.42 |
| SECTION 0003 TOTALS | | $ | 255,649.60 | $ | 260,501.00 | $ | 242,362.07 |
| CONTRACT TOTALS | | $ | 1,453,009.24 | $ | 1,456,669.28 | $ | 1,690,121.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.