VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T1399 PROPOSAL DESC :
LETTING DATE : 03/31/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

LETTING CONTINGENT UPON RECEIPT OF UTILITY CERTIFICATION.
LETTING CONTINGENT UPON RECEIPT OF PERMIT TRANSMITTAL MEMO.

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of milling, resurfacing, widening, bridge widening and rehabilitation for Br. Nos. 120122 and 120123, drainage improvements, lighting, signing and pavement marking on SR 93 (I-75).

FINPROJ(S) : 41103715201 (*) F.A. NO. : ARRA613B COUNTIES : LEE

LOCAL NAME : I-75 ROAD NAME : SR 93
PROJ LIMITS : FROM S OF SR 82 TO S OF LUCKETT ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive	Winning bid	$ 7,640,149.11	0.00%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 7,844,348.95	2.67%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 8,694,477.93	13.79%
4	POSEN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 8,722,762.75	14.17%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 8,928,859.86	16.86%
6	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 8,982,934.02	17.57%
7	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 9,097,777.07	19.07%

CALL ORDER : 005 PROPOSAL ID : T1399 PROPOSAL DESC :
LETTING DATE : 03/31/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

LETTING CONTINGENT UPON RECEIPT OF UTILITY CERTIFICATION.
LETTING CONTINGENT UPON RECEIPT OF PERMIT TRANSMITTAL MEMO.

Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of milling, resurfacing, widening, bridge widening and rehabilitation for Br. Nos. 120122 and 120123, drainage improvements, lighting, signing and pavement marking on SR 93 (I-75).

FINPROJ(S) : 41103715201 (*) F.A. NO. : ARRA613B COUNTIES : LEE

LOCAL NAME : I-75 ROAD NAME : SR 93
PROJ LIMITS : FROM S OF SR 82 TO S OF LUCKETT ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	90000.00000	90000.00	92461.00000	92461.00	189495.00000	189495.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	90000.00000	90000.00	92461.00000	92461.00	189495.00000	189495.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	880.400 CY	600.00000	528240.00	616.41000	542687.36	688.00000	605715.20
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	264.600 CY	400.00000	105840.00	410.94000	108734.72	326.00000	86259.60
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	139.600 CY	800.00000	111680.00	821.88000	114734.45	1070.00000	149372.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	145.800 CY	500.00000	72900.00	513.67000	74893.09	391.00000	57007.80
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	3348.000 SY	7.00000	23436.00	7.19000	24072.12	4.93000	16505.64
0040 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	10224.000 SF	0.70000	7156.80	0.72000	7361.28	2.72000	27809.28
0045 0400147 COMPOSITE NEOPRENE PADS	12.600 CF	950.00000	11970.00	975.98000	12297.35	964.00000	12146.40
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	271066.000 LB	0.85000	230406.10	0.88000	238538.08	0.77000	208720.82
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	60800.000 LB	0.80000	48640.00	0.80000	48640.00	0.68000	41344.00
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	52828.000 LB	0.80000	42262.40	0.84000	44375.52	0.63000	33281.64
0065 0450 1 3 PRESTRESSED BEAMS, TYPE IV	1048.000 LF	163.00000	170824.00	167.46000	175498.08	126.00000	132048.00
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	6352.000 LF	76.00000	482752.00	78.08000	495964.16	53.20000	337926.40
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	482.000 LF	115.00000	55430.00	118.14000	56943.48	177.50000	85555.00
0080 0455146 EMBEDDED DATA COLLECTOR	66.000 EA	1700.00000	112200.00	1746.49000	115268.34	2200.00000	145200.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	238.000 LF	45.00000	10710.00	46.23000	11002.74	35.87000	8537.06
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1300.000 LF	76.00000	98800.00	78.08000	101504.00	72.30000	93990.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	746.000 SY	47.00000	35062.00	48.29000	36024.34	72.00000	53712.00
SECTION 0001 TOTALS			$ 2,328,309.30		$ 2,393,461.11		$ 2,474,120.84
SECTION 0002 ROADWAY							

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0100 0101 1 MOBILIZATION 41103715201	LUMP	384377.00000	384377.00	201614.41000	201614.41	865000.00000	865000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 41103713201	400.000 LS	408020.00000	408020.00	425000.00000	425000.00	541000.00000	541000.00
0110 0102 60 WORK ZONE SIGN	32881.000 ED	0.25000	8220.25	0.25000	8220.25	0.26000	8549.06
0115 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18221.000 LF	0.01000	182.21	23.98000	436939.58	0.01000	182.21
0120 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21235.000 LF	0.01000	212.35	9.99000	212137.65	0.01000	212.35
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77535.000 ED	0.15000	11630.25	0.10000	7753.50	0.11000	8528.85
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4428.000 ED	0.30000	1328.40	0.25000	1107.00	0.26000	1151.28
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3448.000 ED	0.30000	1034.40	0.20000	689.60	0.21000	724.08
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2604.000 EA	3.00000	7812.00	3.00000	7812.00	3.05000	7942.20
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31474.000 ED	0.10000	3147.40	0.15000	4721.10	0.16000	5035.84
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	895.00000	12530.00	849.37000	11891.18	875.00000	12250.00
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1123.000 ED	15.00000	16845.00	15.49000	17395.27	15.90000	17855.70
0160 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	656.000 ED	3.00000	1968.00	13.99000	9177.44	7.66000	5024.96
0165 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	656.000 DA	7.50000	4920.00	14.99000	9833.44	4.90000	3214.40
0170 0102150 1 PORTABLE REGULATORY, SIGN	680.000 ED	5.00000	3400.00	7.49000	5093.20	7.65000	5202.00
0175 0102150 2 RADAR SPEED DISPLAY UNIT	680.000 ED	6.00000	4080.00	7.49000	5093.20	7.60000	5168.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0180 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2601.000 LF	1.65000	4291.65	1.65000	4291.65	1.67000	4343.67
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2601.000 LF	1.65000	4291.65	1.65000	4291.65	1.67000	4343.67
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2601.000 LF	1.65000	4291.65	1.65000	4291.65	1.68000	4369.68
0195 0104 10 3 SEDIMENT BARRIER	26525.000 LF	0.60000	15915.00	0.44000	11671.00	0.66000	17506.50
0200 0104 11 FLOATING TURBIDITY BARRIER	173.000 LF	6.50000	1124.50	6.00000	1038.00	4.70000	813.10
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	583.000 LF	4.00000	2332.00	2.75000	1603.25	5.35000	3119.05
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	200.00000	400.00	1299.04000	2598.08	750.00000	1500.00
0215 0104 18 INLET PROTECTION SYSTEM	18.000 EA	200.00000	3600.00	49.96000	899.28	135.00000	2430.00
0225 0110 1 1 CLEARING & GRUBBING 41103713201	23.000 LS	59390.00000	59390.00	72192.94000	72192.94	724843.00000	724843.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2690.000 SY	9.50000	25555.00	4.12000	11082.80	0.01000	26.90
0235 0120 1 REGULAR EXCAVATION	14397.000 CY	3.90000	56148.30	2.00000	28794.00	5.53000	79615.41
0240 0120 6 EMBANKMENT	13056.000 CY	4.75000	62016.00	2.00000	26112.00	5.63000	73505.28
0245 0121 70 FLOWABLE FILL	53.000 CY	240.00000	12720.00	142.31000	7542.43	195.00000	10335.00
0250 0160 4 TYPE B STABILIZATION	42449.000 SY	3.00000	127347.00	2.24000	95085.76	1.80000	76408.20
0255 0285701 OPTIONAL BASE, BASE GROUP 01	17585.000 SY	4.90000	86166.50	4.37000	76846.45	4.95000	87045.75
0260 0285709 OPTIONAL BASE, BASE GROUP 09	189.000 SY	20.00000	3780.00	7.37000	1392.93	28.88000	5458.32
0265 0285711 OPTIONAL BASE, BASE GROUP 11	28534.000 SY	10.00000	285340.00	7.87000	224562.58	9.64000	275067.76

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0270 0285715 OPTIONAL BASE, BASE GROUP 15	9926.000 SY	30.50000	302743.00	32.30000	320609.80	0.01000	99.26
0275 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	47127.000 SY	1.15000	54196.05	1.35000	63621.45	0.82000	38644.14
0280 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	50707.000 SY	1.05000	53242.35	1.20000	60848.40	0.92000	46650.44
0285 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	28.000 TN	172.50000	4830.00	75.00000	2100.00	98.00000	2744.00
0290 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	5478.200 TN	70.00000	383474.00	68.00000	372517.60	66.00000	361561.20
0295 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1464.700 TN	85.00000	124499.50	77.50000	113514.25	75.50000	110584.85
0300 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	9665.400 TN	79.00000	763566.60	75.00000	724905.00	74.50000	720072.30
0305 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	4894.200 TN	111.50000	545703.30	90.00000	440478.00	114.00000	557938.80
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	646.700 TN	117.00000	75663.90	100.00000	64670.00	106.00000	68550.20
0315 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	240.00000	960.00	1287.86000	5151.44	1000.00000	4000.00
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	1438.00000	2876.00	2641.15000	5282.30	2100.00000	4200.00
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2325.00000	2325.00	3679.81000	3679.81	2900.00000	2900.00
0330 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	1.000 EA	1995.00000	1995.00	3086.53000	3086.53	2688.00000	2688.00
0335 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	2815.00000	5630.00	3117.49000	6234.98	3150.00000	6300.00
0340 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1978.00000	1978.00	2640.91000	2640.91	3233.00000	3233.00
0345 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	1794.00000	3588.00	2466.69000	4933.38	3150.00000	6300.00
0350 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2430.00000	2430.00	2814.38000	2814.38	3495.00000	3495.00
0355 0430 94 1 DESILTING PIPE, 0 - 24"	520.000 LF	10.00000	5200.00	4.14000	2152.80	5.75000	2990.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0360 0430 94 3 DESILTING PIPE, 37 - 48"	219.000 LF	12.00000	2628.00	9.47000	2073.93	12.00000	2628.00
0365 0430 94 4 DESILTING PIPE, 49 - 60"	222.000 LF	18.00000	3996.00	15.39000	3416.58	19.00000	4218.00
0370 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	89.000 LF	37.00000	3293.00	38.35000	3413.15	45.22000	4024.58
0375 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	111.000 LF	37.00000	4107.00	35.72000	3964.92	47.00000	5217.00
0380 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	751.000 LF	62.00000	46562.00	52.91000	39735.41	45.65000	34283.15
0385 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	1.000 EA	1330.00000	1330.00	2380.61000	2380.61	1511.00000	1511.00
0390 0430950 DESILTING CONCRETE BOX CULVERT,	194.000 CY	35.00000	6790.00	109.48000	21239.12	89.00000	17266.00
0395 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	771.00000	771.00	1428.11000	1428.11	1400.00000	1400.00
0400 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	510.000 LF	14.00000	7140.00	9.74000	4967.40	14.83000	7563.30
0405 0520 6 SHOULDER GUTTER- CONCRETE	3380.000 LF	12.00000	40560.00	7.74000	26161.20	12.00000	40560.00
0410 0521 1 MEDIAN CONCRETE BARRIER WALL	80.000 LF	55.00000	4400.00	54.96000	4396.80	103.00000	8240.00
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	89.000 SY	25.50000	2269.50	19.34000	1721.26	24.00000	2136.00
0420 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	18.100 TN	82.50000	1493.25	119.91000	2170.37	122.00000	2208.20
0425 0536 1 1 GUARDRAIL -ROADWAY	2669.000 LF	15.00000	40035.00	14.74000	39341.06	15.00000	40035.00
0430 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	838.000 LF	23.00000	19274.00	22.98000	19257.24	23.50000	19693.00
0435 0536 73 GUARDRAIL REMOVAL	3377.000 LF	2.25000	7598.25	2.25000	7598.25	2.30000	7767.10
0440 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1700.00000	6800.00	1698.75000	6795.00	1748.00000	6992.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	625.00000	2500.00	624.54000	2498.16	642.00000	2568.00
0450 0538 1 GUARDRAIL RESET	7510.000 LF	4.75000	35672.50	4.77000	35822.70	4.90000	36799.00
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	5.200 PM	1687.00000	8772.40	1099.19000	5715.79	1131.00000	5881.20
0460 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	81.000 LF	405.00000	32805.00	439.68000	35614.08	308.00000	24948.00
0465 0570 1 1 PERFORMANCE TURF	33197.000 SY	0.35000	11618.95	0.35000	11618.95	1.12000	37180.64
0470 0570 1 2 PERFORMANCE TURF, SOD	30552.000 SY	1.35000	41245.20	1.35000	41245.20	1.91000	58354.32
0475 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	180.000 LF	3.00000	540.00	4.30000	774.00	3.08000	554.40
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	325.00000	650.00	276.48000	552.96	334.00000	668.00
0485 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	40.403 NM	650.00000	26261.95	599.56000	24224.02	617.00000	24928.65
0490 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	28961.000 LF	0.15000	4344.15	0.15000	4344.15	0.16000	4633.76
0495 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	9630.000 LF	0.75000	7222.50	0.75000	7222.50	0.77000	7415.10
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1028.000 LF	0.95000	976.60	0.95000	976.60	0.98000	1007.44
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	28.882 GM	225.00000	6498.45	224.83000	6493.54	232.00000	6700.62
0510 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3917.000 LF	0.15000	587.55	0.15000	587.55	0.16000	626.72

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0515 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	30.00000	300.00	29.98000	299.80	30.85000	308.50
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	25.00000	4550.00	24.98000	4546.36	25.71000	4679.22
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.975 NM	650.00000	18833.75	599.56000	17372.25	617.00000	17877.58
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	3360.000 LF	0.15000	504.00	0.15000	504.00	0.16000	537.60
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	944.000 LF	0.75000	708.00	0.75000	708.00	0.77000	726.88
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	6613.000 LF	0.15000	991.95	0.15000	991.95	0.16000	1058.08
0545 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	1.010 GM	650.00000	656.50	649.52000	656.02	669.00000	675.69
0550 0714 1400 MOTORIST AID CALL BOX, MODIFY EXISTING ROADSIDE TERMINAL	4.000 AS	4750.00000	19000.00	3210.63000	12842.52	5914.00000	23656.00
0555 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1050.00000	6300.00	1055.98000	6335.88	1080.00000	6480.00
0560 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	750.00000	4500.00	692.84000	4157.04	771.00000	4626.00
0565 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	2500.00000	5000.00	2434.53000	4869.06	2571.00000	5142.00
0570 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	60.000 LF	12.00000	720.00	17.68000	1060.80	12.34000	740.40
0575 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	895.000 LF	5.00000	4475.00	4.68000	4188.60	5.10000	4564.50

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0580 0999 16 LUMP PARTNERING, DO NOT BID 41103715201	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0585 0999 20 14.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	46200.00	3300.00000	46200.00	3300.00000	46200.00
0590 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 41103713201	97156.00000	97156.00	97156.00000	97156.00	97156.00000	97156.00
SECTION 0002 TOTALS		$ 4,552,954.66		$ 4,712,655.19		$ 5,438,160.04
SECTION 0003 SIGNING						
0595 0700 20 11 5.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	275.00000	1375.00	216.31000	1081.55	257.00000	1285.00
0600 0700 20 12 8.000 AS SINGLE POST SIGN, F&I, 12-20 SF	1135.00000	9080.00	1143.38000	9147.04	1130.00000	9040.00
0605 0700 20 60 8.000 AS SINGLE POST SIGN, REMOVE	10.00000	80.00	23.26000	186.08	10.25000	82.00
0610 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3050.00000	3050.00	2449.75000	2449.75	3085.00000	3085.00
0615 0700 21 13 1.000 AS MULTI- POST SIGN, F&I, 101 - 150 SF	5800.00000	5800.00	4307.02000	4307.02	5600.00000	5600.00
0620 0700 21 60 2.000 AS MULTI- POST SIGN, REMOVE	200.00000	400.00	325.71000	651.42	205.00000	410.00
0625 0700 46 26 2.000 AS SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	2250.00000	4500.00	370.75000	741.50	2262.00000	4524.00
0630 0700 48 58 4.000 EA SIGN PANELS, REPLACE, 15 OR LESS	145.00000	580.00	164.80000	659.20	149.00000	596.00
0635 0705 10 3 4.000 EA OBJECT MARKER, TYPE 3	150.00000	600.00	55.32000	221.28	154.00000	616.00
0640 0705 11 1 69.000 EA DELINEATOR, FLEXIBLE TUBULAR	47.50000	3277.50	50.73000	3500.37	48.85000	3370.65
0645 0706 3 1859.000 EA RETRO-REFLECTIVE PAVEMENT MARKERS	3.75000	6971.25	3.75000	6971.25	3.85000	7157.15
0650 0710 11331 0.505 GM PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	650.00000	328.25	599.56000	302.78	617.00000	311.59
0655 0711 11111 5.816 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2650.00000	15412.40	2498.16000	14529.30	2570.00000	14947.12

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0660 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4987.000 LF	0.70000	3490.90	0.70000	3490.90	0.72000	3590.64
0665 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1545.000 LF	1.75000	2703.75	1.75000	2703.75	1.80000	2781.00
0670 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	214.000 LF	2.35000	502.90	2.35000	502.90	2.40000	513.60
0675 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	7.589 GM	800.00000	6071.20	799.41000	6066.72	823.00000	6245.75
0680 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1334.000 LF	0.50000	667.00	0.50000	667.00	0.51000	680.34
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	40.00000	2600.00	34.97000	2273.05	36.00000	2340.00
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.085 NM	2650.00000	10825.25	2498.16000	10204.98	2571.00000	10502.54
0695 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.70000	1176.00	0.70000	1176.00	0.72000	1209.60
0700 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	472.000 LF	1.75000	826.00	1.75000	826.00	1.80000	849.60
0705 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	179.000 LF	0.50000	89.50	0.50000	89.50	0.51000	91.29
0710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	5.000 EA	200.00000	1000.00	199.85000	999.25	206.00000	1030.00
SECTION 0003 TOTALS		$	81,406.90	$	73,748.59	$	80,858.87
SECTION 0004 LIGHTING							
0715 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1070.000 LF	12.50000	13375.00	15.29000	16360.30	12.85000	13749.50
0720 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1395.000 LF	0.35000	488.25	0.65000	906.75	0.36000	502.20

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0725 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7290.000 LF	0.80000	5832.00	1.15000	8383.50	0.82000	5977.80
0730 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	30945.000 LF	1.30000	40228.50	2.45000	75815.25	1.32000	40847.40
0735 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7790.000 LF	0.15000	1168.50	0.15000	1168.50	0.16000	1246.40
0740 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10921.000 LF	3.00000	32763.00	2.25000	24572.25	3.08000	33636.68
0745 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	501.000 LF	8.00000	4008.00	8.39000	4203.39	8.20000	4108.20
0750 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9725.00000	19450.00	7781.27000	15562.54	9900.00000	19800.00
0755 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	200.00000	400.00	399.71000	799.42	205.00000	410.00
0760 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	9.000 EA	1000.00000	9000.00	932.31000	8390.79	1025.00000	9225.00
0765 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	6.000 EA	1275.00000	7650.00	759.44000	4556.64	1300.00000	7800.00
0770 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	46.000 EA	1050.00000	48300.00	292.78000	13467.88	1050.00000	48300.00
0775 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	4.000 EA	250.00000	1000.00	199.85000	799.40	255.00000	1020.00
0780 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	13.000 EA	36430.00000	473590.00	36106.40000	469383.20	38000.00000	494000.00
0785 0715 19600 HIGH MAST LIGHT POLE, REMOVE	9.000 EA	1525.00000	13725.00	599.56000	5396.04	1565.00000	14085.00
0790 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	13.000 EA	500.00000	6500.00	1132.17000	14718.21	510.00000	6630.00
SECTION 0004 TOTALS		$	677,478.25	$	664,484.06	$	701,338.18
CONTRACT TOTALS		$	7,640,149.11	$	7,844,348.95	$	8,694,477.93

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	125000.00000	125000.00	92316.74000	92316.74	50000.00000	50000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	125000.00000	125000.00	92316.74000	92316.74	50000.00000	50000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	880.400 CY	500.00000	440200.00	615.44000	541833.38	700.00000	616280.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	264.600 CY	275.00000	72765.00	410.30000	108565.38	350.00000	92610.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	139.600 CY	900.00000	125640.00	820.59000	114554.36	900.00000	125640.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	145.800 CY	475.00000	69255.00	512.87000	74776.45	600.00000	87480.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	3348.000 SY	5.75000	19251.00	7.18000	24038.64	5.15000	17242.20
0040 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	10224.000 SF	1.00000	10224.00	0.72000	7361.28	1.30000	13291.20
0045 0400147 COMPOSITE NEOPRENE PADS	12.600 CF	750.00000	9450.00	974.45000	12278.07	1000.00000	12600.00
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	271066.000 LB	0.73000	197878.18	0.88000	238538.08	0.80000	216852.80
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	60800.000 LB	0.73000	44384.00	0.80000	48640.00	0.80000	48640.00
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	52828.000 LB	0.73000	38564.44	0.84000	44375.52	0.80000	42262.40
0065 0450 1 3 PRESTRESSED BEAMS, TYPE IV	1048.000 LF	140.00000	146720.00	167.20000	175225.60	250.00000	262000.00
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	6352.000 LF	80.00000	508160.00	77.96000	495201.92	77.00000	489104.00
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	482.000 LF	180.00000	86760.00	117.96000	56856.72	216.00000	104112.00
0080 0455146 EMBEDDED DATA COLLECTOR	66.000 EA	2000.00000	132000.00	1743.76000	115088.16	2000.00000	132000.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	238.000 LF	80.00000	19040.00	46.16000	10986.08	27.00000	6426.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1300.000 LF	65.00000	84500.00	77.96000	101348.00	77.00000	100100.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	746.000 SY	44.00000	32824.00	48.21000	35964.66	33.00000	24618.00
SECTION 0001 TOTALS			$ 2,287,615.62		$ 2,390,265.78		$ 2,491,258.60
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 41103715201	LUMP	800000.00000	800000.00	474079.88000	474079.88	850000.00000	850000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 41103713201	400.000 LS	470000.00000	470000.00	255451.48000	255451.48	415000.00000	415000.00
0110 0102 60 WORK ZONE SIGN	32881.000 ED	0.25000	8220.25	0.25000	8220.25	0.26000	8549.06
0115 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18221.000 LF	23.00000	419083.00	0.01000	182.21	35.00000	637735.00
0120 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21235.000 LF	8.00000	169880.00	0.01000	212.35	2.50000	53087.50
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77535.000 ED	0.16000	12405.60	0.16000	12405.60	0.16000	12405.60
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4428.000 ED	0.30000	1328.40	0.30000	1328.40	0.31000	1372.68
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3448.000 ED	0.30000	1034.40	0.30000	1034.40	0.31000	1068.88
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2604.000 EA	3.00000	7812.00	3.00000	7812.00	3.10000	8072.40
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31474.000 ED	0.12000	3776.88	0.12000	3776.88	0.12000	3776.88

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	895.00000	12530.00	895.00000	12530.00	1000.00000	14000.00
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1123.000 ED	15.00000	16845.00	15.00000	16845.00	15.45000	17350.35
0160 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	656.000 ED	17.10000	11217.60	7.45000	4887.20	7.70000	5051.20
0165 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	656.000 DA	15.00000	9840.00	4.85000	3181.60	5.00000	3280.00
0170 0102150 1 PORTABLE REGULATORY, SIGN	680.000 ED	5.00000	3400.00	5.00000	3400.00	5.15000	3502.00
0175 0102150 2 RADAR SPEED DISPLAY UNIT	680.000 ED	6.00000	4080.00	6.00000	4080.00	6.20000	4216.00
0180 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2601.000 LF	1.25000	3251.25	1.25000	3251.25	1.70000	4421.70
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2601.000 LF	1.25000	3251.25	1.25000	3251.25	1.70000	4421.70
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2601.000 LF	1.25000	3251.25	1.25000	3251.25	1.70000	4421.70
0195 0104 10 3 SEDIMENT BARRIER	26525.000 LF	1.00000	26525.00	0.50000	13262.50	0.72000	19098.00
0200 0104 11 FLOATING TURBIDITY BARRIER	173.000 LF	9.00000	1557.00	7.25000	1254.25	8.25000	1427.25
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	583.000 LF	3.50000	2040.50	3.50000	2040.50	6.00000	3498.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1850.00000	3700.00	1500.00000	3000.00	1575.00000	3150.00
0215 0104 18 INLET PROTECTION SYSTEM	18.000 EA	230.00000	4140.00	35.00000	630.00	181.00000	3258.00
0225 0110 1 1 CLEARING & GRUBBING 41103713201	23.000 LS	150000.00000	150000.00	164794.96000	164794.96	50000.00000	50000.00
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2690.000 SY	4.00000	10760.00	5.43000	14606.70	5.00000	13450.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0235 0120 1 REGULAR EXCAVATION	14397.000 CY	3.50000	50389.50	1.00000	14397.00	9.00000	129573.00
0240 0120 6 EMBANKMENT	13056.000 CY	3.00000	39168.00	1.00000	13056.00	3.00000	39168.00
0245 0121 70 FLOWABLE FILL	53.000 CY	140.00000	7420.00	138.72000	7352.16	139.00000	7367.00
0250 0160 4 TYPE B STABILIZATION	42449.000 SY	2.25000	95510.25	0.85000	36081.65	2.00000	84898.00
0255 0285701 OPTIONAL BASE, BASE GROUP 01	17585.000 SY	5.30000	93200.50	4.00000	70340.00	4.60000	80891.00
0260 0285709 OPTIONAL BASE, BASE GROUP 09	189.000 SY	12.00000	2268.00	8.84000	1670.76	25.90000	4895.10
0265 0285711 OPTIONAL BASE, BASE GROUP 11	28534.000 SY	9.00000	256806.00	8.09000	230840.06	10.25000	292473.50
0270 0285715 OPTIONAL BASE, BASE GROUP 15	9926.000 SY	31.50000	312669.00	33.36000	331131.36	30.45000	302246.70
0275 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	47127.000 SY	1.35000	63621.45	0.85000	40057.95	1.00000	47127.00
0280 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	50707.000 SY	1.20000	60848.40	1.22000	61862.54	1.00000	50707.00
0285 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	28.000 TN	75.00000	2100.00	133.39000	3734.92	86.00000	2408.00
0290 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	5478.200 TN	68.00000	372517.60	69.85000	382652.27	68.00000	372517.60
0295 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1464.700 TN	77.50000	113514.25	90.68000	132819.00	81.00000	118640.70
0300 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	9665.400 TN	77.50000	749068.50	217.50000	2102224.50	81.00000	782897.40
0305 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	4894.200 TN	95.00000	464949.00	120.06000	587597.65	104.00000	508996.80
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	646.700 TN	100.00000	64670.00	107.31000	69397.38	100.00000	64670.00
0315 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	550.00000	2200.00	625.00000	2500.00	315.00000	1260.00
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	1900.00000	3800.00	15865.89000	31731.78	15900.00000	31800.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2000.00000	2000.00	2976.91000	2976.91	2900.00000	2900.00
0330 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	1.000 EA	2200.00000	2200.00	16356.04000	16356.04	16395.00000	16395.00
0335 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	2400.00000	4800.00	4161.71000	8323.42	4175.00000	8350.00
0340 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2000.00000	2000.00	2209.30000	2209.30	2215.00000	2215.00
0345 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	1800.00000	3600.00	1839.37000	3678.74	1845.00000	3690.00
0350 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2500.00000	2500.00	2576.67000	2576.67	2585.00000	2585.00
0355 0430 94 1 DESILTING PIPE, 0 - 24"	520.000 LF	5.00000	2600.00	3.79000	1970.80	4.00000	2080.00
0360 0430 94 3 DESILTING PIPE, 37 - 48"	219.000 LF	6.00000	1314.00	8.66000	1896.54	8.00000	1752.00
0365 0430 94 4 DESILTING PIPE, 49 - 60"	222.000 LF	12.00000	2664.00	14.07000	3123.54	11.35000	2519.70
0370 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	89.000 LF	40.00000	3560.00	36.63000	3260.07	36.75000	3270.75
0375 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	111.000 LF	45.00000	4995.00	38.60000	4284.60	38.70000	4295.70
0380 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	751.000 LF	58.00000	43558.00	55.75000	41868.25	55.90000	41980.90
0385 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	1.000 EA	1200.00000	1200.00	1988.37000	1988.37	1995.00000	1995.00
0390 0430950 DESILTING CONCRETE BOX CULVERT,	194.000 CY	175.00000	33950.00	100.08000	19415.52	18.00000	3492.00
0395 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1900.00000	1900.00	1680.10000	1680.10	1685.00000	1685.00
0400 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	510.000 LF	16.00000	8160.00	9.75000	4972.50	11.15000	5686.50
0405 0520 6 SHOULDER GUTTER- CONCRETE	3380.000 LF	15.00000	50700.00	7.75000	26195.00	8.80000	29744.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0410 0521 1 MEDIAN CONCRETE BARRIER WALL	80.000 LF	230.00000	18400.00	55.00000	4400.00	94.15000	7532.00
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	89.000 SY	32.00000	2848.00	19.35000	1722.15	19.70000	1753.30
0420 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	18.100 TN	46.00000	832.60	114.22000	2067.38	114.00000	2063.40
0425 0536 1 1 GUARDRAIL -ROADWAY	2669.000 LF	12.59000	33602.71	14.75000	39367.75	15.20000	40568.80
0430 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	838.000 LF	21.46000	17983.48	23.00000	19274.00	23.70000	19860.60
0435 0536 73 GUARDRAIL REMOVAL	3377.000 LF	1.00000	3377.00	2.25000	7598.25	2.35000	7935.95
0440 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1442.69000	5770.76	1700.00000	6800.00	1751.00000	7004.00
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	549.36000	2197.44	625.00000	2500.00	644.00000	2576.00
0450 0538 1 GUARDRAIL RESET	7510.000 LF	6.34000	47613.40	4.77000	35822.70	4.90000	36799.00
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	5.200 PM	580.00000	3016.00	1100.00000	5720.00	1495.00000	7774.00
0460 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	81.000 LF	350.00000	28350.00	451.88000	36602.28	453.00000	36693.00
0465 0570 1 1 PERFORMANCE TURF	33197.000 SY	1.20000	39836.40	0.45000	14938.65	0.45000	14938.65
0470 0570 1 2 PERFORMANCE TURF, SOD	30552.000 SY	2.00000	61104.00	1.23000	37578.96	1.30000	39717.60
0475 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	180.000 LF	4.75000	855.00	3.00000	540.00	3.10000	558.00
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	300.00000	600.00	325.00000	650.00	335.00000	670.00
0485 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	40.403 NM	399.97000	16159.99	400.00000	16161.20	670.00000	27070.01
0490 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	28961.000 LF	0.30000	8688.30	0.30000	8688.30	0.15000	4344.15

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0495 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	9630.000 LF	0.90000	8667.00	0.90000	8667.00	0.75000	7222.50
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1028.000 LF	1.00000	1028.00	1.00000	1028.00	1.00000	1028.00
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	28.882 GM	300.00000	8664.60	300.00000	8664.60	232.00000	6700.62
0510 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3917.000 LF	0.25000	979.25	0.25000	979.25	0.15000	587.55
0515 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	25.00000	250.00	25.00000	250.00	30.90000	309.00
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	20.00000	3640.00	20.00000	3640.00	25.75000	4686.50
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.975 NM	400.00000	11590.00	400.00000	11590.00	670.00000	19413.25
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	3360.000 LF	0.30000	1008.00	0.30000	1008.00	0.15000	504.00
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	944.000 LF	0.90000	849.60	0.90000	849.60	0.75000	708.00
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	6613.000 LF	0.25000	1653.25	0.25000	1653.25	0.15000	991.95
0545 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	1.010 GM	750.00000	757.50	750.00000	757.50	670.00000	676.70
0550 0714 1400 MOTORIST AID CALL BOX, MODIFY EXISTING ROADSIDE TERMINAL	4.000 AS	2500.00000	10000.00	7930.04000	31720.16	5925.00000	23700.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0555 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	960.00000	5760.00	1050.00000	6300.00	1082.00000	6492.00
0560 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	630.00000	3780.00	750.00000	4500.00	773.00000	4638.00
0565 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	2700.00000	5400.00	2500.00000	5000.00	2575.00000	5150.00
0570 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	60.000 LF	30.00000	1800.00	12.00000	720.00	12.35000	741.00
0575 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	895.000 LF	6.00000	5370.00	5.00000	4475.00	5.15000	4609.25
0580 0999 16 PARTNERING, DO NOT BID 41103715201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0585 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	14.000 DA	3300.00000	46200.00	3300.00000	46200.00	3300.00000	46200.00
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41103713201	LUMP	97156.00000	97156.00	97156.00000	97156.00	97156.00000	97156.00
SECTION 0002 TOTALS			$ 5,597,139.11		$ 5,765,583.24		$ 5,697,160.03
SECTION 0003 SIGNING							
0595 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	220.00000	1100.00	207.99000	1039.95	283.00000	1415.00
0600 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	1150.00000	9200.00	734.96000	5879.68	1170.00000	9360.00
0605 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	25.00000	200.00	31.48000	251.84	10.30000	82.40
0610 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2500.00000	2500.00	2818.24000	2818.24	3142.00000	3142.00
0615 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	4400.00000	4400.00	3637.04000	3637.04	5974.00000	5974.00
0620 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	330.00000	660.00	374.09000	748.18	206.00000	412.00
0625 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	2.000 AS	375.00000	750.00	1000.00000	2000.00	2318.00000	4636.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0630 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	4.000 EA	170.00000	680.00	136.49000	545.96	150.00000	600.00
0635 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	56.00000	224.00	50.00000	200.00	155.00000	620.00
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	69.000 EA	55.00000	3795.00	50.00000	3450.00	49.00000	3381.00
0645 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1859.000 EA	3.00000	5577.00	3.00000	5577.00	3.85000	7157.15
0650 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.505 GM	800.00000	404.00	750.00000	378.75	670.00000	338.35
0655 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.816 NM	2800.00000	16284.80	2700.00000	15703.20	2730.00000	15877.68
0660 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4987.000 LF	0.90000	4488.30	0.90000	4488.30	0.70000	3490.90
0665 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1545.000 LF	2.75000	4248.75	2.75000	4248.75	1.80000	2781.00
0670 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	214.000 LF	3.50000	749.00	3.50000	749.00	2.40000	513.60
0675 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	7.589 GM	1210.00000	9182.69	1200.00000	9106.80	825.00000	6260.93
0680 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1334.000 LF	0.80000	1067.20	0.80000	1067.20	0.55000	733.70
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	60.00000	3900.00	65.00000	4225.00	41.20000	2678.00
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.085 NM	2695.00000	11009.08	2700.00000	11029.50	2730.00000	11152.05
0695 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.90000	1512.00	0.90000	1512.00	0.72000	1209.60
0700 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	472.000 LF	2.75000	1298.00	2.75000	1298.00	1.80000	849.60

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0705 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	179.000 LF	0.80000	143.20	0.80000	143.20	0.52000	93.08
0710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	5.000 EA	500.00000	2500.00	500.00000	2500.00	206.00000	1030.00
SECTION 0003 TOTALS		$	85,873.02	$	82,597.59	$	83,788.04
SECTION 0004 LIGHTING							
0715 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1070.000 LF	15.00000	16050.00	12.50000	13375.00	12.90000	13803.00
0720 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1395.000 LF	0.70000	976.50	0.35000	488.25	0.36000	502.20
0725 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7290.000 LF	1.30000	9477.00	0.80000	5832.00	0.82000	5977.80
0730 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	30945.000 LF	2.00000	61890.00	1.30000	40228.50	1.35000	41775.75
0735 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7790.000 LF	0.25000	1947.50	0.15000	1168.50	0.15000	1168.50
0740 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10921.000 LF	4.00000	43684.00	3.00000	32763.00	3.10000	33855.10
0745 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	501.000 LF	10.00000	5010.00	8.00000	4008.00	8.00000	4008.00
0750 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10000.00000	20000.00	9725.00000	19450.00	10020.00000	20040.00
0755 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	500.00000	1000.00	200.00000	400.00	206.00000	412.00
0760 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	9.000 EA	1650.00000	14850.00	1000.00000	9000.00	1030.00000	9270.00
0765 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	6.000 EA	500.00000	3000.00	1275.00000	7650.00	1313.00000	7878.00
0770 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	46.000 EA	575.00000	26450.00	1050.00000	48300.00	1080.00000	49680.00

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSEN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0775 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	4.000 EA	150.00000	600.00	250.00000	1000.00	258.00000	1032.00
0780 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	13.000 EA	41000.00000	533000.00	37425.00000	486525.00	38500.00000	500500.00
0785 0715 19600 HIGH MAST LIGHT POLE, REMOVE	9.000 EA	1000.00000	9000.00	1525.00000	13725.00	1570.00000	14130.00
0790 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	13.000 EA	400.00000	5200.00	500.00000	6500.00	515.00000	6695.00
SECTION 0004 TOTALS			$ 752,135.00		$ 690,413.25		$ 710,727.35
CONTRACT TOTALS			$ 8,722,762.75		$ 8,928,859.86		$ 8,982,934.02

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	153100.00000	153100.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41103715201	11329.000 LS	153100.00000	153100.00				
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	880.400 CY	950.00000	836380.00				
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	264.600 CY	680.00000	179928.00				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	139.600 CY	1100.00000	153560.00				
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	145.800 CY	860.00000	125388.00				
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	3348.000 SY	5.00000	16740.00				
0040 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	10224.000 SF	1.40000	14313.60				
0045 0400147 COMPOSITE NEOPRENE PADS	12.600 CF	1200.00000	15120.00				
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	271066.000 LB	0.64000	173482.24				
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	60800.000 LB	0.70000	42560.00				
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	52828.000 LB	0.65000	34338.20				
0065 0450 1 3 PRESTRESSED BEAMS, TYPE IV	1048.000 LF	150.00000	157200.00				
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	6352.000 LF	84.00000	533568.00				
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	482.000 LF	180.00000	86760.00				
0080 0455146 EMBEDDED DATA COLLECTOR	66.000 EA	2100.00000	138600.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	238.000 LF	57.00000	13566.00				
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1300.000 LF	74.00000	96200.00				
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	746.000 SY	83.00000	61918.00				
SECTION 0001 TOTALS		$	2,985,822.04	$		$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 41103715201	LUMP	900000.00000	900000.00				
0105 0102 1 MAINTENANCE OF TRAFFIC 41103713201	400.000 LS	300000.00000	300000.00				
0110 0102 60 WORK ZONE SIGN	32881.000 ED	0.25000	8220.25				
0115 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	18221.000 LF	22.00000	400862.00				
0120 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21235.000 LF	1.00000	21235.00				
0125 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77535.000 ED	0.10000	7753.50				
0130 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4428.000 ED	0.25000	1107.00				
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3448.000 ED	0.20000	689.60				
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2604.000 EA	3.10000	8072.40				
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31474.000 ED	0.15000	4721.10				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	870.00000	12180.00				
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	1123.000 ED	16.00000	17968.00				
0160 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	656.000 ED	20.00000	13120.00				
0165 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	656.000 DA	8.00000	5248.00				
0170 0102150 1 PORTABLE REGULATORY, SIGN	680.000 ED	7.50000	5100.00				
0175 0102150 2 RADAR SPEED DISPLAY UNIT	680.000 ED	7.50000	5100.00				
0180 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2601.000 LF	1.30000	3381.30				
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2601.000 LF	1.30000	3381.30				
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2601.000 LF	1.30000	3381.30				
0195 0104 10 3 SEDIMENT BARRIER	26525.000 LF	0.45000	11936.25				
0200 0104 11 FLOATING TURBIDITY BARRIER	173.000 LF	6.00000	1038.00				
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	583.000 LF	2.90000	1690.70				
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	4100.00000	8200.00				
0215 0104 18 INLET PROTECTION SYSTEM	18.000 EA	350.00000	6300.00				
0225 0110 1 1 CLEARING & GRUBBING 41103713201	23.000 LS	155022.86000	155022.86				
0230 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2690.000 SY	6.00000	16140.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0120 1 REGULAR EXCAVATION	14397.000 CY	3.70000	53268.90				
0240 0120 6 EMBANKMENT	13056.000 CY	10.00000	130560.00				
0245 0121 70 FLOWABLE FILL	53.000 CY	75.00000	3975.00				
0250 0160 4 TYPE B STABILIZATION	42449.000 SY	4.00000	169796.00				
0255 0285701 OPTIONAL BASE, BASE GROUP 01	17585.000 SY	5.00000	87925.00				
0260 0285709 OPTIONAL BASE, BASE GROUP 09	189.000 SY	19.00000	3591.00				
0265 0285711 OPTIONAL BASE, BASE GROUP 11	28534.000 SY	10.00000	285340.00				
0270 0285715 OPTIONAL BASE, BASE GROUP 15	9926.000 SY	14.00000	138964.00				
0275 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	47127.000 SY	0.80000	37701.60				
0280 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	50707.000 SY	0.90000	45636.30				
0285 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	28.000 TN	97.00000	2716.00				
0290 0334 1 15 SUPERPAVE ASPHALTIC CONC, TRAFFIC E	5478.200 TN	65.00000	356083.00				
0295 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1464.700 TN	74.00000	108387.80				
0300 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	9665.400 TN	74.00000	715239.60				
0305 0337 7 22 ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	4894.200 TN	110.00000	538362.00				
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	646.700 TN	100.00000	64670.00				
0315 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	870.00000	3480.00				
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	3000.00000	6000.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3600.00000	3600.00				
0330 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	1.000 EA	5900.00000	5900.00				
0335 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4600.00000	9200.00				
0340 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2400.00000	2400.00				
0345 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2300.00000	4600.00				
0350 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2600.00000	2600.00				
0355 0430 94 1 DESILTING PIPE, 0 - 24"	520.000 LF	1.50000	780.00				
0360 0430 94 3 DESILTING PIPE, 37 - 48"	219.000 LF	4.40000	963.60				
0365 0430 94 4 DESILTING PIPE, 49 - 60"	222.000 LF	13.00000	2886.00				
0370 0430173101 PIPE CULVERT OPTIONAL MATERIAL, ROUND - SHAPE, 0-24", GUTTER DRAIN	89.000 LF	55.00000	4895.00				
0375 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	111.000 LF	82.00000	9102.00				
0380 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	751.000 LF	69.00000	51819.00				
0385 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	1.000 EA	1400.00000	1400.00				
0390 0430950 DESILTING CONCRETE BOX CULVERT,	194.000 CY	100.00000	19400.00				
0395 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	2300.00000	2300.00				
0400 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	510.000 LF	12.00000	6120.00				
0405 0520 6 SHOULDER GUTTER- CONCRETE	3380.000 LF	9.00000	30420.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0521 1 MEDIAN CONCRETE BARRIER WALL	80.000 LF	110.00000	8800.00				
0415 0522 1 SIDEWALK CONCRETE, 4" THICK	89.000 SY	32.00000	2848.00				
0420 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	18.100 TN	210.00000	3801.00				
0425 0536 1 1 GUARDRAIL -ROADWAY	2669.000 LF	15.00000	40035.00				
0430 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	838.000 LF	25.00000	20950.00				
0435 0536 73 GUARDRAIL REMOVAL	3377.000 LF	1.50000	5065.50				
0440 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1600.00000	6400.00				
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	600.00000	2400.00				
0450 0538 1 GUARDRAIL RESET	7510.000 LF	7.00000	52570.00				
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	5.200 PM	1100.00000	5720.00				
0460 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	81.000 LF	520.00000	42120.00				
0465 0570 1 1 PERFORMANCE TURF	33197.000 SY	0.90000	29877.30				
0470 0570 1 2 PERFORMANCE TURF, SOD	30552.000 SY	2.00000	61104.00				
0475 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	180.000 LF	3.20000	576.00				
0480 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	220.00000	440.00				
0485 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	40.403 NM	410.00000	16565.23				
0490 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	28961.000 LF	0.30000	8688.30				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0495 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	9630.000 LF	0.95000	9148.50				
0500 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1028.000 LF	1.00000	1028.00				
0505 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	28.882 GM	310.00000	8953.42				
0510 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3917.000 LF	0.25000	979.25				
0515 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	26.00000	260.00				
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	182.000 EA	21.00000	3822.00				
0525 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.975 NM	410.00000	11879.75				
0530 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	3360.000 LF	0.30000	1008.00				
0535 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	944.000 LF	0.95000	896.80				
0540 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	6613.000 LF	0.25000	1653.25				
0545 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	1.010 GM	780.00000	787.80				
0550 0714 1400 MOTORIST AID CALL BOX, MODIFY EXISTING ROADSIDE TERMINAL	4.000 AS	1900.00000	7600.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	930.00000	5580.00				
0560 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	1100.00000	6600.00				
0565 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	2.000 EA	2300.00000	4600.00				
0570 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	60.000 LF	33.00000	1980.00				
0575 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	895.000 LF	6.00000	5370.00				
0580 0999 16 PARTNERING, DO NOT BID 41103715201	LUMP	5000.00000	5000.00				
0585 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	14.000 DA	3300.00000	46200.00				
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41103713201	LUMP	97156.00000	97156.00				
SECTION 0002 TOTALS		$	5,360,393.46	$		$	
SECTION 0003 SIGNING							
0595 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	270.00000	1350.00				
0600 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	830.00000	6640.00				
0605 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	48.00000	384.00				
0610 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3100.00000	3100.00				
0615 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	4400.00000	4400.00				
0620 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	480.00000	960.00				
0625 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	2.000 AS	2400.00000	4800.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0630 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	4.000 EA	120.00000	480.00				
0635 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	75.00000	300.00				
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	69.000 EA	52.00000	3588.00				
0645 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1859.000 EA	3.10000	5762.90				
0650 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.505 GM	767.96000	387.82				
0655 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.816 NM	2800.00000	16284.80				
0660 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4987.000 LF	0.95000	4737.65				
0665 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1545.000 LF	2.80000	4326.00				
0670 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	214.000 LF	3.60000	770.40				
0675 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	7.589 GM	1200.00000	9106.80				
0680 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1334.000 LF	0.85000	1133.90				
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	62.00000	4030.00				
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.085 NM	2800.00000	11438.00				
0695 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1680.000 LF	0.95000	1596.00				
0700 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	472.000 LF	2.80000	1321.60				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0705 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	179.000 LF	0.85000	152.15				
0710 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	5.000 EA	520.00000	2600.00				
SECTION 0003 TOTALS		$	89,650.02	$		$	
SECTION 0004 LIGHTING							
0715 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1070.000 LF	16.00000	17120.00				
0720 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1395.000 LF	0.55000	767.25				
0725 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	7290.000 LF	1.20000	8748.00				
0730 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	30945.000 LF	2.00000	61890.00				
0735 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7790.000 LF	0.15000	1168.50				
0740 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10921.000 LF	2.30000	25118.30				
0745 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	501.000 LF	9.50000	4759.50				
0750 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	7600.00000	15200.00				
0755 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	450.00000	900.00				
0760 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	9.000 EA	660.00000	5940.00				
0765 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	6.000 EA	780.00000	4680.00				
0770 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	46.000 EA	600.00000	27600.00				

CALL ORDER: 005 PROPOSAL ID: T1399 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	4.000 EA	320.00000	1280.00				
0780 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	13.000 EA	36400.00000	473200.00				
0785 0715 19600 HIGH MAST LIGHT POLE, REMOVE	9.000 EA	1100.00000	9900.00				
0790 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	13.000 EA	280.00000	3640.00				
SECTION 0004 TOTALS		$	661,911.55	$		$	
CONTRACT TOTALS		$	9,097,777.07	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.