VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2331 PROPOSAL DESC :
LETTING DATE : 03/31/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of base work, guardrail, box or three-sided culvert, drainage improvements, highway signing and other incidental construction on Highway Ave.

FINPROJ(S) : 21210915201 (*) F.A. NO. : 00B2015B COUNTIES : DUVAL

LOCAL NAME : HIGHWAY AVE ROAD NAME :
PROJ LIMITS : TRIB TO CEDAR CREEK BR# 724041

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CDM CONTRACTING, INC.	Responsive	Winning bid	$ 1,243,620.50	0.00%
2	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 1,291,729.25	3.86%
3	SUPERIOR CONSTRUCTION COMPANY OF INDIANA LLC	Responsive	Non-Winning Bid	$ 1,310,000.00	5.33%
4	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Non-Winning Bid	$ 1,348,303.00	8.41%
5	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 1,392,172.00	11.94%
6	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,419,100.00	14.11%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 1,458,093.00	17.24%
8	OTAK GROUP, INC.	Responsive	Non-Winning Bid	$ 1,545,406.95	24.26%
9	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,562,173.00	25.61%

CALL ORDER : 008
LETTING DATE : 03/31/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2331
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of base work, guardrail, box or three-sided culvert, drainage improvements, highway signing and other incidental construction on Highway Ave.

FINPROJ(S) : 21210915201 (*)
F.A. NO. : 00B2015B
COUNTIES : DUVAL

LOCAL NAME : HIGHWAY AVE
ROAD NAME :
PROJ LIMITS : TRIB TO CEDAR CREEK BR# 724041

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 21210915201	LUMP	1193620.50000	1193620.50	1241729.25000	1241729.25	1260000.00000	1260000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21210915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,243,620.50		$ 1,291,729.25		$ 1,310,000.00
CONTRACT TOTALS			$ 1,243,620.50		$ 1,291,729.25		$ 1,310,000.00

CALL ORDER: 008 PROPOSAL ID: T2331 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 21210915201	LUMP	1298303.00000	1298303.00	1342172.00000	1342172.00	1369100.00000	1369100.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21210915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,348,303.00		$ 1,392,172.00		$ 1,419,100.00
CONTRACT TOTALS			$ 1,348,303.00		$ 1,392,172.00		$ 1,419,100.00

CALL ORDER: 008 PROPOSAL ID: T2331 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) OTAK GROUP, INC. UNIT PRICE	 AMOUNT	(9) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 21210915201	LUMP	1408093.00000	1408093.00	1495406.95000	1495406.95	1512173.00000	1512173.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21210915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,458,093.00		$ 1,545,406.95		$ 1,562,173.00
CONTRACT TOTALS			$ 1,458,093.00		$ 1,545,406.95		$ 1,562,173.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.