VENDOR RANKING

CALL ORDER : 025 PROPOSAL ID : T7242
LETTING DATE : 03/31/10 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of the construction of a northbound frontage road on US 19.

FINPROJ(S) : 25689025201 (*) F.A. NO. : ARRA636B COUNTIES : PINELLAS
25689025601 N/A
25689025602 N/A
LOCAL NAME : US 19 (SR 55) ROAD NAME : SR 55
PROJ LIMITS : FROM S OF MCCORMICK DR TO N OF ENTERPRISE RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 5,318,942.16	0.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 5,406,829.29	1.65%
3	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 5,492,345.00	3.26%
4	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 5,497,891.78	3.36%
5	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 5,533,531.34	4.03%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 5,789,396.28	8.84%
7	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,813,698.62	9.30%

CALL ORDER : 025
LETTING DATE : 03/31/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7242
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
Ordering documents requires a State of Florida vendor number. Register at www.myfloridamarketplace.com to obtain a vendor number. Allow 3-4 days for processing.

All bids must be submitted through www.bidx.com. Bidding through BidX requires a Digital ID from www.bidx.com. Allow up to 6 days to complete the Digital ID registration.

American Recovery and Reinvestment Act of 2009 (ARRA) Project.

The improvements under this contract consist of the construction of a northbound frontage road on US 19.

FINPROJ(S) : 25689025201 (*) F.A. NO. : ARRA636B COUNTIES : PINELLAS
25689025601 N/A
25689025602 N/A
LOCAL NAME : US 19 (SR 55) ROAD NAME : SR 55
PROJ LIMITS : FROM S OF MCCORMICK DR TO N OF ENTERPRISE RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689025201	LUMP	522000.00000	522000.00	540000.00000	540000.00	825000.00000	825000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25689025201	400.000 LS	350600.00000	350600.00	275000.00000	275000.00	350000.00000	350000.00
0015 0102 2 1 SPECIAL DETOUR 1 25689025201	LUMP	95756.06000	95756.06	125000.00000	125000.00	115000.00000	115000.00
0020 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	446.000 CY	59.00000	26314.00	10.00000	4460.00	30.00000	13380.00
0025 0102 60 WORK ZONE SIGN	47373.000 ED	0.25000	11843.25	0.25000	11843.25	0.28000	13264.44
0030 0102 61 BUSINESS SIGN	3.000 EA	50.00000	150.00	50.00000	150.00	55.39000	166.17
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8002.000 LF	1.00000	8002.00	25.80000	206451.60	32.89000	263185.78
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7666.000 LF	1.00000	7666.00	10.80000	82792.80	4.43000	33960.38

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	68029.000 ED	0.16000	10884.64	0.16000	10884.64	0.18000	12245.22
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1232.000 ED	0.30000	369.60	0.30000	369.60	0.33000	406.56
0055 0102 76 ADVANCE WARNING ARROW PANEL	193.000 ED	6.00000	1158.00	6.00000	1158.00	6.65000	1283.45
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4844.000 ED	0.30000	1453.20	0.30000	1453.20	0.33000	1598.52
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	986.000 EA	2.50000	2465.00	3.00000	2958.00	3.32000	3273.52
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17200.000 ED	0.12000	2064.00	0.12000	2064.00	0.13000	2236.00
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	850.00000	11900.00	850.00000	11900.00	1495.43000	20936.02
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	938.000 ED	17.00000	15946.00	17.00000	15946.00	18.83000	17662.54
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	12.000 DA	126.00000	1512.00	126.00000	1512.00	221.55000	2658.60
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	126.000 SY	2.90000	365.40	2.00000	252.00	1.44000	181.44
0095 0104 10 3 SEDIMENT BARRIER	4943.000 LF	2.52000	12456.36	1.50000	7414.50	0.61000	3015.23
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2801.00000	8403.00	1500.00000	4500.00	1000.00000	3000.00
0105 0104 18 INLET PROTECTION SYSTEM	30.000 EA	67.00000	2010.00	75.00000	2250.00	66.46000	1993.80
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	386.000 DA	125.00000	48250.00	80.00000	30880.00	90.00000	34740.00
0115 0110 1 1 CLEARING & GRUBBING 25689025201	7.680 LS	1001418.41000	1001418.41	570000.00000	570000.00	300000.00000	300000.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	15447.000 SY	9.25000	142884.75	4.00000	61788.00	3.56000	54991.32

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0125 0120 1 REGULAR EXCAVATION	5319.000 CY	6.70000	35637.30	11.00000	58509.00	5.33000	28350.27
0130 0120 6 EMBANKMENT	5011.000 CY	2.25000	11274.75	17.00000	85187.00	11.07000	55471.77
0135 0121 70 FLOWABLE FILL	22.000 CY	127.00000	2794.00	250.00000	5500.00	149.57000	3290.54
0140 0160 4 TYPE B STABILIZATION	15624.000 SY	2.33000	36403.92	7.50000	117180.00	4.14000	64683.36
0145 0285704 OPTIONAL BASE, BASE GROUP 04	2753.000 SY	8.55000	23538.15	8.30000	22849.90	7.99000	21996.47
0150 0285708 OPTIONAL BASE, BASE GROUP 08	6286.000 SY	12.45000	78260.70	11.00000	69146.00	11.07000	69586.02
0155 0285709 OPTIONAL BASE, BASE GROUP 09	3629.000 SY	12.85000	46632.65	11.50000	41733.50	12.83000	46560.07
0160 0285710 OPTIONAL BASE, BASE GROUP 10	2586.000 SY	13.75000	35557.50	12.00000	31032.00	13.03000	33695.58
0165 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	51956.000 SY	1.41000	73257.96	1.50000	77934.00	1.66000	86246.96
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2666.700 TN	72.00000	192002.40	82.00000	218669.40	90.83000	242216.36
0175 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2398.800 TN	80.00000	191904.00	102.00000	244677.60	112.99000	271040.41
0180 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	495.800 TN	85.00000	42143.00	104.00000	51563.20	115.20000	57116.16
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	189.800 CY	312.00000	59217.60	525.00000	99645.00	343.82000	65257.04
0190 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	13905.000 SF	0.77000	10706.85	1.50000	20857.50	0.72000	10011.60
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	11.000 EA	2184.00000	24024.00	3000.00000	33000.00	3248.69000	35735.59
0200 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1891.00000	1891.00	3500.00000	3500.00	2319.44000	2319.44
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	3225.00000	22575.00	6100.00000	42700.00	4013.18000	28092.26
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1746.00000	1746.00	3600.00000	3600.00	2515.00000	2515.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0215 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	2278.00000	4556.00	5200.00000	10400.00	3229.73000	6459.46
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	1679.00000	3358.00	3000.00000	6000.00	2127.43000	4254.86
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	1.000 EA	1776.00000	1776.00	3500.00000	3500.00	2414.26000	2414.26
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	2736.00000	2736.00	5600.00000	5600.00	3553.29000	3553.29
0235 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4825.00000	28950.00	4200.00000	25200.00	5109.05000	30654.30
0240 0425 1895 INLETS, BARRIER WALL, PARTIAL	1.000 EA	3369.00000	3369.00	5000.00000	5000.00	4113.43000	4113.43
0245 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	3228.00000	9684.00	8500.00000	25500.00	4423.14000	13269.42
0250 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	1.000 EA	4068.00000	4068.00	8900.00000	8900.00	4845.08000	4845.08
0255 0425 1905 INLETS, SPECIAL, PARTIAL	1.000 EA	3388.00000	3388.00	4000.00000	4000.00	2319.44000	2319.44
0260 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1471.00000	1471.00	3500.00000	3500.00	1979.69000	1979.69
0265 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3150.00000	9450.00	5965.00000	17895.00	3415.82000	10247.46
0270 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1089.000 LF	35.00000	38115.00	60.00000	65340.00	51.95000	56573.55
0275 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1950.000 LF	53.00000	103350.00	80.00000	156000.00	106.23000	207148.50
0280 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	723.000 LF	129.00000	93267.00	106.00000	76638.00	239.99000	173512.77
0285 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	936.00000	936.00	1050.00000	1050.00	1293.24000	1293.24
0290 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	65065.000 SF	0.01000	650.65	0.01000	650.65	0.01000	650.65
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	39.000 LF	32.80000	1279.20	33.00000	1287.00	42.65000	1663.35

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0300 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	1538.000 LF	49.00000	75362.00	49.00000	75362.00	47.82000	73547.16
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7914.000 LF	19.41000	153610.74	8.25000	65290.50	23.77000	188115.78
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4061.000 LF	7.55000	30660.55	8.25000	33503.25	13.09000	53158.49
0315 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	110.000 SY	35.00000	3850.00	43.00000	4730.00	56.78000	6245.80
0320 0521 1 MEDIAN CONCRETE BARRIER WALL	2606.000 LF	178.00000	463868.00	150.00000	390900.00	126.49000	329632.94
0325 0521 73 CONCRETE BARRIER WALL, REMOVAL	308.000 LF	11.10000	3418.80	50.00000	15400.00	14.37000	4425.96
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2202.000 SY	23.00000	50646.00	22.00000	48444.00	30.14000	66368.28
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	259.000 SY	32.00000	8288.00	35.00000	9065.00	58.59000	15174.81
0340 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	50.000 SY	42.00000	2100.00	50.00000	2500.00	56.44000	2822.00
0345 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	4.000 EA	17403.00000	69612.00	16220.00000	64880.00	16879.30000	67517.20
0350 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	186.100 LF	13.00000	2419.30	13.00000	2419.30	14.40000	2679.84
0355 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1950.00000	1950.00	1950.00000	1950.00	2160.06000	2160.06
0360 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	70.000 LF	806.00000	56420.00	700.00000	49000.00	600.00000	42000.00
0365 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	293.000 LF	743.00000	217699.00	750.00000	219750.00	600.00000	175800.00
0370 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	2600.000 SF	1.00000	2600.00	0.95000	2470.00	0.72000	1872.00
0375 0570 1 2 PERFORMANCE TURF, SOD	12553.000 SY	3.40000	42680.20	1.90000	23850.70	2.30000	28871.90
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.090 NM	800.00000	2472.00	595.00000	1838.55	659.10000	2036.62

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17.000 LF	0.80000	13.60	1.25000	21.25	1.38000	23.46
0390 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.840 GM	250.00000	1960.00	195.00000	1528.80	216.01000	1693.52
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.480 NM	800.00000	2784.00	595.00000	2070.60	659.10000	2293.67
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 4,728,256.49		$ 4,679,746.29		$ 4,839,756.13
SECTION 0002 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	237.00000	2370.00	236.00000	2360.00	193.85000	1938.50
0410 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	335.00000	2680.00	335.00000	2680.00	387.70000	3101.60
0415 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	81.00000	324.00	80.00000	320.00	77.54000	310.16
0420 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	17.00000	51.00	17.00000	51.00	11.08000	33.24
0425 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2849.00000	2849.00	2849.00000	2849.00	2880.09000	2880.09
0430 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3597.00000	3597.00	3597.00000	3597.00	3544.72000	3544.72
0435 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	541.00000	1082.00	541.00000	1082.00	664.64000	1329.28
0440 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	31966.00000	31966.00	31967.00000	31967.00	38770.39000	38770.39
0445 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	46702.00000	46702.00	46702.00000	46702.00	48186.06000	48186.06
0450 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	55519.00000	55519.00	55519.00000	55519.00	56217.07000	56217.07

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0455 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	59773.00000	59773.00	59773.00000	59773.00	62863.42000	62863.42
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2017.00000	2017.00	2016.00000	2016.00	1883.13000	1883.13
0465 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	2.000 EA	34.00000	68.00	35.00000	70.00	110.78000	221.56
0470 0705 10 2 OBJECT MARKER, TYPE 2	3.000 EA	159.00000	477.00	160.00000	480.00	138.47000	415.41
0475 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	54.000 EA	227.00000	12258.00	227.00000	12258.00	193.85000	10467.90
0480 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1029.000 EA	3.00000	3087.00	3.25000	3344.25	3.60000	3704.40
0485 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.000 SF	1.00000	35.00	1.50000	52.50	1.66000	58.10
0490 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.930 NM	2700.00000	5211.00	2400.00000	4632.00	2658.54000	5130.98
0495 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9538.000 LF	0.80000	7630.40	0.50000	4769.00	0.55000	5245.90
0500 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2715.000 LF	2.20000	5973.00	2.25000	6108.75	2.49000	6760.35
0505 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	77.000 LF	3.00000	231.00	3.00000	231.00	3.32000	255.64
0510 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	4.277 GM	900.00000	3849.30	575.00000	2459.28	637.39000	2726.12
0515 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.104 GM	1200.00000	124.80	650.00000	67.60	692.31000	72.00
0520 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	318.000 LF	1.00000	318.00	0.50000	159.00	0.55000	174.90

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0525 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	15.000 EA	120.00000	1800.00	75.00000	1125.00	83.08000	1246.20
0530 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	27.000 EA	48.00000	1296.00	50.00000	1350.00	55.39000	1495.53
0535 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.525 NM	2700.00000	6817.50	2400.00000	6060.00	2653.28000	6699.53
0540 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	236.000 LF	1.00000	236.00	0.75000	177.00	0.83000	195.88
0545 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	51.000 LF	4.00000	204.00	2.25000	114.75	2.49000	126.99
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5250.000 LF	1.04000	5460.00	1.04000	5460.00	0.89000	4672.50
0555 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1816.000 LF	4.10000	7445.60	4.09000	7427.44	4.43000	8044.88
0560 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	6526.00000	13052.00	6526.00000	13052.00	3877.04000	7754.08
0565 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	236.00000	1416.00	236.00000	1416.00	354.47000	2126.82
SECTION 0002 TOTALS		$	285,919.60	$	279,729.57	$	288,653.33
SECTION 0003 UTILITIES							
0570 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	10.000 LF	259.00000	2590.00	52.00000	520.00	57.60000	576.00
0575 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	16.000 LF	36.00000	576.00	200.00000	3200.00	221.55000	3544.80
0580 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2580.000 LF	33.00000	85140.00	38.20000	98556.00	42.32000	109185.60
0585 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	440.000 LF	53.00000	23320.00	25.00000	11000.00	5.54000	2437.60
0590 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	6000.000 LF	1.63000	9780.00	22.00000	132000.00	5.54000	33240.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0595 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	60.000 LF	1.63000	97.80	20.00000	1200.00	8.53000	511.80
0600 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2565.000 LF	4.45000	11414.25	6.15000	15774.75	6.81000	17467.65
0605 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	57.000 EA	298.00000	16986.00	361.00000	20577.00	399.89000	22793.73
0610 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	8.000 EA	635.00000	5080.00	503.00000	4024.00	556.63000	4453.04
0615 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	403.00000	3224.00	150.00000	1200.00	166.16000	1329.28
0620 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	2.000 EA	766.00000	1532.00	1500.00000	3000.00	1384.66000	2769.32
0625 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	6.000 EA	1071.00000	6426.00	2090.00000	12540.00	2315.15000	13890.90
0630 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	856.00000	2568.00	720.00000	2160.00	797.56000	2392.68
0635 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	8.000 EA	1879.00000	15032.00	2590.00000	20720.00	2869.01000	22952.08
0640 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	16.000 EA	2516.00000	40256.00	1961.00000	31376.00	2171.84000	34749.44
0645 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	8.000 EA	3841.00000	30728.00	5300.00000	42400.00	5870.95000	46967.60
0650 1080 14 UTILITY FIXTURES, RELOCATE	3.000 EA	755.00000	2265.00	230.00000	690.00	254.78000	764.34
0655 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	5.000 EA	503.00000	2515.00	240.00000	1200.00	265.85000	1329.25
0660 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	838.00000	4190.00	230.00000	1150.00	254.78000	1273.90

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0665 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	10.000 EA	253.00000	2530.00	410.00000	4100.00	454.17000	4541.70
0670 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	1.000 EA	2076.00000	2076.00	2140.00000	2140.00	2370.53000	2370.53
0675 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	757.00000	757.00	340.00000	340.00	376.63000	376.63
0680 1820 1 50 UTILITY CABLE, TELEPHONE/COMMUNICATIONS ADJUST & MODIFY	110.000 LF	13.76000	1513.60	30.00000	3300.00	5.54000	609.40
SECTION 0003 TOTALS		$	270,596.65	$	413,167.75	$	330,527.27
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	166.000 LF	14.90000	2473.40	15.00000	2490.00	16.62000	2758.92
0690 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	34.000 LF	4.30000	146.20	4.29000	145.86	4.43000	150.62
0695 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	236.00000	1180.00	236.00000	1180.00	354.47000	1772.35
0700 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	558.00000	2232.00	558.00000	2232.00	664.64000	2658.56
0705 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	7.000 EA	850.00000	5950.00	850.00000	5950.00	996.95000	6978.65
0710 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	7.000 AS	908.00000	6356.00	908.00000	6356.00	775.41000	5427.87
0715 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1796.00000	1796.00	1796.00000	1796.00	2104.68000	2104.68
0720 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	2622.000 LF	3.31000	8678.82	3.31000	8678.82	3.10000	8128.20
0725 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	3.000 EA	1270.00000	3810.00	1270.00000	3810.00	775.41000	2326.23

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(3) PEPPER CONTRACTING SERVICES, IN UNIT PRICE	 AMOUNT
0730 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	1.000 EA	737.00000	737.00	737.00000	737.00	354.47000	354.47
0735 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	270.00000	810.00	270.00000	810.00	249.24000	747.72
SECTION 0004 TOTALS		$	34,169.42	$	34,185.68	$	33,408.27
CONTRACT TOTALS		$	5,318,942.16	$	5,406,829.29	$	5,492,345.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689025201	LUMP	280000.00000	280000.00	250000.00000	250000.00	570000.00000	570000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25689025201	400.000 LS	341300.00000	341300.00	430000.00000	430000.00	350000.00000	350000.00
0015 0102 2 1 SPECIAL DETOUR 1 25689025201	LUMP	3100.00000	3100.00	2000.00000	2000.00	5000.00000	5000.00
0020 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	446.000 CY	20.00000	8920.00	15.00000	6690.00	37.77000	16845.42
0025 0102 60 WORK ZONE SIGN	47373.000 ED	0.30000	14211.90	0.25000	11843.25	0.24000	11369.52
0030 0102 61 BUSINESS SIGN	3.000 EA	53.00000	159.00	100.00000	300.00	45.00000	135.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8002.000 LF	27.30000	218454.60	25.00000	200050.00	30.83000	246701.66
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7666.000 LF	11.50000	88159.00	5.00000	38330.00	6.27000	48065.82
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	68029.000 ED	0.14000	9524.06	0.16000	10884.64	0.12000	8163.48
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1232.000 ED	0.37000	455.84	0.30000	369.60	0.31000	381.92
0055 0102 76 ADVANCE WARNING ARROW PANEL	193.000 ED	5.90000	1138.70	7.00000	1351.00	5.00000	965.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4844.000 ED	0.33000	1598.52	0.35000	1695.40	0.28000	1356.32
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	986.000 EA	3.20000	3155.20	4.00000	3944.00	3.47000	3421.42
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17200.000 ED	0.13000	2236.00	0.14000	2408.00	0.11000	1892.00
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	1035.00000	14490.00	1000.00000	14000.00	875.00000	12250.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	938.000 ED	18.00000	16884.00	17.00000	15946.00	14.97000	14041.86
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	12.000 DA	133.00000	1596.00	200.00000	2400.00	125.59000	1507.08
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	126.000 SY	5.00000	630.00	3.00000	378.00	2.00000	252.00
0095 0104 10 3 SEDIMENT BARRIER	4943.000 LF	1.54000	7612.22	1.40000	6920.20	1.44000	7117.92
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1940.00000	5820.00	750.00000	2250.00	1500.00000	4500.00
0105 0104 18 INLET PROTECTION SYSTEM	30.000 EA	120.00000	3600.00	100.00000	3000.00	75.00000	2250.00
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	386.000 DA	93.00000	35898.00	125.00000	48250.00	65.00000	25090.00
0115 0110 1 1 CLEARING & GRUBBING 25689025201	7.680 LS	210000.00000	210000.00	350000.00000	350000.00	378000.00000	378000.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	15447.000 SY	3.70000	57153.90	7.00000	108129.00	0.50000	7723.50
0125 0120 1 REGULAR EXCAVATION	5319.000 CY	5.00000	26595.00	7.00000	37233.00	2.83000	15052.77
0130 0120 6 EMBANKMENT	5011.000 CY	10.00000	50110.00	4.00000	20044.00	23.48000	117658.28
0135 0121 70 FLOWABLE FILL	22.000 CY	256.00000	5632.00	250.00000	5500.00	326.25000	7177.50
0140 0160 4 TYPE B STABILIZATION	15624.000 SY	7.80000	121867.20	12.00000	187488.00	1.63000	25467.12
0145 0285704 OPTIONAL BASE, BASE GROUP 04	2753.000 SY	9.25000	25465.25	12.00000	33036.00	6.87000	18913.11
0150 0285708 OPTIONAL BASE, BASE GROUP 08	6286.000 SY	12.45000	78260.70	14.00000	88004.00	9.78000	61477.08
0155 0285709 OPTIONAL BASE, BASE GROUP 09	3629.000 SY	12.75000	46269.75	15.00000	54435.00	10.19000	36979.51
0160 0285710 OPTIONAL BASE, BASE GROUP 10	2586.000 SY	33.35000	86243.10	18.00000	46548.00	11.03000	28523.58
0165 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	51956.000 SY	1.30000	67542.80	1.50000	77934.00	1.17000	60788.52

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2666.700 TN	88.00000	234669.60	100.00000	266670.00	99.34000	264909.98
0175 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2398.800 TN	103.25000	247676.10	100.00000	239880.00	140.87000	337918.96
0180 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	495.800 TN	100.00000	49580.00	100.00000	49580.00	112.76000	55906.41
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	189.800 CY	477.00000	90534.60	335.00000	63583.00	360.00000	68328.00
0190 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	13905.000 SF	1.00000	13905.00	1.00000	13905.00	1.35000	18771.75
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	11.000 EA	3290.00000	36190.00	4000.00000	44000.00	5500.00000	60500.00
0200 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1770.00000	1770.00	3000.00000	3000.00	5500.00000	5500.00
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	4730.00000	33110.00	8000.00000	56000.00	6800.00000	47600.00
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1975.00000	1975.00	2000.00000	2000.00	5500.00000	5500.00
0215 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3635.00000	7270.00	6000.00000	12000.00	7000.00000	14000.00
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	1400.00000	2800.00	3000.00000	6000.00	5000.00000	10000.00
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	1.000 EA	3275.00000	3275.00	2000.00000	2000.00	6500.00000	6500.00
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	5950.00000	5950.00	6000.00000	6000.00	6500.00000	6500.00
0235 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4800.00000	28800.00	4000.00000	24000.00	5700.00000	34200.00
0240 0425 1895 INLETS, BARRIER WALL, PARTIAL	1.000 EA	3650.00000	3650.00	4000.00000	4000.00	4500.00000	4500.00
0245 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	6020.00000	18060.00	5000.00000	15000.00	6000.00000	18000.00
0250 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	1.000 EA	6300.00000	6300.00	6000.00000	6000.00	8000.00000	8000.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0255 0425 1905 INLETS, SPECIAL, PARTIAL	1.000 EA	4700.00000	4700.00	4000.00000	4000.00	4500.00000	4500.00
0260 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1125.00000	1125.00	2000.00000	2000.00	6500.00000	6500.00
0265 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	3475.00000	10425.00	6000.00000	18000.00	5500.00000	16500.00
0270 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1089.000 LF	61.15000	66592.35	75.00000	81675.00	100.00000	108900.00
0275 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1950.000 LF	87.00000	169650.00	110.00000	214500.00	140.00000	273000.00
0280 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	723.000 LF	141.00000	101943.00	150.00000	108450.00	160.00000	115680.00
0285 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1215.00000	1215.00	1000.00000	1000.00	1412.89000	1412.89
0290 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	65065.000 SF	8.00000	520520.00	1.88000	122322.20	0.50000	32532.50
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	39.000 LF	45.75000	1784.25	40.00000	1560.00	32.80000	1279.20
0300 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	1538.000 LF	50.00000	76900.00	50.00000	76900.00	49.00000	75362.00
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7914.000 LF	16.75000	132559.50	12.50000	98925.00	8.51000	67348.14
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4061.000 LF	9.75000	39594.75	11.00000	44671.00	8.51000	34559.11
0315 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	110.000 SY	86.00000	9460.00	65.00000	7150.00	44.07000	4847.70
0320 0521 1 MEDIAN CONCRETE BARRIER WALL	2606.000 LF	159.50000	415657.00	175.00000	456050.00	162.03000	422250.18
0325 0521 73 CONCRETE BARRIER WALL, REMOVAL	308.000 LF	22.40000	6899.20	30.00000	9240.00	40.00000	12320.00
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2202.000 SY	28.15000	61986.30	25.00000	55050.00	21.50000	47343.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	259.000 SY	39.75000	10295.25	45.00000	11655.00	27.00000	6993.00
0340 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	50.000 SY	48.40000	2420.00	45.00000	2250.00	65.00000	3250.00
0345 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	4.000 EA	16300.00000	65200.00	17000.00000	68000.00	13000.00000	52000.00
0350 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	186.100 LF	13.75000	2558.88	15.00000	2791.50	10.50000	1954.05
0355 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	2065.00000	2065.00	3000.00000	3000.00	2300.00000	2300.00
0360 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	70.000 LF	737.00000	51590.00	1100.00000	77000.00	650.00000	45500.00
0365 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	293.000 LF	800.00000	234400.00	800.00000	234400.00	705.00000	206565.00
0370 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	2600.000 SF	3.75000	9750.00	1.00000	2600.00	0.50000	1300.00
0375 0570 1 2 PERFORMANCE TURF, SOD	12553.000 SY	3.35000	42052.55	2.50000	31382.50	2.61000	32763.33
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.090 NM	630.00000	1946.70	775.00000	2394.75	774.10000	2391.97
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17.000 LF	1.33000	22.61	0.50000	8.50	0.50000	8.50
0390 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.840 GM	206.40000	1618.18	330.00000	2587.20	327.67000	2568.93
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.480 NM	630.00000	2192.40	770.00000	2679.60	770.78000	2682.31
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689025201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 4,716,720.96		$ 4,667,221.34		$ 4,690,314.30
SECTION 0002 SIGNING							

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	238.15000	2381.50	240.00000	2400.00	236.56000	2365.60
0410 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	953.00000	7624.00	335.00000	2680.00	334.63000	2677.04
0415 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	159.00000	636.00	80.00000	320.00	80.22000	320.88
0420 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	53.00000	159.00	17.00000	51.00	16.89000	50.67
0425 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3970.00000	3970.00	3000.00000	3000.00	2848.58000	2848.58
0430 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	5300.00000	5300.00	4500.00000	4500.00	3596.78000	3596.78
0435 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	530.00000	1060.00	700.00000	1400.00	540.41000	1080.82
0440 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	33850.00000	33850.00	40000.00000	40000.00	31966.48000	31966.48
0445 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	49500.00000	49500.00	55000.00000	55000.00	46701.49000	46701.49
0450 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	58765.00000	58765.00	65000.00000	65000.00	55519.44000	55519.44
0455 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	63300.00000	63300.00	70000.00000	70000.00	59773.82000	59773.82
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2135.00000	2135.00	2500.00000	2500.00	2016.84000	2016.84
0465 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	2.000 EA	80.00000	160.00	40.00000	80.00	33.78000	67.56
0470 0705 10 2 OBJECT MARKER, TYPE 2	3.000 EA	106.00000	318.00	175.00000	525.00	159.40000	478.20
0475 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	54.000 EA	106.00000	5724.00	120.00000	6480.00	226.70000	12241.80
0480 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1029.000 EA	3.45000	3550.05	4.00000	4116.00	3.46000	3560.34

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0485 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.000 SF	1.60000	56.00	0.70000	24.50	0.61000	21.35
0490 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.930 NM	2540.00000	4902.20	3500.00000	6755.00	2990.41000	5771.49
0495 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9538.000 LF	0.53000	5055.14	1.10000	10491.80	0.95000	9061.10
0500 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2715.000 LF	2.35000	6380.25	2.50000	6787.50	2.17000	5891.55
0505 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	77.000 LF	3.20000	246.40	3.40000	261.80	2.89000	222.53
0510 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	4.277 GM	609.00000	2604.69	1000.00000	4277.00	837.99000	3584.08
0515 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.104 GM	688.00000	71.55	1200.00000	124.80	993.17000	103.29
0520 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	318.000 LF	0.53000	168.54	1.00000	318.00	0.85000	270.30
0525 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	15.000 EA	80.00000	1200.00	80.00000	1200.00	68.82000	1032.30
0530 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	27.000 EA	53.00000	1431.00	55.00000	1485.00	47.05000	1270.35
0535 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.525 NM	2540.00000	6413.50	3500.00000	8837.50	2860.81000	7223.55
0540 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	236.000 LF	0.80000	188.80	1.10000	259.60	0.93000	219.48
0545 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	51.000 LF	2.40000	122.40	2.50000	127.50	2.10000	107.10
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5250.000 LF	1.10000	5775.00	1.20000	6300.00	1.04000	5460.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0555 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1816.000 LF	4.35000	7899.60	4.75000	8626.00	4.09000	7427.44
0560 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	6900.00000	13800.00	7500.00000	15000.00	6526.38000	13052.76
0565 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	250.00000	1500.00	275.00000	1650.00	236.00000	1416.00
SECTION 0002 TOTALS		$	296,247.62	$	330,578.00	$	287,401.01
SECTION 0003 UTILITIES							
0570 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	10.000 LF	284.00000	2840.00	125.00000	1250.00	100.00000	1000.00
0575 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	16.000 LF	115.00000	1840.00	65.00000	1040.00	120.00000	1920.00
0580 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2580.000 LF	72.00000	185760.00	90.00000	232200.00	120.00000	309600.00
0585 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	440.000 LF	12.75000	5610.00	7.00000	3080.00	50.00000	22000.00
0590 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	6000.000 LF	4.76000	28560.00	6.00000	36000.00	30.00000	180000.00
0595 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	60.000 LF	25.00000	1500.00	20.00000	1200.00	100.00000	6000.00
0600 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2565.000 LF	15.30000	39244.50	20.00000	51300.00	30.00000	76950.00
0605 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	57.000 EA	603.00000	34371.00	550.00000	31350.00	650.00000	37050.00
0610 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	8.000 EA	824.00000	6592.00	750.00000	6000.00	750.00000	6000.00
0615 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	1375.00000	11000.00	350.00000	2800.00	700.00000	5600.00
0620 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	2.000 EA	1550.00000	3100.00	1500.00000	3000.00	1500.00000	3000.00

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0625 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	6.000 EA	2335.00000	14010.00	500.00000	3000.00	2700.00000	16200.00
0630 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	950.00000	2850.00	2000.00000	6000.00	900.00000	2700.00
0635 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	8.000 EA	2580.00000	20640.00	4000.00000	32000.00	2600.00000	20800.00
0640 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	16.000 EA	2500.00000	40000.00	3200.00000	51200.00	2200.00000	35200.00
0645 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	8.000 EA	4895.00000	39160.00	3600.00000	28800.00	4300.00000	34400.00
0650 1080 14 UTILITY FIXTURES, RELOCATE	3.000 EA	254.00000	762.00	700.00000	2100.00	400.00000	1200.00
0655 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	5.000 EA	333.00000	1665.00	200.00000	1000.00	300.00000	1500.00
0660 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	250.00000	1250.00	100.00000	500.00	400.00000	2000.00
0665 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	10.000 EA	300.00000	3000.00	100.00000	1000.00	700.00000	7000.00
0670 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	1.000 EA	3010.00000	3010.00	3500.00000	3500.00	2900.00000	2900.00
0675 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	510.00000	510.00	200.00000	200.00	1200.00000	1200.00
0680 1820 1 50 UTILITY CABLE, TELEPHONE/COMMUNICATIONS ADJUST & MODIFY	110.000 LF	12.75000	1402.50	7.00000	770.00	30.00000	3300.00
SECTION 0003 TOTALS		$	448,677.00	$	499,290.00	$	777,520.00
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	166.000 LF	15.75000	2614.50	20.00000	3320.00	14.87000	2468.42

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(5) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0690 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	34.000 LF	4.55000	154.70	5.00000	170.00	4.29000	145.86
0695 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	250.00000	1250.00	250.00000	1250.00	236.00000	1180.00
0700 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	600.00000	2400.00	600.00000	2400.00	558.12000	2232.48
0705 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	7.000 EA	900.00000	6300.00	900.00000	6300.00	849.98000	5949.86
0710 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	7.000 AS	960.00000	6720.00	925.00000	6475.00	907.69000	6353.83
0715 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1900.00000	1900.00	1800.00000	1800.00	1795.63000	1795.63
0720 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	2622.000 LF	3.50000	9177.00	3.50000	9177.00	3.31000	8678.82
0725 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	3.000 EA	1350.00000	4050.00	1300.00000	3900.00	1269.57000	3808.71
0730 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	1.000 EA	780.00000	780.00	750.00000	750.00	736.73000	736.73
0735 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	300.00000	900.00	300.00000	900.00	270.21000	810.63
SECTION 0004 TOTALS			$ 36,246.20		$ 36,442.00		$ 34,160.97
CONTRACT TOTALS			$ 5,497,891.78		$ 5,533,531.34		$ 5,789,396.28

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689025201	LUMP	450000.00000	450000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 25689025201	400.000 LS	375000.00000	375000.00				
0015 0102 2 1 SPECIAL DETOUR 1 25689025201	LUMP	6500.00000	6500.00				
0020 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	446.000 CY	14.00000	6244.00				
0025 0102 60 WORK ZONE SIGN	47373.000 ED	0.30000	14211.90				
0030 0102 61 BUSINESS SIGN	3.000 EA	70.00000	210.00				
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8002.000 LF	26.00000	208052.00				
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	7666.000 LF	10.00000	76660.00				
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	68029.000 ED	0.18000	12245.22				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1232.000 ED	0.50000	616.00				
0055 0102 76 ADVANCE WARNING ARROW PANEL	193.000 ED	8.00000	1544.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4844.000 ED	0.40000	1937.60				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	986.000 EA	3.00000	2958.00				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17200.000 ED	0.15000	2580.00				
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	900.00000	12600.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	938.000 ED	19.00000	17822.00				
0085 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	12.000 DA	50.00000	600.00				
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	126.000 SY	6.00000	756.00				
0095 0104 10 3 SEDIMENT BARRIER	4943.000 LF	1.00000	4943.00				
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2000.00000	6000.00				
0105 0104 18 INLET PROTECTION SYSTEM	30.000 EA	120.00000	3600.00				
0110 0109 71 5 FIELD OFFICE,1500 SQ FT	386.000 DA	120.00000	46320.00				
0115 0110 1 1 CLEARING & GRUBBING 25689025201	7.680 LS	200000.00000	200000.00				
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	15447.000 SY	9.00000	139023.00				
0125 0120 1 REGULAR EXCAVATION	5319.000 CY	13.00000	69147.00				
0130 0120 6 EMBANKMENT	5011.000 CY	13.00000	65143.00				
0135 0121 70 FLOWABLE FILL	22.000 CY	120.00000	2640.00				
0140 0160 4 TYPE B STABILIZATION	15624.000 SY	6.00000	93744.00				
0145 0285704 OPTIONAL BASE, BASE GROUP 04	2753.000 SY	11.00000	30283.00				
0150 0285708 OPTIONAL BASE, BASE GROUP 08	6286.000 SY	14.00000	88004.00				
0155 0285709 OPTIONAL BASE, BASE GROUP 09	3629.000 SY	15.00000	54435.00				
0160 0285710 OPTIONAL BASE, BASE GROUP 10	2586.000 SY	16.00000	41376.00				
0165 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	51956.000 SY	1.20000	62347.20				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2666.700 TN	90.00000	240003.00				
0175 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2398.800 TN	128.00000	307046.40				
0180 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	495.800 TN	102.00000	50571.60				
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	189.800 CY	550.00000	104390.00				
0190 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	13905.000 SF	1.50000	20857.50				
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	11.000 EA	2.00000	22.00				
0200 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3000.00000	3000.00				
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	7.000 EA	5000.00000	35000.00				
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2100.00000	2100.00				
0215 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3100.00000	6200.00				
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	2200.00000	4400.00				
0225 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	1.000 EA	2500.00000	2500.00				
0230 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10''	1.000 EA	3600.00000	3600.00				
0235 0425 1891 INLETS, BARRIER WALL, <10'	6.000 EA	4100.00000	24600.00				
0240 0425 1895 INLETS, BARRIER WALL, PARTIAL	1.000 EA	2800.00000	2800.00				
0245 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	3200.00000	9600.00				
0250 0425 1903 INLETS, SPECIAL, J BOTTOM <10'	1.000 EA	3900.00000	3900.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 1905 INLETS, SPECIAL, PARTIAL	1.000 EA	3000.00000	3000.00				
0260 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2200.00000	2200.00				
0265 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4000.00000	12000.00				
0270 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	1089.000 LF	90.00000	98010.00				
0275 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	1950.000 LF	120.00000	234000.00				
0280 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	723.000 LF	140.00000	101220.00				
0285 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1400.00000	1400.00				
0290 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	65065.000 SF	6.00000	390390.00				
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	39.000 LF	44.00000	1716.00				
0300 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	1538.000 LF	44.00000	67672.00				
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7914.000 LF	12.00000	94968.00				
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4061.000 LF	12.00000	48732.00				
0315 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	110.000 SY	37.00000	4070.00				
0320 0521 1 MEDIAN CONCRETE BARRIER WALL	2606.000 LF	230.00000	599380.00				
0325 0521 73 CONCRETE BARRIER WALL, REMOVAL	308.000 LF	35.00000	10780.00				
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2202.000 SY	25.00000	55050.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	259.000 SY	30.00000	7770.00				
0340 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	50.000 SY	50.00000	2500.00				
0345 0544 75 14 CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	4.000 EA	16000.00000	64000.00				
0350 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	186.100 LF	12.00000	2233.20				
0355 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	1.000 EA	1800.00000	1800.00				
0360 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	70.000 LF	680.00000	47600.00				
0365 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	293.000 LF	720.00000	210960.00				
0370 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	2600.000 SF	1.50000	3900.00				
0375 0570 1 2 PERFORMANCE TURF, SOD	12553.000 SY	1.70000	21340.10				
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.090 NM	900.00000	2781.00				
0385 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17.000 LF	1.00000	17.00				
0390 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.840 GM	280.00000	2195.20				
0395 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.480 NM	900.00000	3132.00				
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689025201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	5,062,948.92	$		$	
SECTION 0002 SIGNING							

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	240.00000	2400.00				
0410 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	1200.00000	9600.00				
0415 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	130.00000	520.00				
0420 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	80.00000	240.00				
0425 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2400.00000	2400.00				
0430 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3100.00000	3100.00				
0435 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	300.00000	600.00				
0440 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	1.000 AS	30000.00000	30000.00				
0445 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	48000.00000	48000.00				
0450 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	46000.00000	46000.00				
0455 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	60000.00000	60000.00				
0460 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	1300.00000	1300.00				
0465 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	2.000 EA	50.00000	100.00				
0470 0705 10 2 OBJECT MARKER, TYPE 2	3.000 EA	120.00000	360.00				
0475 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	54.000 EA	200.00000	10800.00				
0480 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1029.000 EA	4.00000	4116.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0485 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	35.000 SF	2.00000	70.00				
0490 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.930 NM	2800.00000	5404.00				
0495 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	9538.000 LF	0.90000	8584.20				
0500 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2715.000 LF	2.40000	6516.00				
0505 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	77.000 LF	3.00000	231.00				
0510 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	4.277 GM	900.00000	3849.30				
0515 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	0.104 GM	1300.00000	135.20				
0520 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	318.000 LF	1.00000	318.00				
0525 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	15.000 EA	120.00000	1800.00				
0530 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	27.000 EA	50.00000	1350.00				
0535 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.525 NM	2800.00000	7070.00				
0540 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	236.000 LF	1.00000	236.00				
0545 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	51.000 LF	4.00000	204.00				
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	5250.000 LF	1.00000	5250.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1816.000 LF	5.00000	9080.00				
0560 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	3500.00000	7000.00				
0565 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	6.000 EA	330.00000	1980.00				
SECTION 0002 TOTALS		$	278,613.70	$		$	
SECTION 0003 UTILITIES							
0570 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	10.000 LF	30.00000	300.00				
0575 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	16.000 LF	63.00000	1008.00				
0580 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2580.000 LF	65.00000	167700.00				
0585 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	440.000 LF	10.00000	4400.00				
0590 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	6000.000 LF	7.00000	42000.00				
0595 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	60.000 LF	12.00000	720.00				
0600 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	2565.000 LF	12.00000	30780.00				
0605 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	57.000 EA	700.00000	39900.00				
0610 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	8.000 EA	800.00000	6400.00				
0615 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	600.00000	4800.00				
0620 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	2.000 EA	500.00000	1000.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0625 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	6.000 EA	2700.00000	16200.00				
0630 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	1100.00000	3300.00				
0635 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	8.000 EA	2700.00000	21600.00				
0640 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	16.000 EA	2600.00000	41600.00				
0645 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	8.000 EA	5500.00000	44000.00				
0650 1080 14 UTILITY FIXTURES, RELOCATE	3.000 EA	800.00000	2400.00				
0655 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	5.000 EA	400.00000	2000.00				
0660 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	5.000 EA	400.00000	2000.00				
0665 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE	10.000 EA	400.00000	4000.00				
0670 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	1.000 EA	2700.00000	2700.00				
0675 1644400 FIRE HYDRANT, SALVAGE & STORE	1.000 EA	500.00000	500.00				
0680 1820 1 50 UTILITY CABLE, TELEPHONE/COMMUNICATIONS ADJUST & MODIFY	110.000 LF	10.00000	1100.00				
SECTION 0003 TOTALS		$	440,408.00	$		$	
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	166.000 LF	18.00000	2988.00				

CALL ORDER: 025 PROPOSAL ID: T7242 LETTING DATE: 03/31/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	34.000 LF	6.00000	204.00				
0695 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	350.00000	1750.00				
0700 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	4.000 AS	600.00000	2400.00				
0705 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	7.000 EA	900.00000	6300.00				
0710 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	7.000 AS	700.00000	4900.00				
0715 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2000.00000	2000.00				
0720 0783 4152 ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN	2622.000 LF	3.00000	7866.00				
0725 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	3.000 EA	750.00000	2250.00				
0730 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	1.000 EA	350.00000	350.00				
0735 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	240.00000	720.00				
SECTION 0004 TOTALS		$	31,728.00	$		$	
CONTRACT TOTALS		$	5,813,698.62	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.