VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T3338
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of pedestrian safety enhancements to Br. No. 610067 on CR 77A. The safety enhancements include thrie beam guardrail retrofit on both sides of the bridge, construction of approach guardrails on the east side and addition of fencing on the west side.

FINPROJ(S) : 42608515201 (*) F.A. NO. : 8887700A COUNTIES : WASHINGTON

LOCAL NAME : CR 77A FALLING WATER ROAD NAME : CR 77A
PROJ LIMITS : I-10 BRIDGE RAILING SAFETY IMPROVEMENTS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORNERSTONE BUSINESSES, INC.	Responsive	Winning bid	$ 81,534.15	0.00%
2	ROADWAY SPECIALTY DEVICES, INC.	Responsive	Non-Winning Bid	$ 100,794.74	23.62%
3	RLM FENCE GUARDRAIL & SIGNAGE, OF FLORIDA, LLC	Responsive	Non-Winning Bid	$ 138,473.07	69.83%
4	F & W CONSTRUCTION COMPANY, INC.	Responsive	Non-Winning Bid	$ 169,397.13	107 %
5	R.J.P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 220,949.84	170 %

CALL ORDER : 014
LETTING DATE : 05/26/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3338
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of pedestrian safety enhancements to Br. No. 610067 on CR 77A. The safety enhancements include thrie beam guardrail retrofit on both sides of the bridge, construction of approach guardrails on the east side and addition of fencing on the west side.

FINPROJ(S) : 42608515201 (*)
F.A. NO. : 8887700A
COUNTIES : WASHINGTON

LOCAL NAME : CR 77A FALLING WATER
ROAD NAME : CR 77A
PROJ LIMITS : I-10 BRIDGE RAILING SAFETY IMPROVEMENTS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) ROADWAY SPECIALTY DEVICES, UNIT PRICE	 AMOUNT	(3) RLM FENCE GUARDRAIL & SIGNAGE, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	656.000 LF	15.50000	10168.00	22.49000	14753.44	28.81000	18899.36
0010 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	261.000 LF	18.00000	4698.00	72.31000	18872.91	62.86000	16406.46
SECTION 0001 TOTALS		$	14,866.00	$	33,626.35	$	35,305.82
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42608515201	LUMP	6000.00000	6000.00	5000.00000	5000.00	9446.74000	9446.74
0020 0102 1 MAINTENANCE OF TRAFFIC 42608515201	40.000 LS	6500.00000	6500.00	4229.36000	4229.36	44043.09000	44043.09
0025 0102 60 WORK ZONE SIGN	726.000 ED	0.50000	363.00	0.66000	479.16	0.72000	522.72
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1738.000 ED	0.40000	695.20	0.28000	486.64	0.31000	538.78
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	99.000 ED	2.00000	198.00	0.44000	43.56	0.50000	49.50
0040 0102 76 ADVANCE WARNING ARROW PANEL	11.000 ED	15.00000	165.00	13.30000	146.30	13.67000	150.37
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	220.000 ED	0.50000	110.00	0.44000	96.80	0.44000	96.80

CALL ORDER: 014 PROPOSAL ID: T3338 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(2) ROADWAY SPECIALTY DEVICES, UNIT PRICE	 AMOUNT	(3) RLM FENCE GUARDRAIL & SIGNAGE, UNIT PRICE	 AMOUNT
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	88.000 EA	10.00000	880.00	8.59000	755.92	9.00000	792.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	99.000 ED	30.00000	2970.00	19.39000	1919.61	21.13000	2091.87
0060 0102150 1 PORTABLE REGULATORY, SIGN	22.000 ED	30.00000	660.00	13.30000	292.60	12.43000	273.46
0065 0102150 2 RADAR SPEED DISPLAY UNIT	22.000 ED	30.00000	660.00	14.40000	316.80	14.92000	328.24
0075 0104 10 3 SEDIMENT BARRIER	805.000 LF	2.00000	1610.00	4.43000	3566.15	2.14000	1722.70
0080 0104 18 INLET PROTECTION SYSTEM	4.000 EA	250.00000	1000.00	221.61000	886.44	10.64000	42.56
0085 0110 1 1 CLEARING & GRUBBING 42608515201	0.040 LS	1500.00000	1500.00	2770.08000	2770.08	1574.61000	1574.61
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42608515201	LUMP	1500.00000	1500.00	277.01000	277.01	180.64000	180.64
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	243.000 CY	12.00000	2916.00	22.16000	5384.88	40.69000	9887.67
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	497.000 SY	6.00000	2982.00	1.11000	551.67	9.28000	4612.16
0105 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	26.000 TN	225.00000	5850.00	249.31000	6482.06	175.00000	4550.00
0110 0536 1 1 GUARDRAIL -ROADWAY	638.000 LF	24.00000	15312.00	27.93000	17819.34	14.88000	9493.44
0115 0536 73 GUARDRAIL REMOVAL	703.000 LF	5.00000	3515.00	2.20000	1546.60	1.46000	1026.38
0120 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1518.00000	3036.00	1479.52000	2959.04	1607.14000	3214.28
0125 0570 1 2 PERFORMANCE TURF, SOD	497.000 SY	3.00000	1491.00	8.86000	4403.42	3.57000	1774.29
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42608515201	LUMP	6754.95000	6754.95	6754.95000	6754.95	6754.95000	6754.95
SECTION 0002 TOTALS			$ 66,668.15		$ 67,168.39		$ 103,167.25
CONTRACT TOTALS			$ 81,534.15		$ 100,794.74		$ 138,473.07

CALL ORDER: 014 PROPOSAL ID: T3338 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(5) R.J.P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0536 1 6 GUARDRAIL- BRIDGE, THRIE BEAM	656.000 LF	85.00000	55760.00	187.50000	123000.00		
0010 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	261.000 LF	35.00000	9135.00	51.75000	13506.75		
SECTION 0001 TOTALS		$	64,895.00	$	136,506.75	$	
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42608515201	LUMP	16000.00000	16000.00	12580.00000	12580.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 42608515201	40.000 LS	3500.00000	3500.00	13200.00000	13200.00		
0025 0102 60 WORK ZONE SIGN	726.000 ED	0.58000	421.08	0.45000	326.70		
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1738.000 ED	0.25000	434.50	0.25000	434.50		
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	99.000 ED	0.40000	39.60	1.00000	99.00		
0040 0102 76 ADVANCE WARNING ARROW PANEL	11.000 ED	11.00000	121.00	10.00000	110.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	220.000 ED	0.35000	77.00	0.20000	44.00		
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	88.000 EA	7.50000	660.00	10.50000	924.00		
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	99.000 ED	17.00000	1683.00	25.00000	2475.00		
0060 0102150 1 PORTABLE REGULATORY, SIGN	22.000 ED	10.00000	220.00	20.00000	440.00		
0065 0102150 2 RADAR SPEED DISPLAY UNIT	22.000 ED	12.00000	264.00	20.00000	440.00		
0075 0104 10 3 SEDIMENT BARRIER	805.000 LF	5.00000	4025.00	3.00000	2415.00		

CALL ORDER: 014 PROPOSAL ID: T3338 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) F & W CONSTRUCTION COMPANY, UNIT PRICE	 AMOUNT	(5) R.J.P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0104 18 INLET PROTECTION SYSTEM	4.000 EA	150.00000	600.00	95.00000	380.00		
0085 0110 1 1 CLEARING & GRUBBING 42608515201	0.040 LS	6000.00000	6000.00	6490.00000	6490.00		
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42608515201	LUMP	2500.00000	2500.00	1468.00000	1468.00		
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	243.000 CY	12.00000	2916.00	12.00000	2916.00		
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	497.000 SY	15.00000	7455.00	5.00000	2485.00		
0105 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	26.000 TN	150.00000	3900.00	250.00000	6500.00		
0110 0536 1 1 GUARDRAIL -ROADWAY	638.000 LF	32.00000	20416.00	22.36000	14265.68		
0115 0536 73 GUARDRAIL REMOVAL	703.000 LF	10.00000	7030.00	5.42000	3810.26		
0120 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	8500.00000	17000.00	2197.00000	4394.00		
0125 0570 1 2 PERFORMANCE TURF, SOD	497.000 SY	5.00000	2485.00	3.00000	1491.00		
0130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42608515201	LUMP	6754.95000	6754.95	6754.95000	6754.95		
SECTION 0002 TOTALS		$	104,502.13	$	84,443.09	$	
CONTRACT TOTALS		$	169,397.13	$	220,949.84	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.