VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T7233 PROPOSAL DESC :
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of rubble
SET-ASIDE : U/R CODE : riprap barrier, shoreline planting and signing on SR 93.
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 41253155201 (*) F.A. NO. : 2757386I COUNTIES : HILLSBOROUGH

LOCAL NAME : I-275 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : NB EXIT RAMP E OF HOWARD FRANKLAND BDG TO W SR60

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONE & GRAHAM, INC.	Responsive	Winning bid	$ 1,119,708.76	0.00%
2	WRS INFRASTRUCTURE & ENVIRONMENT	Responsive	Non-Winning Bid	$ 1,180,740.10	5.45%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 1,208,975.00	7.97%
4	ALL AMERICAN CONCRETE, INC.	Responsive	Non-Winning Bid	$ 1,358,443.61	21.32%
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 1,368,494.38	22.21%
6	KIMMINS CONTRACTING CORP.	Responsive	Non-Winning Bid	$ 1,674,505.60	49.54%

CALL ORDER : 023 PROPOSAL ID : T7233 PROPOSAL DESC :
LETTING DATE : 05/26/10 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of rubble
SET-ASIDE : U/R CODE : riprap barrier, shoreline planting and signing on SR 93.
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 41253155201 (*) F.A. NO. : 2757386I COUNTIES : HILLSBOROUGH

LOCAL NAME : I-275 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : NB EXIT RAMP E OF HOWARD FRANKLAND BDG TO W SR60

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) WRS INFRASTRUCTURE & ENVIRO UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253155201	LUMP	86000.00000	86000.00	54250.00000	54250.00	100000.00000	100000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41253155201	150.000 LS	78000.00000	78000.00	4250.00000	4250.00	249503.00000	249503.00
0015 0102 60 WORK ZONE SIGN	1800.000 ED	0.30000	540.00	0.40000	720.00	0.35000	630.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	924.000 LF	22.00000	20328.00	45.00000	41580.00	21.00000	19404.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	224.000 ED	0.24000	53.76	0.30000	67.20	0.25000	56.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.35000	210.00	0.55000	330.00	0.50000	300.00
0035 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1500.000 ED	0.15000	225.00	0.20000	300.00	0.20000	300.00
0040 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1040.00000	2080.00	1250.00000	2500.00	975.00000	1950.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	157.000 ED	16.00000	2512.00	21.50000	3375.50	18.00000	2826.00
0050 0104 11 FLOATING TURBIDITY BARRIER	3500.000 LF	6.50000	22750.00	9.00000	31500.00	7.55000	26425.00
0055 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	350.000 LF	4.00000	1400.00	5.00000	1750.00	5.10000	1785.00

CALL ORDER: 023 PROPOSAL ID: T7233 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(2) WRS INFRASTRUCTURE & ENVIRO UNIT PRICE	 AMOUNT	(3) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0060 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2500.00000	2500.00	4650.00000	4650.00	2915.00000	2915.00
0065 0104 18 INLET PROTECTION SYSTEM	35.000 EA	75.00000	2625.00	35.00000	1225.00	35.00000	1225.00
0070 0109 71 3 FIELD OFFICE, 900 SQ FT	190.000 DA	75.00000	14250.00	110.00000	20900.00	100.00000	19000.00
0075 0120 6 EMBANKMENT	177.000 CY	10.00000	1770.00	58.95000	10434.15	43.00000	7611.00
0080 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	455.000 SY	2.00000	910.00	8.20000	3731.00	18.00000	8190.00
0085 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	30.000 LF	105.00000	3150.00	275.00000	8250.00	213.00000	6390.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6741.000 TN	118.00000	795438.00	132.25000	891497.25	100.00000	674100.00
0095 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41253155201	LUMP	34367.00000	34367.00	48500.00000	48500.00	36085.00000	36085.00
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253155201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,119,108.76		$ 1,179,810.10		$ 1,208,695.00
SECTION 0002 SIGNING							
0105 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	300.00000	600.00	465.00000	930.00	140.00000	280.00
SECTION 0002 TOTALS			$ 600.00		$ 930.00		$ 280.00
CONTRACT TOTALS			$ 1,119,708.76		$ 1,180,740.10		$ 1,208,975.00

CALL ORDER: 023 PROPOSAL ID: T7233 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ALL AMERICAN CONCRETE, INC. UNIT PRICE	AMOUNT	(5) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(6) KIMMINS CONTRACTING CORP. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41253155201	LUMP	156851.19000	156851.19	229832.00000	229832.00	72000.00000	72000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41253155201	150.000 LS	9606.41000	9606.41	17474.00000	17474.00	39000.00000	39000.00
0015 0102 60 WORK ZONE SIGN	1800.000 ED	0.45000	810.00	0.46000	828.00	0.32000	576.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	924.000 LF	25.88000	23913.12	26.40000	24393.60	46.00000	42504.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	224.000 ED	0.28000	62.72	0.29000	64.96	0.15000	33.60
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.41000	246.00	0.42000	252.00	0.40000	240.00
0035 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1500.000 ED	0.18000	270.00	0.18000	270.00	0.15000	225.00
0040 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1223.19000	2446.38	1248.00000	2496.00	1060.00000	2120.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY (VARIABLE MESSAGE SIGN)	157.000 ED	18.82000	2954.74	19.20000	3014.40	24.00000	3768.00
0050 0104 11 FLOATING TURBIDITY BARRIER	3500.000 LF	8.23000	28805.00	15.48000	54180.00	8.75000	30625.00
0055 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	350.000 LF	3.41000	1193.50	8.40000	2940.00	3.25000	1137.50
0060 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2080.30000	2080.30	14400.00000	14400.00	6000.00000	6000.00
0065 0104 18 INLET PROTECTION SYSTEM	35.000 EA	16.74000	585.90	39.00000	1365.00	65.00000	2275.00
0070 0109 71 3 FIELD OFFICE, 900 SQ FT	190.000 DA	62.95000	11960.50	92.11000	17500.90	72.00000	13680.00
0075 0120 6 EMBANKMENT	177.000 CY	14.72000	2605.44	62.40000	11044.80	32.00000	5664.00

CALL ORDER: 023 PROPOSAL ID: T7233 LETTING DATE: 05/26/10 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(5) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(6) KIMMINS CONTRACTING CORP. UNIT PRICE	 AMOUNT
0080 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	455.000 SY	1.05000	477.75	54.00000	24570.00	2.50000	1137.50
0085 0521 72 6 SHOULDER CONCRETE BARRIER WALL, PLAIN - SHOULDER	30.000 LF	117.18000	3515.40	720.00000	21600.00	335.00000	10050.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6741.000 TN	147.36000	993353.76	116.92000	788157.72	200.00000	1348200.00
0095 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41253155201	LUMP	65999.82000	65999.82	103391.00000	103391.00	45000.00000	45000.00
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41253155201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,357,737.93		$ 1,367,774.38		$ 1,674,235.60
SECTION 0002 SIGNING							
0105 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	352.84000	705.68	360.00000	720.00	135.00000	270.00
SECTION 0002 TOTALS			$ 705.68		$ 720.00		$ 270.00
CONTRACT TOTALS			$ 1,358,443.61		$ 1,368,494.38		$ 1,674,505.60

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.