VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1400 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 01 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS) Letting is contingent upon clear utilities.

The improvements under this contract consist of adding lanes, widening, milling and resurfacing, drainage improvements, lighting, signalization and signing and pavement markings on SR 35/700.

FINPROJ(S) : 40826855201 (*) F.A. NO. : 3491023P COUNTIES : POLK
42596515201 3491022P
LOCAL NAME : US 98 ROAD NAME : SR 35
PROJ LIMITS : FROM SOUTH OF MANOR DRIVE TO NORTH OF CR 540A

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$ 11,092,909.19	0.00%
2	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,283,581.54	1.71%
3	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 11,488,260.31	3.56%
4	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 11,637,500.00	4.90%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 11,977,576.99	7.97%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 12,138,239.71	9.42%
7	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 12,265,800.89	10.57%
8	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 12,334,982.44	11.19%
9	KAMMINGA & ROODVOETS, INC.	Responsive	Non-Winning Bid	$ 12,347,888.56	11.31%
10	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 12,687,485.88	14.37%
11	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 12,888,592.52	16.18%
12	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 13,945,133.02	25.71%

CALL ORDER : 002 PROPOSAL ID : T1400 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 01 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS) Letting is contingent upon clear utilities.

The improvements under this contract consist of adding lanes, widening, milling and resurfacing, drainage improvements, lighting, signalization and signing and pavement markings on SR 35/700.

FINPROJ(S) : 40826855201 (*) F.A. NO. : 3491023P COUNTIES : POLK
42596515201 3491022P
LOCAL NAME : US 98 ROAD NAME : SR 35
PROJ LIMITS : FROM SOUTH OF MANOR DRIVE TO NORTH OF CR 540A

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40826855201	LUMP	1084000.00000	1084000.00	671008.90000	671008.90	916604.46000	916604.46
0010 0102 1 MAINTENANCE OF TRAFFIC 40826855201	650.000 LS	540000.00000	540000.00	727573.91000	727573.91	106832.67000	106832.67
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1067.000 CY	8.75000	9336.25	18.09000	19302.03	21.32000	22748.44
0020 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	39.00000	4368.00	42.26000	4733.12	55.85000	6255.20
0025 0102 60 WORK ZONE SIGN	104955.000 ED	0.24000	25189.20	0.25000	26238.75	0.20000	20991.00
0030 0102 61 BUSINESS SIGN	29.000 EA	15.00000	435.00	15.85000	459.65	40.62000	1177.98
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2955.000 LF	18.50000	54667.50	41.20000	121746.00	39.61000	117047.55
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	16170.000 LF	0.01000	161.70	2.00000	32340.00	24.07000	389211.90
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21764.000 LF	0.01000	217.64	1.00000	21764.00	11.07000	240927.48
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	392985.000 ED	0.10000	39298.50	0.12000	47158.20	0.14000	55017.90

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	7120.000 ED	0.23000	1637.60	0.24000	1708.80	0.28000	1993.60
0060 0102 76 ADVANCE WARNING ARROW PANEL	305.000 ED	5.00000	1525.00	5.28000	1610.40	7.11000	2168.55
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18570.000 ED	0.29000	5385.30	0.31000	5756.70	0.35000	6499.50
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8611.000 EA	2.50000	21527.50	2.59000	22302.49	2.54000	21871.94
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	54810.000 ED	0.10000	5481.00	0.11000	6029.10	0.12000	6577.20
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	28.000 LO	800.00000	22400.00	845.20000	23665.60	913.98000	25591.44
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	1599.000 ED	10.00000	15990.00	10.56000	16885.44	16.25000	25983.75
0090 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	1950.000 ED	1.80000	3510.00	7.40000	14430.00	7.11000	13864.50
0095 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1950.000 DA	5.00000	9750.00	4.23000	8248.50	4.06000	7917.00
0100 0102150 1 PORTABLE REGULATORY, SIGN	290.000 ED	5.00000	1450.00	5.28000	1531.20	6.09000	1766.10
0105 0102150 2 RADAR SPEED DISPLAY UNIT	290.000 ED	5.00000	1450.00	5.28000	1531.20	6.09000	1766.10
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2167.000 SY	1.25000	2708.75	1.32000	2860.44	3.05000	6609.35
0115 0104 10 3 SEDIMENT BARRIER	23365.000 LF	1.76000	41122.40	0.42000	9813.30	0.51000	11916.15
0120 0104 11 FLOATING TURBIDITY BARRIER	632.000 LF	6.00000	3792.00	6.34000	4006.88	8.02000	5068.64
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	870.000 LF	2.75000	2392.50	2.91000	2531.70	3.61000	3140.70
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	2525.00000	25250.00	1200.00000	12000.00	101.55000	1015.50

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0135 0104 18 INLET PROTECTION SYSTEM	15.000 EA	50.00000	750.00	85.95000	1289.25	45.70000	685.50
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2167.000 SY	0.35000	758.45	0.85000	1841.95	1.02000	2210.34
0145 0107 1 LITTER REMOVAL	2462.640 AC	6.60000	16253.42	12.00000	29551.68	20.31000	50016.22
0150 0107 2 MOWING	2462.640 AC	13.25000	32629.98	27.00000	66491.28	50.78000	125052.86
0155 0110 1 1 CLEARING & GRUBBING 40826855201	68.300 LS	365000.00000	365000.00	157000.00000	157000.00	145575.95000	145575.95
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3824.000 SY	5.75000	21988.00	6.45000	24664.80	10.13000	38737.12
0165 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	100.00000	800.00	90.00000	720.00	30.76000	246.08
0170 0120 1 REGULAR EXCAVATION	128435.000 CY	2.10000	269713.50	1.92000	246595.20	4.57000	586947.95
0175 0120 4 SUBSOIL EXCAVATION	5515.000 CY	3.20000	17648.00	3.99000	22004.85	12.64000	69709.60
0180 0120 5 CHANNEL EXCAVATION	187.000 CY	14.50000	2711.50	8.86000	1656.82	13.17000	2462.79
0185 0120 6 EMBANKMENT	31597.000 CY	3.00000	94791.00	9.58000	302699.26	3.06000	96686.82
0190 0160 4 TYPE B STABILIZATION	129384.000 SY	2.25000	291114.00	2.61000	337692.24	3.44000	445080.96
0195 0285701 OPTIONAL BASE, BASE GROUP 01	20789.000 SY	2.35000	48854.15	6.70000	139286.30	7.17000	149057.13
0200 0285704 OPTIONAL BASE, BASE GROUP 04	13615.000 SY	7.50000	102112.50	8.57000	116680.55	8.79000	119675.85
0205 0285709 OPTIONAL BASE, BASE GROUP 09	56543.000 SY	11.85000	670034.55	10.40000	588047.20	11.55000	653071.65
0210 0285715 OPTIONAL BASE, BASE GROUP 15	1425.000 SY	45.00000	64125.00	46.66000	66490.50	50.83000	72432.75
0215 0286 1 TURNOUT CONSTRUCTION	1874.000 SY	11.25000	21082.50	14.79000	27716.46	12.59000	23593.66
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29736.000 SY	1.45000	43117.20	1.06000	31520.16	1.03000	30628.08

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	114201.000 SY	1.45000	165591.45	0.95000	108490.95	1.05000	119911.05
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1864.000 SY	1.50000	2796.00	0.95000	1770.80	0.97000	1808.08
0235 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	22266.300 TN	88.00000	1959434.40	79.87000	1778409.38	69.38000	1544835.89
0240 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1195.900 TN	99.00000	118394.10	108.92000	130257.43	103.07000	123261.41
0245 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	7774.000 TN	113.00000	878462.00	114.52000	890278.48	100.65000	782453.10
0250 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2979.800 TN	95.00000	283081.00	103.01000	306949.20	108.50000	323308.30
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	57.300 TN	213.00000	12204.90	157.42000	9020.17	212.60000	12181.98
0260 0400 2 1 CONCRETE CLASS II, CULVERTS	36.400 CY	734.00000	26717.60	454.84000	16556.18	995.47000	36235.11
0265 0415 1 1 REINF STEEL- ROADWAY	5203.000 LB	0.88000	4578.64	1.22000	6347.66	0.61000	3173.83
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	2110.00000	10550.00	3024.05000	15120.25	3856.98000	19284.90
0275 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1510.00000	1510.00	2135.63000	2135.63	3412.18000	3412.18
0280 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	2270.00000	13620.00	3232.63000	19395.78	3829.56000	22977.36
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	3595.00000	7190.00	3833.18000	7666.36	4925.32000	9850.64
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	3808.00000	3808.00	4172.36000	4172.36	2642.41000	2642.41
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	62.000 EA	940.00000	58280.00	1269.33000	78698.46	761.65000	47222.30
0300 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	1025.00000	2050.00	1403.17000	2806.34	822.58000	1645.16
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	9.000 EA	1610.00000	14490.00	1743.90000	15695.10	1537.51000	13837.59
0310 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	1940.00000	3880.00	2477.85000	4955.70	2847.55000	5695.10

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0315 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	3195.00000	3195.00	4108.48000	4108.48	3046.59000	3046.59
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	3405.00000	6810.00	4031.37000	8062.74	5298.02000	10596.04
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	1970.00000	15760.00	2019.20000	16153.60	3514.75000	28118.00
0330 0425 2 41 MANHOLES, P-7, <10'	9.000 EA	1400.00000	12600.00	1812.55000	16312.95	1463.38000	13170.42
0335 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	1500.00000	30000.00	1826.70000	36534.00	1395.34000	27906.80
0340 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	2045.00000	14315.00	2207.32000	15451.24	1960.99000	13726.93
0345 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2325.00000	4650.00	2287.57000	4575.14	1836.08000	3672.16
0350 0430 94 1 DESILTING PIPE, 0 - 24"	2289.000 LF	5.00000	11445.00	5.28000	12085.92	18.28000	41842.92
0355 0430 94 2 DESILTING PIPE, 25 - 36"	161.000 LF	11.50000	1851.50	7.40000	1191.40	28.43000	4577.23
0360 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	88.000 LF	28.95000	2547.60	102.81000	9047.28	28.94000	2546.72
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8426.000 LF	23.13000	194893.38	27.35000	230451.10	30.47000	256740.22
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3721.000 LF	29.95000	111443.95	37.14000	138197.94	34.02000	126588.42
0375 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2356.000 LF	37.55000	88467.80	50.31000	118530.36	51.54000	121428.24
0380 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2303.000 LF	44.45000	102368.35	70.77000	162983.31	56.87000	130971.61
0385 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	69.000 LF	93.70000	6465.30	91.63000	6322.47	70.07000	4834.83
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1636.000 LF	31.35000	51288.60	38.82000	63509.52	30.47000	49848.92

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	372.000 LF	54.25000	20181.00	66.11000	24592.92	51.03000	18983.16
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	819.000 LF	71.45000	58517.55	75.27000	61646.13	54.84000	44913.96
0405 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	39.000 CY	353.00000	13767.00	273.40000	10662.60	203.11000	7921.29
0410 0430950 DESILTING CONCRETE BOX CULVERT,	264.000 CY	45.00000	11880.00	21.01000	5546.64	35.54000	9382.56
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	805.00000	2415.00	568.12000	1704.36	507.76000	1523.28
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	11.000 EA	835.00000	9185.00	619.33000	6812.63	609.32000	6702.52
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	885.00000	3540.00	1046.26000	4185.04	685.48000	2741.92
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1205.00000	1205.00	1748.96000	1748.96	1299.88000	1299.88
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1570.00000	6280.00	1670.87000	6683.48	1624.85000	6499.40
0440 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2350.00000	2350.00	2598.58000	2598.58	2640.38000	2640.38
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	865.00000	865.00	599.48000	599.48	609.32000	609.32
0450 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	18.000 LF	42.00000	756.00	71.84000	1293.12	66.01000	1188.18
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10526.000 LF	12.90000	135785.40	12.90000	135785.40	12.98000	136627.48
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	12.75000	2218.50	12.47000	2169.78	12.47000	2169.78

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0465 0520 2 2 CONCRETE CURB, TYPE B	231.000 LF	11.60000	2679.60	11.28000	2605.68	7.11000	1642.41
0470 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	46.000 LF	27.50000	1265.00	26.78000	1231.88	25.39000	1167.94
0475 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	14.50000	15819.50	18.53000	20216.23	18.45000	20128.95
0480 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	190.000 LF	95.00000	18050.00	160.54000	30502.60	18.44000	3503.60
0485 0522 1 SIDEWALK CONCRETE, 4" THICK	1490.000 SY	23.85000	35536.50	30.79000	45877.10	21.36000	31826.40
0490 0522 2 SIDEWALK CONCRETE, 6" THICK	2353.000 SY	24.75000	58236.75	29.03000	68307.59	26.33000	61954.49
0495 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	20.000 SY	22.50000	450.00	85.50000	1710.00	28.43000	568.60
0500 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	86.000 SY	24.75000	2128.50	39.06000	3359.16	38.62000	3321.32
0505 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	480.00000	7200.00	203.48000	3052.20	507.76000	7616.40
0510 0530 1 RIPRAP, SAND-CEMENT	6.300 CY	345.00000	2173.50	482.46000	3039.50	761.65000	4798.40
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	176.200 TN	65.00000	11453.00	69.74000	12288.19	253.88000	44733.66
0520 0536 1 1 GUARDRAIL -ROADWAY	1263.000 LF	13.60000	17176.80	11.93000	15067.59	18.28000	23087.64
0525 0536 7 SPECIAL GUARDRAIL POST	11.000 EA	120.00000	1320.00	184.60000	2030.60	126.94000	1396.34
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1450.00000	4350.00	1592.55000	4777.65	1949.82000	5849.46
0535 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1550.00000	3100.00	1904.43000	3808.86	2086.91000	4173.82
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	520.00000	2600.00	532.40000	2662.00	482.38000	2411.90

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	(2) AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	(3) AMOUNT
0545 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	298.000 LF	133.00000	39634.00	142.85000	42569.30	135.07000	40250.86
0550 0570 1 2 PERFORMANCE TURF, SOD	216726.000 SY	1.25000	270907.50	1.43000	309918.18	1.47000	318587.22
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	44.369 NM	750.00000	33276.75	750.11000	33281.63	761.65000	33793.65
0560 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15434.000 LF	0.30000	4630.20	0.30000	4630.20	0.30000	4630.20
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3402.000 LF	0.60000	2041.20	0.63000	2143.26	0.61000	2075.22
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5632.000 LF	0.80000	4505.60	0.85000	4787.20	0.81000	4561.92
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2180.000 LF	0.90000	1962.00	1.16000	2528.80	0.91000	1983.80
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	49.449 GM	225.00000	11126.03	311.67000	15411.77	228.49000	11298.60
0585 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	16364.000 LF	0.07000	1145.48	0.21000	3436.44	0.07000	1145.48
0590 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	40.00000	2960.00	31.70000	2345.80	40.62000	3005.88
0595 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	617.000 EA	18.00000	11106.00	19.02000	11735.34	18.28000	11278.76
0600 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.320 NM	750.00000	24240.00	750.11000	24243.56	761.65000	24616.53
0605 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1260.000 LF	0.30000	378.00	0.30000	378.00	0.30000	378.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	(2) AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	(3) AMOUNT
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3175.000 LF	0.80000	2540.00	0.85000	2698.75	0.81000	2571.75
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	8276.000 LF	0.07000	579.32	0.21000	1737.96	0.07000	579.32
0620 0999 16 PARTNERING, DO NOT BID 40826855201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0625 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826855201	LUMP	120995.00000	120995.00	120995.00000	120995.00	120995.00000	120995.00
SECTION 0001 TOTALS			$ 9,270,080.84		$ 9,355,135.63		$ 9,663,224.98
SECTION 0002 SIGNING							
0635 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	226.000 LF	14.50000	3277.00	11.04000	2495.04	10.61000	2397.86
0640 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	43.000 LF	3.85000	165.55	3.91000	168.13	3.76000	161.68
0645 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	269.000 LF	2.25000	605.25	1.06000	285.14	1.02000	274.38
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	220.00000	1100.00	223.98000	1119.90	215.29000	1076.45
0655 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	300.00000	600.00	75.01000	150.02	72.10000	144.20
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	300.00000	600.00	75.01000	150.02	72.10000	144.20
0665 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	85.000 AS	192.00000	16320.00	211.30000	17960.50	194.98000	16573.30
0670 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	370.00000	12210.00	633.90000	20918.70	375.75000	12399.75
0675 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	4.000 AS	440.00000	1760.00	819.84000	3279.36	446.83000	1787.32

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	125.00000	875.00	36.98000	258.86	126.94000	888.58
0685 0700 20 60 SINGLE POST SIGN, REMOVE	87.000 AS	5.00000	435.00	19.02000	1654.74	5.08000	441.96
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	87.00000	435.00	3132.52000	15662.60	3351.25000	16756.25
0695 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	100.00000	300.00	75.01000	225.03	101.55000	304.65
0700 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	4.000 AS	2875.00000	11500.00	1453.74000	5814.96	1397.37000	5589.48
0705 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	4.000 AS	245.00000	980.00	743.78000	2975.12	178.73000	714.92
0710 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	44.000 EA	140.00000	6160.00	169.04000	7437.76	142.17000	6255.48
0715 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3168.000 EA	3.00000	9504.00	3.64000	11531.52	3.05000	9662.40
0720 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	0.60000	6.00	0.74000	7.40	0.61000	6.10
0725 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	691.000 SF	0.60000	414.60	0.74000	511.34	0.61000	421.51
0730 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	10.086 NM	2700.00000	27232.20	3222.32000	32500.32	2741.93000	27655.11
0735 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	7717.000 LF	0.80000	6173.60	1.04000	8025.68	0.81000	6250.77
0740 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1353.000 LF	1.50000	2029.50	1.35000	1826.55	1.52000	2056.56
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2087.000 LF	2.20000	4591.40	2.54000	5300.98	2.23000	4654.01
0750 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	871.000 LF	3.00000	2613.00	3.59000	3126.89	3.05000	2656.55

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	(2) AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	(3) AMOUNT
0755 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	14.060 GM	850.00000	11951.00	1109.32000	15597.04	863.20000	12136.59
0760 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5181.000 LF	0.40000	2072.40	1.04000	5388.24	0.41000	2124.21
0765 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	35.000 EA	150.00000	5250.00	169.04000	5916.40	152.33000	5331.55
0770 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	155.000 EA	45.00000	6975.00	50.71000	7860.05	45.70000	7083.50
0775 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.756 NM	2700.00000	20941.20	3222.32000	24992.31	2741.93000	21266.41
0780 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	630.000 LF	0.80000	504.00	1.04000	655.20	0.81000	510.30
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1323.000 LF	2.20000	2910.60	2.54000	3360.42	2.23000	2950.29
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	2155.000 LF	0.40000	862.00	1.04000	2241.20	0.41000	883.55
SECTION 0002 TOTALS		$	161,353.30	$	209,397.42	$	171,559.87
SECTION 0003 LIGHTING							
0795 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2934.000 LF	13.10000	38435.40	12.78000	37496.52	12.29000	36058.86
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	114949.000 LF	1.80000	206908.20	2.17000	249439.33	2.08000	239093.92
0805 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	4180.000 LF	0.28000	1170.40	0.32000	1337.60	0.30000	1254.00
0810 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	35170.000 LF	3.00000	105510.00	1.64000	57678.80	1.57000	55216.90
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	14.000 EA	125.00000	1750.00	372.94000	5221.16	358.48000	5018.72

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	(2) AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	(3) AMOUNT
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	5075.00000	15225.00	6375.96000	19127.88	6128.72000	18386.16
0825 0715 11113 LUMINAIRE, F&I, ROADWAY, POLE TOP	1.000 EA	365.00000	365.00	907.53000	907.53	872.34000	872.34
0830 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	223.000 EA	220.00000	49060.00	211.30000	47119.90	203.11000	45293.53
0835 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	182.000 EA	238.00000	43316.00	287.37000	52301.34	276.22000	50272.04
0840 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	182.000 EA	4207.00000	765674.00	4536.60000	825661.20	4360.69000	793645.58
SECTION 0003 TOTALS			$ 1,227,414.00		$ 1,296,291.26		$ 1,245,112.05
SECTION 0004 SIGNALIZATION							
0845 0101 1 MOBILIZATION 42596515201	LUMP	2090.00000	2090.00	1.06000	1.06	1015.53000	1015.53
0850 0102 1 MAINTENANCE OF TRAFFIC 42596515201	650.000 LS	8700.00000	8700.00	1.06000	1.06	1015.53000	1015.53
0855 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1373.000 LF	13.00000	17849.00	14.32000	19661.36	13.76000	18892.48
0860 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	737.000 LF	16.35000	12049.95	19.02000	14017.74	18.28000	13472.36
0865 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	233.000 LF	24.60000	5731.80	27.20000	6337.60	26.15000	6092.95
0870 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	9.25000	222.00	9.56000	229.44	9.19000	220.56
0875 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20378.000 LF	3.20000	65209.60	2.96000	60318.88	2.84000	57873.52
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2250.00000	4500.00	3505.46000	7010.92	3369.53000	6739.06
0885 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	3014.000 LF	4.65000	14015.10	0.69000	2079.66	0.66000	1989.24

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0890 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	50.000 EA	215.00000	10750.00	241.94000	12097.00	232.56000	11628.00
0895 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	950.00000	950.00	793.43000	793.43	762.66000	762.66
0900 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	84.000 LF	1.40000	117.60	1.11000	93.24	1.07000	89.88
0905 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	850.00000	850.00	621.22000	621.22	597.13000	597.13
0910 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	20945.00000	20945.00	25231.28000	25231.28	24252.89000	24252.89
0915 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	31105.00000	93315.00	35815.28000	107445.84	34426.47000	103279.41
0920 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	600.00000	8400.00	696.23000	9747.22	669.23000	9369.22
0925 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	6.000 AS	2490.00000	14940.00	748.00000	4488.00	719.00000	4314.00
0930 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	950.00000	1900.00	1118.83000	2237.66	1075.45000	2150.90
0935 0650 54 TRAFFIC SIGNAL, RELOCATE	4.000 AS	210.00000	840.00	372.94000	1491.76	358.48000	1433.92
0940 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	11.000 AS	450.00000	4950.00	696.23000	7658.53	669.23000	7361.53
0945 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	19.000 EA	55.00000	1045.00	159.53000	3031.07	153.34000	2913.46
0950 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	9.000 EA	3.00000	27.00	1.06000	9.54	1.02000	9.18
0955 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	11.000 EA	475.00000	5225.00	708.91000	7798.01	681.42000	7495.62

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
0960 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	115.00000	230.00	234.55000	469.10	225.45000	450.90
0965 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	15.000 EA	25.00000	375.00	136.29000	2044.35	131.00000	1965.00
0970 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	30.00000	30.00	155.31000	155.31	149.28000	149.28
0975 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	22.000 AS	525.00000	11550.00	584.24000	12853.28	561.59000	12354.98
0980 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	13.000 AS	585.00000	7605.00	696.23000	9050.99	669.23000	8699.99
0985 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5250.00000	21000.00	5953.37000	23813.48	5722.51000	22890.04
0990 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	11.000 EA	115.00000	1265.00	223.98000	2463.78	215.29000	2368.19
0995 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	21550.00000	21550.00	20073.46000	20073.46	19295.07000	19295.07
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	610.00000	610.00	1168.49000	1168.49	1123.18000	1123.18
1005 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	1250.00000	1250.00	1168.49000	1168.49	1123.18000	1123.18
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5240.00000	5240.00	6302.01000	6302.01	6057.64000	6057.64
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	20.00000	280.00	36.98000	517.72	35.54000	497.56
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	20.00000	100.00	36.98000	184.90	35.54000	177.70
1025 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	810.00000	2430.00	808.22000	2424.66	776.88000	2330.64
1030 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	1.000 LF	75.00000	75.00	62.33000	62.33	59.92000	59.92
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	250.00000	250.00	148.97000	148.97	143.19000	143.19

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) BETTER ROADS, INC. UNIT PRICE	 AMOUNT
1040 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	11.000 EA	12.00000	132.00	19.02000	209.22	18.28000	201.08
1045 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	225.00000	450.00	148.97000	297.94	143.19000	286.38
1050 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	150.00000	300.00	111.99000	223.98	107.65000	215.30
1055 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	150.00000	150.00	111.99000	111.99	107.65000	107.65
1060 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3150.00000	12600.00	2399.31000	9597.24	2306.27000	9225.08
1065 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	220.00000	220.00	1317.45000	1317.45	1266.37000	1266.37
1070 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	25.00000	25.00	75.01000	75.01	72.10000	72.10
1075 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	40.000 EA	1055.00000	42200.00	670.88000	26835.20	644.86000	25794.40
1080 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	4.000 EA	1775.00000	7100.00	1591.09000	6364.36	1529.39000	6117.56
1085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42596515201	LUMP	2422.00000	2422.00	2422.00000	2422.00	2422.00000	2422.00
SECTION 0004 TOTALS			$ 434,061.05		$ 422,757.23		$ 408,363.41
CONTRACT TOTALS			$ 11,092,909.19		$ 11,283,581.54		$ 11,488,260.31

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40826855201	LUMP	828000.00000	828000.00	831000.00000	831000.00	1211250.00000	1211250.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40826855201	650.000 LS	272000.00000	272000.00	830000.00000	830000.00	701350.00000	701350.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1067.000 CY	19.00000	20273.00	1.00000	1067.00	17.59000	18768.53
0020 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	47.60000	5331.20	50.00000	5600.00	48.00000	5376.00
0025 0102 60 WORK ZONE SIGN	104955.000 ED	0.25000	26238.75	0.25000	26238.75	0.25000	26238.75
0030 0102 61 BUSINESS SIGN	29.000 EA	37.00000	1073.00	37.00000	1073.00	15.50000	449.50
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2955.000 LF	51.80000	153069.00	43.00000	127065.00	32.54000	96155.70
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	16170.000 LF	26.45000	427696.50	0.01000	161.70	0.01000	161.70
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21764.000 LF	7.95000	173023.80	0.01000	217.64	0.01000	217.64
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	392985.000 ED	0.15000	58947.75	0.15000	58947.75	0.20000	78597.00
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	7120.000 ED	0.30000	2136.00	0.30000	2136.00	0.24000	1708.80
0060 0102 76 ADVANCE WARNING ARROW PANEL	305.000 ED	7.40000	2257.00	8.00000	2440.00	5.25000	1601.25
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18570.000 ED	0.30000	5571.00	0.30000	5571.00	0.30000	5571.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8611.000 EA	2.65000	22819.15	2.70000	23249.70	2.60000	22388.60
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	54810.000 ED	0.10000	5481.00	0.01000	548.10	0.01000	548.10

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	28.000 LO	1639.00000	45892.00	1.00000	28.00	0.01000	0.28
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	1599.000 ED	13.75000	21986.25	14.00000	22386.00	10.50000	16789.50
0090 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	1950.000 ED	12.50000	24375.00	2.40000	4680.00	7.25000	14137.50
0095 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1950.000 DA	12.50000	24375.00	2.40000	4680.00	4.15000	8092.50
0100 0102150 1 PORTABLE REGULATORY, SIGN	290.000 ED	10.60000	3074.00	6.40000	1856.00	5.20000	1508.00
0105 0102150 2 RADAR SPEED DISPLAY UNIT	290.000 ED	15.85000	4596.50	10.00000	2900.00	5.20000	1508.00
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2167.000 SY	1.60000	3467.20	1.30000	2817.10	2.28000	4940.76
0115 0104 10 3 SEDIMENT BARRIER	23365.000 LF	0.50000	11682.50	0.45000	10514.25	0.50000	11682.50
0120 0104 11 FLOATING TURBIDITY BARRIER	632.000 LF	7.15000	4518.80	7.00000	4424.00	7.62000	4815.84
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	870.000 LF	1.90000	1653.00	3.00000	2610.00	4.02000	3497.40
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	500.00000	5000.00	5000.00000	50000.00	500.00000	5000.00
0135 0104 18 INLET PROTECTION SYSTEM	15.000 EA	52.90000	793.50	53.00000	795.00	87.00000	1305.00
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2167.000 SY	2.10000	4550.70	0.35000	758.45	1.08000	2340.36
0145 0107 1 LITTER REMOVAL	2462.640 AC	21.15000	52084.84	20.00000	49252.80	19.00000	46790.16
0150 0107 2 MOWING	2462.640 AC	21.15000	52084.84	20.00000	49252.80	19.00000	46790.16
0155 0110 1 1 CLEARING & GRUBBING 40826855201	68.300 LS	411224.66000	411224.66	127000.00000	127000.00	306500.00000	306500.00
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3824.000 SY	3.85000	14722.40	14.00000	53536.00	10.40000	39769.60

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0165 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	106.00000	848.00	150.00000	1200.00	256.00000	2048.00
0170 0120 1 REGULAR EXCAVATION	128435.000 CY	2.40000	308244.00	3.15000	404570.25	5.16000	662724.60
0175 0120 4 SUBSOIL EXCAVATION	5515.000 CY	6.00000	33090.00	4.70000	25920.50	6.88000	37943.20
0180 0120 5 CHANNEL EXCAVATION	187.000 CY	23.25000	4347.75	7.00000	1309.00	8.78000	1641.86
0185 0120 6 EMBANKMENT	31597.000 CY	2.50000	78992.50	1.40000	44235.80	2.68000	84679.96
0190 0160 4 TYPE B STABILIZATION	129384.000 SY	3.95000	511066.80	2.15000	278175.60	1.71000	221246.64
0195 0285701 OPTIONAL BASE, BASE GROUP 01	20789.000 SY	5.75000	119536.75	4.00000	83156.00	7.29000	151551.81
0200 0285704 OPTIONAL BASE, BASE GROUP 04	13615.000 SY	6.35000	86455.25	6.15000	83732.25	8.88000	120901.20
0205 0285709 OPTIONAL BASE, BASE GROUP 09	56543.000 SY	8.95000	506059.85	10.10000	571084.30	12.50000	706787.50
0210 0285715 OPTIONAL BASE, BASE GROUP 15	1425.000 SY	74.40000	106020.00	47.00000	66975.00	43.49000	61973.25
0215 0286 1 TURNOUT CONSTRUCTION	1874.000 SY	11.60000	21738.40	7.00000	13118.00	12.62000	23649.88
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29736.000 SY	1.05000	31222.80	1.70000	50551.20	1.00000	29736.00
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	114201.000 SY	0.95000	108490.95	1.35000	154171.35	0.90000	102780.90
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1864.000 SY	0.95000	1770.80	2.60000	4846.40	0.90000	1677.60
0235 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	22266.300 TN	79.95000	1780190.69	79.50000	1770170.85	78.00000	1736771.40
0240 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1195.900 TN	109.00000	130353.10	115.70000	138365.63	106.00000	126765.40
0245 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	7774.000 TN	115.00000	894010.00	122.00000	948428.00	111.00000	862914.00
0250 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2979.800 TN	103.00000	306919.40	99.80000	297384.04	101.00000	300959.80

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0255 0339 1	57.300 TN	158.00000	9053.40	140.00000	8022.00	176.00000	10084.80
MISCELLANEOUS ASPHALT PAVEMENT							
0260 0400 2 1	36.400 CY	764.00000	27809.60	1050.00000	38220.00	1081.00000	39348.40
CONCRETE CLASS II, CULVERTS							
0265 0415 1 1	5203.000 LB	1.05000	5463.15	0.65000	3381.95	0.60000	3121.80
REINF STEEL- ROADWAY							
0270 0425 1351	5.000 EA	2691.00000	13455.00	3185.00000	15925.00	2292.00000	11460.00
INLETS, CURB, TYPE P-5, <10'							
0275 0425 1355	1.000 EA	967.00000	967.00	3000.00000	3000.00	2325.00000	2325.00
INLETS, CURB, TYPE P-5, PARTIAL							
0280 0425 1361	6.000 EA	3428.00000	20568.00	3900.00000	23400.00	2604.00000	15624.00
INLETS, CURB, TYPE P-6, <10'							
0285 0425 1451	2.000 EA	3422.00000	6844.00	4700.00000	9400.00	3403.00000	6806.00
INLETS, CURB, TYPE J-5, <10'							
0290 0425 1461	1.000 EA	3732.00000	3732.00	5200.00000	5200.00	3687.00000	3687.00
INLETS, CURB, TYPE J-6, <10'							
0295 0425 1521	62.000 EA	1860.00000	115320.00	1700.00000	105400.00	1591.00000	98642.00
INLETS, DT BOT, TYPE C,<10'							
0300 0425 1525	2.000 EA	454.00000	908.00	1000.00000	2000.00	1470.00000	2940.00
INLETS, DITCH BOTTOM, TYPE C, PARTIAL							
0305 0425 1541	9.000 EA	2290.00000	20610.00	2300.00000	20700.00	2106.00000	18954.00
INLETS, DT BOT, TYPE D, <10'							
0310 0425 1549	2.000 EA	5029.00000	10058.00	4600.00000	9200.00	2705.00000	5410.00
INLETS, DT BOT, TYPE D, MODIFY							
0315 0425 1581	1.000 EA	7526.00000	7526.00	10000.00000	10000.00	5536.00000	5536.00
INLETS, DT BOT, TYPE H, <10'							
0320 0425 1589	2.000 EA	5998.00000	11996.00	6400.00000	12800.00	3720.00000	7440.00
INLETS, DT BOT, TYPE H, MODIFY							
0325 0425 1701	8.000 EA	3470.00000	27760.00	3000.00000	24000.00	2253.00000	18024.00
INLETS, GUTTER, TYPE S, <10'							
0330 0425 2 41	9.000 EA	2095.00000	18855.00	2100.00000	18900.00	2172.00000	19548.00
MANHOLES, P-7, <10'							
0335 0425 2 61	20.000 EA	2106.00000	42120.00	2200.00000	44000.00	2333.00000	46660.00
MANHOLES, P-8, <10'							
0340 0425 2 71	7.000 EA	2435.00000	17045.00	3100.00000	21700.00	2793.00000	19551.00
MANHOLES, J-7, <10'							
0345 0425 2 91	2.000 EA	2514.00000	5028.00	3100.00000	6200.00	3362.00000	6724.00
MANHOLES, J-8, <10'							

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0350 0430 94 1 DESILTING PIPE, 0 - 24"	2289.000 LF	3.95000	9041.55	5.00000	11445.00	6.77000	15496.53
0355 0430 94 2 DESILTING PIPE, 25 - 36"	161.000 LF	4.25000	684.25	7.00000	1127.00	12.78000	2057.58
0360 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	88.000 LF	53.40000	4699.20	32.00000	2816.00	116.28000	10232.64
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8426.000 LF	23.80000	200538.80	36.00000	303336.00	26.58000	223963.08
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3721.000 LF	30.15000	112188.15	46.75000	173956.75	31.98000	118997.58
0375 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2356.000 LF	35.45000	83520.20	63.00000	148428.00	40.55000	95535.80
0380 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2303.000 LF	40.70000	93732.10	74.00000	170422.00	54.08000	124546.24
0385 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	69.000 LF	61.35000	4233.15	106.00000	7314.00	95.46000	6586.74
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1636.000 LF	32.25000	52761.00	51.00000	83436.00	35.44000	57979.84
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	372.000 LF	57.10000	21241.20	96.00000	35712.00	56.11000	20872.92
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	819.000 LF	75.10000	61506.90	106.00000	86814.00	70.98000	58132.62
0405 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	39.000 CY	159.00000	6201.00	730.00000	28470.00	184.00000	7176.00
0410 0430950 DESILTING CONCRETE BOX CULVERT,	264.000 CY	60.10000	15866.40	130.00000	34320.00	82.00000	21648.00
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	790.00000	2370.00	800.00000	2400.00	1282.00000	3846.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	11.000 EA	946.00000	10406.00	1000.00000	11000.00	1312.00000	14432.00
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1197.00000	4788.00	1300.00000	5200.00	1380.00000	5520.00
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1906.00000	1906.00	2000.00000	2000.00	1884.00000	1884.00
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2628.00000	10512.00	2200.00000	8800.00	2358.00000	9432.00
0440 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	4616.00000	4616.00	3400.00000	3400.00	2885.00000	2885.00
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	912.00000	912.00	1200.00000	1200.00	1365.00000	1365.00
0450 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	18.000 LF	53.95000	971.10	45.00000	810.00	42.00000	756.00
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10526.000 LF	12.95000	136311.70	19.80000	208414.80	17.92000	188625.92
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	17.45000	3036.30	30.00000	5220.00	30.00000	5220.00
0465 0520 2 2 CONCRETE CURB, TYPE B	231.000 LF	13.20000	3049.20	14.00000	3234.00	18.70000	4319.70
0470 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	46.000 LF	53.15000	2444.90	46.00000	2116.00	58.50000	2691.00
0475 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	17.45000	19037.95	19.00000	20729.00	20.61000	22485.51
0480 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	190.000 LF	147.00000	27930.00	234.00000	44460.00	223.05000	42379.50
0485 0522 1 SIDEWALK CONCRETE, 4" THICK	1490.000 SY	32.50000	48425.00	40.00000	59600.00	40.25000	59972.50
0490 0522 2 SIDEWALK CONCRETE, 6" THICK	2353.000 SY	31.75000	74707.75	33.50000	78825.50	36.20000	85178.60

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0495 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	20.000 SY	123.00000	2460.00	43.00000	860.00	47.43000	948.60
0500 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	86.000 SY	41.80000	3594.80	62.00000	5332.00	65.43000	5626.98
0505 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	397.00000	5955.00	425.00000	6375.00	400.00000	6000.00
0510 0530 1 RIPRAP, SAND-CEMENT	6.300 CY	436.00000	2746.80	500.00000	3150.00	400.00000	2520.00
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	176.200 TN	107.00000	18853.40	80.00000	14096.00	101.22000	17834.96
0520 0536 1 1 GUARDRAIL -ROADWAY	1263.000 LF	11.65000	14713.95	14.50000	18313.50	11.00000	13893.00
0525 0536 7 SPECIAL GUARDRAIL POST	11.000 EA	180.00000	1980.00	130.00000	1430.00	170.17000	1871.87
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1553.00000	4659.00	1500.00000	4500.00	1468.06000	4404.18
0535 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1857.00000	3714.00	1700.00000	3400.00	1755.56000	3511.12
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	519.00000	2595.00	555.00000	2775.00	490.78000	2453.90
0545 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	298.000 LF	281.00000	83738.00	140.00000	41720.00	152.00000	45296.00
0550 0570 1 2 PERFORMANCE TURF, SOD	216726.000 SY	1.45000	314252.70	2.00000	433452.00	2.14000	463793.64
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	44.369 NM	793.00000	35184.62	800.00000	35495.20	750.00000	33276.75
0560 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15434.000 LF	0.30000	4630.20	0.30000	4630.20	0.30000	4630.20
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3402.000 LF	0.65000	2211.30	0.65000	2211.30	0.60000	2041.20

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5632.000 LF	0.85000	4787.20	0.85000	4787.20	0.80000	4505.60
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2180.000 LF	0.95000	2071.00	1.00000	2180.00	0.90000	1962.00
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	49.449 GM	238.00000	11768.86	240.00000	11867.76	225.00000	11126.03
0585 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	16364.000 LF	0.05000	818.20	0.10000	1636.40	0.07000	1145.48
0590 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	42.30000	3130.20	40.00000	2960.00	40.00000	2960.00
0595 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	617.000 EA	19.05000	11753.85	19.00000	11723.00	18.00000	11106.00
0600 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.320 NM	793.00000	25629.76	800.00000	25856.00	750.00000	24240.00
0605 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1260.000 LF	0.30000	378.00	0.30000	378.00	0.30000	378.00
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3175.000 LF	0.85000	2698.75	0.85000	2698.75	0.80000	2540.00
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	8276.000 LF	0.05000	413.80	0.10000	827.60	0.07000	579.32
0620 0999 16 PARTNERING, DO NOT BID 40826855201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0625 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826855201	LUMP	120995.00000	120995.00	120995.00000	120995.00	120995.00000	120995.00
SECTION 0001 TOTALS			$ 9,862,144.72		$ 10,004,605.12		$ 10,342,647.26
SECTION 0002 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0635 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	226.000 LF	8.50000	1921.00	23.00000	5198.00	10.45000	2361.70
0640 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	43.000 LF	3.65000	156.95	3.00000	129.00	3.70000	159.10
0645 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	269.000 LF	0.75000	201.75	2.00000	538.00	1.00000	269.00
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	203.00000	1015.00	300.00000	1500.00	212.00000	1060.00
0655 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	66.35000	132.70	100.00000	200.00	71.00000	142.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	66.35000	132.70	100.00000	200.00	71.00000	142.00
0665 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	85.000 AS	226.00000	19210.00	230.00000	19550.00	192.00000	16320.00
0670 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	582.00000	19206.00	900.00000	29700.00	370.00000	12210.00
0675 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	4.000 AS	459.00000	1836.00	1000.00000	4000.00	440.00000	1760.00
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	185.00000	1295.00	105.00000	735.00	125.00000	875.00
0685 0700 20 60 SINGLE POST SIGN, REMOVE	87.000 AS	17.00000	1479.00	16.00000	1392.00	5.00000	435.00
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	3100.00000	15500.00	2850.00000	14250.00	3300.00000	16500.00
0695 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	54.35000	163.05	68.00000	204.00	100.00000	300.00
0700 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	4.000 AS	1121.00000	4484.00	1100.00000	4400.00	1376.00000	5504.00
0705 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	4.000 AS	83.20000	332.80	200.00000	800.00	176.00000	704.00
0710 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	44.000 EA	85.65000	3768.60	110.00000	4840.00	140.00000	6160.00
0715 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3168.000 EA	3.15000	9979.20	3.20000	10137.60	3.00000	9504.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0720 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	0.65000	6.50	0.70000	7.00	0.60000	6.00
0725 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	691.000 SF	0.65000	449.15	0.70000	483.70	0.60000	414.60
0730 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	10.086 NM	2857.00000	28815.70	2850.00000	28745.10	2700.00000	27232.20
0735 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	7717.000 LF	0.85000	6559.45	0.85000	6559.45	0.80000	6173.60
0740 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1353.000 LF	1.60000	2164.80	1.60000	2164.80	1.50000	2029.50
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2087.000 LF	2.35000	4904.45	2.35000	4904.45	2.20000	4591.40
0750 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	871.000 LF	3.15000	2743.65	3.20000	2787.20	3.00000	2613.00
0755 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	14.060 GM	899.00000	12639.94	900.00000	12654.00	850.00000	11951.00
0760 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5181.000 LF	0.40000	2072.40	0.40000	2072.40	0.40000	2072.40
0765 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	35.000 EA	159.00000	5565.00	160.00000	5600.00	150.00000	5250.00
0770 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	155.000 EA	47.60000	7378.00	48.00000	7440.00	45.00000	6975.00
0775 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.756 NM	2857.00000	22158.89	2850.00000	22104.60	2700.00000	20941.20
0780 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	630.000 LF	0.85000	535.50	0.85000	535.50	0.80000	504.00
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1323.000 LF	2.35000	3109.05	2.35000	3109.05	2.20000	2910.60

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	2155.000 LF	0.40000	862.00	0.40000	862.00	0.40000	862.00
SECTION 0002 TOTALS		$	180,778.23	$	197,802.85	$	168,932.30
SECTION 0003 LIGHTING							
0795 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2934.000 LF	9.70000	28459.80	9.80000	28753.20	12.10000	35501.40
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	114949.000 LF	1.30000	149433.70	1.75000	201160.75	2.05000	235645.45
0805 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	4180.000 LF	0.20000	836.00	0.25000	1045.00	0.30000	1254.00
0810 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	35170.000 LF	1.55000	54513.50	2.51000	88276.70	1.55000	54513.50
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	14.000 EA	179.00000	2506.00	160.00000	2240.00	353.00000	4942.00
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	9534.00000	28602.00	8300.00000	24900.00	6035.00000	18105.00
0825 0715 11113 LUMINAIRE, F&I, ROADWAY, POLE TOP	1.000 EA	699.00000	699.00	400.00000	400.00	859.00000	859.00
0830 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	223.000 EA	212.00000	47276.00	300.00000	66900.00	200.00000	44600.00
0835 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	182.000 EA	417.00000	75894.00	280.00000	50960.00	272.00000	49504.00
0840 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	182.000 EA	4459.00000	811538.00	4765.00000	867230.00	4294.00000	781508.00
SECTION 0003 TOTALS		$	1,199,758.00	$	1,331,865.65	$	1,226,432.35
SECTION 0004 SIGNALIZATION							
0845 0101 1 MOBILIZATION 42596515201	LUMP	10000.00000	10000.00	10000.00000	10000.00	1.00000	1.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0850 0102 1 MAINTENANCE OF TRAFFIC 42596515201	650.000 LS	5000.00000	5000.00	13000.00000	13000.00	1.00000	1.00
0855 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1373.000 LF	11.45000	15720.85	10.00000	13730.00	13.55000	18604.15
0860 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	737.000 LF	13.65000	10060.05	17.00000	12529.00	18.00000	13266.00
0865 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	233.000 LF	20.05000	4671.65	34.00000	7922.00	25.75000	5999.75
0870 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	8.00000	192.00	9.00000	216.00	9.05000	217.20
0875 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20378.000 LF	2.35000	47888.30	2.50000	50945.00	2.80000	57058.40
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	8827.00000	17654.00	4300.00000	8600.00	3318.00000	6636.00
0885 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	3014.000 LF	1.05000	3164.70	2.40000	7233.60	0.65000	1959.10
0890 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	50.000 EA	279.00000	13950.00	225.00000	11250.00	229.00000	11450.00
0895 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	597.00000	597.00	1000.00000	1000.00	751.00000	751.00
0900 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	84.000 LF	3.05000	256.20	2.00000	168.00	1.05000	88.20
0905 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	496.00000	496.00	750.00000	750.00	588.00000	588.00
0910 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	22288.00000	22288.00	20000.00000	20000.00	23882.00000	23882.00
0915 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	32996.00000	98988.00	33000.00000	99000.00	33900.00000	101700.00
0920 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	639.00000	8946.00	675.00000	9450.00	659.00000	9226.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0925 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	6.000 AS	669.00000	4014.00	2850.00000	17100.00	708.00000	4248.00
0930 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1037.00000	2074.00	1100.00000	2200.00	1059.00000	2118.00
0935 0650 54 TRAFFIC SIGNAL, RELOCATE	4.000 AS	371.00000	1484.00	240.00000	960.00	353.00000	1412.00
0940 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	11.000 AS	462.00000	5082.00	500.00000	5500.00	659.00000	7249.00
0945 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	19.000 EA	62.20000	1181.80	60.00000	1140.00	151.00000	2869.00
0950 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	9.000 EA	1.15000	10.35	0.53000	4.77	1.00000	9.00
0955 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	11.000 EA	1503.00000	16533.00	675.00000	7425.00	671.00000	7381.00
0960 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	89.25000	178.50	100.00000	200.00	222.00000	444.00
0965 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	15.000 EA	159.00000	2385.00	160.00000	2400.00	129.00000	1935.00
0970 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	159.00000	159.00	150.00000	150.00	147.00000	147.00
0975 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	22.000 AS	437.00000	9614.00	400.00000	8800.00	553.00000	12166.00
0980 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	13.000 AS	755.00000	9815.00	600.00000	7800.00	659.00000	8567.00
0985 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	3756.00000	15024.00	5800.00000	23200.00	5635.00000	22540.00
0990 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	11.000 EA	103.00000	1133.00	100.00000	1100.00	212.00000	2332.00
0995 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	17539.00000	17539.00	24000.00000	24000.00	19000.00000	19000.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	333.00000	333.00	550.00000	550.00	1106.00000	1106.00
1005 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	365.00000	365.00	550.00000	550.00	1106.00000	1106.00
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5504.00000	5504.00	3200.00000	3200.00	5965.00000	5965.00
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	30.35000	424.90	8.00000	112.00	35.00000	490.00
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	15.20000	76.00	14.00000	70.00	35.00000	175.00
1025 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	506.00000	1518.00	1000.00000	3000.00	765.00000	2295.00
1030 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	1.000 LF	694.00000	694.00	1000.00000	1000.00	59.00000	59.00
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	166.00000	166.00	250.00000	250.00	141.00000	141.00
1040 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	11.000 EA	9.10000	100.10	6.00000	66.00	18.00000	198.00
1045 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	211.00000	422.00	170.00000	340.00	141.00000	282.00
1050 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	265.00000	530.00	120.00000	240.00	106.00000	212.00
1055 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	265.00000	265.00	200.00000	200.00	106.00000	106.00
1060 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2112.00000	8448.00	2400.00000	9600.00	2271.00000	9084.00
1065 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	476.00000	476.00	300.00000	300.00	1247.00000	1247.00
1070 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	19.65000	19.65	30.00000	30.00	71.00000	71.00
1075 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	40.000 EA	592.00000	23680.00	1200.00000	48000.00	635.00000	25400.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1080 0783 6 1 4.000 EA ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	819.00000	3276.00	1400.00000	5600.00	1506.00000	6024.00
1085 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 42596515201	2422.00000	2422.00	2422.00000	2422.00	2422.00000	2422.00
SECTION 0004 TOTALS		$ 394,819.05		$ 443,303.37		$ 400,227.80
CONTRACT TOTALS		$ 11,637,500.00		$ 11,977,576.99		$ 12,138,239.71

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40826855201	LUMP	980000.00000	980000.00	247848.99000	247848.99	864996.00000	864996.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40826855201	650.000 LS	150000.00000	150000.00	312184.13000	312184.13	206551.00000	206551.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1067.000 CY	18.00000	19206.00	28.59000	30505.53	19.20000	20486.40
0020 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	50.00000	5600.00	52.44000	5873.28	45.00000	5040.00
0025 0102 60 WORK ZONE SIGN	104955.000 ED	0.22000	23090.10	0.28000	29387.40	0.20000	20991.00
0030 0102 61 BUSINESS SIGN	29.000 EA	35.00000	1015.00	17.48000	506.92	40.00000	1160.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2955.000 LF	15.00000	44325.00	42.55000	125735.25	63.84000	188647.20
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	16170.000 LF	23.70000	383229.00	22.99000	371748.30	34.44000	556894.80
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21764.000 LF	10.90000	237227.60	4.75000	103379.00	3.82000	83138.48
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	392985.000 ED	0.14000	55017.90	0.12000	47158.20	0.14000	55017.90
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	7120.000 ED	0.30000	2136.00	0.27000	1922.40	0.28000	1993.60
0060 0102 76 ADVANCE WARNING ARROW PANEL	305.000 ED	7.00000	2135.00	5.83000	1778.15	7.00000	2135.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18570.000 ED	0.30000	5571.00	0.34000	6313.80	0.34000	6313.80
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8611.000 EA	2.45000	21096.95	2.91000	25058.01	2.50000	21527.50
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	54810.000 ED	0.10000	5481.00	0.12000	6577.20	0.12000	6577.20

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	28.000 LO	1050.00000	29400.00	932.25000	26103.00	900.00000	25200.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	1599.000 ED	13.00000	20787.00	11.65000	18628.35	16.00000	25584.00
0090 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	1950.000 ED	8.90000	17355.00	13.75000	26812.50	1.80000	3510.00
0095 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1950.000 DA	19.00000	37050.00	13.75000	26812.50	5.00000	9750.00
0100 0102150 1 PORTABLE REGULATORY, SIGN	290.000 ED	6.00000	1740.00	5.83000	1690.70	6.00000	1740.00
0105 0102150 2 RADAR SPEED DISPLAY UNIT	290.000 ED	9.00000	2610.00	5.83000	1690.70	6.00000	1740.00
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2167.000 SY	1.50000	3250.50	1.17000	2535.39	0.90000	1950.30
0115 0104 10 3 SEDIMENT BARRIER	23365.000 LF	1.00000	23365.00	0.93000	21729.45	0.50000	11682.50
0120 0104 11 FLOATING TURBIDITY BARRIER	632.000 LF	7.50000	4740.00	7.87000	4973.84	6.50000	4108.00
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	870.000 LF	3.50000	3045.00	2.20000	1914.00	2.95000	2566.50
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	1500.00000	15000.00	2826.17000	28261.70	3222.00000	32220.00
0135 0104 18 INLET PROTECTION SYSTEM	15.000 EA	65.00000	975.00	17.48000	262.20	69.00000	1035.00
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2167.000 SY	0.25000	541.75	1.17000	2535.39	0.80000	1733.60
0145 0107 1 LITTER REMOVAL	2462.640 AC	15.00000	36939.60	5.00000	12313.20	21.80000	53685.55
0150 0107 2 MOWING	2462.640 AC	0.01000	24.63	15.00000	36939.60	20.00000	49252.80
0155 0110 1 1 CLEARING & GRUBBING 40826855201	68.300 LS	319000.00000	319000.00	201926.34000	201926.34	262977.00000	262977.00
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3824.000 SY	8.00000	30592.00	1.93000	7380.32	4.43000	16940.32

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0165 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	125.00000	1000.00	91.64000	733.12	220.00000	1760.00
0170 0120 1 REGULAR EXCAVATION	128435.000 CY	4.55000	584379.25	3.75000	481631.25	2.16000	277419.60
0175 0120 4 SUBSOIL EXCAVATION	5515.000 CY	12.00000	66180.00	9.79000	53991.85	15.53000	85647.95
0180 0120 5 CHANNEL EXCAVATION	187.000 CY	15.00000	2805.00	10.90000	2038.30	4.10000	766.70
0185 0120 6 EMBANKMENT	31597.000 CY	4.54000	143450.38	1.38000	43603.86	2.12000	66985.64
0190 0160 4 TYPE B STABILIZATION	129384.000 SY	3.39000	438611.76	3.95000	511066.80	3.98000	514948.32
0195 0285701 OPTIONAL BASE, BASE GROUP 01	20789.000 SY	6.00000	124734.00	6.59000	136999.51	6.36000	132218.04
0200 0285704 OPTIONAL BASE, BASE GROUP 04	13615.000 SY	8.00000	108920.00	9.22000	125530.30	11.19000	152351.85
0205 0285709 OPTIONAL BASE, BASE GROUP 09	56543.000 SY	10.00000	565430.00	9.63000	544509.09	13.43000	759372.49
0210 0285715 OPTIONAL BASE, BASE GROUP 15	1425.000 SY	41.00000	58425.00	47.78000	68086.50	41.00000	58425.00
0215 0286 1 TURNOUT CONSTRUCTION	1874.000 SY	18.00000	33732.00	23.20000	43476.80	8.00000	14992.00
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29736.000 SY	1.00000	29736.00	1.17000	34791.12	1.00000	29736.00
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	114201.000 SY	0.90000	102780.90	1.05000	119911.05	0.90000	102780.90
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1864.000 SY	0.90000	1677.60	1.05000	1957.20	0.90000	1677.60
0235 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	22266.300 TN	75.60000	1683332.28	88.10000	1961661.03	75.60000	1683332.28
0240 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1195.900 TN	103.10000	123297.29	120.14000	143675.43	103.10000	123297.29
0245 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	7774.000 TN	108.40000	842701.60	126.32000	982011.68	108.40000	842701.60
0250 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2979.800 TN	97.50000	290530.50	113.62000	338564.88	97.50000	290530.50

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	57.300 TN	200.00000	11460.00	173.63000	9949.00	149.00000	8537.70
0260 0400 2 1 CONCRETE CLASS II, CULVERTS	36.400 CY	800.00000	29120.00	1319.03000	48012.69	1450.00000	52780.00
0265 0415 1 1 REINF STEEL- ROADWAY	5203.000 LB	1.00000	5203.00	1.10000	5723.30	0.46000	2393.38
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	2550.00000	12750.00	2938.50000	14692.50	1898.00000	9490.00
0275 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	3500.00000	3500.00	2775.08000	2775.08	2182.00000	2182.00
0280 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	3058.00000	18348.00	3566.35000	21398.10	2166.00000	12996.00
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	3900.00000	7800.00	5152.92000	10305.84	2807.00000	5614.00
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4200.00000	4200.00	5323.20000	5323.20	3103.00000	3103.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	62.000 EA	1363.00000	84506.00	1616.34000	100213.08	1106.00000	68572.00
0300 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	3000.00000	6000.00	1080.44000	2160.88	1774.00000	3548.00
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	9.000 EA	2000.00000	18000.00	3586.71000	32280.39	1571.00000	14139.00
0310 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	2656.00000	5312.00	3886.09000	7772.18	2634.00000	5268.00
0315 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	4678.00000	4678.00	5526.24000	5526.24	5207.00000	5207.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	4924.00000	9848.00	5219.60000	10439.20	3602.00000	7204.00
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	2000.00000	16000.00	2611.24000	20889.92	1622.00000	12976.00
0330 0425 2 41 MANHOLES, P-7, <10'	9.000 EA	1650.00000	14850.00	2138.66000	19247.94	1278.00000	11502.00
0335 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	1700.00000	34000.00	2194.60000	43892.00	1350.00000	27000.00
0340 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	2700.00000	18900.00	3653.65000	25575.55	1971.00000	13797.00
0345 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2900.00000	5800.00	3586.97000	7173.94	2141.00000	4282.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0350 0430 94 1 DESILTING PIPE, 0 - 24"	2289.000 LF	4.00000	9156.00	2.79000	6386.31	5.00000	11445.00
0355 0430 94 2 DESILTING PIPE, 25 - 36"	161.000 LF	6.00000	966.00	6.07000	977.27	7.00000	1127.00
0360 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	88.000 LF	150.00000	13200.00	108.25000	9526.00	42.50000	3740.00
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8426.000 LF	31.50000	265419.00	50.54000	425850.04	45.25000	381276.50
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3721.000 LF	39.00000	145119.00	55.59000	206850.39	57.40000	213585.40
0375 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2356.000 LF	52.00000	122512.00	75.22000	177218.32	74.70000	175993.20
0380 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2303.000 LF	66.00000	151998.00	112.34000	258719.02	82.00000	188846.00
0385 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	69.000 LF	175.00000	12075.00	108.38000	7478.22	119.20000	8224.80
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1636.000 LF	37.00000	60532.00	49.98000	81767.28	50.70000	82945.20
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	372.000 LF	57.00000	21204.00	91.44000	34015.68	75.20000	27974.40
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	819.000 LF	70.00000	57330.00	113.23000	92735.37	95.10000	77886.90
0405 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	39.000 CY	300.00000	11700.00	115.87000	4518.93	365.00000	14235.00
0410 0430950 DESILTING CONCRETE BOX CULVERT,	264.000 CY	50.00000	13200.00	77.59000	20483.76	35.00000	9240.00
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	750.00000	2250.00	875.56000	2626.68	866.00000	2598.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	11.000 EA	800.00000	8800.00	934.23000	10276.53	904.00000	9944.00
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	1250.00000	5000.00	1208.02000	4832.08	989.00000	3956.00
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1500.00000	1500.00	1978.08000	1978.08	1303.00000	1303.00
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1650.00000	6600.00	2802.28000	11209.12	1856.00000	7424.00
0440 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2300.00000	2300.00	3190.80000	3190.80	2672.00000	2672.00
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	900.00000	900.00	928.85000	928.85	944.00000	944.00
0450 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	18.000 LF	68.00000	1224.00	59.43000	1069.74	42.00000	756.00
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10526.000 LF	8.50000	89471.00	17.10000	179994.60	21.70000	228414.20
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	12.50000	2175.00	11.15000	1940.10	20.70000	3601.80
0465 0520 2 2 CONCRETE CURB, TYPE B	231.000 LF	12.00000	2772.00	8.53000	1970.43	19.80000	4573.80
0470 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	46.000 LF	22.00000	1012.00	29.13000	1339.98	24.40000	1122.40
0475 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	11.50000	12546.50	17.48000	19070.68	22.80000	24874.80
0480 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	190.000 LF	135.00000	25650.00	35.66000	6775.40	94.20000	17898.00
0485 0522 1 SIDEWALK CONCRETE, 4" THICK	1490.000 SY	35.25000	52522.50	42.52000	63354.80	30.70000	45743.00
0490 0522 2 SIDEWALK CONCRETE, 6" THICK	2353.000 SY	29.25000	68825.25	49.32000	116049.96	34.90000	82119.70

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0495 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	20.000 SY	60.00000	1200.00	91.08000	1821.60	107.00000	2140.00
0500 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	86.000 SY	65.00000	5590.00	56.43000	4852.98	110.00000	9460.00
0505 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	450.00000	6750.00	611.79000	9176.85	177.00000	2655.00
0510 0530 1 RIPRAP, SAND-CEMENT	6.300 CY	350.00000	2205.00	398.17000	2508.47	470.00000	2961.00
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	176.200 TN	80.00000	14096.00	130.77000	23041.67	100.00000	17620.00
0520 0536 1 1 GUARDRAIL -ROADWAY	1263.000 LF	13.60000	17176.80	13.66000	17252.58	13.60000	17176.80
0525 0536 7 SPECIAL GUARDRAIL POST	11.000 EA	120.00000	1320.00	220.95000	2430.45	120.00000	1320.00
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1450.00000	4350.00	1569.61000	4708.83	1450.00000	4350.00
0535 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1550.00000	3100.00	1792.50000	3585.00	1550.00000	3100.00
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	520.00000	2600.00	570.62000	2853.10	520.00000	2600.00
0545 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	298.000 LF	160.00000	47680.00	11.65000	3471.70	152.00000	45296.00
0550 0570 1 2 PERFORMANCE TURF, SOD	216726.000 SY	3.00000	650178.00	1.95000	422615.70	2.40000	520142.40
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	44.369 NM	710.00000	31501.99	763.12000	33858.87	750.00000	33276.75
0560 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15434.000 LF	0.28000	4321.52	0.16000	2469.44	0.30000	4630.20
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3402.000 LF	0.60000	2041.20	0.64000	2177.28	0.60000	2041.20

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5632.000 LF	0.80000	4505.60	0.82000	4618.24	0.80000	4505.60
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2180.000 LF	1.10000	2398.00	1.57000	3422.60	0.90000	1962.00
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	49.449 GM	295.00000	14587.46	184.09000	9103.07	225.00000	11126.03
0585 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	16364.000 LF	0.20000	3272.80	0.15000	2454.60	0.07000	1145.48
0590 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	30.00000	2220.00	29.13000	2155.62	40.00000	2960.00
0595 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	617.000 EA	18.00000	11106.00	23.31000	14382.27	18.00000	11106.00
0600 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.320 NM	710.00000	22947.20	763.28000	24669.21	750.00000	24240.00
0605 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1260.000 LF	0.28000	352.80	0.16000	201.60	0.30000	378.00
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3175.000 LF	0.80000	2540.00	0.82000	2603.50	0.80000	2540.00
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	8276.000 LF	0.20000	1655.20	0.15000	1241.40	0.07000	579.32
0620 0999 16 PARTNERING, DO NOT BID 40826855201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0625 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826855201	LUMP	120995.00000	120995.00	120995.00000	120995.00	120995.00000	120995.00
SECTION 0001 TOTALS			$ 10,216,494.41		$ 10,276,182.59		$ 10,515,751.17
SECTION 0002 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0635 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	226.000 LF	12.50000	2825.00	9.37000	2117.62	14.50000	3277.00
0640 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	43.000 LF	11.50000	494.50	4.03000	173.29	3.85000	165.55
0645 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	269.000 LF	2.40000	645.60	0.84000	225.96	2.25000	605.25
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	280.00000	1400.00	223.94000	1119.70	220.00000	1100.00
0655 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	815.00000	1630.00	73.09000	146.18	300.00000	600.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	68.00000	136.00	73.09000	146.18	300.00000	600.00
0665 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	85.000 AS	195.00000	16575.00	223.74000	19017.90	192.00000	16320.00
0670 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	687.00000	22671.00	431.16000	14228.28	370.00000	12210.00
0675 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	4.000 AS	395.00000	1580.00	512.74000	2050.96	440.00000	1760.00
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	85.50000	598.50	145.66000	1019.62	125.00000	875.00
0685 0700 20 60 SINGLE POST SIGN, REMOVE	87.000 AS	20.00000	1740.00	5.83000	507.21	5.00000	435.00
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	3330.00000	16650.00	3845.51000	19227.55	3300.00000	16500.00
0695 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	51.00000	153.00	116.53000	349.59	100.00000	300.00
0700 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	4.000 AS	1500.00000	6000.00	1234.77000	4939.08	1485.00000	5940.00
0705 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	4.000 AS	118.00000	472.00	91.69000	366.76	250.00000	1000.00
0710 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	44.000 EA	195.00000	8580.00	163.14000	7178.16	140.00000	6160.00
0715 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3168.000 EA	3.45000	10929.60	3.50000	11088.00	3.00000	9504.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0720 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	0.70000	7.00	2.91000	29.10	0.60000	6.00
0725 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	691.000 SF	0.70000	483.70	2.91000	2010.81	0.60000	414.60
0730 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	10.086 NM	3050.00000	30762.30	4658.46000	46985.23	2700.00000	27232.20
0735 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	7717.000 LF	0.98000	7562.66	0.96000	7408.32	0.80000	6173.60
0740 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1353.000 LF	1.28000	1731.84	2.04000	2760.12	1.50000	2029.50
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2087.000 LF	2.40000	5008.80	2.80000	5843.60	2.20000	4591.40
0750 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	871.000 LF	3.40000	2961.40	3.90000	3396.90	3.00000	2613.00
0755 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	14.060 GM	1050.00000	14763.00	1107.04000	15564.98	850.00000	11951.00
0760 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5181.000 LF	0.98000	5077.38	0.87000	4507.47	0.40000	2072.40
0765 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	35.000 EA	160.00000	5600.00	99.05000	3466.75	150.00000	5250.00
0770 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	155.000 EA	48.00000	7440.00	52.44000	8128.20	45.00000	6975.00
0775 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.756 NM	3050.00000	23655.80	4657.62000	36124.50	2700.00000	20941.20
0780 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	630.000 LF	0.98000	617.40	0.96000	604.80	0.80000	504.00
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1323.000 LF	2.40000	3175.20	2.80000	3704.40	2.20000	2910.60

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	2155.000 LF	0.98000	2111.90	1.17000	2521.35	0.40000	862.00
SECTION 0002 TOTALS			$ 204,038.58		$ 226,958.57		$ 171,878.30
SECTION 0003 LIGHTING							
0795 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2934.000 LF	12.50000	36675.00	10.67000	31305.78	13.10000	38435.40
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	114949.000 LF	1.50000	172423.50	1.46000	167825.54	1.80000	206908.20
0805 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	4180.000 LF	0.50000	2090.00	0.22000	919.60	0.28000	1170.40
0810 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	35170.000 LF	3.40000	119578.00	1.70000	59789.00	3.00000	105510.00
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	14.000 EA	209.00000	2926.00	196.69000	2753.66	125.00000	1750.00
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	7360.00000	22080.00	10504.83000	31514.49	5075.00000	15225.00
0825 0715 11113 LUMINAIRE, F&I, ROADWAY, POLE TOP	1.000 EA	1440.00000	1440.00	770.55000	770.55	365.00000	365.00
0830 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	223.000 EA	318.00000	70914.00	233.43000	52054.89	220.00000	49060.00
0835 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	182.000 EA	272.00000	49504.00	459.38000	83607.16	238.00000	43316.00
0840 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	182.000 EA	4740.00000	862680.00	4913.52000	894260.64	4207.00000	765674.00
SECTION 0003 TOTALS			$ 1,340,310.50		$ 1,324,801.31		$ 1,227,414.00
SECTION 0004 SIGNALIZATION							
0845 0101 1 MOBILIZATION 42596515201	LUMP	7500.00000	7500.00	80001.08000	80001.08	3090.00000	3090.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0850 0102 1 MAINTENANCE OF TRAFFIC 42596515201	650.000 LS	2500.00000	2500.00	8939.69000	8939.69	5000.00000	5000.00
0855 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1373.000 LF	13.50000	18535.50	12.62000	17327.26	13.20000	18123.60
0860 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	737.000 LF	16.50000	12160.50	15.03000	11077.11	16.50000	12160.50
0865 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	233.000 LF	23.00000	5359.00	22.07000	5142.31	24.60000	5731.80
0870 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	15.00000	360.00	8.80000	211.20	9.25000	222.00
0875 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20378.000 LF	3.80000	77436.40	2.58000	52575.24	3.25000	66228.50
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2500.00000	5000.00	9725.98000	19451.96	2350.00000	4700.00
0885 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	3014.000 LF	3.60000	10850.40	1.17000	3526.38	4.65000	14015.10
0890 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	50.000 EA	318.00000	15900.00	307.45000	15372.50	215.00000	10750.00
0895 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1470.00000	1470.00	657.65000	657.65	950.00000	950.00
0900 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	84.000 LF	1.30000	109.20	3.34000	280.56	1.40000	117.60
0905 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	719.00000	719.00	546.55000	546.55	850.00000	850.00
0910 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	21460.00000	21460.00	24557.56000	24557.56	20945.00000	20945.00
0915 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	37940.00000	113820.00	36356.50000	109069.50	31105.00000	93315.00
0920 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	797.00000	11158.00	703.96000	9855.44	600.00000	8400.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
0925 0650 51313 6.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	1190.00000	7140.00	736.84000	4421.04	2490.00000	14940.00
0930 0650 51511 2.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1200.00000	2400.00	1142.80000	2285.60	950.00000	1900.00
0935 0650 54 4.000 AS TRAFFIC SIGNAL, RELOCATE	354.00000	1416.00	408.38000	1633.52	210.00000	840.00
0940 0653191 11.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	456.00000	5016.00	508.60000	5594.60	450.00000	4950.00
0945 0659101 19.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	55.00000	1045.00	68.51000	1301.69	55.00000	1045.00
0950 0659106 9.000 EA SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	4.10000	36.90	1.27000	11.43	3.00000	27.00
0955 0659107 11.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	529.00000	5819.00	1655.57000	18211.27	475.00000	5225.00
0960 0659118 2.000 EA SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	879.00000	1758.00	98.33000	196.66	115.00000	230.00
0965 0660 1109 15.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	161.00000	2415.00	175.62000	2634.30	25.00000	375.00
0970 0660 1110 1.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	161.00000	161.00	175.63000	175.63	30.00000	30.00
0975 0660 2102 22.000 AS LOOP ASSEMBLY, F&I, TYPE B	576.00000	12672.00	481.46000	10592.12	525.00000	11550.00
0980 0660 2106 13.000 AS LOOP ASSEMBLY, F&I, TYPE F	633.00000	8229.00	832.15000	10817.95	585.00000	7605.00
0985 0663 74 15 4.000 EA VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	6000.00000	24000.00	4138.31000	16553.24	5250.00000	21000.00
0990 0665 13 11.000 EA PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	169.00000	1859.00	113.28000	1246.08	115.00000	1265.00
0995 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	25880.00000	25880.00	19325.26000	19325.26	21550.00000	21550.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	2620.00000	2620.00	366.76000	366.76	610.00000	610.00
1005 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	7670.00000	7670.00	401.67000	401.67	1250.00000	1250.00
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5680.00000	5680.00	6063.97000	6063.97	5240.00000	5240.00
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	37.50000	525.00	33.47000	468.58	20.00000	280.00
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	51.00000	255.00	16.73000	83.65	20.00000	100.00
1025 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	1290.00000	3870.00	557.92000	1673.76	810.00000	2430.00
1030 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	1.000 LF	2350.00000	2350.00	764.80000	764.80	75.00000	75.00
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	408.00000	408.00	183.37000	183.37	250.00000	250.00
1040 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	11.000 EA	68.00000	748.00	10.05000	110.55	1.09000	11.99
1045 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	419.00000	838.00	232.87000	465.74	225.00000	450.00
1050 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	815.00000	1630.00	292.37000	584.74	150.00000	300.00
1055 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	272.00000	272.00	292.36000	292.36	150.00000	150.00
1060 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2380.00000	9520.00	2326.55000	9306.20	3150.00000	12600.00
1065 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	697.00000	697.00	524.58000	524.58	220.00000	220.00
1070 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	67.50000	67.50	21.66000	21.66	25.00000	25.00
1075 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	40.000 EA	1260.00000	50400.00	652.55000	26102.00	1055.00000	42200.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(8) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT
1080 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I 4.000 EA	2700.00000	10800.00	902.80000	3611.20	1775.00000	7100.00
1085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42596515201 LUMP	2422.00000	2422.00	2422.00000	2422.00	2422.00000	2422.00
SECTION 0004 TOTALS	$	504,957.40	$	507,039.97	$	432,845.09
CONTRACT TOTALS	$	12,265,800.89	$	12,334,982.44	$	12,347,888.56

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40826855201	LUMP	730000.00000	730000.00	1183000.00000	1183000.00	1300000.00000	1300000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40826855201	650.000 LS	146000.00000	146000.00	420000.00000	420000.00	458000.00000	458000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1067.000 CY	44.00000	46948.00	22.00000	23474.00	29.26000	31220.42
0020 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	46.00000	5152.00	57.00000	6384.00	43.00000	4816.00
0025 0102 60 WORK ZONE SIGN	104955.000 ED	0.26000	27288.30	0.23000	24139.65	0.22000	23090.10
0030 0102 61 BUSINESS SIGN	29.000 EA	41.00000	1189.00	37.00000	1073.00	35.00000	1015.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	2955.000 LF	76.00000	224580.00	20.00000	59100.00	17.45000	51564.75
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	16170.000 LF	35.00000	565950.00	24.00000	388080.00	39.50000	638715.00
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	21764.000 LF	4.20000	91408.80	5.00000	108820.00	4.62000	100549.68
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	392985.000 ED	0.15000	58947.75	0.15000	58947.75	0.14000	55017.90
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	7120.000 ED	0.46000	3275.20	0.32000	2278.40	0.30000	2136.00
0060 0102 76 ADVANCE WARNING ARROW PANEL	305.000 ED	8.20000	2501.00	7.35000	2241.75	7.00000	2135.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18570.000 ED	0.41000	7613.70	0.32000	5942.40	0.30000	5571.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8611.000 EA	2.60000	22388.60	2.60000	22388.60	2.50000	21527.50
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	54810.000 ED	0.21000	11510.10	0.11000	6029.10	0.10000	5481.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	28.000 LO	2055.00000	57540.00	900.00000	25200.00	800.00000	22400.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	1599.000 ED	12.50000	19987.50	14.00000	22386.00	13.00000	20787.00
0090 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	1950.000 ED	1.90000	3705.00	7.40000	14430.00	7.00000	13650.00
0095 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	1950.000 DA	5.20000	10140.00	4.20000	8190.00	4.00000	7800.00
0100 0102150 1 PORTABLE REGULATORY, SIGN	290.000 ED	20.50000	5945.00	6.30000	1827.00	6.00000	1740.00
0105 0102150 2 RADAR SPEED DISPLAY UNIT	290.000 ED	20.50000	5945.00	9.45000	2740.50	9.00000	2610.00
0110 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2167.000 SY	0.91000	1971.97	0.95000	2058.65	1.25000	2708.75
0115 0104 10 3 SEDIMENT BARRIER	23365.000 LF	0.51000	11916.15	0.68000	15888.20	1.34000	31309.10
0120 0104 11 FLOATING TURBIDITY BARRIER	632.000 LF	6.70000	4234.40	7.35000	4645.20	6.00000	3792.00
0125 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	870.000 LF	3.00000	2610.00	2.90000	2523.00	2.75000	2392.50
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	2685.00000	26850.00	1600.00000	16000.00	3500.00000	35000.00
0135 0104 18 INLET PROTECTION SYSTEM	15.000 EA	205.00000	3075.00	37.00000	555.00	50.00000	750.00
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2167.000 SY	0.81000	1755.27	1.10000	2383.70	0.35000	758.45
0145 0107 1 LITTER REMOVAL	2462.640 AC	15.50000	38170.92	16.00000	39402.24	20.00000	49252.80
0150 0107 2 MOWING	2462.640 AC	44.00000	108356.16	45.00000	110818.80	20.00000	49252.80
0155 0110 1 1 CLEARING & GRUBBING 40826855201	68.300 LS	282950.00000	282950.00	497000.00000	497000.00	519000.00000	519000.00
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3824.000 SY	4.90000	18737.60	17.00000	65008.00	6.79000	25964.96

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	82.00000	656.00	160.00000	1280.00	150.00000	1200.00
0170 0120 1 REGULAR EXCAVATION	128435.000 CY	2.90000	372461.50	4.50000	577957.50	4.24000	544564.40
0175 0120 4 SUBSOIL EXCAVATION	5515.000 CY	7.50000	41362.50	11.25000	62043.75	5.39000	29725.85
0180 0120 5 CHANNEL EXCAVATION	187.000 CY	15.50000	2898.50	21.00000	3927.00	11.57000	2163.59
0185 0120 6 EMBANKMENT	31597.000 CY	4.90000	154825.30	6.70000	211699.90	12.92000	408233.24
0190 0160 4 TYPE B STABILIZATION	129384.000 SY	4.30000	556351.20	2.75000	355806.00	4.29000	555057.36
0195 0285701 OPTIONAL BASE, BASE GROUP 01	20789.000 SY	6.10000	126812.90	7.10000	147601.90	5.21000	108310.69
0200 0285704 OPTIONAL BASE, BASE GROUP 04	13615.000 SY	7.30000	99389.50	8.60000	117089.00	6.41000	87272.15
0205 0285709 OPTIONAL BASE, BASE GROUP 09	56543.000 SY	11.00000	621973.00	10.45000	590874.35	9.07000	512845.01
0210 0285715 OPTIONAL BASE, BASE GROUP 15	1425.000 SY	46.28000	65949.00	50.00000	71250.00	45.45000	64766.25
0215 0286 1 TURNOUT CONSTRUCTION	1874.000 SY	26.50000	49661.00	19.00000	35606.00	13.80000	25861.20
0220 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29736.000 SY	1.49000	44306.64	1.50000	44604.00	1.46000	43414.56
0225 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	114201.000 SY	1.49000	170159.49	1.50000	171301.50	1.46000	166733.46
0230 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1864.000 SY	1.49000	2777.36	4.00000	7456.00	1.52000	2833.28
0235 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	22266.300 TN	94.62000	2106837.31	90.00000	2003967.00	90.00000	2003967.00
0240 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	1195.900 TN	108.00000	129157.20	100.00000	119590.00	102.00000	121981.80
0245 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	7774.000 TN	118.27000	919430.98	120.00000	932880.00	116.00000	901784.00
0250 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	2979.800 TN	99.77000	297294.65	100.00000	297980.00	96.00000	286060.80

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	57.300 TN	219.05000	12551.57	200.00000	11460.00	215.15000	12328.10
0260 0400 2 1 CONCRETE CLASS II, CULVERTS	36.400 CY	1110.00000	40404.00	850.00000	30940.00	1649.91000	60056.72
0265 0415 1 1 REINF STEEL- ROADWAY	5203.000 LB	2.10000	10926.30	1.00000	5203.00	0.61000	3173.83
0270 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	2680.00000	13400.00	2500.00000	12500.00	3915.79000	19578.95
0275 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2240.00000	2240.00	1800.00000	1800.00	4328.35000	4328.35
0280 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	2995.00000	17970.00	2600.00000	15600.00	3895.61000	23373.66
0285 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	3945.00000	7890.00	4200.00000	8400.00	5085.69000	10171.38
0290 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4465.00000	4465.00	4400.00000	4400.00	5058.07000	5058.07
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	62.000 EA	1560.00000	96720.00	1100.00000	68200.00	3681.29000	228239.98
0300 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	2.000 EA	1170.00000	2340.00	1200.00000	2400.00	3311.46000	6622.92
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	9.000 EA	2210.00000	19890.00	1900.00000	17100.00	4083.98000	36755.82
0310 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3590.00000	7180.00	2300.00000	4600.00	4878.18000	9756.36
0315 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	14340.00000	14340.00	3700.00000	3700.00	8036.90000	8036.90
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	12600.00000	25200.00	4000.00000	8000.00	6601.49000	13202.98
0325 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	2330.00000	18640.00	2300.00000	18400.00	4129.67000	33037.36
0330 0425 2 41 MANHOLES, P-7, <10'	9.000 EA	1835.00000	16515.00	1600.00000	14400.00	2224.02000	20016.18
0335 0425 2 61 MANHOLES, P-8, <10'	20.000 EA	1850.00000	37000.00	1700.00000	34000.00	2233.59000	44671.80
0340 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	2410.00000	16870.00	2400.00000	16800.00	2914.34000	20400.38
0345 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	2520.00000	5040.00	2700.00000	5400.00	2988.72000	5977.44

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0350 0430 94 1 DESILTING PIPE, 0 - 24"	2289.000 LF	3.90000	8927.10	4.20000	9613.80	5.00000	11445.00
0355 0430 94 2 DESILTING PIPE, 25 - 36"	161.000 LF	7.60000	1223.60	8.40000	1352.40	7.00000	1127.00
0360 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	88.000 LF	55.00000	4840.00	32.00000	2816.00	96.26000	8470.88
0365 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8426.000 LF	38.50000	324401.00	25.00000	210650.00	37.55000	316396.30
0370 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3721.000 LF	46.00000	171166.00	32.00000	119072.00	49.79000	185268.59
0375 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2356.000 LF	57.00000	134292.00	41.00000	96596.00	57.98000	136600.88
0380 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2303.000 LF	74.00000	170422.00	50.00000	115150.00	89.05000	205082.15
0385 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	69.000 LF	123.00000	8487.00	106.00000	7314.00	161.21000	11123.49
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	1636.000 LF	47.00000	76892.00	34.00000	55624.00	42.36000	69300.96
0395 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	372.000 LF	74.50000	27714.00	61.00000	22692.00	79.53000	29585.16
0400 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	819.000 LF	100.00000	81900.00	81.00000	66339.00	88.79000	72719.01
0405 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	39.000 CY	166.00000	6474.00	186.00000	7254.00	323.76000	12626.64
0410 0430950 DESILTING CONCRETE BOX CULVERT,	264.000 CY	99.50000	26268.00	52.00000	13728.00	35.00000	9240.00
0415 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	3.000 EA	792.00000	2376.00	930.00000	2790.00	1195.66000	3586.98

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	11.000 EA	865.00000	9515.00	960.00000	10560.00	880.91000	9690.01
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	4.000 EA	979.00000	3916.00	1000.00000	4000.00	1784.33000	7137.32
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1475.00000	1475.00	1400.00000	1400.00	2014.18000	2014.18
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1745.00000	6980.00	1800.00000	7200.00	2901.53000	11606.12
0440 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2840.00000	2840.00	2700.00000	2700.00	6072.30000	6072.30
0445 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	878.00000	878.00	1000.00000	1000.00	1926.96000	1926.96
0450 0515 2201 PEDESTRIAN, BICYCLE RAILING, STEEL ONLY 42" PICKET RAIL	18.000 LF	43.00000	774.00	44.00000	792.00	42.00000	756.00
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	10526.000 LF	11.50000	121049.00	13.00000	136838.00	10.70000	112628.20
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	174.000 LF	17.50000	3045.00	13.00000	2262.00	28.40000	4941.60
0465 0520 2 2 CONCRETE CURB, TYPE B	231.000 LF	15.00000	3465.00	13.00000	3003.00	13.50000	3118.50
0470 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	46.000 LF	44.00000	2024.00	30.00000	1380.00	43.40000	1996.40
0475 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	14.00000	15274.00	12.00000	13092.00	17.95000	19583.45
0480 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	190.000 LF	26.50000	5035.00	250.00000	47500.00	224.30000	42617.00
0485 0522 1 SIDEWALK CONCRETE, 4" THICK	1490.000 SY	20.50000	30545.00	33.00000	49170.00	48.89000	72846.10
0490 0522 2 SIDEWALK CONCRETE, 6" THICK	2353.000 SY	27.00000	63531.00	32.00000	75296.00	31.41000	73907.73

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0495 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	20.000 SY	90.50000	1810.00	31.00000	620.00	40.50000	810.00
0500 0524 1 4 CONCRETE DITCH PAVEMENT, NON REINFORCED 6"	86.000 SY	37.00000	3182.00	35.00000	3010.00	58.50000	5031.00
0505 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	15.000 EA	351.00000	5265.00	390.00000	5850.00	500.00000	7500.00
0510 0530 1 RIPRAP, SAND-CEMENT	6.300 CY	570.00000	3591.00	350.00000	2205.00	455.00000	2866.50
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	176.200 TN	44.00000	7752.80	79.00000	13919.80	89.62000	15791.04
0520 0536 1 1 GUARDRAIL -ROADWAY	1263.000 LF	12.00000	15156.00	12.00000	15156.00	13.60000	17176.80
0525 0536 7 SPECIAL GUARDRAIL POST	11.000 EA	175.00000	1925.00	180.00000	1980.00	120.00000	1320.00
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1505.00000	4515.00	1500.00000	4500.00	1450.00000	4350.00
0535 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1800.00000	3600.00	1800.00000	3600.00	1550.00000	3100.00
0540 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	504.00000	2520.00	500.00000	2500.00	520.00000	2600.00
0545 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	298.000 LF	137.00000	40826.00	140.00000	41720.00	199.97000	59591.06
0550 0570 1 2 PERFORMANCE TURF, SOD	216726.000 SY	1.60000	346761.60	1.40000	303416.40	1.35000	292580.10
0555 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	44.369 NM	821.00000	36426.95	840.00000	37269.96	785.02000	34830.55
0560 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15434.000 LF	0.36000	5556.24	0.37000	5710.58	0.30000	4630.20
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3402.000 LF	0.41000	1394.82	0.42000	1428.84	0.60000	2041.20

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5632.000 LF	0.61000	3435.52	0.63000	3548.16	1.10000	6195.20
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2180.000 LF	0.91000	1983.80	0.95000	2071.00	1.15000	2507.00
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	49.449 GM	621.00000	30707.83	635.00000	31400.12	175.00000	8653.58
0585 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	16364.000 LF	0.26000	4254.64	0.26000	4254.64	0.30000	4909.20
0590 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	74.000 EA	41.00000	3034.00	42.00000	3108.00	38.00000	2812.00
0595 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	617.000 EA	18.50000	11414.50	19.00000	11723.00	21.00000	12957.00
0600 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.320 NM	821.00000	26534.72	840.00000	27148.80	785.00000	25371.20
0605 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1260.000 LF	0.36000	453.60	0.37000	466.20	0.30000	378.00
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3175.000 LF	0.61000	1936.75	0.63000	2000.25	1.10000	3492.50
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	8276.000 LF	0.26000	2151.76	0.26000	2151.76	0.30000	2482.80
0620 0999 16 PARTNERING, DO NOT BID 40826855201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0625 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	21.000 DA	3300.00000	69300.00	3300.00000	69300.00	3300.00000	69300.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826855201	LUMP	120995.00000	120995.00	120995.00000	120995.00	120995.00000	120995.00
SECTION 0001 TOTALS			$ 10,757,741.55		$ 10,992,409.55		$ 12,084,256.37
SECTION 0002 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0635 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	226.000 LF	15.00000	3390.00	10.45000	2361.70	10.45000	2361.70
0640 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	43.000 LF	4.00000	172.00	3.70000	159.10	3.70000	159.10
0645 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	269.000 LF	2.30000	618.70	1.00000	269.00	1.00000	269.00
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	5.000 EA	229.00000	1145.00	212.00000	1060.00	212.00000	1060.00
0655 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	312.00000	624.00	71.00000	142.00	71.00000	142.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	312.00000	624.00	71.00000	142.00	71.00000	142.00
0665 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	85.000 AS	254.00000	21590.00	200.00000	17000.00	200.00000	17000.00
0670 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	429.00000	14157.00	600.00000	19800.00	600.00000	19800.00
0675 0700 20 13 SINGLE POST SIGN, F&I, 20 BACK TO BACK SF	4.000 AS	519.00000	2076.00	776.00000	3104.00	776.00000	3104.00
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	73.00000	511.00	35.00000	245.00	35.00000	245.00
0685 0700 20 60 SINGLE POST SIGN, REMOVE	87.000 AS	11.00000	957.00	18.00000	1566.00	18.00000	1566.00
0690 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	3395.00000	16975.00	2965.00000	14825.00	2965.00000	14825.00
0695 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	3.000 EA	63.00000	189.00	71.00000	213.00	71.00000	213.00
0700 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	4.000 AS	1545.00000	6180.00	1376.00000	5504.00	1376.00000	5504.00
0705 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	4.000 AS	260.00000	1040.00	176.00000	704.00	176.00000	704.00
0710 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	44.000 EA	31.50000	1386.00	150.00000	6600.00	47.00000	2068.00
0715 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3168.000 EA	2.60000	8236.80	2.50000	7920.00	3.30000	10454.40

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0720 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	2.60000	26.00	2.60000	26.00	1.25000	12.50
0725 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	691.000 SF	1.80000	1243.80	1.84000	1271.44	1.25000	863.75
0730 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	10.086 NM	2670.00000	26929.62	2700.00000	27232.20	3601.43000	36324.02
0735 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	7717.000 LF	0.76000	5864.92	0.80000	6173.60	1.25000	9646.25
0740 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1353.000 LF	1.90000	2570.70	1.90000	2570.70	2.00000	2706.00
0745 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2087.000 LF	3.10000	6469.70	3.15000	6574.05	2.75000	5739.25
0750 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	871.000 LF	4.10000	3571.10	4.15000	3614.65	3.50000	3048.50
0755 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	14.060 GM	806.00000	11332.36	825.00000	11599.50	1150.00000	16169.00
0760 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	5181.000 LF	0.56000	2901.36	0.58000	3004.98	1.00000	5181.00
0765 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	35.000 EA	200.00000	7000.00	204.00000	7140.00	85.00000	2975.00
0770 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	155.000 EA	41.00000	6355.00	42.00000	6510.00	50.00000	7750.00
0775 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	7.756 NM	2670.00000	20708.52	2700.00000	20941.20	3601.86000	27936.03
0780 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	630.000 LF	0.76000	478.80	0.80000	504.00	1.25000	787.50
0785 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1323.000 LF	3.10000	4101.30	3.15000	4167.45	2.50000	3307.50

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0790 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	2155.000 LF	0.71000	1530.05	0.75000	1616.25	1.00000	2155.00
SECTION 0002 TOTALS			$ 180,954.73		$ 184,560.82		$ 204,218.50
SECTION 0003 LIGHTING							
0795 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2934.000 LF	13.50000	39609.00	12.10000	35501.40	12.10000	35501.40
0800 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	114949.000 LF	1.90000	218403.10	2.05000	235645.45	2.05000	235645.45
0805 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	4180.000 LF	0.30000	1254.00	0.30000	1254.00	0.30000	1254.00
0810 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	35170.000 LF	3.10000	109027.00	1.55000	54513.50	1.55000	54513.50
0815 0715 4600 LIGHT POLE COMPLETE, REMOVE	14.000 EA	130.00000	1820.00	353.00000	4942.00	353.00000	4942.00
0820 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	5280.00000	15840.00	6035.00000	18105.00	6035.00000	18105.00
0825 0715 11113 LUMINAIRE, F&I, ROADWAY, POLE TOP	1.000 EA	380.00000	380.00	859.00000	859.00	859.00000	859.00
0830 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	223.000 EA	229.00000	51067.00	200.00000	44600.00	200.00000	44600.00
0835 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	182.000 EA	248.00000	45136.00	272.00000	49504.00	272.00000	49504.00
0840 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	182.000 EA	4380.00000	797160.00	4294.00000	781508.00	4294.00000	781508.00
SECTION 0003 TOTALS			$ 1,279,696.10		$ 1,226,432.35		$ 1,226,432.35
SECTION 0004 SIGNALIZATION							
0845 0101 1 MOBILIZATION 42596515201	LUMP	1560.00000	1560.00	70000.00000	70000.00	20000.00000	20000.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0850 0102 1 MAINTENANCE OF TRAFFIC 42596515201	650.000 LS	22410.00000	22410.00	15000.00000	15000.00	10000.00000	10000.00
0855 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1373.000 LF	13.50000	18535.50	13.55000	18604.15	13.55000	18604.15
0860 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	737.000 LF	17.00000	12529.00	18.00000	13266.00	18.00000	13266.00
0865 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	233.000 LF	25.50000	5941.50	25.75000	5999.75	25.75000	5999.75
0870 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	24.000 LF	9.60000	230.40	9.05000	217.20	9.05000	217.20
0875 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20378.000 LF	3.30000	67247.40	2.80000	57058.40	2.80000	57058.40
0880 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2340.00000	4680.00	3318.00000	6636.00	3318.00000	6636.00
0885 0632 8140 CABLE, INTERCONNECT, PAIRS - DETERMINED BY CONTRACTOR, RELOCATE	3014.000 LF	4.80000	14467.20	0.65000	1959.10	0.65000	1959.10
0890 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	50.000 EA	224.00000	11200.00	229.00000	11450.00	229.00000	11450.00
0895 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	989.00000	989.00	751.00000	751.00	751.00000	751.00
0900 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	84.000 LF	1.50000	126.00	1.05000	88.20	1.05000	88.20
0905 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	885.00000	885.00	588.00000	588.00	588.00000	588.00
0910 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	21800.00000	21800.00	23800.00000	23800.00	23882.00000	23882.00
0915 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	32370.00000	97110.00	33900.00000	101700.00	33900.00000	101700.00
0920 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	14.000 AS	624.00000	8736.00	660.00000	9240.00	659.00000	9226.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0925 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	6.000 AS	2590.00000	15540.00	708.00000	4248.00	708.00000	4248.00
0930 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	989.00000	1978.00	1060.00000	2120.00	1059.00000	2118.00
0935 0650 54 TRAFFIC SIGNAL, RELOCATE	4.000 AS	219.00000	876.00	353.00000	1412.00	353.00000	1412.00
0940 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	11.000 AS	468.00000	5148.00	659.00000	7249.00	659.00000	7249.00
0945 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	19.000 EA	57.00000	1083.00	151.00000	2869.00	151.00000	2869.00
0950 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	9.000 EA	609.00000	5481.00	1.00000	9.00	1.00000	9.00
0955 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	11.000 EA	494.00000	5434.00	671.00000	7381.00	671.00000	7381.00
0960 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	120.00000	240.00	222.00000	444.00	222.00000	444.00
0965 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	15.000 EA	26.00000	390.00	129.00000	1935.00	129.00000	1935.00
0970 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	1.000 EA	31.00000	31.00	147.00000	147.00	147.00000	147.00
0975 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	22.000 AS	546.00000	12012.00	553.00000	12166.00	553.00000	12166.00
0980 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	13.000 AS	609.00000	7917.00	659.00000	8567.00	659.00000	8567.00
0985 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5465.00000	21860.00	5635.00000	22540.00	5635.00000	22540.00
0990 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	11.000 EA	120.00000	1320.00	212.00000	2332.00	212.00000	2332.00
0995 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	22430.00000	22430.00	19000.00000	19000.00	19000.00000	19000.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1000 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	635.00000	635.00	1100.00000	1100.00	1106.00000	1106.00
1005 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	1300.00000	1300.00	1100.00000	1100.00	1106.00000	1106.00
1010 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5455.00000	5455.00	6000.00000	6000.00	5965.00000	5965.00
1015 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	21.00000	294.00	35.00000	490.00	35.00000	490.00
1020 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	5.000 EA	21.00000	105.00	35.00000	175.00	35.00000	175.00
1025 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	843.00000	2529.00	765.00000	2295.00	765.00000	2295.00
1030 0690 33 1 POLE REMOVAL, DEEP DIRECT BURIAL	1.000 LF	78.00000	78.00	59.00000	59.00	59.00000	59.00
1035 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	260.00000	260.00	141.00000	141.00	141.00000	141.00
1040 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	11.000 EA	12.50000	137.50	18.00000	198.00	18.00000	198.00
1045 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	234.00000	468.00	141.00000	282.00	141.00000	282.00
1050 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	156.00000	312.00	106.00000	212.00	106.00000	212.00
1055 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	156.00000	156.00	106.00000	106.00	106.00000	106.00
1060 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3280.00000	13120.00	2270.00000	9080.00	2271.00000	9084.00
1065 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	229.00000	229.00	1250.00000	1250.00	1247.00000	1247.00
1070 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	26.00000	26.00	71.00000	71.00	71.00000	71.00
1075 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	40.000 EA	1100.00000	44000.00	635.00000	25400.00	635.00000	25400.00

CALL ORDER: 002 PROPOSAL ID: T1400 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT	(11) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(12) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1080 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	4.000 EA	1845.00000	7380.00	1508.00000	6032.00	1506.00000	6024.00
1085 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42596515201	LUMP	2422.00000	2422.00	2422.00000	2422.00	2422.00000	2422.00
SECTION 0004 TOTALS		$	469,093.50	$	485,189.80	$	430,225.80
CONTRACT TOTALS		$	12,687,485.88	$	12,888,592.52	$	13,945,133.02

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.