VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T1425 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of removal of the Myakka River Br., Br. No. 170044, and its replacement with proposed Br. No. 170070, which includes reconstruction, drainage improvements and signing and pavement marking on SR 72.

FINPROJ(S) : 41388735201 (*) F.A. NO. : 1401018P COUNTIES : SARASOTA

LOCAL NAME : SR 72 BRIDGE REPLACE ROAD NAME : SR 72
PROJ LIMITS : FROM 200FT W OF MYAKKA RV TO 1065FT E OF MYAKKA RV

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	KELLY BROTHERS, INC.	Responsive	Winning bid	$ 4,797,055.41	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 5,454,444.44	13.70%
3	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 5,518,456.09	15.03%
4	LUCAS MARINE CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 5,534,704.11	15.37%
5	SHORELINE FOUNDATION, INC.	Responsive	Non-Winning Bid	$ 5,653,462.73	17.85%
6	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 5,739,550.00	19.64%
7	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 5,747,169.17	19.80%
8	AMERICAN BRIDGE COMPANY	Responsive	Non-Winning Bid	$ 5,997,393.33	25.02%
9	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 6,089,000.00	26.93%
10	ALL AMERICAN CONCRETE, INC.	Responsive	Non-Winning Bid	$ 6,295,465.38	31.23%
11	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 6,352,714.68	32.42%
12	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 6,357,325.14	32.52%
13	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 6,744,180.32	40.59%

CALL ORDER : 005 PROPOSAL ID : T1425 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of removal of the Myakka River Br., Br. No. 170044, and its replacement with proposed Br. No. 170070, which includes reconstruction, drainage improvements and signing and pavement marking on SR 72.

FINPROJ(S) : 41388735201 (*) F.A. NO. : 1401018P COUNTIES : SARASOTA

LOCAL NAME : SR 72 BRIDGE REPLACE ROAD NAME : SR 72
PROJ LIMITS : FROM 200FT W OF MYAKKA RV TO 1065FT E OF MYAKKA RV

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41388733101	9485.000 LS	155000.00000	155000.00	160000.00000	160000.00	197885.00000	197885.00
0010 0120 72 GRAVEL FILL	44.000 CY	38.20000	1680.80	94.00000	4136.00	78.00000	3432.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1553.600 CY	575.00000	893320.00	680.00000	1056448.00	575.00000	893320.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	135.800 CY	325.00000	44135.00	590.00000	80122.00	278.00000	37752.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	422.400 CY	880.00000	371712.00	820.00000	346368.00	910.00000	384384.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2772.000 SY	5.77000	15994.44	5.00000	13860.00	5.83000	16160.76
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	302560.000 LB	0.78000	235996.80	0.55000	166408.00	0.77000	232971.20
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	65946.000 LB	1.00000	65946.00	0.60000	39567.60	1.14000	75178.44
0045 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	1050.000 LB	0.71000	745.50	0.80000	840.00	1.97000	2068.50
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	25500.000 LB	1.00000	25500.00	0.55000	14025.00	0.77000	19635.00
0055 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2656.000 LF	81.00000	215136.00	76.00000	201856.00	73.49000	195189.44

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	8930.000 LF	79.00000	705470.00	75.00000	669750.00	70.00000	625100.00
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	14548.000 SF	15.00000	218220.00	23.00000	334604.00	31.00000	450988.00
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22799.000 SF	24.00000	547176.00	31.00000	706769.00	38.00000	866362.00
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	880.000 LF	157.50000	138600.00	130.00000	114400.00	154.00000	135520.00
0080 0455146 EMBEDDED DATA COLLECTOR	8.000 EA	2160.15000	17281.20	1500.00000	12000.00	1821.00000	14568.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	247.000 LF	39.55000	9768.85	29.00000	7163.00	47.00000	11609.00
0090 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1851.000 SY	2.53000	4683.03	4.40000	8144.40	3.00000	5553.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1080.000 LF	48.50000	52380.00	56.00000	60480.00	67.40000	72792.00
0100 0530 1 RIPRAP, SAND-CEMENT	100.000 CY	381.00000	38100.00	470.00000	47000.00	388.00000	38800.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	330.000 TN	72.60000	23958.00	130.00000	42900.00	96.66000	31897.80
0110 0530 74 BEDDING STONE	212.000 TN	67.00000	14204.00	53.00000	11236.00	90.00000	19080.00
0115 0530 78 RIPRAP - ARTICULATING BLOCK	1230.000 SY	63.00000	77490.00	79.00000	97170.00	100.00000	123000.00
SECTION 0001 TOTALS		$	3,872,497.62	$	4,195,247.00	$	4,453,246.54
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 41388733101	LUMP	196460.00000	196460.00	540000.00000	540000.00	204343.00000	204343.00
0125 0102 1 MAINTENANCE OF TRAFFIC 41388733101	400.000 LS	14500.00000	14500.00	35000.00000	35000.00	135743.00000	135743.00
0130 0102 60 WORK ZONE SIGN	9823.000 ED	0.31000	3045.13	0.25000	2455.75	0.32000	3143.36
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1925.000 LF	30.50000	58712.50	40.00000	77000.00	31.00000	59675.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1910.000 LF	15.25000	29127.50	2.00000	3820.00	15.00000	28650.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5725.000 ED	0.27000	1545.75	0.15000	858.75	0.28000	1603.00
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	676.000 ED	0.42000	283.92	0.30000	202.80	0.42000	283.92
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.40000	640.00	0.30000	480.00	0.41000	656.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1152.000 EA	3.10000	3571.20	2.50000	2880.00	3.16000	3640.32
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6549.000 ED	0.17000	1113.33	0.10000	654.90	0.17000	1113.33
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1285.50000	5142.00	800.00000	3200.00	1312.00000	5248.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	800.000 ED	2.25000	1800.00	13.00000	10400.00	18.00000	14400.00
0180 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	718.000 ED	41.70000	29940.60	56.00000	40208.00	42.50000	30515.00
0185 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	718.000 DA	3.00000	2154.00	22.00000	15796.00	3.05000	2189.90
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3416.000 LF	1.96000	6695.36	1.30000	4440.80	2.00000	6832.00
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	112.000 SF	5.85000	655.20	2.50000	280.00	5.95000	666.40
0200 0104 10 3 SEDIMENT BARRIER	1894.000 LF	0.78000	1477.32	0.60000	1136.40	0.96000	1818.24
0205 0104 11 FLOATING TURBIDITY BARRIER	395.000 LF	7.50000	2962.50	7.50000	2962.50	6.30000	2488.50
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	604.000 LF	4.75000	2869.00	3.00000	1812.00	8.71000	5260.84

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2250.00000	4500.00	3300.00000	6600.00	3085.00000	6170.00
0220 0104 18 INLET PROTECTION SYSTEM	11.000 EA	180.00000	1980.00	570.00000	6270.00	68.00000	748.00
0225 0107 1 LITTER REMOVAL	7.800 AC	320.00000	2496.00	100.00000	780.00	60.00000	468.00
0230 0107 2 MOWING	7.800 AC	320.00000	2496.00	100.00000	780.00	300.00000	2340.00
0235 0110 1 1 CLEARING & GRUBBING 41388733101	1.510 LS	42500.00000	42500.00	37576.19000	37576.19	15000.00000	15000.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	681.000 SY	7.00000	4767.00	11.00000	7491.00	2.20000	1498.20
0245 0120 1 REGULAR EXCAVATION	317.000 CY	10.00000	3170.00	3.70000	1172.90	2.95000	935.15
0250 0120 5 CHANNEL EXCAVATION	5726.000 CY	12.50000	71575.00	5.50000	31493.00	12.00000	68712.00
0255 0120 6 EMBANKMENT	1363.000 CY	12.00000	16356.00	30.00000	40890.00	12.00000	16356.00
0260 0160 4 TYPE B STABILIZATION	3828.000 SY	6.00000	22968.00	3.70000	14163.60	6.72000	25724.16
0265 0285701 OPTIONAL BASE, BASE GROUP 01	713.000 SY	31.00000	22103.00	27.00000	19251.00	28.25000	20142.25
0270 0285709 OPTIONAL BASE, BASE GROUP 09	2595.000 SY	35.00000	90825.00	33.00000	85635.00	38.50000	99907.50
0275 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	360.800 TN	128.00000	46182.40	110.00000	39688.00	135.00000	48708.00
0280 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	270.600 TN	132.00000	35719.20	120.00000	32472.00	152.00000	41131.20
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.500 TN	215.00000	11072.50	180.00000	9270.00	242.00000	12463.00
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2150.00000	4300.00	3000.00000	6000.00	4350.00000	8700.00
0295 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	2450.00000	2450.00	3500.00000	3500.00	4956.00000	4956.00
0300 0425 4 INLETS, ADJUST	6.000 EA	650.00000	3900.00	2000.00000	12000.00	1706.00000	10236.00
0305 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4.000 LF	54.00000	216.00	530.00000	2120.00	785.00000	3140.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0310 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	17.85000	19474.35	15.00000	16365.00	9.71000	10593.61
0315 0521 1 MEDIAN CONCRETE BARRIER WALL	166.000 LF	245.00000	40670.00	170.00000	28220.00	218.00000	36188.00
0320 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.000 SY	35.00000	1610.00	25.00000	1150.00	72.00000	3312.00
0325 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	154.800 TN	78.00000	12074.40	110.00000	17028.00	104.00000	16099.20
0330 0536 1 1 GUARDRAIL -ROADWAY	350.000 LF	33.00000	11550.00	28.00000	9800.00	37.00000	12950.00
0335 0536 73 GUARDRAIL REMOVAL	755.000 LF	2.50000	1887.50	1.20000	906.00	2.50000	1887.50
0340 0538 1 GUARDRAIL RESET	1458.000 LF	7.50000	10935.00	5.50000	8019.00	8.26000	12043.08
0345 0570 1 2 PERFORMANCE TURF, SOD	1948.000 SY	1.65000	3214.20	4.00000	7792.00	2.50000	4870.00
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.430 NM	6450.00000	2773.50	1100.00000	473.00	1068.00000	459.24
0355 0999 16 PARTNERING, DO NOT BID 41388733101	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41388733101	LUMP	55192.00000	55192.00	55192.00000	55192.00	55192.00000	55192.00
SECTION 0002 TOTALS			$ 916,652.36		$ 1,250,685.59		$ 1,054,199.90
SECTION 0003 SIGNING							
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	116.50000	233.00	150.00000	300.00	119.00000	238.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	13.00000	442.00	20.00000	680.00	13.50000	459.00
0375 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	4.000 AS	505.00000	2020.00	650.00000	2600.00	515.00000	2060.00
0380 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.563 NM	6450.00000	3631.35	3500.00000	1970.50	7042.00000	3964.65
0385 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	148.00000	592.00	180.00000	720.00	304.00000	1216.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KELLY BROTHERS, INC. UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	74.000 EA	4.70000	347.80	3.50000	259.00	6.08000	449.92
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	79.000 LF	3.15000	248.85	3.00000	237.00	3.22000	254.38
0400 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.434 NM	493.00000	213.96	3650.00000	1584.10	5040.00000	2187.36
0405 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.129 GM	1368.00000	176.47	1250.00000	161.25	1398.00000	180.34
SECTION 0003 TOTALS			$ 7,905.43		$ 8,511.85		$ 11,009.65
CONTRACT TOTALS			$ 4,797,055.41		$ 5,454,444.44		$ 5,518,456.09

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41388733101	9485.000 LS	250000.00000	250000.00	102260.00000	102260.00	211006.32000	211006.32
0010 0120 72 GRAVEL FILL	44.000 CY	80.00000	3520.00	162.54000	7151.76	91.00000	4004.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1553.600 CY	500.00000	776800.00	375.84000	583905.02	644.00000	1000518.40
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	135.800 CY	450.00000	61110.00	325.84000	44249.07	233.00000	31641.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	422.400 CY	1200.00000	506880.00	384.13000	162256.51	1380.00000	582912.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2772.000 SY	5.40000	14968.80	11.92000	33042.24	4.85000	13444.20
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	302560.000 LB	0.80000	242048.00	1.54000	465942.40	0.65000	196664.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	65946.000 LB	0.80000	52756.80	1.54000	101556.84	0.65000	42864.90
0045 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	1050.000 LB	0.80000	840.00	1.54000	1617.00	0.60000	630.00
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	25500.000 LB	0.80000	20400.00	1.54000	39270.00	0.70000	17850.00
0055 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2656.000 LF	60.00000	159360.00	153.03000	406447.68	92.00000	244352.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	8930.000 LF	90.00000	803700.00	75.02000	669928.60	71.00000	634030.00
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	14548.000 SF	15.00000	218220.00	18.24000	265355.52	13.00000	189124.00
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22799.000 SF	30.00000	683970.00	46.73000	1065397.27	28.50000	649771.50
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	880.000 LF	250.00000	220000.00	124.63000	109674.40	189.00000	166320.00
0080 0455146 EMBEDDED DATA COLLECTOR	8.000 EA	1500.00000	12000.00	3180.00000	25440.00	1330.00000	10640.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	247.000 LF	12.00000	2964.00	56.27000	13898.69	45.00000	11115.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0090 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1851.000 SY	3.00000	5553.00	1.92000	3553.92	2.35000	4349.85
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1080.000 LF	60.00000	64800.00	49.68000	53654.40	80.00000	86400.00
0100 0530 1 RIPRAP, SAND-CEMENT	100.000 CY	366.70000	36670.00	429.80000	42980.00	589.00000	58900.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	330.000 TN	80.00000	26400.00	134.76000	44470.80	80.00000	26400.00
0110 0530 74 BEDDING STONE	212.000 TN	100.00000	21200.00	108.76000	23057.12	49.00000	10388.00
0115 0530 78 RIPRAP - ARTICULATING BLOCK	1230.000 SY	6.70000	8241.00	56.02000	68904.60	42.00000	51660.00
SECTION 0001 TOTALS		$	4,192,401.60	$	4,334,013.84	$	4,244,985.57
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 41388733101	LUMP	400000.00000	400000.00	327980.00000	327980.00	552000.00000	552000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 41388733101	400.000 LS	100000.00000	100000.00	39273.22000	39273.22	40000.00000	40000.00
0130 0102 60 WORK ZONE SIGN	9823.000 ED	0.30000	2946.90	0.26000	2553.98	0.25000	2455.75
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1925.000 LF	28.50000	54862.50	39.45000	75941.25	53.70000	103372.50
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1910.000 LF	14.30000	27313.00	5.26000	10046.60	9.35000	17858.50
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5725.000 ED	0.30000	1717.50	0.19000	1087.75	0.15000	858.75
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	676.000 ED	0.40000	270.40	0.36000	243.36	0.30000	202.80
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.40000	640.00	0.57000	912.00	0.30000	480.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1152.000 EA	2.90000	3340.80	3.28000	3778.56	2.55000	2937.60

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6549.000 ED	0.20000	1309.80	0.18000	1178.82	0.10000	654.90
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1200.00000	4800.00	10500.00000	42000.00	810.00000	3240.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	800.000 ED	16.70000	13360.00	18.20000	14560.00	13.10000	10480.00
0180 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	718.000 ED	38.90000	27930.20	41.00000	29438.00	56.40000	40495.20
0185 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	718.000 DA	2.80000	2010.40	2.95000	2118.10	21.80000	15652.40
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3416.000 LF	1.90000	6490.40	1.90000	6490.40	2.55000	8710.80
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	112.000 SF	5.50000	616.00	5.64000	631.68	6.15000	688.80
0200 0104 10 3 SEDIMENT BARRIER	1894.000 LF	0.80000	1515.20	0.71000	1344.74	1.45000	2746.30
0205 0104 11 FLOATING TURBIDITY BARRIER	395.000 LF	8.40000	3318.00	7.14000	2820.30	8.95000	3535.25
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	604.000 LF	3.40000	2053.60	3.85000	2325.40	2.70000	1630.80
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1444.50000	2889.00	4365.00000	8730.00	4290.00000	8580.00
0220 0104 18 INLET PROTECTION SYSTEM	11.000 EA	83.40000	917.40	38.00000	418.00	18.20000	200.20
0225 0107 1 LITTER REMOVAL	7.800 AC	300.00000	2340.00	1124.00000	8767.20	240.00000	1872.00
0230 0107 2 MOWING	7.800 AC	100.00000	780.00	895.00000	6981.00	202.00000	1575.60
0235 0110 1 1 CLEARING & GRUBBING 41388733101	1.510 LS	120000.00000	120000.00	34650.00000	34650.00	217000.00000	217000.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	681.000 SY	22.30000	15186.30	48.03000	32708.43	10.00000	6810.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0245 0120 1 REGULAR EXCAVATION	317.000 CY	27.80000	8812.60	20.89000	6622.13	3.70000	1172.90
0250 0120 5 CHANNEL EXCAVATION	5726.000 CY	6.00000	34356.00	26.43000	151338.18	5.70000	32638.20
0255 0120 6 EMBANKMENT	1363.000 CY	16.70000	22762.10	35.56000	48468.28	17.40000	23716.20
0260 0160 4 TYPE B STABILIZATION	3828.000 SY	7.80000	29858.40	7.83000	29973.24	4.20000	16077.60
0265 0285701 OPTIONAL BASE, BASE GROUP 01	713.000 SY	30.30000	21603.90	31.18000	22231.34	26.40000	18823.20
0270 0285709 OPTIONAL BASE, BASE GROUP 09	2595.000 SY	35.20000	91344.00	36.40000	94458.00	32.00000	83040.00
0275 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	360.800 TN	123.20000	44450.56	127.42000	45973.14	114.00000	41131.20
0280 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	270.600 TN	138.40000	37451.04	136.95000	37058.67	119.00000	32201.40
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.500 TN	348.90000	17968.35	320.00000	16480.00	219.00000	11278.50
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	7500.00000	15000.00	6890.00000	13780.00	3170.00000	6340.00
0295 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	8722.30000	8722.30	7140.00000	7140.00	3710.00000	3710.00
0300 0425 4 INLETS, ADJUST	6.000 EA	3083.40000	18500.40	1200.00000	7200.00	1400.00000	8400.00
0305 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4.000 LF	27.80000	111.20	354.00000	1416.00	1240.00000	4960.00
0310 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	24.50000	26729.50	18.30000	19965.30	14.70000	16037.70
0315 0521 1 MEDIAN CONCRETE BARRIER WALL	166.000 LF	250.00000	41500.00	268.40000	44554.40	250.00000	41500.00
0320 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.000 SY	61.20000	2815.20	58.50000	2691.00	57.00000	2622.00
0325 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	154.800 TN	166.70000	25805.16	84.36000	13058.93	51.30000	7941.24
0330 0536 1 1 GUARDRAIL -ROADWAY	350.000 LF	20.60000	7210.00	34.80000	12180.00	18.70000	6545.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LUCAS MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0335 0536 73 GUARDRAIL REMOVAL	755.000 LF	2.80000	2114.00	2.45000	1849.75	2.55000	1925.25
0340 0538 1 GUARDRAIL RESET	1458.000 LF	6.70000	9768.60	6.95000	10133.10	6.05000	8820.90
0345 0570 1 2 PERFORMANCE TURF, SOD	1948.000 SY	4.50000	8766.00	2.85000	5551.80	5.00000	9740.00
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.430 NM	977.80000	420.45	1014.65000	436.30	680.00000	292.40
0355 0999 16 PARTNERING, DO NOT BID 41388733101	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41388733101	LUMP	55192.00000	55192.00	55192.00000	55192.00	55192.00000	55192.00
SECTION 0002 TOTALS		$	1,332,869.16	$	1,309,730.35	$	1,483,143.84
SECTION 0003 SIGNING							
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	108.90000	217.80	120.00000	240.00	101.00000	202.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	12.30000	418.20	14.00000	476.00	15.00000	510.00
0375 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	4.000 AS	471.20000	1884.80	525.00000	2100.00	1090.00000	4360.00
0380 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.563 NM	6444.50000	3628.25	6670.00000	3755.21	6275.00000	3532.83
0385 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	138.90000	555.60	140.00000	560.00	167.00000	668.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	74.000 EA	4.40000	325.60	4.10000	303.40	3.05000	225.70
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	79.000 LF	3.00000	237.00	3.50000	276.50	2.55000	201.45
0400 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.434 NM	4611.20000	2001.26	4198.00000	1821.93	3700.00000	1605.80
0405 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.129 GM	1277.80000	164.84	1438.00000	185.50	890.00000	114.81
SECTION 0003 TOTALS		$	9,433.35	$	9,718.54	$	11,420.59
CONTRACT TOTALS		$	5,534,704.11	$	5,653,462.73	$	5,739,550.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(8) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(9) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41388733101	9485.000 LS	170986.29000	170986.29	470355.15000	470355.15	185000.00000	185000.00
0010 0120 72 GRAVEL FILL	44.000 CY	42.14000	1854.16	124.35000	5471.40	150.00000	6600.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1553.600 CY	639.82000	994024.35	450.25000	699508.40	700.00000	1087520.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	135.800 CY	358.52000	48687.02	445.58000	60509.76	350.00000	47530.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	422.400 CY	970.76000	410049.02	955.15000	403455.36	850.00000	359040.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2772.000 SY	6.37000	17657.64	6.04000	16742.88	5.00000	13860.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	302560.000 LB	0.86000	260201.60	0.81000	245073.60	0.84000	254150.40
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	65946.000 LB	1.10000	72540.60	0.81000	53416.26	0.88000	58032.48
0045 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	1050.000 LB	0.78000	819.00	0.81000	850.50	0.88000	924.00
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	25500.000 LB	1.10000	28050.00	0.81000	20655.00	0.88000	22440.00
0055 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2656.000 LF	89.35000	237313.60	64.12000	170302.72	87.00000	231072.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	8930.000 LF	87.15000	778249.50	63.91000	570716.30	56.00000	500080.00
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	14548.000 SF	16.55000	240769.40	34.60000	503360.80	30.00000	436440.00
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22799.000 SF	26.48000	603717.52	31.06000	708136.94	35.50000	809364.50
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	880.000 LF	173.74000	152891.20	159.68000	140518.40	220.00000	193600.00
0080 0455146 EMBEDDED DATA COLLECTOR	8.000 EA	2382.94000	19063.52	1641.06000	13128.48	1700.00000	13600.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	247.000 LF	43.63000	10776.61	28.58000	7059.26	20.00000	4940.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(8) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(9) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0090 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1851.000 SY	2.76000	5108.76	4.37000	8088.87	3.00000	5553.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1080.000 LF	53.50000	57780.00	174.74000	188719.20	75.00000	81000.00
0100 0530 1 RIPRAP, SAND-CEMENT	100.000 CY	420.30000	42030.00	415.15000	41515.00	350.00000	35000.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	330.000 TN	80.09000	26429.70	86.19000	28442.70	80.00000	26400.00
0110 0530 74 BEDDING STONE	212.000 TN	73.91000	15668.92	40.22000	8526.64	75.00000	15900.00
0115 0530 78 RIPRAP - ARTICULATING BLOCK	1230.000 SY	69.50000	85485.00	58.64000	72127.20	63.00000	77490.00
SECTION 0001 TOTALS		$	4,280,153.41	$	4,436,680.82	$	4,465,536.38
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 41388733101	LUMP	398435.68000	398435.68	708189.00000	708189.00	579000.00000	579000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 41388733101	400.000 LS	269156.76000	269156.76	19244.93000	19244.93	50000.00000	50000.00
0130 0102 60 WORK ZONE SIGN	9823.000 ED	0.29000	2848.67	0.31000	3045.13	0.27000	2652.21
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1925.000 LF	28.24000	54362.00	31.98000	61561.50	26.00000	50050.00
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1910.000 LF	14.12000	26969.20	15.99000	30540.90	13.00000	24830.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5725.000 ED	0.25000	1431.25	0.20000	1145.00	0.25000	1431.25
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	676.000 ED	0.39000	263.64	0.37000	250.12	0.35000	236.60
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.38000	608.00	0.37000	592.00	0.35000	560.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1152.000 EA	2.87000	3306.24	3.12000	3594.24	2.70000	3110.40

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(8) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(9) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6549.000 ED	0.15000	982.35	0.15000	982.35	0.15000	982.35
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1191.39000	4765.56	999.31000	3997.24	1150.00000	4600.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	800.000 ED	16.55000	13240.00	16.24000	12992.00	15.50000	12400.00
0180 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	718.000 ED	38.61000	27721.98	43.72000	31390.96	36.00000	25848.00
0185 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	718.000 DA	2.76000	1981.68	3.12000	2240.16	2.50000	1795.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3416.000 LF	1.82000	6217.12	1.56000	5328.96	1.70000	5807.20
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	112.000 SF	5.41000	605.92	3.12000	349.44	5.00000	560.00
0200 0104 10 3 SEDIMENT BARRIER	1894.000 LF	0.72000	1363.68	0.76000	1439.44	1.00000	1894.00
0205 0104 11 FLOATING TURBIDITY BARRIER	395.000 LF	7.72000	3049.40	8.72000	3444.40	18.00000	7110.00
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	604.000 LF	3.03000	1830.12	2.15000	1298.60	4.00000	2416.00
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1654.71000	3309.42	1623.88000	3247.76	1300.00000	2600.00
0220 0104 18 INLET PROTECTION SYSTEM	11.000 EA	38.61000	424.71	86.82000	955.02	900.00000	9900.00
0225 0107 1 LITTER REMOVAL	7.800 AC	110.31000	860.42	730.75000	5699.85	250.00000	1950.00
0230 0107 2 MOWING	7.800 AC	110.31000	860.42	1445.26000	11273.03	250.00000	1950.00
0235 0110 1 1 CLEARING & GRUBBING 41388733101	1.510 LS	57448.99000	57448.99	15614.26000	15614.26	68859.11000	68859.11
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	681.000 SY	11.05000	7525.05	16.14000	10991.34	11.50000	7831.50

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(8) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(9) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0245 0120 1 REGULAR EXCAVATION	317.000 CY	17.23000	5461.91	31.23000	9899.91	17.50000	5547.50
0250 0120 5 CHANNEL EXCAVATION	5726.000 CY	24.16000	138340.16	24.98000	143035.48	58.00000	332108.00
0255 0120 6 EMBANKMENT	1363.000 CY	30.09000	41012.67	24.98000	34047.74	31.00000	42253.00
0260 0160 4 TYPE B STABILIZATION	3828.000 SY	6.52000	24958.56	4.37000	16728.36	6.75000	25839.00
0265 0285701 OPTIONAL BASE, BASE GROUP 01	713.000 SY	25.65000	18288.45	31.23000	22266.99	25.00000	17825.00
0270 0285709 OPTIONAL BASE, BASE GROUP 09	2595.000 SY	32.06000	83195.70	39.97000	103722.15	33.00000	85635.00
0275 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	360.800 TN	90.14000	32522.51	129.29000	46647.83	98.00000	35358.40
0280 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	270.600 TN	122.39000	33118.73	179.56000	48588.94	132.00000	35719.20
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.500 TN	201.09000	10356.14	287.30000	14795.95	210.00000	10815.00
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	4049.25000	8098.50	3997.25000	7994.50	3500.00000	7000.00
0295 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	4783.96000	4783.96	8119.42000	8119.42	5500.00000	5500.00
0300 0425 4 INLETS, ADJUST	6.000 EA	1760.32000	10561.92	1498.97000	8993.82	1500.00000	9000.00
0305 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4.000 LF	151.69000	606.76	281.06000	1124.24	150.00000	600.00
0310 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	13.79000	15044.89	23.11000	25213.01	16.00000	17456.00
0315 0521 1 MEDIAN CONCRETE BARRIER WALL	166.000 LF	248.21000	41202.86	130.85000	21721.10	100.00000	16600.00
0320 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.000 SY	55.16000	2537.36	23.11000	1063.06	27.00000	1242.00
0325 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	154.800 TN	93.77000	14515.60	59.33000	9184.28	80.00000	12384.00
0330 0536 1 1 GUARDRAIL -ROADWAY	350.000 LF	21.36000	7476.00	32.14000	11249.00	26.50000	9275.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(8) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(9) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0335 0536 73 GUARDRAIL REMOVAL	755.000 LF	2.89000	2181.95	1.52000	1147.60	1.25000	943.75
0340 0538 1 GUARDRAIL RESET	1458.000 LF	6.93000	10103.94	6.96000	10147.68	5.75000	8383.50
0345 0570 1 2 PERFORMANCE TURF, SOD	1948.000 SY	1.60000	3116.80	2.50000	4870.00	2.30000	4480.40
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.430 NM	970.76000	417.43	843.17000	362.56	900.00000	387.00
0355 0999 16 PARTNERING, DO NOT BID 41388733101	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41388733101	LUMP	55192.00000	55192.00	55192.00000	55192.00	55192.00000	55192.00
SECTION 0002 TOTALS			$ 1,457,663.06		$ 1,550,523.25		$ 1,612,917.37
SECTION 0003 SIGNING							
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	108.11000	216.22	108.55000	217.10	1000.00000	2000.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	12.13000	412.42	13.74000	467.16	11.00000	374.00
0375 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	4.000 AS	467.73000	1870.92	529.64000	2118.56	440.00000	1760.00
0380 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.563 NM	6398.20000	3602.19	7245.02000	4078.95	6000.00000	3378.00
0385 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	137.89000	551.56	156.14000	624.56	125.00000	500.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	74.000 EA	4.30000	318.20	3.75000	277.50	4.00000	296.00
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	79.000 LF	2.92000	230.68	3.12000	246.48	2.75000	217.25
0400 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.434 NM	4578.02000	1986.86	4621.82000	2005.87	4300.00000	1866.20
0405 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.129 GM	1268.61000	163.65	1186.68000	153.08	1200.00000	154.80
SECTION 0003 TOTALS			$ 9,352.70		$ 10,189.26		$ 10,546.25
CONTRACT TOTALS			$ 5,747,169.17		$ 5,997,393.33		$ 6,089,000.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(11) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(12) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41388733101	9485.000 LS	266729.00000	266729.00	395000.00000	395000.00	238729.00000	238729.00
0010 0120 72 GRAVEL FILL	44.000 CY	80.37000	3536.28	40.00000	1760.00	466.00000	20504.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1553.600 CY	865.00000	1343864.00	600.00000	932160.00	418.00000	649404.80
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	135.800 CY	280.20000	38051.16	500.00000	67900.00	458.00000	62196.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	422.400 CY	1100.00000	464640.00	1200.00000	506880.00	508.00000	214579.20
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2772.000 SY	7.02000	19459.44	4.88000	13527.36	6.00000	16632.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	302560.000 LB	0.68000	205740.80	0.85000	257176.00	0.80000	242048.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	65946.000 LB	0.68000	44843.28	0.85000	56054.10	0.85000	56054.10
0045 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	1050.000 LB	0.68000	714.00	0.85000	892.50	0.80000	840.00
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	25500.000 LB	0.68000	17340.00	0.85000	21675.00	0.85000	21675.00
0055 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2656.000 LF	92.79000	246450.24	80.00000	212480.00	55.00000	146080.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	8930.000 LF	124.00000	1107320.00	90.00000	803700.00	53.50000	477755.00
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	14548.000 SF	32.60000	474264.80	0.01000	145.48	40.50000	589194.00
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22799.000 SF	31.08000	708592.92	27.00000	615573.00	41.00000	934759.00
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	880.000 LF	298.00000	262240.00	300.00000	264000.00	82.00000	72160.00
0080 0455146 EMBEDDED DATA COLLECTOR	8.000 EA	1500.69000	12005.52	1325.00000	10600.00	1644.00000	13152.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	247.000 LF	20.83000	5145.01	45.00000	11115.00	41.00000	10127.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(11) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(12) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0090 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1851.000 SY	1.76000	3257.76	2.00000	3702.00	7.75000	14345.25
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1080.000 LF	51.52000	55641.60	75.00000	81000.00	50.00000	54000.00
0100 0530 1 RIPRAP, SAND-CEMENT	100.000 CY	292.04000	29204.00	350.00000	35000.00	298.00000	29800.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	330.000 TN	84.28000	27812.40	80.00000	26400.00	111.00000	36630.00
0110 0530 74 BEDDING STONE	212.000 TN	96.36000	20428.32	85.00000	18020.00	114.00000	24168.00
0115 0530 78 RIPRAP - ARTICULATING BLOCK	1230.000 SY	66.67000	82004.10	63.00000	77490.00	96.50000	118695.00
SECTION 0001 TOTALS		$	5,439,284.63	$	4,412,250.44	$	4,043,527.75
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 41388733101	LUMP	163617.00000	163617.00	635000.00000	635000.00	1423406.00000	1423406.00
0125 0102 1 MAINTENANCE OF TRAFFIC 41388733101	400.000 LS	6282.64000	6282.64	300000.00000	300000.00	9380.00000	9380.00
0130 0102 60 WORK ZONE SIGN	9823.000 ED	0.30000	2946.90	0.26000	2553.98	0.30000	2946.90
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1925.000 LF	29.24000	56287.00	25.60000	49280.00	32.00000	61600.00
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1910.000 LF	14.62000	27924.20	12.80000	24448.00	16.00000	30560.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5725.000 ED	0.26000	1488.50	0.23000	1316.75	0.30000	1717.50
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	676.000 ED	0.40000	270.40	0.35000	236.60	0.45000	304.20
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.39000	624.00	0.34000	544.00	0.40000	640.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1152.000 EA	2.97000	3421.44	2.60000	2995.20	3.25000	3744.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(11) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(12) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6549.000 ED	0.16000	1047.84	0.14000	916.86	0.15000	982.35
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1233.68000	4934.72	1080.00000	4320.00	1350.00000	5400.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	800.000 ED	17.13000	13704.00	15.00000	12000.00	19.00000	15200.00
0180 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	718.000 ED	39.98000	28705.64	35.00000	25130.00	44.00000	31592.00
0185 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	718.000 DA	2.86000	2053.48	2.50000	1795.00	3.00000	2154.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3416.000 LF	1.88000	6422.08	1.65000	5636.40	2.00000	6832.00
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	112.000 SF	5.60000	627.20	5.00000	560.00	6.00000	672.00
0200 0104 10 3 SEDIMENT BARRIER	1894.000 LF	0.70000	1325.80	3.00000	5682.00	0.80000	1515.20
0205 0104 11 FLOATING TURBIDITY BARRIER	395.000 LF	7.97000	3148.15	8.00000	3160.00	9.25000	3653.75
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	604.000 LF	7.37000	4451.48	4.00000	2416.00	3.75000	2265.00
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1484.99000	2969.98	3500.00000	7000.00	1625.00000	3250.00
0220 0104 18 INLET PROTECTION SYSTEM	11.000 EA	226.18000	2487.98	500.00000	5500.00	93.50000	1028.50
0225 0107 1 LITTER REMOVAL	7.800 AC	503.96000	3930.89	100.00000	780.00	2084.00000	16255.20
0230 0107 2 MOWING	7.800 AC	161.31000	1258.22	100.00000	780.00	136.00000	1060.80
0235 0110 1 1 CLEARING & GRUBBING 41388733101	1.510 LS	19528.69000	19528.69	300000.00000	300000.00	49995.00000	49995.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	681.000 SY	12.05000	8206.05	8.00000	5448.00	20.00000	13620.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(11) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(12) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0245 0120 1 REGULAR EXCAVATION	317.000 CY	1.55000	491.35	20.00000	6340.00	21.50000	6815.50
0250 0120 5 CHANNEL EXCAVATION	5726.000 CY	6.39000	36589.14	20.00000	114520.00	12.00000	68712.00
0255 0120 6 EMBANKMENT	1363.000 CY	2.56000	3489.28	15.00000	20445.00	30.00000	40890.00
0260 0160 4 TYPE B STABILIZATION	3828.000 SY	16.35000	62587.80	7.80000	29858.40	12.50000	47850.00
0265 0285701 OPTIONAL BASE, BASE GROUP 01	713.000 SY	26.04000	18566.52	27.20000	19393.60	32.50000	23172.50
0270 0285709 OPTIONAL BASE, BASE GROUP 09	2595.000 SY	36.15000	93809.25	31.55000	81872.25	39.50000	102502.50
0275 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	360.800 TN	126.57000	45666.46	111.00000	40048.80	141.00000	50872.80
0280 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	270.600 TN	142.22000	38484.73	124.50000	33689.70	148.00000	40048.80
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.500 TN	220.25000	11342.88	350.00000	18025.00	279.00000	14368.50
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	3526.92000	7053.84	3000.00000	6000.00	4469.00000	8938.00
0295 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	4465.49000	4465.49	5000.00000	5000.00	7690.00000	7690.00
0300 0425 4 INLETS, ADJUST	6.000 EA	1507.49000	9044.94	3000.00000	18000.00	2672.00000	16032.00
0305 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4.000 LF	257.23000	1028.92	500.00000	2000.00	744.00000	2976.00
0310 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	16.55000	18056.05	15.00000	16365.00	19.00000	20729.00
0315 0521 1 MEDIAN CONCRETE BARRIER WALL	166.000 LF	137.39000	22806.74	105.00000	17430.00	275.00000	45650.00
0320 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.000 SY	64.90000	2985.40	55.00000	2530.00	60.00000	2760.00
0325 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	154.800 TN	84.28000	13046.54	85.00000	13158.00	137.00000	21207.60
0330 0536 1 1 GUARDRAIL -ROADWAY	350.000 LF	34.95000	12232.50	30.60000	10710.00	38.50000	13475.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ALL AMERICAN CONCRETE, INC. UNIT PRICE	 AMOUNT	(11) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(12) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0335 0536 73 GUARDRAIL REMOVAL	755.000 LF	2.28000	1721.40	2.00000	1510.00	2.50000	1887.50
0340 0538 1 GUARDRAIL RESET	1458.000 LF	7.77000	11328.66	6.80000	9914.40	8.50000	12393.00
0345 0570 1 2 PERFORMANCE TURF, SOD	1948.000 SY	1.75000	3409.00	3.50000	6818.00	2.00000	3896.00
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.430 NM	1005.22000	432.24	1550.00000	666.50	844.00000	362.92
0355 0999 16 PARTNERING, DO NOT BID 41388733101	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41388733101	LUMP	55192.00000	55192.00	55192.00000	55192.00	55192.00000	55192.00
SECTION 0002 TOTALS		$	846,495.41	$	1,931,985.44	$	2,303,196.02
SECTION 0003 SIGNING							
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	111.95000	223.90	98.00000	196.00	122.00000	244.00
0370 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	12.57000	427.38	11.00000	374.00	14.00000	476.00
0375 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	4.000 AS	484.33000	1937.32	424.00000	1696.00	530.00000	2120.00
0380 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.563 NM	6625.33000	3730.06	5800.00000	3265.40	7211.00000	4059.79
0385 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	142.79000	571.16	125.00000	500.00	156.00000	624.00
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	74.000 EA	4.45000	329.30	3.90000	288.60	4.75000	351.50
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	79.000 LF	3.03000	239.37	2.65000	209.35	3.25000	256.75
0400 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.434 NM	4740.54000	2057.39	4150.00000	1801.10	5259.00000	2282.41
0405 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.129 GM	1313.64000	169.46	1150.00000	148.35	1449.00000	186.92
SECTION 0003 TOTALS		$	9,685.34	$	8,478.80	$	10,601.37
CONTRACT TOTALS		$	6,295,465.38	$	6,352,714.68	$	6,357,325.14

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41388733101	9485.000 LS	408000.00000	408000.00				
0010 0120 72 GRAVEL FILL	44.000 CY	37.00000	1628.00				
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1553.600 CY	600.00000	932160.00				
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	135.800 CY	500.00000	67900.00				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	422.400 CY	950.00000	401280.00				
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2772.000 SY	6.50000	18018.00				
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	302560.000 LB	0.72000	217843.20				
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	65946.000 LB	0.82000	54075.72				
0045 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	1050.000 LB	1.00000	1050.00				
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	25500.000 LB	0.75000	19125.00				
0055 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2656.000 LF	123.00000	326688.00				
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	8930.000 LF	95.00000	848350.00				
0065 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	14548.000 SF	1.00000	14548.00				
0070 0455133 3 SHEET PILING STEEL, F&I PERMANENT	22799.000 SF	36.00000	820764.00				
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	880.000 LF	140.00000	123200.00				
0080 0455146 EMBEDDED DATA COLLECTOR	8.000 EA	1800.00000	14400.00				
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	247.000 LF	39.00000	9633.00				

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	1851.000 SY	1.40000	2591.40				
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1080.000 LF	85.00000	91800.00				
0100 0530 1 RIPRAP, SAND-CEMENT	100.000 CY	430.00000	43000.00				
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	330.000 TN	66.00000	21780.00				
0110 0530 74 BEDDING STONE	212.000 TN	70.00000	14840.00				
0115 0530 78 RIPRAP - ARTICULATING BLOCK	1230.000 SY	85.00000	104550.00				
SECTION 0001 TOTALS		$	4,557,224.32	$		$	
SECTION 0002 ROADWAY							
0120 0101 1 MOBILIZATION 41388733101	LUMP	1006000.00000	1006000.00				
0125 0102 1 MAINTENANCE OF TRAFFIC 41388733101	400.000 LS	257000.00000	257000.00				
0130 0102 60 WORK ZONE SIGN	9823.000 ED	0.50000	4911.50				
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1925.000 LF	37.00000	71225.00				
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1910.000 LF	7.50000	14325.00				
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5725.000 ED	0.20000	1145.00				
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	676.000 ED	0.40000	270.40				
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1600.000 ED	0.40000	640.00				
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1152.000 EA	5.00000	5760.00				

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6549.000 ED	0.30000	1964.70				
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1265.00000	5060.00				
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	800.000 ED	17.00000	13600.00				
0180 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	718.000 ED	200.00000	143600.00				
0185 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	718.000 DA	32.00000	22976.00				
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3416.000 LF	2.50000	8540.00				
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	112.000 SF	22.00000	2464.00				
0200 0104 10 3 SEDIMENT BARRIER	1894.000 LF	0.80000	1515.20				
0205 0104 11 FLOATING TURBIDITY BARRIER	395.000 LF	12.00000	4740.00				
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	604.000 LF	5.00000	3020.00				
0215 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2200.00000	4400.00				
0220 0104 18 INLET PROTECTION SYSTEM	11.000 EA	65.00000	715.00				
0225 0107 1 LITTER REMOVAL	7.800 AC	130.00000	1014.00				
0230 0107 2 MOWING	7.800 AC	40.00000	312.00				
0235 0110 1 1 CLEARING & GRUBBING 41388733101	1.510 LS	20000.00000	20000.00				
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	681.000 SY	5.00000	3405.00				

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0120 1 REGULAR EXCAVATION	317.000 CY	20.00000	6340.00				
0250 0120 5 CHANNEL EXCAVATION	5726.000 CY	16.00000	91616.00				
0255 0120 6 EMBANKMENT	1363.000 CY	21.00000	28623.00				
0260 0160 4 TYPE B STABILIZATION	3828.000 SY	6.00000	22968.00				
0265 0285701 OPTIONAL BASE, BASE GROUP 01	713.000 SY	35.00000	24955.00				
0270 0285709 OPTIONAL BASE, BASE GROUP 09	2595.000 SY	42.00000	108990.00				
0275 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	360.800 TN	150.00000	54120.00				
0280 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	270.600 TN	155.00000	41943.00				
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	51.500 TN	240.00000	12360.00				
0290 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2000.00000	4000.00				
0295 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	4700.00000	4700.00				
0300 0425 4 INLETS, ADJUST	6.000 EA	1800.00000	10800.00				
0305 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4.000 LF	270.00000	1080.00				
0310 0520 6 SHOULDER GUTTER- CONCRETE	1091.000 LF	16.00000	17456.00				
0315 0521 1 MEDIAN CONCRETE BARRIER WALL	166.000 LF	250.00000	41500.00				
0320 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.000 SY	33.00000	1518.00				
0325 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	154.800 TN	59.00000	9133.20				
0330 0536 1 1 GUARDRAIL -ROADWAY	350.000 LF	34.00000	11900.00				

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0536 73 GUARDRAIL REMOVAL	755.000 LF	1.60000	1208.00				
0340 0538 1 GUARDRAIL RESET	1458.000 LF	7.50000	10935.00				
0345 0570 1 2 PERFORMANCE TURF, SOD	1948.000 SY	2.00000	3896.00				
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.430 NM	2200.00000	946.00				
0355 0999 16 PARTNERING, DO NOT BID 41388733101	LUMP	5000.00000	5000.00				
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41388733101	LUMP	55192.00000	55192.00				
SECTION 0002 TOTALS		$	2,169,782.00	$		$	
SECTION 0003 SIGNING							
0365 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	220.00000	440.00				
0370 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	75.00000	2550.00				
0375 0700 46 26 SIGN EXISTING- RELOCATE, BRIDGE MOUNTED	4.000 AS	500.00000	2000.00				
0380 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD,WHITE, SOLID, 6"	0.563 NM	11000.00000	6193.00				
0385 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	150.00000	600.00				
0390 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	74.000 EA	12.00000	888.00				
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	79.000 LF	6.00000	474.00				
0400 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.434 NM	7500.00000	3255.00				
0405 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.129 GM	6000.00000	774.00				
SECTION 0003 TOTALS		$	17,174.00	$		$	
CONTRACT TOTALS		$	6,744,180.32	$	0.00	$	0.00

CALL ORDER: 005 PROPOSAL ID: T1425 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.