VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2357 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 420 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of concrete pavement rehabilitation, milling and resurfacing, drainage improvements, curb and gutter, traffic signals, signing, guardrail, br. railings retrofit, concrete barrier wall, sidewalk improvements and other incidental construction on SR 15.

FINPROJ(S) : 20946225201 (*) F.A. NO. : 4171030P COUNTIES : DUVAL

LOCAL NAME : SR 15 (US 17) ROAD NAME :
PROJ LIMITS : FROM WOODMEAR STREET TO END OF I-10 RAMP

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Winning bid	$ 3,880,695.18	0.00%
2	SUPERIOR CONSTRUCTION COMPANY OF INDIANA, LLC	Responsive	Non-Winning Bid	$ 3,999,147.23	3.05%
3	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 4,131,751.06	6.46%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 4,271,386.70	10.06%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 4,399,078.43	13.35%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 4,726,621.95	21.79%
7	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 5,126,633.83	32.10%
8	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 5,394,744.04	39.01%
9	SCRUGGS COMPANY (THE)	Responsive	Non-Winning Bid	$ 5,487,521.88	41.40%

CALL ORDER : 011 PROPOSAL ID : T2357 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 420 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of concrete pavement rehabilitation, milling and resurfacing, drainage improvements, curb and gutter, traffic signals, signing, guardrail, br. railings retrofit, concrete barrier wall, sidewalk improvements and other incidental construction on SR 15.

FINPROJ(S) : 20946225201 (*) F.A. NO. : 4171030P COUNTIES : DUVAL

LOCAL NAME : SR 15 (US 17) ROAD NAME :
PROJ LIMITS : FROM WOODMEAR STREET TO END OF I-10 RAMP

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 4 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	9.000 CF	715.00000	6435.00	700.00000	6300.00	850.00000	7650.00
0010 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	25.000 LF	20.00000	500.00	100.00000	2500.00	75.00000	1875.00
0015 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	2487.000 LF	55.00000	136785.00	75.00000	186525.00	127.51000	317117.37
0020 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	3003.000 LF	47.00000	141141.00	90.00000	270270.00	75.60000	227026.80
SECTION 0001 TOTALS			$ 284,861.00		$ 465,595.00		$ 553,669.17
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 20946225201	LUMP	375000.00000	375000.00	275300.00000	275300.00	395500.00000	395500.00
0030 0102 1 MAINTENANCE OF TRAFFIC 20946225201	420.000 LS	521000.00000	521000.00	227000.00000	227000.00	375500.00000	375500.00
0035 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	40.00000	3520.00	75.00000	6600.00	55.00000	4840.00
0040 0102 60 WORK ZONE SIGN	22884.000 ED	0.40000	9153.60	0.25000	5721.00	0.40000	9153.60

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0045 0102 61 BUSINESS SIGN	6.000 EA	75.00000	450.00	45.00000	270.00	75.00000	450.00
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1550.000 LF	23.00000	35650.00	27.00000	41850.00	23.00000	35650.00
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2925.000 LF	14.00000	40950.00	30.00000	87750.00	10.00000	29250.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	38838.000 ED	0.12000	4660.56	0.19000	7379.22	0.12000	4660.56
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1837.000 ED	0.35000	642.95	0.55000	1010.35	0.35000	642.95
0070 0102 76 ADVANCE WARNING ARROW PANEL	668.000 ED	5.00000	3340.00	4.00000	2672.00	5.00000	3340.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3682.000 ED	0.35000	1288.70	0.45000	1656.90	0.35000	1288.70
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3028.000 EA	2.40000	7267.20	3.00000	9084.00	3.00000	9084.00
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2632.000 ED	0.10000	263.20	0.19000	500.08	0.10000	263.20
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	790.00000	4740.00	2500.00000	15000.00	980.00000	5880.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	426.000 ED	12.00000	5112.00	14.00000	5964.00	12.00000	5112.00
0100 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	7759.000 LF	3.20000	24828.80	2.00000	15518.00	2.00000	15518.00
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	3879.000 LF	3.20000	12412.80	2.00000	7758.00	2.00000	7758.00
0110 0104 10 3 SEDIMENT BARRIER	3344.000 LF	0.65000	2173.60	1.00000	3344.00	0.65000	2173.60
0115 0104 18 INLET PROTECTION SYSTEM	1800.000 EA	2.80000	5040.00	4.25000	7650.00	45.00000	81000.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0120 0107 1 LITTER REMOVAL	7.400 AC	25.00000	185.00	50.00000	370.00	25.00000	185.00
0125 0107 2 MOWING	7.400 AC	75.00000	555.00	155.00000	1147.00	45.00000	333.00
0130 0109 71 3 FIELD OFFICE, 900 SQ FT	460.000 DA	45.00000	20700.00	5.00000	2300.00	50.00000	23000.00
0135 0110 1 1 CLEARING & GRUBBING 20946225201	2.470 LS	40000.00000	40000.00	100000.00000	100000.00	18500.00000	18500.00
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	9521.000 SY	21.00000	199941.00	16.50000	157096.50	23.00000	218983.00
0145 0120 1 REGULAR EXCAVATION	286.000 CY	60.00000	17160.00	30.00000	8580.00	30.00000	8580.00
0150 0120 6 EMBANKMENT	133.000 CY	36.00000	4788.00	40.00000	5320.00	30.00000	3990.00
0155 0285708 OPTIONAL BASE, BASE GROUP 08	587.000 SY	14.00000	8218.00	30.00000	17610.00	38.06000	22341.22
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2800.000 SY	4.00000	11200.00	4.00000	11200.00	2.86000	8008.00
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	169.200 TN	149.00000	25210.80	160.00000	27072.00	144.21000	24400.33
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	120.700 TN	165.00000	19915.50	175.00000	21122.50	239.86000	28951.10
0175 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	10117.000 LF	1.65000	16693.05	1.45000	14669.65	2.35000	23774.95
0180 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	887.000 LF	2.00000	1774.00	2.00000	1774.00	7.00000	6209.00
0185 0352 70 GRINDING CONCRETE PAVEMENT	121637.000 SY	2.75000	334501.75	4.40000	535202.80	2.70000	328419.90
0190 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	2148.700 CY	315.00000	676840.50	366.00000	786424.20	315.00000	676840.50
0195 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	26.800 CY	1000.00000	26800.00	1000.00000	26800.00	420.00000	11256.00
0200 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	2.000 EA	4150.00000	8300.00	2000.00000	4000.00	1680.00000	3360.00
0205 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	3.000 EA	4930.00000	14790.00	1800.00000	5400.00	1880.00000	5640.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0210 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	5.000 EA	2800.00000	14000.00	1500.00000	7500.00	1550.00000	7750.00
0215 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	6500.00000	13000.00	1900.00000	3800.00	2260.00000	4520.00
0220 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	2.000 EA	2000.00000	4000.00	1200.00000	2400.00	2150.00000	4300.00
0225 0425 1910 INLETS, CLOSED FLUME	5.000 EA	5300.00000	26500.00	1000.00000	5000.00	1580.00000	7900.00
0230 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	21.000 EA	500.00000	10500.00	1200.00000	25200.00	1550.00000	32550.00
0235 0425 82 REPLACE GRATE	8.000 EA	975.00000	7800.00	400.00000	3200.00	1434.00000	11472.00
0240 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	15.000 LF	165.00000	2475.00	180.00000	2700.00	47.60000	714.00
0245 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	148.000 LF	50.00000	7400.00	30.00000	4440.00	40.26000	5958.48
0250 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1516.000 LF	9.00000	13644.00	20.00000	30320.00	18.00000	27288.00
0255 0520 2 1 CONCRETE CURB, TYPE A	36.000 LF	10.55000	379.80	30.00000	1080.00	16.00000	576.00
0260 0520 2 2 CONCRETE CURB, TYPE B	84.000 LF	10.85000	911.40	25.00000	2100.00	15.00000	1260.00
0265 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	1537.000 LF	75.00000	115275.00	52.00000	79924.00	73.80000	113430.60
0270 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	144.000 LF	485.00000	69840.00	150.00000	21600.00	186.40000	26841.60
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	1683.000 SY	30.00000	50490.00	45.00000	75735.00	63.75000	107291.25
0280 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	700.00000	8400.00	800.00000	9600.00	480.00000	5760.00
0285 0536 1 1 GUARDRAIL -ROADWAY	3322.000 LF	15.48000	51424.56	15.50000	51491.00	14.83000	49265.26
0290 0536 73 GUARDRAIL REMOVAL	4099.000 LF	1.43000	5861.57	1.50000	6148.50	0.89000	3648.11

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0295 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1684.00000	1684.00	1700.00000	1700.00	1367.55000	1367.55
0300 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1938.00000	1938.00	2000.00000	2000.00	1616.72000	1616.72
0305 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	475.65000	1426.95	500.00000	1500.00	512.30000	1536.90
0310 0544 75 14 CRASH CUSHION - QUADGUARD	1.000 EA	13925.00000	13925.00	9850.00000	9850.00	12020.00000	12020.00
0315 0570 1 2 PERFORMANCE TURF, SOD	5186.000 SY	1.50000	7779.00	2.30000	11927.80	1.92000	9957.12
0320 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	51.000 SY	5.00000	255.00	15.00000	765.00	5.00000	255.00
0325 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.260 NM	950.00000	6897.00	650.00000	4719.00	650.00000	4719.00
0330 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7031.000 LF	0.30000	2109.30	0.20000	1406.20	0.20000	1406.20
0335 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2288.000 LF	0.40000	915.20	1.00000	2288.00	1.00000	2288.00
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	614.000 LF	0.50000	307.00	1.50000	921.00	1.50000	921.00
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	718.000 LF	0.50000	359.00	2.00000	1436.00	2.00000	1436.00
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.994 GM	380.00000	3037.72	350.00000	2797.90	350.00000	2797.90
0355 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	30.000 EA	38.00000	1140.00	40.00000	1200.00	40.00000	1200.00
0360 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	79.000 EA	18.00000	1422.00	30.00000	2370.00	30.00000	2370.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0365 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.428 NM	950.00000	6106.60	650.00000	4178.20	650.00000	4178.20
0370 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	0.50000	33.50	1.50000	100.50	1.50000	100.50
0375 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.068 GM	380.00000	25.84	350.00000	23.80	350.00000	23.80
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20946225201	LUMP	62403.63000	62403.63	62403.63000	62403.63	62403.63000	62403.63
SECTION 0002 TOTALS		$	2,998,732.08	$	2,891,941.73	$	2,920,959.43
SECTION 0003 SIGNING							
0385 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	250.00000	750.00	226.00000	678.00	211.29000	633.87
0390 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	25.00000	50.00	10.00000	20.00	22.87000	45.74
0395 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	45.00000	900.00	52.00000	1040.00	50.94000	1018.80
0400 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1990.000 EA	2.45000	4875.50	3.00000	5970.00	3.00000	5970.00
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	590.000 SF	3.00000	1770.00	5.00000	2950.00	5.00000	2950.00
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	819.000 LF	1.50000	1228.50	2.00000	1638.00	2.00000	1638.00
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	122.000 LF	3.00000	366.00	4.00000	488.00	4.00000	488.00
0420 0711 17 THERMOPLASTIC, REMOVE	26.000 SF	20.00000	520.00	100.00000	2600.00	100.00000	2600.00
0425 0713101111 PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"	7.260 NM	16000.00000	116160.00	16200.00000	117612.00	16200.00000	117612.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0430 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	7031.000 LF	3.60000	25311.60	5.00000	35155.00	5.00000	35155.00
0435 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	2288.000 LF	5.25000	12012.00	7.20000	16473.60	7.20000	16473.60
0440 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	614.000 LF	7.90000	4850.60	10.00000	6140.00	10.00000	6140.00
0445 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	718.000 LF	10.00000	7180.00	12.00000	8616.00	12.00000	8616.00
0450 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	14.000 LF	2.90000	40.60	5.00000	70.00	5.00000	70.00
0455 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	30.000 EA	425.00000	12750.00	525.00000	15750.00	525.00000	15750.00
0460 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	79.000 EA	140.00000	11060.00	280.00000	22120.00	280.00000	22120.00
0465 0713101211 PREFORMED TAPE, STANDARD, YELLOW,SOLID, 6"	6.428 NM	16000.00000	102848.00	16200.00000	104133.60	16200.00000	104133.60
0470 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	67.000 LF	7.90000	529.30	10.00000	670.00	10.00000	670.00
0475 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	360.000 LF	3.00000	1080.00	4.00000	1440.00	4.00000	1440.00
0480 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	7.994 GM	7500.00000	59955.00	8200.00000	65550.80	8200.00000	65550.80
SECTION 0003 TOTALS		$	364,237.10	$	409,115.00	$	409,075.41
SECTION 0004 SIGNALIZATION							
0485 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	350.000 LF	12.00000	4200.00	11.75000	4112.50	18.35000	6422.50

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1500.000 LF	3.50000	5250.00	4.15000	6225.00	2.10000	3150.00
0495 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4.000 LF	25.00000	100.00	16.00000	64.00	28.45000	113.80
0500 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1135.000 LF	9.00000	10215.00	9.00000	10215.00	12.25000	13903.75
0505 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1500.00000	3000.00	1500.00000	3000.00	2784.00000	5568.00
0510 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	29.000 EA	250.00000	7250.00	268.00000	7772.00	216.00000	6264.00
0515 0635 1 13 PULL & JUNCTION BOXES, F&I, MOUNTED JUNCTION BOX	5.000 EA	150.00000	750.00	250.00000	1250.00	266.00000	1330.00
0520 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	1500.00000	6000.00	975.00000	3900.00	1854.00000	7416.00
0525 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	500.00000	8000.00	500.00000	8000.00	549.00000	8784.00
0530 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1000.00000	4000.00	1000.00000	4000.00	1133.00000	4532.00
0535 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	600.00000	7200.00	948.00000	11376.00	802.00000	9624.00
0540 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	500.00000	4000.00	400.00000	3200.00	578.00000	4624.00
0545 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	25.000 EA	5250.00000	131250.00	5200.00000	130000.00	5277.00000	131925.00
0550 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	15.000 EA	150.00000	2250.00	148.00000	2220.00	179.00000	2685.00
0555 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	26000.00000	26000.00	26000.00000	26000.00	28372.00000	28372.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT
0560 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	5.000 AS	400.00000	2000.00	350.00000	1750.00	499.00000	2495.00
0565 0678 1103 CONTROLLER ACCESSORIES, F&I, TYPE 12CONFLICT MONITOR	1.000 EA	1200.00000	1200.00	1250.00000	1250.00	1126.00000	1126.00
0570 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	50.00000	200.00	58.00000	232.00	57.00000	228.00
0575 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	40.00000	400.00	35.00000	350.00	34.00000	340.00
0580 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1350.00000	2700.00	1250.00000	2500.00	1374.00000	2748.00
0585 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	200.00000	200.00	200.00000	200.00	272.00000	272.00
0590 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	200.00000	1400.00	200.00000	1400.00	182.00000	1274.00
0595 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	500.00000	3000.00	200.00000	1200.00	363.00000	2178.00
0600 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2300.00000	2300.00	2279.00000	2279.00	2672.00000	2672.00
SECTION 0004 TOTALS			$ 232,865.00		$ 232,495.50		$ 248,047.05
CONTRACT TOTALS			$ 3,880,695.18		$ 3,999,147.23		$ 4,131,751.06

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 4 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	9.000 CF	550.00000	4950.00	449.42000	4044.78	388.00000	3492.00
0010 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	25.000 LF	57.00000	1425.00	53.90000	1347.50	76.00000	1900.00
0015 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	2487.000 LF	113.00000	281031.00	54.69000	136014.03	124.00000	308388.00
0020 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	3003.000 LF	82.00000	246246.00	84.57000	253963.71	90.00000	270270.00
SECTION 0001 TOTALS		$	533,652.00	$	395,370.02	$	584,050.00
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 20946225201	LUMP	281100.00000	281100.00	430000.00000	430000.00	470000.00000	470000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 20946225201	420.000 LS	217000.00000	217000.00	269500.00000	269500.00	265341.00000	265341.00
0035 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	41.00000	3608.00	45.00000	3960.00	50.00000	4400.00
0040 0102 60 WORK ZONE SIGN	22884.000 ED	0.26000	5949.84	0.23000	5263.32	0.25000	5721.00
0045 0102 61 BUSINESS SIGN	6.000 EA	46.13000	276.78	35.00000	210.00	45.00000	270.00
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1550.000 LF	36.90000	57195.00	2.00000	3100.00	26.00000	40300.00
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2925.000 LF	8.82000	25798.50	11.16000	32643.00	14.00000	40950.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	38838.000 ED	0.19000	7379.22	0.16000	6214.08	0.19000	7379.22
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1837.000 ED	0.56000	1028.72	0.30000	551.10	0.55000	1010.35

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0070 0102 76 ADVANCE WARNING ARROW PANEL	668.000 ED	4.10000	2738.80	6.00000	4008.00	4.00000	2672.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3682.000 ED	0.46000	1693.72	0.30000	1104.60	0.45000	1656.90
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3028.000 EA	3.08000	9326.24	2.40000	7267.20	2.40000	7267.20
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2632.000 ED	0.19000	500.08	0.12000	315.84	0.19000	500.08
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	922.50000	5535.00	800.00000	4800.00	900.00000	5400.00
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	426.000 ED	14.35000	6113.10	14.00000	5964.00	14.00000	5964.00
0100 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	7759.000 LF	2.05000	15905.95	3.20000	24828.80	1.50000	11638.50
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	3879.000 LF	2.05000	7951.95	3.20000	12412.80	1.50000	5818.50
0110 0104 10 3 SEDIMENT BARRIER	3344.000 LF	1.19000	3979.36	0.70000	2340.80	1.45400	4862.18
0115 0104 18 INLET PROTECTION SYSTEM	1800.000 EA	12.00000	21600.00	4.00000	7200.00	35.00000	63000.00
0120 0107 1 LITTER REMOVAL	7.400 AC	75.00000	555.00	25.00000	185.00	548.00000	4055.20
0125 0107 2 MOWING	7.400 AC	150.00000	1110.00	45.00000	333.00	665.00000	4921.00
0130 0109 71 3 FIELD OFFICE, 900 SQ FT	460.000 DA	56.00000	25760.00	20.00000	9200.00	108.00000	49680.00
0135 0110 1 1 CLEARING & GRUBBING 20946225201	2.470 LS	35000.00000	35000.00	150000.00000	150000.00	369500.00000	369500.00
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	9521.000 SY	30.00000	285630.00	34.80000	331330.80	28.00000	266588.00
0145 0120 1 REGULAR EXCAVATION	286.000 CY	17.00000	4862.00	76.33000	21830.38	8.21000	2348.06

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0150 0120 6 EMBANKMENT	133.000 CY	33.50000	4455.50	100.00000	13300.00	17.00000	2261.00
0155 0285708 OPTIONAL BASE, BASE GROUP 08	587.000 SY	44.00000	25828.00	38.00000	22306.00	52.00000	30524.00
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2800.000 SY	2.93000	8204.00	4.86000	13608.00	2.86000	8008.00
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	169.200 TN	147.82000	25011.14	145.00000	24534.00	143.00000	24195.60
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	120.700 TN	245.86000	29675.30	160.00000	19312.00	240.00000	28968.00
0175 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	10117.000 LF	5.00000	50585.00	2.48000	25090.16	2.48000	25090.16
0180 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	887.000 LF	6.50000	5765.50	3.76000	3335.12	3.76000	3335.12
0185 0352 70 GRINDING CONCRETE PAVEMENT	121637.000 SY	3.16000	384372.92	2.71000	329636.27	2.71000	329636.27
0190 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	2148.700 CY	475.00000	1020632.50	523.50000	1124844.45	454.00000	975509.80
0195 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	26.800 CY	520.00000	13936.00	1165.33000	31230.84	503.00000	13480.40
0200 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	2.000 EA	3200.00000	6400.00	1867.10000	3734.20	2800.00000	5600.00
0205 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	3.000 EA	4100.00000	12300.00	2180.95000	6542.85	2961.00000	8883.00
0210 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	5.000 EA	2800.00000	14000.00	1139.41000	5697.05	2627.00000	13135.00
0215 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	3500.00000	7000.00	3296.97000	6593.94	2734.00000	5468.00
0220 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	2.000 EA	3200.00000	6400.00	2697.68000	5395.36	2734.00000	5468.00
0225 0425 1910 INLETS, CLOSED FLUME	5.000 EA	5800.00000	29000.00	3533.01000	17665.05	3630.00000	18150.00
0230 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	21.000 EA	250.00000	5250.00	1200.00000	25200.00	1779.00000	37359.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0235 0425 82 REPLACE GRATE	8.000 EA	300.00000	2400.00	270.13000	2161.04	323.00000	2584.00
0240 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	15.000 LF	150.00000	2250.00	120.55000	1808.25	41.00000	615.00
0245 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	148.000 LF	51.00000	7548.00	35.71000	5285.08	46.00000	6808.00
0250 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1516.000 LF	10.25000	15539.00	8.65000	13113.40	18.30000	27742.80
0255 0520 2 1 CONCRETE CURB, TYPE A	36.000 LF	48.00000	1728.00	10.15000	365.40	53.00000	1908.00
0260 0520 2 2 CONCRETE CURB, TYPE B	84.000 LF	48.00000	4032.00	10.45000	877.80	47.00000	3948.00
0265 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	1537.000 LF	49.00000	75313.00	59.80000	91912.60	70.00000	107590.00
0270 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	144.000 LF	315.00000	45360.00	378.54000	54509.76	318.00000	45792.00
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	1683.000 SY	45.00000	75735.00	28.82000	48504.06	24.00000	40392.00
0280 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	820.00000	9840.00	265.00000	3180.00	290.00000	3480.00
0285 0536 1 1 GUARDRAIL -ROADWAY	3322.000 LF	14.29000	47471.38	15.48000	51424.56	17.60000	58467.20
0290 0536 73 GUARDRAIL REMOVAL	4099.000 LF	1.02000	4180.98	1.43000	5861.57	2.40000	9837.60
0295 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1650.80000	1650.80	1683.89000	1683.89	1525.00000	1525.00
0300 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1974.12000	1974.12	1937.88000	1937.88	1750.00000	1750.00
0305 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	576.32000	1728.96	475.65000	1426.95	595.00000	1785.00
0310 0544 75 14 CRASH CUSHION - QUADGUARD	1.000 EA	10643.73000	10643.73	14000.00000	14000.00	12300.00000	12300.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0315 0570 1 2 PERFORMANCE TURF, SOD	5186.000 SY	2.05000	10631.30	1.92000	9957.12	5.81000	30130.66
0320 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	51.000 SY	15.38000	784.38	15.00000	765.00	5.46000	278.46
0325 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.260 NM	666.25000	4836.98	1000.00000	7260.00	950.00000	6897.00
0330 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7031.000 LF	0.21000	1476.51	0.35000	2460.85	0.30000	2109.30
0335 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2288.000 LF	1.03000	2356.64	0.45000	1029.60	0.40000	915.20
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	614.000 LF	1.54000	945.56	0.50000	307.00	0.50000	307.00
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	718.000 LF	2.05000	1471.90	0.50000	359.00	0.50000	359.00
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.994 GM	358.57000	2866.41	379.81000	3036.20	380.00000	3037.72
0355 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	30.000 EA	41.00000	1230.00	38.00000	1140.00	38.00000	1140.00
0360 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	79.000 EA	30.75000	2429.25	18.00000	1422.00	18.00000	1422.00
0365 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.428 NM	666.46000	4284.00	950.30000	6108.53	950.00000	6106.60
0370 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	1.54000	103.18	0.50000	33.50	0.50000	33.50
0375 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.068 GM	369.26000	25.11	391.18000	26.60	380.00000	25.84
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20946225201	LUMP	62403.63000	62403.63	62403.63000	62403.63	62403.63000	62403.63
SECTION 0002 TOTALS			$ 3,079,652.94		$ 3,406,949.28		$ 3,618,005.05
SECTION 0003 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0385 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	220.99000	662.97	260.00000	780.00	320.00000	960.00
0390 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	23.92000	47.84	25.00000	50.00	15.00000	30.00
0395 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	53.28000	1065.60	45.00000	900.00	64.00000	1280.00
0400 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1990.000 EA	3.08000	6129.20	2.45000	4875.50	2.45000	4875.50
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	590.000 SF	5.13000	3026.70	3.00000	1770.00	3.00000	1770.00
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	819.000 LF	2.05000	1678.95	1.50000	1228.50	1.50000	1228.50
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	122.000 LF	4.10000	500.20	3.00000	366.00	3.00000	366.00
0420 0711 17 THERMOPLASTIC, REMOVE	26.000 SF	102.50000	2665.00	20.00000	520.00	20.00000	520.00
0425 0713101111 PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"	7.260 NM	16605.00000	120552.30	16000.00000	116160.00	10200.00000	74052.00
0430 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	7031.000 LF	5.13000	36069.03	3.60000	25311.60	2.75000	19335.25
0435 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	2288.000 LF	7.38000	16885.44	5.25000	12012.00	4.00000	9152.00
0440 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	614.000 LF	10.25000	6293.50	7.90000	4850.60	6.00000	3684.00
0445 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	718.000 LF	12.30000	8831.40	10.00000	7180.00	8.00000	5744.00
0450 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	14.000 LF	5.13000	71.82	2.90000	40.60	2.50000	35.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0455 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	30.000 EA	538.13000	16143.90	425.00000	12750.00	425.00000	12750.00
0460 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	79.000 EA	287.00000	22673.00	140.00000	11060.00	175.00000	13825.00
0465 0713101211 PREFORMED TAPE, STANDARD, YELLOW,SOLID, 6"	6.428 NM	16610.17000	106770.17	16004.98000	102880.01	10200.00000	65565.60
0470 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	67.000 LF	10.25000	686.75	7.90000	529.30	6.00000	402.00
0475 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	360.000 LF	4.10000	1476.00	3.00000	1080.00	2.75000	990.00
0480 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	7.994 GM	8400.79000	67155.92	7449.34000	59550.02	7500.00000	59955.00
SECTION 0003 TOTALS		$	419,385.69	$	363,894.13	$	276,519.85
SECTION 0004 SIGNALIZATION							
0485 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	350.000 LF	12.30000	4305.00	12.00000	4200.00	18.35000	6422.50
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1500.000 LF	3.59000	5385.00	3.50000	5250.00	2.10000	3150.00
0495 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4.000 LF	25.63000	102.52	25.00000	100.00	28.45000	113.80
0500 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1135.000 LF	9.23000	10476.05	9.00000	10215.00	12.25000	13903.75
0505 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1537.50000	3075.00	1500.00000	3000.00	2784.00000	5568.00
0510 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	29.000 EA	256.25000	7431.25	250.00000	7250.00	216.00000	6264.00
0515 0635 1 13 PULL & JUNCTION BOXES, F&I, MOUNTED JUNCTION BOX	5.000 EA	153.75000	768.75	150.00000	750.00	266.00000	1330.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0520 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	1537.50000	6150.00	1500.00000	6000.00	1854.00000	7416.00
0525 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	512.50000	8200.00	500.00000	8000.00	549.00000	8784.00
0530 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1025.00000	4100.00	1000.00000	4000.00	1133.00000	4532.00
0535 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	615.00000	7380.00	600.00000	7200.00	802.00000	9624.00
0540 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	512.50000	4100.00	500.00000	4000.00	578.00000	4624.00
0545 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	25.000 EA	5381.25000	134531.25	5250.00000	131250.00	5277.00000	131925.00
0550 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	15.000 EA	153.75000	2306.25	150.00000	2250.00	179.00000	2685.00
0555 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	26650.00000	26650.00	26000.00000	26000.00	28372.00000	28372.00
0560 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	5.000 AS	410.00000	2050.00	400.00000	2000.00	499.00000	2495.00
0565 0678 1103 CONTROLLER ACCESSORIES, F&I, TYPE 12CONFLICT MONITOR	1.000 EA	1230.00000	1230.00	1200.00000	1200.00	1126.00000	1126.00
0570 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	51.25000	205.00	50.00000	200.00	57.00000	228.00
0575 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	41.00000	410.00	40.00000	400.00	34.00000	340.00
0580 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1383.75000	2767.50	1350.00000	2700.00	1374.00000	2748.00
0585 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	205.00000	205.00	200.00000	200.00	272.00000	272.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(5) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0590 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	205.00000	1435.00	200.00000	1400.00	182.00000	1274.00
0595 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	512.50000	3075.00	500.00000	3000.00	363.00000	2178.00
0600 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2357.50000	2357.50	2300.00000	2300.00	2672.00000	2672.00
SECTION 0004 TOTALS		$	238,696.07	$	232,865.00	$	248,047.05
CONTRACT TOTALS		$	4,271,386.70	$	4,399,078.43	$	4,726,621.95

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0401 70 4 RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	9.000 CF	621.00000	5589.00	1760.00000	15840.00	420.44000	3783.96
0010 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	25.000 LF	64.80000	1620.00	27.50000	687.50	65.61000	1640.25
0015 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	2487.000 LF	95.54000	237607.98	55.00000	136785.00	109.63000	272649.81
0020 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	3003.000 LF	124.84000	374894.52	146.00000	438438.00	156.60000	470269.80
SECTION 0001 TOTALS		$	619,711.50	$	591,750.50	$	748,343.82
SECTION 0002 ROADWAY							
0025 0101 1 MOBILIZATION 20946225201	LUMP	335000.00000	335000.00	531000.00000	531000.00	540000.00000	540000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 20946225201	420.000 LS	245000.00000	245000.00	419000.00000	419000.00	950000.00000	950000.00
0035 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	49.68000	4371.84	43.00000	3784.00	64.80000	5702.40
0040 0102 60 WORK ZONE SIGN	22884.000 ED	0.27000	6178.68	0.25000	5721.00	0.27000	6178.68
0045 0102 61 BUSINESS SIGN	6.000 EA	90.00000	540.00	35.70000	214.20	70.20000	421.20
0050 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1550.000 LF	43.00000	66650.00	60.00000	93000.00	24.84000	38502.00
0055 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2925.000 LF	17.05000	49871.25	15.00000	43875.00	10.80000	31590.00
0060 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	38838.000 ED	0.21000	8155.98	0.15000	5825.70	0.22000	8544.36
0065 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1837.000 ED	0.59000	1083.83	0.30000	551.10	0.37000	679.69

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0070 0102 76 ADVANCE WARNING ARROW PANEL	668.000 ED	4.32000	2885.76	6.10000	4074.80	6.48000	4328.64
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3682.000 ED	0.49000	1804.18	0.30000	1104.60	0.36000	1325.52
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3028.000 EA	3.24000	9810.72	2.45000	7418.60	2.59000	7842.52
0085 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2632.000 ED	0.21000	552.72	0.10000	263.20	0.16000	421.12
0090 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	6.000 LO	1634.40000	9806.40	816.00000	4896.00	1058.40000	6350.40
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	426.000 ED	16.99000	7237.74	14.30000	6091.80	16.20000	6901.20
0100 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	7759.000 LF	2.16000	16759.44	3.25000	25216.75	3.46000	26846.14
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	3879.000 LF	2.16000	8378.64	3.25000	12606.75	3.46000	13421.34
0110 0104 10 3 SEDIMENT BARRIER	3344.000 LF	1.24000	4146.56	1.90000	6353.60	0.70000	2340.80
0115 0104 18 INLET PROTECTION SYSTEM	1800.000 EA	74.52000	134136.00	4.75000	8550.00	48.60000	87480.00
0120 0107 1 LITTER REMOVAL	7.400 AC	335.68000	2484.03	1840.00000	13616.00	500.00000	3700.00
0125 0107 2 MOWING	7.400 AC	503.51000	3725.97	66.30000	490.62	500.00000	3700.00
0130 0109 71 3 FIELD OFFICE, 900 SQ FT	460.000 DA	96.82000	44537.20	112.00000	51520.00	114.91000	52858.60
0135 0110 1 1 CLEARING & GRUBBING 20946225201	2.470 LS	42290.10000	42290.10	359000.00000	359000.00	3210.00000	3210.00
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	9521.000 SY	36.76000	349991.96	101.00000	961621.00	19.07000	181565.47
0145 0120 1 REGULAR EXCAVATION	286.000 CY	14.63000	4184.18	18.80000	5376.80	24.62000	7041.32

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0150 0120 6 EMBANKMENT	133.000 CY	31.47000	4185.51	71.14000	9461.62	29.03000	3860.99
0155 0285708 OPTIONAL BASE, BASE GROUP 08	587.000 SY	44.67000	26221.29	49.40000	28997.80	41.10000	24125.70
0160 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2800.000 SY	3.09000	8652.00	3.05000	8540.00	3.09000	8652.00
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	169.200 TN	155.74000	26351.21	147.00000	24872.40	155.75000	26352.90
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	120.700 TN	286.67000	34601.07	339.00000	40917.30	259.05000	31267.34
0175 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	10117.000 LF	2.88000	29136.96	1.55000	15681.35	3.72000	37635.24
0180 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	887.000 LF	4.63000	4106.81	1.55000	1374.85	5.64000	5002.68
0185 0352 70 GRINDING CONCRETE PAVEMENT	121637.000 SY	3.03000	368560.11	3.05000	370992.85	2.59000	315039.83
0190 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	2148.700 CY	660.91000	1420097.32	350.00000	752045.00	499.28000	1072802.94
0195 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	26.800 CY	303.98000	8146.66	1200.00000	32160.00	453.60000	12156.48
0200 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	2.000 EA	2216.97000	4433.94	1650.00000	3300.00	1814.40000	3628.80
0205 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL	3.000 EA	2216.97000	6650.91	1430.00000	4290.00	2030.40000	6091.20
0210 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	5.000 EA	2216.97000	11084.85	1400.00000	7000.00	1674.00000	8370.00
0215 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	2.000 EA	2216.97000	4433.94	2650.00000	5300.00	2440.80000	4881.60
0220 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	2.000 EA	2216.97000	4433.94	743.00000	1486.00	2322.00000	4644.00
0225 0425 1910 INLETS, CLOSED FLUME	5.000 EA	3365.51000	16827.55	1428.00000	7140.00	1706.40000	8532.00
0230 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	21.000 EA	1691.38000	35518.98	364.00000	7644.00	1674.00000	35154.00

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0235 0425 82 REPLACE GRATE	8.000 EA	496.80000	3974.40	375.00000	3000.00	1548.72000	12389.76
0240 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	15.000 LF	124.20000	1863.00	118.00000	1770.00	51.41000	771.15
0245 0515 2301 PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	148.000 LF	48.89000	7235.72	35.70000	5283.60	45.36000	6713.28
0250 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1516.000 LF	13.54000	20526.64	9.80000	14856.80	19.44000	29471.04
0255 0520 2 1 CONCRETE CURB, TYPE A	36.000 LF	25.88000	931.68	21.40000	770.40	17.28000	622.08
0260 0520 2 2 CONCRETE CURB, TYPE B	84.000 LF	28.09000	2359.56	18.40000	1545.60	16.20000	1360.80
0265 0521 1 1 MEDIAN BARRIER WALL CONC, PRECAST	1537.000 LF	71.80000	110356.60	1.40000	2151.80	70.43000	108250.91
0270 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	144.000 LF	192.33000	27695.52	363.00000	52272.00	234.30000	33739.20
0275 0522 1 SIDEWALK CONCRETE, 4" THICK	1683.000 SY	41.41000	69693.03	27.70000	46619.10	68.85000	115874.55
0280 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	331.20000	3974.40	459.00000	5508.00	518.40000	6220.80
0285 0536 1 1 GUARDRAIL -ROADWAY	3322.000 LF	16.91000	56175.02	15.80000	52487.60	13.92000	46242.24
0290 0536 73 GUARDRAIL REMOVAL	4099.000 LF	2.43000	9960.57	1.45000	5943.55	0.99000	4058.01
0295 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2116.80000	2116.80	1720.00000	1720.00	1607.91000	1607.91
0300 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2268.00000	2268.00	1980.00000	1980.00	1922.83000	1922.83
0305 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	702.00000	2106.00	485.00000	1455.00	561.35000	1684.05
0310 0544 75 14 CRASH CUSHION - QUADGUARD	1.000 EA	13804.56000	13804.56	13000.00000	13000.00	10367.20000	10367.20

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0315 0570 1 2 PERFORMANCE TURF, SOD	5186.000 SY	2.97000	15402.42	1.55000	8038.30	2.07000	10735.02
0320 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	51.000 SY	35.68000	1819.68	18.74000	955.74	3.01000	153.51
0325 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.260 NM	702.00000	5096.52	969.00000	7034.94	1026.00000	7448.76
0330 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7031.000 LF	0.22000	1546.82	0.30000	2109.30	0.32000	2249.92
0335 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2288.000 LF	1.08000	2471.04	0.40000	915.20	0.43000	983.84
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	614.000 LF	1.62000	994.68	0.50000	307.00	0.54000	331.56
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	718.000 LF	2.16000	1550.88	0.50000	359.00	0.54000	387.72
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	7.994 GM	378.01000	3021.81	387.00000	3093.68	410.40000	3280.74
0355 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	30.000 EA	43.20000	1296.00	38.80000	1164.00	41.04000	1231.20
0360 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	79.000 EA	32.40000	2559.60	18.40000	1453.60	19.44000	1535.76
0365 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.428 NM	701.97000	4512.26	968.00000	6222.30	1026.00000	6595.13
0370 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	67.000 LF	1.62000	108.54	0.50000	33.50	0.54000	36.18
0375 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.068 GM	378.00000	25.70	342.06000	23.26	410.40000	27.91
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20946225201	LUMP	62403.63000	62403.63	62403.63000	62403.63	62403.63000	62403.63
SECTION 0002 TOTALS			$ 3,810,877.31		$ 4,196,851.59		$ 4,077,845.79
SECTION 0003 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0385 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	324.00000	972.00	230.00000	690.00	244.08000	732.24
0390 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	13.50000	27.00	19.60000	39.20	10.80000	21.60
0395 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	20.000 EA	86.40000	1728.00	71.30000	1426.00	56.16000	1123.20
0400 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1990.000 EA	3.24000	6447.60	2.50000	4975.00	2.65000	5273.50
0405 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	590.000 SF	5.40000	3186.00	3.05000	1799.50	3.24000	1911.60
0410 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	819.000 LF	2.16000	1769.04	1.55000	1269.45	1.62000	1326.78
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	122.000 LF	4.32000	527.04	3.05000	372.10	3.24000	395.28
0420 0711 17 THERMOPLASTIC, REMOVE	26.000 SF	108.00000	2808.00	20.40000	530.40	21.60000	561.60
0425 0713101111 PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"	7.260 NM	17496.00000	127020.96	16000.00000	116160.00	17280.00000	125452.80
0430 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	7031.000 LF	5.40000	37967.40	3.65000	25663.15	3.89000	27350.59
0435 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	2288.000 LF	7.78000	17800.64	5.35000	12240.80	5.67000	12972.96
0440 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	614.000 LF	10.80000	6631.20	8.05000	4942.70	8.53000	5237.42
0445 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	718.000 LF	12.96000	9305.28	10.20000	7323.60	10.80000	7754.40
0450 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	14.000 LF	5.40000	75.60	2.95000	41.30	3.13000	43.82

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0455 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	30.000 EA	567.00000	17010.00	434.00000	13020.00	459.00000	13770.00
0460 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	79.000 EA	302.40000	23889.60	143.00000	11297.00	151.20000	11944.80
0465 0713101211 PREFORMED TAPE, STANDARD, YELLOW,SOLID, 6"	6.428 NM	17496.07000	112464.74	16000.00000	102848.00	17280.00000	111075.84
0470 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	67.000 LF	10.80000	723.60	8.05000	539.35	8.53000	571.51
0475 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	360.000 LF	4.32000	1555.20	3.05000	1098.00	3.24000	1166.40
0480 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	7.994 GM	8856.03000	70795.10	7600.00000	60754.40	8100.00000	64751.40
SECTION 0003 TOTALS		$	442,704.00	$	367,029.95	$	393,437.74
SECTION 0004 SIGNALIZATION							
0485 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	350.000 LF	12.96000	4536.00	12.20000	4270.00	19.82000	6937.00
0490 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1500.000 LF	3.78000	5670.00	3.55000	5325.00	2.27000	3405.00
0495 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4.000 LF	54.00000	216.00	25.50000	102.00	30.73000	122.92
0500 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	1135.000 LF	9.72000	11032.20	9.20000	10442.00	13.23000	15016.05
0505 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	1620.00000	3240.00	1530.00000	3060.00	3006.72000	6013.44
0510 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	29.000 EA	270.00000	7830.00	255.00000	7395.00	233.28000	6765.12
0515 0635 1 13 PULL & JUNCTION BOXES, F&I, MOUNTED JUNCTION BOX	5.000 EA	162.00000	810.00	153.00000	765.00	287.28000	1436.40

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0520 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	1620.00000	6480.00	1530.00000	6120.00	2002.32000	8009.28
0525 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	540.00000	8640.00	510.00000	8160.00	592.92000	9486.72
0530 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1080.00000	4320.00	1020.00000	4080.00	1223.64000	4894.56
0535 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	12.000 EA	648.00000	7776.00	612.00000	7344.00	866.16000	10393.92
0540 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	540.00000	4320.00	510.00000	4080.00	624.24000	4993.92
0545 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	25.000 EA	5670.00000	141750.00	5400.00000	135000.00	5699.16000	142479.00
0550 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	15.000 EA	162.00000	2430.00	153.00000	2295.00	193.32000	2899.80
0555 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	28922.40000	28922.40	27000.00000	27000.00	30641.76000	30641.76
0560 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	5.000 AS	453.60000	2268.00	408.00000	2040.00	538.92000	2694.60
0565 0678 1103 CONTROLLER ACCESSORIES, F&I, TYPE 12CONFLICT MONITOR	1.000 EA	1296.00000	1296.00	1220.00000	1220.00	1216.08000	1216.08
0570 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	4.000 EA	54.00000	216.00	51.00000	204.00	61.56000	246.24
0575 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	43.20000	432.00	40.80000	408.00	36.72000	367.20
0580 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	1458.00000	2916.00	1380.00000	2760.00	1483.92000	2967.84
0585 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	270.00000	270.00	204.00000	204.00	293.76000	293.76

CALL ORDER: 011 PROPOSAL ID: T2357 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) SCRUGGS COMPANY (THE) UNIT PRICE	 AMOUNT
0590 0690 90 CONDUIT & CABLING REMOVE	7.000 PI	246.86000	1728.02	204.00000	1428.00	196.56000	1375.92
0595 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	576.00000	3456.00	510.00000	3060.00	392.04000	2352.24
0600 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2786.40000	2786.40	2350.00000	2350.00	2885.76000	2885.76
SECTION 0004 TOTALS			$ 253,341.02		$ 239,112.00		$ 267,894.53
CONTRACT TOTALS			$ 5,126,633.83		$ 5,394,744.04		$ 5,487,521.88

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.