VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T4231 PROPOSAL DESC :
LETTING DATE : 10/27/10 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstruction of a 2-lane undivided rural principal
CONTRACT TIME : 1233 WORKING DAYS (AVAILABLE DAYS) arterial to a 4-lane highway, including median, shoulders and shared-use path for pedestrians and bicycles and a wide canal to be constructed on the north side of SR 70.

FINPROJ(S) : 23026225201 (*) F.A. NO. : 1503039P COUNTIES : ST LUCIE

LOCAL NAME : SR-70 ROAD NAME : SR 70
PROJ LIMITS : FROM OKEECHO/ST LUCIE C/L TO MP 5.871

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GUETTLER BROTHERS CONSTRUCTION, LLC	Responsive	Winning bid	$ 18,782,629.01	0.00%
2	LANZO CONSTRUCTION CO FLORIDA	Responsive	Non-Winning Bid	$ 18,893,418.28	0.58%
3	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 19,614,329.98	4.42%
4	J.W. CHEATHAM, LLC	Responsive	Non-Winning Bid	$ 20,115,100.59	7.09%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 20,960,104.00	11.59%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 21,555,976.59	14.76%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 23,608,248.82	25.69%
8	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 23,887,860.28	27.18%
9	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 25,643,521.56	36.52%
10	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 32,211,778.02	71.49%
	PALM BEACH GRADING INC.	Non Responsive	Non-Winning Bid		

CALL ORDER : 018
LETTING DATE : 10/27/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 1233 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4231
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of reconstruction of a 2-lane undivided rural principal arterial to a 4-lane highway, including median, shoulders and shared-use path for pedestrians and bicycles and a wide canal to be constructed on the north side of SR 70.

FINPROJ(S) : 23026225201 (*)
F.A. NO. : 1503039P
COUNTIES : ST LUCIE

LOCAL NAME : SR-70
ROAD NAME : SR 70
PROJ LIMITS : FROM OKEECHO/ST LUCIE C/L TO MP 5.871

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23026225201	LUMP	850000.00000	850000.00	425000.00000	425000.00	1228264.07000	1228264.07
0010 0102 1 MAINTENANCE OF TRAFFIC 23026225201	1233.000 LS	140700.00000	140700.00	75000.00000	75000.00	41652.29000	41652.29
0015 0102 2 1 SPECIAL DETOUR 1 23026225201	LUMP	158100.00000	158100.00	165000.00000	165000.00	143162.74000	143162.74
0020 0102 2 2 SPECIAL DETOUR 2 23026225201	LUMP	86300.00000	86300.00	125000.00000	125000.00	69359.52000	69359.52
0025 0102 2 3 SPECIAL DETOUR 3 23026225201	LUMP	5000.00000	5000.00	80000.00000	80000.00	71424.56000	71424.56
0030 0102 2 4 SPECIAL DETOUR 4 23026225201	LUMP	5000.00000	5000.00	55000.00000	55000.00	38932.65000	38932.65
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2383.000 CY	11.00000	26213.00	5.25000	12510.75	4.56000	10866.48
0040 0102 60 WORK ZONE SIGN	50729.000 ED	0.25000	12682.25	0.30000	15218.70	0.26000	13189.54
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9852.000 LF	14.50000	142854.00	16.00000	157632.00	10.65000	104923.80
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	11621.000 LF	1.65000	19174.65	2.50000	29052.50	3.64000	42300.44
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1193504.000 ED	0.15000	179025.60	0.15000	179025.60	0.13000	155155.52

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26648.000 ED	0.35000	9326.80	0.30000	7994.40	0.36000	9593.28
0065 0102 76 ADVANCE WARNING ARROW PANEL	197.000 ED	8.00000	1576.00	5.70000	1122.90	6.18000	1217.46
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7825.000 ED	0.30000	2347.50	0.30000	2347.50	0.36000	2817.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6345.000 EA	2.75000	17448.75	2.60000	16497.00	2.58000	16370.10
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	225365.000 ED	0.10000	22536.50	0.12000	27043.80	0.11000	24790.15
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	24.000 LO	800.00000	19200.00	1000.00000	24000.00	824.56000	19789.44
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	227.000 ED	16.00000	3632.00	16.00000	3632.00	16.49000	3743.23
0095 0104 10 3 SEDIMENT BARRIER	198186.000 LF	0.45000	89183.70	0.75000	148639.50	0.47000	93147.42
0100 0104 11 FLOATING TURBIDITY BARRIER	27912.000 LF	7.00000	195384.00	6.00000	167472.00	6.54000	182544.48
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	12.000 EA	1000.00000	12000.00	3400.00000	40800.00	1030.71000	12368.52
0110 0107 1 LITTER REMOVAL	6312.000 AC	4.50000	28404.00	14.50000	91524.00	4.89000	30865.68
0115 0107 2 MOWING	6312.000 AC	4.50000	28404.00	5.00000	31560.00	14.95000	94364.40
0120 0109 71 4 FIELD OFFICE,1200 SQ FT	1273.000 DA	24.50000	31188.50	60.00000	76380.00	67.95000	86500.35
0125 0110 1 1 CLEARING & GRUBBING 23026225201	255.900 LS	461700.00000	461700.00	85000.00000	85000.00	180372.53000	180372.53
0130 0110 3 REMOVAL OF EXISTING STRUCTURE 23026225201	8500.000 LS	5000.00000	5000.00	75000.00000	75000.00	36074.51000	36074.51
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	261.000 SY	3.00000	783.00	3.00000	783.00	4.39000	1145.79

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0140 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	110.00000	1100.00	115.00000	1150.00	113.37000	1133.70
0145 0120 1 REGULAR EXCAVATION	251107.000 CY	1.20000	301328.40	1.50000	376660.50	3.38000	848741.66
0150 0120 4 SUBSOIL EXCAVATION	76072.000 CY	2.65000	201590.80	1.75000	133126.00	1.42000	108022.24
0155 0120 6 EMBANKMENT	1355048.000 CY	2.95000	3997391.60	3.00000	4065144.00	3.38000	4580062.24
0160 0160 4 TYPE B STABILIZATION	406212.200 SY	1.20000	487454.64	0.75000	304659.15	1.16000	471206.15
0165 0285701 OPTIONAL BASE, BASE GROUP 01	107064.200 SY	4.50000	481788.90	3.50000	374724.70	5.05000	540674.21
0170 0285705 OPTIONAL BASE, BASE GROUP 05	15170.200 SY	5.20000	78885.04	6.25000	94813.75	9.41000	142751.58
0175 0285709 OPTIONAL BASE, BASE GROUP 09	212647.500 SY	7.75000	1648018.13	8.25000	1754341.88	8.91000	1894689.23
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1542.300 SY	5.20000	8019.96	2.50000	3855.75	6.93000	10688.14
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2464.690 TN	79.00000	194710.51	94.00000	231680.86	72.23000	178024.56
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	58317.700 TN	73.00000	4257192.10	74.00000	4315509.80	63.65000	3711921.61
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1633.940 TN	110.00000	179733.40	101.00000	165027.94	102.65000	167723.94
0200 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	11471.960 TN	117.00000	1342219.32	110.00000	1261915.60	99.71000	1143869.13
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	90.970 TN	173.00000	15737.81	155.00000	14100.35	159.78000	14535.19
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS	29.100 CY	426.00000	12396.60	1900.00000	55290.00	1442.98000	41990.72
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	1500.00000	61500.00	1450.00000	59450.00	1752.19000	71839.79
0220 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2300.00000	4600.00	1750.00000	3500.00	2061.40000	4122.80
0225 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	5400.00000	10800.00	3800.00000	7600.00	4380.48000	8760.96
0230 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5147.000 LF	22.50000	115807.50	60.00000	308820.00	39.17000	201607.99

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0235 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	819.000 LF	47.00000	38493.00	80.00000	65520.00	67.00000	54873.00
0240 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	946.000 LF	73.00000	69058.00	105.00000	99330.00	82.46000	78007.16
0245 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	2507.000 LF	254.00000	636778.00	208.00000	521456.00	185.53000	465123.71
0250 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1886.000 LF	28.50000	53751.00	72.00000	135792.00	43.29000	81644.94
0255 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	523.000 LF	62.00000	32426.00	123.00000	64329.00	77.31000	40433.13
0260 0430611025 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	4.000 EA	937.00000	3748.00	2100.00000	8400.00	2061.40000	8245.60
0265 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	55.000 EA	402.00000	22110.00	1900.00000	104500.00	773.02000	42516.10
0270 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	10.000 EA	579.00000	5790.00	2000.00000	20000.00	876.10000	8761.00
0275 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1200.00000	4800.00	2200.00000	8800.00	2885.96000	11543.84
0280 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	22.000 EA	567.00000	12474.00	2000.00000	44000.00	876.10000	19274.20
0285 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	3.000 EA	1600.00000	4800.00	2050.00000	6150.00	2989.02000	8967.06
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	6345.000 SF	25.00000	158625.00	30.00000	190350.00	23.71000	150439.95
0295 0520 6 SHOULDER GUTTER- CONCRETE	1980.000 LF	15.00000	29700.00	20.00000	39600.00	11.08000	21938.40
0300 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	325.00000	22750.00	330.00000	23100.00	49.48000	3463.60

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0305 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	123.300 SY	85.00000	10480.50	42.00000	5178.60	35.05000	4321.67
0310 0530 1 RIPRAP, SAND-CEMENT	494.700 CY	310.00000	153357.00	305.00000	150883.50	309.21000	152966.19
0315 0536 1 1 GUARDRAIL -ROADWAY	2050.000 LF	15.00000	30750.00	17.00000	34850.00	19.53000	40036.50
0320 0536 73 GUARDRAIL REMOVAL	8242.000 LF	1.65000	13599.30	1.90000	15659.80	0.81000	6676.02
0325 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1600.00000	1600.00	1750.00000	1750.00	1545.80000	1545.80
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	585.00000	585.00	625.00000	625.00	441.92000	441.92
0335 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	3866.000 SY	47.00000	181702.00	44.00000	170104.00	41.07000	158776.62
0340 0570 1 2 PERFORMANCE TURF, SOD	999630.500 SY	0.85000	849685.93	1.00000	999630.50	0.91000	909663.76
0345 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.611 NM	792.00000	25827.91	750.00000	24458.25	762.72000	24873.06
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	22.000 LF	1.50000	33.00	1.85000	40.70	1.39000	30.58
0355 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.611 NM	792.00000	25827.91	750.00000	24458.25	762.72000	24873.06
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23026225201	LUMP	61500.00000	61500.00	63000.00000	63000.00	61231.24000	61231.24
0365 0711 17 THERMOPLASTIC, REMOVE	5520.000 SF	1.25000	6900.00	2.15000	11868.00	2.06000	11371.20
0370 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.910 NM	13700.00000	26167.00	24000.00000	45840.00	14120.59000	26970.33
0375 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.910 NM	13700.00000	26167.00	24000.00000	45840.00	14120.59000	26970.33

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GUETTLER BROTHERS CONSTRUCT UNIT PRICE	 AMOUNT	(2) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(3) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT
0380 0999 16 LUMP PARTNERING, DO NOT BID	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0385 0999 20 24.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00
0390 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS		$ 18,698,124.51		$ 18,810,319.53		$ 19,538,481.76
SECTION 0002 SIGNING						
0395 0700 20 11 83.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	260.00000	21580.00	310.00000	25730.00	224.40000	18625.20
0400 0700 20 12 3.000 AS SINGLE POST SIGN, F&I, 12-20 SF	320.00000	960.00	490.00000	1470.00	627.19000	1881.57
0405 0700 20 13 11.000 AS SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	830.00000	9130.00	720.00000	7920.00	766.86000	8435.46
0410 0700 20 14 27.000 AS SINGLE POST SIGN, F&I, 21-30 SF	1050.00000	28350.00	830.00000	22410.00	941.42000	25418.34
0415 0700 20 19 8.000 AS SINGLE POST SIGN, F&I, NON - STANDARD	830.00000	6640.00	650.00000	5200.00	727.83000	5822.64
0420 0700 20 40 2.000 AS SINGLE POST SIGN, RELOCATE	100.00000	200.00	225.00000	450.00	120.58000	241.16
0425 0700 20 60 109.000 AS SINGLE POST SIGN, REMOVE	25.00000	2725.00	5.75000	626.75	6.22000	677.98
0430 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2200.00000	2200.00	3200.00000	3200.00	1606.77000	1606.77
0435 0705 10 1 15.000 EA OBJECT MARKER, TYPE 1	85.00000	1275.00	120.00000	1800.00	113.37000	1700.55
0440 0705 10 2 137.000 EA OBJECT MARKER, TYPE 2	50.00000	6850.00	65.00000	8905.00	46.38000	6354.06
0445 0705 11 3 24.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	70.00000	1680.00	110.00000	2640.00	97.91000	2349.84
0450 0711 11111 0.370 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	4350.00000	1609.50	4100.00000	1517.00	4081.58000	1510.18
0455 0711 11211 0.300 NM THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4350.00000	1305.00	4100.00000	1230.00	4081.58000	1224.47
SECTION 0002 TOTALS		$ 84,504.50		$ 83,098.75		$ 75,848.22
CONTRACT TOTALS		$ 18,782,629.01		$ 18,893,418.28		$ 19,614,329.98

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23026225201	LUMP	1016374.00000	1016374.00	580938.03000	580938.03	1626598.00000	1626598.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23026225201	1233.000 LS	527650.00000	527650.00	1039459.07000	1039459.07	100427.18000	100427.18
0015 0102 2 1 SPECIAL DETOUR 1 23026225201	LUMP	180622.00000	180622.00	139500.79000	139500.79	161436.26000	161436.26
0020 0102 2 2 SPECIAL DETOUR 2 23026225201	LUMP	60435.00000	60435.00	70798.60000	70798.60	85404.27000	85404.27
0025 0102 2 3 SPECIAL DETOUR 3 23026225201	LUMP	60385.00000	60385.00	73022.75000	73022.75	75191.00000	75191.00
0030 0102 2 4 SPECIAL DETOUR 4 23026225201	LUMP	23680.00000	23680.00	38027.80000	38027.80	34995.59000	34995.59
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2383.000 CY	6.05000	14417.15	14.82000	35316.06	15.71000	37436.93
0040 0102 60 WORK ZONE SIGN	50729.000 ED	0.28000	14204.12	0.25000	12682.25	0.24000	12174.96
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9852.000 LF	16.65000	164035.80	3.19000	31427.88	6.92000	68175.84
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	11621.000 LF	4.80000	55780.80	3.19000	37070.99	1.92000	22312.32
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1193504.000 ED	0.10000	119350.40	0.09000	107415.36	0.14000	167090.56
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26648.000 ED	0.13000	3464.24	0.12000	3197.76	0.36000	9593.28
0065 0102 76 ADVANCE WARNING ARROW PANEL	197.000 ED	6.10000	1201.70	5.52000	1087.44	8.12000	1599.64
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7825.000 ED	0.18000	1408.50	0.17000	1330.25	0.30000	2347.50
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6345.000 EA	2.60000	16497.00	2.51000	15925.95	3.04000	19288.80
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	225365.000 ED	0.10000	22536.50	0.10000	22536.50	0.10000	22536.50

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	24.000 LO	1085.00000	26040.00	803.46000	19283.04	811.53000	19476.72
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	227.000 ED	16.40000	3722.80	15.06000	3418.62	16.23000	3684.21
0095 0104 10 3 SEDIMENT BARRIER	198186.000 LF	0.20000	39637.20	0.45000	89183.70	0.41000	81256.26
0100 0104 11 FLOATING TURBIDITY BARRIER	27912.000 LF	1.00000	27912.00	6.03000	168309.36	6.09000	169984.08
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	12.000 EA	2000.00000	24000.00	2057.08000	24684.96	1014.41000	12172.92
0110 0107 1 LITTER REMOVAL	6312.000 AC	5.00000	31560.00	5.02000	31686.24	4.82000	30423.84
0115 0107 2 MOWING	6312.000 AC	15.10000	95311.20	14.06000	88746.72	14.71000	92849.52
0120 0109 71 4 FIELD OFFICE,1200 SQ FT	1273.000 DA	42.00000	53466.00	36.08000	45929.84	42.68000	54331.64
0125 0110 1 1 CLEARING & GRUBBING 23026225201	255.900 LS	322606.00000	322606.00	370339.64000	370339.64	523637.00000	523637.00
0130 0110 3 REMOVAL OF EXISTING STRUCTURE 23026225201	8500.000 LS	36400.00000	36400.00	55237.52000	55237.52	35504.56000	35504.56
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	261.000 SY	10.00000	2610.00	10.79000	2816.19	8.16000	2129.76
0140 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	100.00000	1000.00	110.48000	1104.80	111.58000	1115.80
0145 0120 1 REGULAR EXCAVATION	251107.000 CY	1.93000	484636.51	1.51000	379171.57	1.52000	381682.64
0150 0120 4 SUBSOIL EXCAVATION	76072.000 CY	1.93000	146818.96	2.91000	221369.52	2.94000	223651.68
0155 0120 6 EMBANKMENT	1355048.000 CY	3.52000	4769768.96	4.02000	5447292.96	3.59000	4864622.32
0160 0160 4 TYPE B STABILIZATION	406212.200 SY	1.00000	406212.20	1.87000	759616.81	1.79000	727119.84
0165 0285701 OPTIONAL BASE, BASE GROUP 01	107064.200 SY	2.93000	313698.11	4.35000	465729.27	4.11000	440033.86
0170 0285705 OPTIONAL BASE, BASE GROUP 05	15170.200 SY	6.25000	94813.75	6.34000	96179.07	8.05000	122120.11

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0175 0285709 OPTIONAL BASE, BASE GROUP 09	212647.500 SY	8.10000	1722444.75	7.78000	1654397.55	7.87000	1673535.83
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1542.300 SY	2.00000	3084.60	2.54000	3917.44	3.29000	5074.17
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2464.690 TN	81.20000	200132.83	85.85000	211593.64	93.60000	230694.98
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	58317.700 TN	77.40000	4513789.98	64.92000	3785985.08	77.00000	4490462.90
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1633.940 TN	101.00000	165027.94	108.90000	177936.07	105.00000	171563.70
0200 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	11471.960 TN	101.00000	1158667.96	108.52000	1244937.10	114.00000	1307803.44
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	90.970 TN	200.00000	18194.00	86.66000	7883.46	119.78000	10896.39
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS	29.100 CY	1456.00000	42369.60	1406.05000	40916.06	1420.18000	41327.24
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	1768.00000	72488.00	1707.34000	70000.94	1724.51000	70704.91
0220 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2080.00000	4160.00	2008.64000	4017.28	2028.83000	4057.66
0225 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4420.00000	8840.00	4268.36000	8536.72	4311.27000	8622.54
0230 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5147.000 LF	39.50000	203306.50	38.16000	196409.52	38.54000	198365.38
0235 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	819.000 LF	67.60000	55364.40	65.28000	53464.32	65.94000	54004.86
0240 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	946.000 LF	83.20000	78707.20	80.35000	76011.10	81.16000	76777.36
0245 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	2507.000 LF	188.00000	471316.00	180.78000	453215.46	182.59000	457753.13
0250 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1886.000 LF	44.00000	82984.00	42.18000	79551.48	42.60000	80343.60

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0255 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	523.000 LF	78.00000	40794.00	75.32000	39392.36	76.08000	39789.84
0260 0430611025 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	4.000 EA	2080.00000	8320.00	2008.64000	8034.56	2028.83000	8115.32
0265 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	55.000 EA	780.00000	42900.00	753.24000	41428.20	760.82000	41845.10
0270 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	10.000 EA	884.00000	8840.00	853.67000	8536.70	862.25000	8622.50
0275 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2912.00000	11648.00	2812.09000	11248.36	2840.37000	11361.48
0280 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	22.000 EA	884.00000	19448.00	853.67000	18780.74	862.25000	18969.50
0285 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	3.000 EA	3016.00000	9048.00	2912.52000	8737.56	2941.80000	8825.40
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	6345.000 SF	24.00000	152280.00	23.10000	146569.50	23.34000	148092.30
0295 0520 6 SHOULDER GUTTER- CONCRETE	1980.000 LF	20.75000	41085.00	12.21000	24175.80	16.53000	32729.40
0300 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	325.00000	22750.00	58.19000	4073.30	335.46000	23482.20
0305 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	123.300 SY	62.40000	7693.92	56.81000	7004.67	90.31000	11135.22
0310 0530 1 RIPRAP, SAND-CEMENT	494.700 CY	312.00000	154346.40	313.69000	155182.44	304.32000	150547.10
0315 0536 1 1 GUARDRAIL -ROADWAY	2050.000 LF	19.70000	40385.00	20.40000	41820.00	19.23000	39421.50
0320 0536 73 GUARDRAIL REMOVAL	8242.000 LF	1.00000	8242.00	0.79000	6511.18	0.80000	6593.60
0325 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1560.00000	1560.00	1506.24000	1506.24	1521.38000	1521.38

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	446.00000	446.00	430.61000	430.61	434.94000	434.94
0335 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	3866.000 SY	45.25000	174936.50	36.22000	140026.52	40.41000	156225.06
0340 0570 1 2 PERFORMANCE TURF, SOD	999630.500 SY	0.92000	919660.06	1.27000	1269530.74	1.25000	1249538.13
0345 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.611 NM	770.00000	25110.47	743.20000	24236.50	803.42000	26200.33
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	22.000 LF	1.40000	30.80	1.36000	29.92	1.52000	33.44
0355 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.611 NM	770.00000	25110.47	743.20000	24236.50	803.42000	26200.33
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23026225201	LUMP	62000.00000	62000.00	59663.99000	59663.99	62398.35000	62398.35
0365 0711 17 THERMOPLASTIC, REMOVE	5520.000 SF	2.10000	11592.00	2.01000	11095.20	1.52000	8390.40
0370 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.910 NM	14250.00000	27217.50	13759.16000	26280.00	13925.91000	26598.49
0375 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.910 NM	14250.00000	27217.50	13759.16000	26280.00	13925.91000	26598.49
0380 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0385 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 20,040,995.28		$ 20,888,622.12		$ 21,483,263.28
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0395 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	83.000 AS	226.00000	18758.00	218.65000	18147.95	220.84000	18329.72
0400 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	633.00000	1899.00	611.13000	1833.39	617.27000	1851.81
0405 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	11.000 AS	774.00000	8514.00	747.23000	8219.53	754.75000	8302.25
0410 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	27.000 AS	950.00000	25650.00	917.32000	24767.64	926.55000	25016.85
0415 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	8.000 AS	735.00000	5880.00	709.21000	5673.68	716.34000	5730.72
0420 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	122.00000	244.00	117.50000	235.00	118.68000	237.36
0425 0700 20 60 SINGLE POST SIGN, REMOVE	109.000 AS	6.25000	681.25	6.07000	661.63	6.13000	668.17
0430 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	1622.00000	1622.00	1565.64000	1565.64	1581.38000	1581.38
0435 0705 10 1 OBJECT MARKER, TYPE 1	15.000 EA	92.00000	1380.00	88.03000	1320.45	88.92000	1333.80
0440 0705 10 2 OBJECT MARKER, TYPE 2	137.000 EA	38.00000	5206.00	36.15000	4952.55	36.50000	5000.50
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	24.000 EA	63.00000	1512.00	59.99000	1439.76	71.01000	1704.24
0450 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.370 NM	4118.00000	1523.66	3977.11000	1471.53	4412.71000	1632.70
0455 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.300 NM	4118.00000	1235.40	3977.10000	1193.13	4412.71000	1323.81
SECTION 0002 TOTALS			$ 74,105.31		$ 71,481.88		$ 72,713.31
CONTRACT TOTALS			$ 20,115,100.59		$ 20,960,104.00		$ 21,555,976.59

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23026225201	LUMP	2200000.00000	2200000.00	1934366.19000	1934366.19	2753913.21000	2753913.21
0010 0102 1 MAINTENANCE OF TRAFFIC 23026225201	1233.000 LS	300000.00000	300000.00	133088.99000	133088.99	362869.81000	362869.81
0015 0102 2 1 SPECIAL DETOUR 1 23026225201	LUMP	156839.78000	156839.78	214393.71000	214393.71	136268.98000	136268.98
0020 0102 2 2 SPECIAL DETOUR 2 23026225201	LUMP	250000.00000	250000.00	149728.37000	149728.37	99853.02000	99853.02
0025 0102 2 3 SPECIAL DETOUR 3 23026225201	LUMP	250000.00000	250000.00	151868.38000	151868.38	95777.29000	95777.29
0030 0102 2 4 SPECIAL DETOUR 4 23026225201	LUMP	250000.00000	250000.00	68065.05000	68065.05	44152.55000	44152.55
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2383.000 CY	26.26000	62577.58	7.05000	16800.15	23.51000	56024.33
0040 0102 60 WORK ZONE SIGN	50729.000 ED	0.25000	12682.25	0.25000	12682.25	0.27000	13696.83
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9852.000 LF	16.46000	162163.92	16.00000	157632.00	30.56000	301077.12
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	11621.000 LF	4.08000	47413.68	4.60000	53456.60	4.27000	49621.67
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1193504.000 ED	0.13000	155155.52	0.13000	155155.52	0.14000	167090.56
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26648.000 ED	0.35000	9326.80	0.35000	9326.80	0.38000	10126.24
0065 0102 76 ADVANCE WARNING ARROW PANEL	197.000 ED	6.00000	1182.00	6.00000	1182.00	6.47000	1274.59
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7825.000 ED	0.35000	2738.75	0.35000	2738.75	0.38000	2973.50
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6345.000 EA	2.50000	15862.50	3.00000	19035.00	2.55000	16179.75
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	225365.000 ED	0.11000	24790.15	0.11000	24790.15	0.12000	27043.80

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	24.000 LO	800.00000	19200.00	800.00000	19200.00	862.39000	20697.36
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	227.000 ED	16.00000	3632.00	16.00000	3632.00	17.25000	3915.75
0095 0104 10 3 SEDIMENT BARRIER	198186.000 LF	0.53000	105038.58	0.40000	79274.40	0.82000	162512.52
0100 0104 11 FLOATING TURBIDITY BARRIER	27912.000 LF	6.49000	181148.88	6.00000	167472.00	6.12000	170821.44
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	12.000 EA	1000.00000	12000.00	100.00000	1200.00	1284.97000	15419.64
0110 0107 1 LITTER REMOVAL	6312.000 AC	4.75000	29982.00	20.00000	126240.00	4.93000	31118.16
0115 0107 2 MOWING	6312.000 AC	14.50000	91524.00	45.00000	284040.00	14.94000	94301.28
0120 0109 71 4 FIELD OFFICE,1200 SQ FT	1273.000 DA	92.44000	117676.12	76.33000	97168.09	128.50000	163580.50
0125 0110 1 1 CLEARING & GRUBBING 23026225201	255.900 LS	1052945.00000	1052945.00	1537616.59000	1537616.59	504493.66000	504493.66
0130 0110 3 REMOVAL OF EXISTING STRUCTURE 23026225201	8500.000 LS	64400.00000	64400.00	50000.00000	50000.00	68291.36000	68291.36
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	261.000 SY	3.57000	931.77	13.09000	3416.49	15.19000	3964.59
0140 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	150.00000	1500.00	161.57000	1615.70	321.36000	3213.60
0145 0120 1 REGULAR EXCAVATION	251107.000 CY	2.30000	577546.10	1.75000	439437.25	3.01000	755832.07
0150 0120 4 SUBSOIL EXCAVATION	76072.000 CY	2.65000	201590.80	4.00000	304288.00	4.01000	305048.72
0155 0120 6 EMBANKMENT	1355048.000 CY	3.62000	4905273.76	3.75000	5081430.00	4.91000	6653285.68
0160 0160 4 TYPE B STABILIZATION	406212.200 SY	1.35000	548386.47	1.18000	479330.40	2.08000	844921.38
0165 0285701 OPTIONAL BASE, BASE GROUP 01	107064.200 SY	5.08000	543886.14	7.12000	762297.10	4.67000	499989.81
0170 0285705 OPTIONAL BASE, BASE GROUP 05	15170.200 SY	7.88000	119541.18	7.92000	120147.98	7.61000	115445.22

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0175 0285709 OPTIONAL BASE, BASE GROUP 09	212647.500 SY	8.21000	1745835.98	8.48000	1803250.80	8.39000	1784112.53
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1542.300 SY	4.48000	6909.50	1.66000	2560.22	1.79000	2760.72
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2464.690 TN	78.17000	192664.82	77.48000	190964.18	82.16000	202498.93
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	58317.700 TN	75.90000	4426313.43	65.90000	3843136.43	69.60000	4058911.92
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1633.940 TN	119.13000	194651.27	89.13000	145633.07	97.57000	159423.53
0200 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	11471.960 TN	123.03000	1411395.24	91.07000	1044751.40	96.02000	1101537.60
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	90.970 TN	136.43000	12411.04	120.41000	10953.70	129.44000	11775.16
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS	29.100 CY	1400.00000	40740.00	725.00000	21097.50	435.84000	12682.94
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	1700.00000	69700.00	2025.00000	83025.00	2577.09000	105660.69
0220 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2000.00000	4000.00	1865.00000	3730.00	2866.15000	5732.30
0225 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4250.00000	8500.00	4200.00000	8400.00	12654.21000	25308.42
0230 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5147.000 LF	38.00000	195586.00	40.00000	205880.00	54.41000	280048.27
0235 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	819.000 LF	65.00000	53235.00	80.00000	65520.00	88.20000	72235.80
0240 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	946.000 LF	80.00000	75680.00	110.00000	104060.00	190.90000	180591.40
0245 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	2507.000 LF	180.00000	451260.00	250.00000	626750.00	325.16000	815176.12
0250 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1886.000 LF	42.00000	79212.00	50.00000	94300.00	60.11000	113367.46

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0255 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	523.000 LF	75.00000	39225.00	120.00000	62760.00	98.77000	51656.71
0260 0430611025 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	4.000 EA	2000.00000	8000.00	1950.00000	7800.00	1666.17000	6664.68
0265 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	55.000 EA	750.00000	41250.00	775.00000	42625.00	1130.83000	62195.65
0270 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	10.000 EA	850.00000	8500.00	1050.00000	10500.00	1212.83000	12128.30
0275 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2800.00000	11200.00	1750.00000	7000.00	2231.18000	8924.72
0280 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	22.000 EA	850.00000	18700.00	975.00000	21450.00	1146.48000	25222.56
0285 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	3.000 EA	2900.00000	8700.00	3000.00000	9000.00	2043.66000	6130.98
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	6345.000 SF	23.00000	145935.00	32.00000	203040.00	28.86000	183116.70
0295 0520 6 SHOULDER GUTTER- CONCRETE	1980.000 LF	19.33000	38273.40	23.87000	47262.60	14.28000	28274.40
0300 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	332.94000	23305.80	47.58000	3330.60	43.46000	3042.20
0305 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	123.300 SY	60.00000	7398.00	42.93000	5293.27	56.92000	7018.24
0310 0530 1 RIPRAP, SAND-CEMENT	494.700 CY	300.00000	148410.00	420.00000	207774.00	314.02000	155345.69
0315 0536 1 1 GUARDRAIL -ROADWAY	2050.000 LF	19.40000	39770.00	20.00000	41000.00	18.98000	38909.00
0320 0536 73 GUARDRAIL REMOVAL	8242.000 LF	1.30000	10714.60	2.50000	20605.00	1.02000	8406.84
0325 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1760.00000	1760.00	2100.00000	2100.00	1598.05000	1598.05

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	470.00000	470.00	800.00000	800.00	591.66000	591.66
0335 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	3866.000 SY	33.70000	130284.20	46.80000	180928.80	41.74000	161366.84
0340 0570 1 2 PERFORMANCE TURF, SOD	999630.500 SY	1.00000	999630.50	1.60000	1599408.80	0.91000	909663.76
0345 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.611 NM	739.98000	24131.49	800.00000	26088.80	754.85000	24616.41
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	22.000 LF	1.35000	29.70	1.20000	26.40	1.38000	30.36
0355 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.611 NM	739.98000	24131.49	800.00000	26088.80	754.85000	24616.41
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23026225201	LUMP	59407.43000	59407.43	72000.00000	72000.00	60601.39000	60601.39
0365 0711 17 THERMOPLASTIC, REMOVE	5520.000 SF	2.00000	11040.00	2.00000	11040.00	2.04000	11260.80
0370 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.910 NM	13700.00000	26167.00	5000.00000	9550.00	13975.35000	26692.92
0375 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.910 NM	13700.00000	26167.00	5000.00000	9550.00	13975.35000	26692.92
0380 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0385 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00	3300.00000	79200.00	3300.00000	79200.00
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 23,532,830.62		$ 23,778,350.28		$ 25,566,587.97
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(9) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0395 0700 20 11 83.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	285.00000	23655.00	240.00000	19920.00	290.73000	24130.59
0400 0700 20 12 3.000 AS SINGLE POST SIGN, F&I, 12-20 SF	450.00000	1350.00	350.00000	1050.00	459.05000	1377.15
0405 0700 20 13 11.000 AS SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	690.00000	7590.00	1300.00000	14300.00	703.87000	7742.57
0410 0700 20 14 27.000 AS SINGLE POST SIGN, F&I, 21-30 SF	790.00000	21330.00	1500.00000	40500.00	805.88000	21758.76
0415 0700 20 19 8.000 AS SINGLE POST SIGN, F&I, NON - STANDARD	600.00000	4800.00	1200.00000	9600.00	612.06000	4896.48
0420 0700 20 40 2.000 AS SINGLE POST SIGN, RELOCATE	200.00000	400.00	100.00000	200.00	204.02000	408.04
0425 0700 20 60 109.000 AS SINGLE POST SIGN, REMOVE	5.00000	545.00	10.00000	1090.00	5.10000	555.90
0430 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3000.00000	3000.00	3500.00000	3500.00	3060.29000	3060.29
0435 0705 10 1 15.000 EA OBJECT MARKER, TYPE 1	110.00000	1650.00	80.00000	1200.00	112.21000	1683.15
0440 0705 10 2 137.000 EA OBJECT MARKER, TYPE 2	45.00000	6165.00	80.00000	10960.00	45.90000	6288.30
0445 0705 11 3 24.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	95.00000	2280.00	160.00000	3840.00	96.91000	2325.84
0450 0711 11111 0.370 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	3960.00000	1465.20	5000.00000	1850.00	4039.59000	1494.65
0455 0711 11211 0.300 NM THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3960.00000	1188.00	5000.00000	1500.00	4039.57000	1211.87
SECTION 0002 TOTALS	$	75,418.20	$	109,510.00	$	76,933.59
CONTRACT TOTALS	$	23,608,248.82	$	23,887,860.28	$	25,643,521.56

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23026225201	LUMP	3084000.00000	3084000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 23026225201	1233.000 LS	700000.00000	700000.00				
0015 0102 2 1 SPECIAL DETOUR 1 23026225201	LUMP	270000.00000	270000.00				
0020 0102 2 2 SPECIAL DETOUR 2 23026225201	LUMP	216000.00000	216000.00				
0025 0102 2 3 SPECIAL DETOUR 3 23026225201	LUMP	150000.00000	150000.00				
0030 0102 2 4 SPECIAL DETOUR 4 23026225201	LUMP	37000.00000	37000.00				
0035 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2383.000 CY	27.50000	65532.50				
0040 0102 60 WORK ZONE SIGN	50729.000 ED	0.25000	12682.25				
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	9852.000 LF	16.80000	165513.60				
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	11621.000 LF	2.30000	26728.30				
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1193504.000 ED	0.13000	155155.52				
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	26648.000 ED	0.35000	9326.80				
0065 0102 76 ADVANCE WARNING ARROW PANEL	197.000 ED	8.15000	1605.55				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7825.000 ED	0.30000	2347.50				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6345.000 EA	2.55000	16179.75				
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	225365.000 ED	0.11000	24790.15				

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	24.000 LO	816.00000	19584.00				
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	227.000 ED	16.30000	3700.10				
0095 0104 10 3 SEDIMENT BARRIER	198186.000 LF	0.01000	1981.86				
0100 0104 11 FLOATING TURBIDITY BARRIER	27912.000 LF	0.01000	279.12				
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	12.000 EA	4000.00000	48000.00				
0110 0107 1 LITTER REMOVAL	6312.000 AC	0.01000	63.12				
0115 0107 2 MOWING	6312.000 AC	0.01000	63.12				
0120 0109 71 4 FIELD OFFICE,1200 SQ FT	1273.000 DA	1.00000	1273.00				
0125 0110 1 1 CLEARING & GRUBBING 23026225201	255.900 LS	1585000.00000	1585000.00				
0130 0110 3 REMOVAL OF EXISTING STRUCTURE 23026225201	8500.000 LS	75000.00000	75000.00				
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	261.000 SY	9.85000	2570.85				
0140 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	144.00000	1440.00				
0145 0120 1 REGULAR EXCAVATION	251107.000 CY	2.72000	683011.04				
0150 0120 4 SUBSOIL EXCAVATION	76072.000 CY	4.50000	342324.00				
0155 0120 6 EMBANKMENT	1355048.000 CY	8.90000	12059927.20				
0160 0160 4 TYPE B STABILIZATION	406212.200 SY	2.00000	812424.40				
0165 0285701 OPTIONAL BASE, BASE GROUP 01	107064.200 SY	4.80000	513908.16				
0170 0285705 OPTIONAL BASE, BASE GROUP 05	15170.200 SY	7.45000	113017.99				

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0285709 OPTIONAL BASE, BASE GROUP 09	212647.500 SY	9.26000	1969115.85				
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1542.300 SY	1.90000	2930.37				
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2464.690 TN	86.00000	211963.34				
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	58317.700 TN	73.00000	4257192.10				
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1633.940 TN	102.00000	166661.88				
0200 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	11471.960 TN	101.00000	1158667.96				
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	90.970 TN	247.00000	22469.59				
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS	29.100 CY	1430.00000	41613.00				
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	1730.00000	70930.00				
0220 0425 1701 INLETS, GUTTER, TYPE S, <10'	2.000 EA	2040.00000	4080.00				
0225 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	4340.00000	8680.00				
0230 0430175101 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	5147.000 LF	38.80000	199703.60				
0235 0430175102 PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	819.000 LF	66.30000	54299.70				
0240 0430175103 PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	946.000 LF	81.60000	77193.60				
0245 0430175105 PIPE CULVERT, OPT MATERIAL, ROUND, 61" OR > S/CD	2507.000 LF	184.00000	461288.00				
0250 0430175201 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 0-24"S/CD	1886.000 LF	42.80000	80720.80				

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0430175202 PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 25-36"S/CD	523.000 LF	76.50000	40009.50				
0260 0430611025 U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, 18"PIPE	4.000 EA	2040.00000	8160.00				
0265 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	55.000 EA	765.00000	42075.00				
0270 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	10.000 EA	867.00000	8670.00				
0275 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2860.00000	11440.00				
0280 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	22.000 EA	867.00000	19074.00				
0285 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	3.000 EA	2960.00000	8880.00				
0290 0455133 3 SHEET PILING STEEL, F&I PERMANENT	6345.000 SF	26.60000	168777.00				
0295 0520 6 SHOULDER GUTTER- CONCRETE	1980.000 LF	16.90000	33462.00				
0300 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	340.00000	23800.00				
0305 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	123.300 SY	117.00000	14426.10				
0310 0530 1 RIPRAP, SAND-CEMENT	494.700 CY	411.00000	203321.70				
0315 0536 1 1 GUARDRAIL -ROADWAY	2050.000 LF	19.30000	39565.00				
0320 0536 73 GUARDRAIL REMOVAL	8242.000 LF	0.80000	6593.60				
0325 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1530.00000	1530.00				

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	437.00000	437.00				
0335 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8"	3866.000 SY	54.60000	211083.60				
FILTER POINTS							
0340 0570 1 2 PERFORMANCE TURF, SOD	999630.500 SY	0.90000	899667.45				
0345 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.611 NM	755.00000	24621.31				
0350 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	22.000 LF	1.40000	30.80				
0355 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	32.611 NM	755.00000	24621.31				
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23026225201	LUMP	61000.00000	61000.00				
0365 0711 17 THERMOPLASTIC, REMOVE	5520.000 SF	2.05000	11316.00				
0370 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.910 NM	14000.00000	26740.00				
0375 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.910 NM	14000.00000	26740.00				
0380 0999 16 PARTNERING, DO NOT BID	LUMP	6000.00000	6000.00				
0385 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	24.000 DA	3300.00000	79200.00				
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS			$ 32,139,181.04		$		$
SECTION 0002 SIGNING							

CALL ORDER: 018 PROPOSAL ID: T4231 LETTING DATE: 10/27/10 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0395 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	83.000 AS	222.00000	18426.00				
0400 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	621.00000	1863.00				
0405 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	11.000 AS	759.00000	8349.00				
0410 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	27.000 AS	932.00000	25164.00				
0415 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	8.000 AS	720.00000	5760.00				
0420 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	119.00000	238.00				
0425 0700 20 60 SINGLE POST SIGN, REMOVE	109.000 AS	6.15000	670.35				
0430 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	1590.00000	1590.00				
0435 0705 10 1 OBJECT MARKER, TYPE 1	15.000 EA	89.40000	1341.00				
0440 0705 10 2 OBJECT MARKER, TYPE 2	137.000 EA	36.70000	5027.90				
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	24.000 EA	60.90000	1461.60				
0450 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.370 NM	4039.00000	1494.43				
0455 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.300 NM	4039.00000	1211.70				
SECTION 0002 TOTALS		$	72,596.98	$		$	
CONTRACT TOTALS		$	32,211,778.02	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.