VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T2341 PROPOSAL DESC :
LETTING DATE : 09/29/10 10:30 A.M. DISTRICT : 02 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON THURSDAY, SEPTEMBER 9, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 2 JACKSONVILLE TRAINING CENTER, 2198 EDISON AVE., JACKSONVILLE, FL 32204-2730. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JOHN KELL AT (904) 360-5455.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of Intelligent Transportation System improvements and other incidental construction on SR 9A.

FINPROJ(S) : 21323835201 (*) F.A. NO. : 4891056P COUNTIES : DUVAL
DUVAL
LOCAL NAME : SR 9A ROAD NAME : SR 9A
PROJ LIMITS : FROM ATLANTIC BLVD TO I-95 NORTH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SOUTHEAST UNDERGROUND UTILITIES CORP.	Responsive	Winning bid	$ 3,558,060.84	0.00%
2	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 3,633,975.15	2.13%
3	TRANSCORE ITS, LLC.	Responsive	Non-Winning Bid	$ 3,658,718.90	2.82%
4	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 3,819,252.40	7.34%
5	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 3,850,908.70	8.23%
6	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 3,943,938.95	10.84%
7	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 3,968,431.00	11.53%
8	MILLER ELECTRIC COMPANY	Responsive	Non-Winning Bid	$ 4,126,306.89	15.97%
9	NEW FLORIDA INDUSTRIAL ELECTRIC, INC. (THE)	Responsive	Non-Winning Bid	$ 4,502,253.08	26.53%

CALL ORDER : 002
LETTING DATE : 09/29/10 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2341
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
DVD MEDIA

THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON THURSDAY, SEPTEMBER 9, 2010 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 2 JACKSONVILLE TRAINING CENTER, 2198 EDISON AVE., JACKSONVILLE, FL 32204-2730. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JOHN KELL AT (904) 360-5455.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT. IT IS SUGGESTED THAT PROSPECTIVE BIDDERS REQUEST PROPOSALS (BIDDING DOCUMENTS) PRIOR TO THE PRE-BID CONFERENCE TO ALLOW FOR PROCESSING.

The improvements under this contract consist of Intelligent Transportation System improvements and other incidental construction on SR 9A.

FINPROJ(S) : 21323835201 (*)
F.A. NO. : 4891056P
COUNTIES : DUVAL
DUVAL
LOCAL NAME : SR 9A
ROAD NAME : SR 9A
PROJ LIMITS : FROM ATLANTIC BLVD TO I-95 NORTH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(2) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(3) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323835201	LUMP	95000.00000	95000.00	254400.00000	254400.00	140329.32000	140329.32

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(2) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(3) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT
0010 0102 1 MAINTENANCE OF TRAFFIC 21323835201	400.000 LS	65000.00000	65000.00	72000.00000	72000.00	36943.53000	36943.53
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	53.00000	6360.00	44.00000	5280.00	38.99000	4678.80
0020 0102 60 WORK ZONE SIGN	23675.000 ED	0.22000	5208.50	0.75000	17756.25	0.26000	6155.50
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7213.000 ED	0.18000	1298.34	1.00000	7213.00	0.22000	1586.86
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	12.000 ED	0.50000	6.00	0.55000	6.60	0.60000	7.20
0035 0102 76 ADVANCE WARNING ARROW PANEL	152.000 ED	7.00000	1064.00	15.00000	2280.00	8.41000	1278.32
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7684.000 ED	0.35000	2689.40	1.00000	7684.00	0.42000	3227.28
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	205.000 ED	14.00000	2870.00	25.00000	5125.00	16.82000	3448.10
0050 0102150 1 PORTABLE REGULATORY, SIGN	274.000 ED	6.00000	1644.00	10.00000	2740.00	7.21000	1975.54
0055 0102150 2 RADAR SPEED DISPLAY UNIT	274.000 ED	8.00000	2192.00	15.00000	4110.00	9.61000	2633.14
0060 0104 10 3 SEDIMENT BARRIER	8487.000 LF	1.20000	10184.40	2.10000	17822.70	0.70000	5940.90
0065 0107 1 LITTER REMOVAL	30.000 AC	300.00000	9000.00	85.00000	2550.00	160.90000	4827.00
0070 0107 2 MOWING	30.000 AC	306.00000	9180.00	95.00000	2850.00	188.93000	5667.90
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323835201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	261,696.64	$	451,817.55	$	268,699.39
SECTION 0002 SIGNING							
0080 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	500.00000	500.00	370.00000	370.00	37.22000	37.22
SECTION 0002 TOTALS		$	500.00	$	370.00	$	37.22
SECTION 0003 SIGNALIZATION							

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(2) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(3) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT
0085 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1798.000 LF	16.00000	28768.00	12.00000	21576.00	12.89000	23176.22
0090 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	9416.000 LF	28.00000	263648.00	21.50000	202444.00	20.90000	196794.40
0095 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	23.000 EA	1582.00000	36386.00	890.00000	20470.00	852.35000	19604.05
0100 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	27.000 EA	943.00000	25461.00	790.00000	21330.00	718.14000	19389.78
SECTION 0003 TOTALS		$	354,263.00	$	265,820.00	$	258,964.45
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0105 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	22.000 AS	1156.00000	25432.00	1300.00000	28600.00	1518.96000	33417.12
0110 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	91660.000 LF	1.40000	128324.00	1.40000	128324.00	1.89000	173237.40
0115 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	66.000 EA	475.00000	31350.00	260.00000	17160.00	434.62000	28684.92
0120 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	12239.00000	12239.00	30000.00000	30000.00	66222.67000	66222.67
0125 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	14758.00000	29516.00	37000.00000	74000.00	63529.58000	127059.16
0130 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	8.000 EA	55038.00000	440304.00	57000.00000	456000.00	57539.51000	460316.08
0135 0781 19431 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX 12", CANTILEVER, TRUSS - 0-40'	2.000 EA	36854.00000	73708.00	30000.00000	60000.00	30583.53000	61167.06
0140 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	26.000 EA	4637.00000	120562.00	245.00000	6370.00	472.85000	12294.10

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(2) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(3) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT
0145 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	8262.000 LF	1.20000	9914.40	1.00000	8262.00	1.30000	10740.60
0150 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	81512.000 LF	1.70000	138570.40	1.60000	130419.20	2.40000	195628.80
0155 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	696.000 EA	28.00000	19488.00	27.50000	19140.00	40.39000	28111.44
0160 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	28.000 EA	660.00000	18480.00	630.00000	17640.00	501.36000	14038.08
0165 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	55.00000	3080.00	41.50000	2324.00	38.99000	2183.44
0170 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	336.000 EA	15.00000	5040.00	30.50000	10248.00	12.53000	4210.08
0175 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	28.000 EA	820.00000	22960.00	1000.00000	28000.00	1754.76000	49133.28
0180 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	2600.00000	5200.00	2000.00000	4000.00	2478.94000	4957.88
0185 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	31456.000 LF	15.90000	500150.40	24.00000	754944.00	24.39000	767211.84
0190 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	186146.000 LF	1.90000	353677.40	1.80000	335062.80	1.22000	227098.12
0195 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	29.20000	1314.00	10.00000	450.00	18.21000	819.45
0200 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	80.000 EA	706.00000	56480.00	1100.00000	88000.00	1313.16000	105052.80
0205 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	28.000 EA	1476.00000	41328.00	2300.00000	64400.00	2211.19000	61913.32
0210 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	195.000 EA	447.00000	87165.00	315.00000	61425.00	505.61000	98593.95

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(2) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(3) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT
0215 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	504.00000	504.00	165.00000	165.00	105.88000	105.88
0220 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	12538.000 LF	0.70000	8776.60	2.20000	27583.60	3.71000	46515.98
0225 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	31.000 EA	463.00000	14353.00	23.00000	713.00	47.06000	1458.86
0230 0784 2 3 ITS DEVICE SERVER, INSTALL	44.000 EA	463.00000	20372.00	45.50000	2002.00	47.06000	2070.64
0235 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	26.000 EA	463.00000	12038.00	360.00000	9360.00	47.06000	1223.56
0240 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	4.000 EA	3128.00000	12512.00	2600.00000	10400.00	2672.05000	10688.20
0245 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	23.000 EA	18094.00000	416162.00	14000.00000	322000.00	14490.58000	333283.34
0250 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	15.000 EA	4592.00000	68880.00	3200.00000	48000.00	2860.58000	42908.70
0255 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	22.000 EA	1601.00000	35222.00	780.00000	17160.00	869.53000	19129.66
0260 0785 2300 ITS FIELD CABINET, INSTALL	30.000 EA	2497.00000	74910.00	890.00000	26700.00	369.67000	11090.10
0265 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	2.000 EA	62457.00000	124914.00	61000.00000	122000.00	62579.35000	125158.70
0270 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	31.000 EA	925.00000	28675.00	165.00000	5115.00	170.73000	5292.63
SECTION 0004 TOTALS			$ 2,941,601.20		$ 2,915,967.60		$ 3,131,017.84
CONTRACT TOTALS			$ 3,558,060.84		$ 3,633,975.15		$ 3,658,718.90

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) INFRASOURCE CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323835201	LUMP	90000.00000	90000.00	168512.00000	168512.00	242318.73000	242318.73
0010 0102 1 MAINTENANCE OF TRAFFIC 21323835201	400.000 LS	25000.00000	25000.00	76141.00000	76141.00	19457.62000	19457.62
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	60.00000	7200.00	51.05000	6126.00	78.61000	9433.20
0020 0102 60 WORK ZONE SIGN	23675.000 ED	0.30000	7102.50	0.55000	13021.25	0.27000	6392.25
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7213.000 ED	0.20000	1442.60	0.45000	3245.85	0.22000	1586.86
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	12.000 ED	1.00000	12.00	0.80000	9.60	0.60000	7.20
0035 0102 76 ADVANCE WARNING ARROW PANEL	152.000 ED	10.00000	1520.00	20.45000	3108.40	8.47000	1287.44
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7684.000 ED	0.35000	2689.40	0.80000	6147.20	0.42000	3227.28
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	205.000 ED	20.00000	4100.00	30.65000	6283.25	16.93000	3470.65
0050 0102150 1 PORTABLE REGULATORY, SIGN	274.000 ED	8.00000	2192.00	51.05000	13987.70	7.26000	1989.24
0055 0102150 2 RADAR SPEED DISPLAY UNIT	274.000 ED	8.00000	2192.00	51.05000	13987.70	9.68000	2652.32
0060 0104 10 3 SEDIMENT BARRIER	8487.000 LF	1.00000	8487.00	1.60000	13579.20	0.70000	5940.90
0065 0107 1 LITTER REMOVAL	30.000 AC	300.00000	9000.00	154.00000	4620.00	8.16000	244.80
0070 0107 2 MOWING	30.000 AC	300.00000	9000.00	154.00000	4620.00	16.33000	489.90
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323835201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	219,937.50	$	383,389.15	$	348,498.39
SECTION 0002 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) INFRASOURCE CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT
0080 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	300.00000	300.00	74.00000	74.00	142.79000	142.79
SECTION 0002 TOTALS		$	300.00	$	74.00	$	142.79
SECTION 0003 SIGNALIZATION							
0085 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1798.000 LF	12.00000	21576.00	21.05000	37847.90	16.95000	30476.10
0090 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	9416.000 LF	25.00000	235400.00	21.65000	203856.40	23.96000	225607.36
0095 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	23.000 EA	1000.00000	23000.00	857.00000	19711.00	974.05000	22403.15
0100 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	27.000 EA	1000.00000	27000.00	3165.00000	85455.00	1305.68000	35253.36
SECTION 0003 TOTALS		$	306,976.00	$	346,870.30	$	313,739.97
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0105 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	22.000 AS	1200.00000	26400.00	1509.00000	33198.00	1373.01000	30206.22
0110 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	91660.000 LF	1.50000	137490.00	2.35000	215401.00	1.59000	145739.40
0115 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	66.000 EA	400.00000	26400.00	822.00000	54252.00	247.82000	16356.12
0120 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	70000.00000	70000.00	1568.00000	1568.00	66641.26000	66641.26
0125 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	70000.00000	140000.00	1568.00000	3136.00	66641.26000	133282.52
0130 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	8.000 EA	64000.00000	512000.00	55201.00000	441608.00	68242.26000	545938.08

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) INFRASOURCE CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT
0135 0781 19431 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX 12", CANTILEVER, TRUSS - 0-40'	2.000 EA	32000.00000	64000.00	28166.00000	56332.00	35246.96000	70493.92
0140 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	26.000 EA	250.00000	6500.00	572.00000	14872.00	391.15000	10169.90
0145 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	8262.000 LF	1.00000	8262.00	0.90000	7435.80	1.01000	8344.62
0150 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	81512.000 LF	1.65000	134494.80	1.55000	126343.60	1.74000	141830.88
0155 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	696.000 EA	28.00000	19488.00	25.55000	17782.80	21.77000	15151.92
0160 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	28.000 EA	650.00000	18200.00	587.00000	16436.00	692.15000	19380.20
0165 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	45.00000	2520.00	38.80000	2172.80	115.36000	6460.16
0170 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	336.000 EA	30.00000	10080.00	28.60000	9609.60	53.34000	17922.24
0175 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	28.000 EA	1000.00000	28000.00	944.00000	26432.00	965.20000	27025.60
0180 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	2000.00000	4000.00	1883.00000	3766.00	4021.74000	8043.48
0185 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	31456.000 LF	24.00000	754944.00	22.20000	698323.20	27.05000	850884.80
0190 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	186146.000 LF	1.85000	344370.10	1.50000	279219.00	1.30000	241989.80
0195 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	20.00000	900.00	10.35000	465.75	31.21000	1404.45

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) INFRASOURCE CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT
0200 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	80.000 EA	900.00000	72000.00	823.00000	65840.00	996.26000	79700.80
0205 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	28.000 EA	2000.00000	56000.00	2308.00000	64624.00	4755.69000	133159.32
0210 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	195.000 EA	600.00000	117000.00	465.00000	90675.00	291.06000	56756.70
0215 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	300.00000	300.00	196.00000	196.00	102.19000	102.19
0220 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	12538.000 LF	5.00000	62690.00	3.65000	45763.70	4.68000	58677.84
0225 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	31.000 EA	150.00000	4650.00	66.00000	2046.00	112.82000	3497.42
0230 0784 2 3 ITS DEVICE SERVER, INSTALL	44.000 EA	150.00000	6600.00	505.00000	22220.00	165.60000	7286.40
0235 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	26.000 EA	150.00000	3900.00	220.00000	5720.00	165.60000	4305.60
0240 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	4.000 EA	2400.00000	9600.00	2294.00000	9176.00	2718.48000	10873.92
0245 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	23.000 EA	18000.00000	414000.00	14909.00000	342907.00	14500.67000	333515.41
0250 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	15.000 EA	4000.00000	60000.00	6484.00000	97260.00	3152.12000	47281.80
0255 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	22.000 EA	800.00000	17600.00	6539.00000	143858.00	1041.95000	22922.90
0260 0785 2300 ITS FIELD CABINET, INSTALL	30.000 EA	500.00000	15000.00	2953.00000	88590.00	662.37000	19871.10
0265 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	2.000 EA	70000.00000	140000.00	55606.00000	111212.00	67107.59000	134215.18

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) INFRASOURCE CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT
0270 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	31.000 EA	150.00000	4650.00	714.00000	22134.00	391.15000	12125.65
SECTION 0004 TOTALS			$ 3,292,038.90		$ 3,120,575.25		$ 3,281,557.80
CONTRACT TOTALS			$ 3,819,252.40		$ 3,850,908.70		$ 3,943,938.95

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323835201	LUMP	196550.00000	196550.00	23540.00000	23540.00	287715.44000	287715.44
0010 0102 1 MAINTENANCE OF TRAFFIC 21323835201	400.000 LS	35085.00000	35085.00	49541.61000	49541.61	105160.93000	105160.93
0015 0102 14 TRAFFIC CONTROL OFFICER	120.000 MH	77.75000	9330.00	52.97000	6356.40	42.12000	5054.40
0020 0102 60 WORK ZONE SIGN	23675.000 ED	0.27000	6392.25	1.09000	25805.75	0.67000	15862.25
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7213.000 ED	0.16000	1154.08	0.96000	6924.48	0.54000	3895.02
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	12.000 ED	0.32000	3.84	0.53000	6.36	0.91000	10.92
0035 0102 76 ADVANCE WARNING ARROW PANEL	152.000 ED	5.30000	805.60	5.89000	895.28	24.64000	3745.28
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7684.000 ED	0.32000	2458.88	0.41000	3150.44	0.79000	6070.36
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY, VARIABLE MESSAGE SIGN	205.000 ED	15.91000	3261.55	35.23000	7222.15	34.27000	7025.35
0050 0102150 1 PORTABLE REGULATORY, SIGN	274.000 ED	7.42000	2033.08	9.42000	2581.08	28.25000	7740.50
0055 0102150 2 RADAR SPEED DISPLAY UNIT	274.000 ED	7.42000	2033.08	9.42000	2581.08	28.25000	7740.50
0060 0104 10 3 SEDIMENT BARRIER	8487.000 LF	0.59000	5007.33	2.44000	20708.28	1.50000	12730.50
0065 0107 1 LITTER REMOVAL	30.000 AC	170.00000	5100.00	176.55000	5296.50	104.57000	3137.10
0070 0107 2 MOWING	30.000 AC	902.00000	27060.00	882.75000	26482.50	104.57000	3137.10
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323835201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 346,274.69		$ 231,091.91		$ 519,025.65
SECTION 0002 SIGNING							

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0080 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	693.50000	693.50	755.43000	755.43	77.21000	77.21
SECTION 0002 TOTALS		$	693.50	$	755.43	$	77.21
SECTION 0003 SIGNALIZATION							
0085 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1798.000 LF	12.35000	22205.30	6.31000	11345.38	14.12000	25387.76
0090 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	9416.000 LF	21.80000	205268.80	15.51000	146042.16	25.22000	237471.52
0095 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	23.000 EA	1067.25000	24546.75	1099.18000	25281.14	1489.37000	34255.51
0100 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	27.000 EA	950.00000	25650.00	966.44000	26093.88	860.41000	23231.07
SECTION 0003 TOTALS		$	277,670.85	$	208,762.56	$	320,345.86
SECTION 0004 INTELLIGENT TRANSPORTATION SYSTEM							
0105 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	22.000 AS	1503.75000	33082.50	1187.97000	26135.34	398.87000	8775.14
0110 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	91660.000 LF	1.62000	148489.20	1.72000	157655.20	1.51000	138406.60
0115 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	66.000 EA	1236.25000	81592.50	286.07000	18880.62	262.19000	17304.54
0120 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	65202.00000	65202.00	54287.91000	54287.91	69266.21000	69266.21
0125 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	71207.00000	142414.00	62351.16000	124702.32	73661.76000	147323.52
0130 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	8.000 EA	57331.50000	458652.00	56261.73000	450093.84	68414.77000	547318.16

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0135 0781 19431 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX 12", CANTILEVER, TRUSS - 0-40'	2.000 EA	30249.50000	60499.00	29991.86000	59983.72	37783.15000	75566.30
0140 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	26.000 EA	980.50000	25493.00	481.37000	12515.62	1711.45000	44497.70
0145 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	8262.000 LF	0.90000	7435.80	1.00000	8262.00	1.08000	8922.96
0150 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	81512.000 LF	1.59000	129604.08	1.87000	152427.44	1.81000	147536.72
0155 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	696.000 EA	26.50000	18444.00	29.43000	20483.28	33.70000	23455.20
0160 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	28.000 EA	610.25000	17087.00	676.78000	18949.84	794.33000	22241.24
0165 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	40.30000	2256.80	44.73000	2504.88	60.18000	3370.08
0170 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	336.000 EA	29.75000	9996.00	32.96000	11074.56	14.44000	4851.84
0175 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	28.000 EA	981.50000	27482.00	1088.73000	30484.44	986.89000	27632.92
0180 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	1957.75000	3915.50	2171.57000	4343.14	3129.16000	6258.32
0185 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	31456.000 LF	23.08000	726004.48	27.62000	868814.72	26.06000	819743.36
0190 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	186146.000 LF	1.80000	335062.80	2.85000	530516.10	1.87000	348093.02
0195 0783 4113 ITS CONDUIT, F& I, UNDER EXISTING PAVEMENT SAWCUT	45.000 LF	22.00000	990.00	32.70000	1471.50	6.19000	278.55

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0200 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	80.000 EA	1231.00000	98480.00	1124.09000	89927.20	1652.05000	132164.00
0205 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	28.000 EA	2178.00000	60984.00	2146.04000	60089.12	2505.43000	70152.04
0210 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	195.000 EA	566.00000	110370.00	803.33000	156649.35	1026.97000	200259.15
0215 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	138.25000	138.25	113.51000	113.51	111.73000	111.73
0220 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	12538.000 LF	4.15000	52032.70	2.77000	34730.26	3.63000	45512.94
0225 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	31.000 EA	211.25000	6548.75	80.30000	2489.30	223.45000	6926.95
0230 0784 2 3 ITS DEVICE SERVER, INSTALL	44.000 EA	211.25000	9295.00	56.76000	2497.44	223.45000	9831.80
0235 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	26.000 EA	211.25000	5492.50	80.30000	2087.80	223.45000	5809.70
0240 0784 6 11 ITS WIRELESS COMMUNICATION DEVICE,F&I, ETHERNET ACCESS POINT	4.000 EA	2503.25000	10013.00	4727.24000	18908.96	2643.50000	10574.00
0245 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	23.000 EA	18206.50000	418749.50	19788.30000	455130.90	15287.23000	351606.29
0250 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	15.000 EA	5625.25000	84378.75	9508.83000	142632.45	5221.36000	78320.40
0255 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	22.000 EA	1100.25000	24205.50	762.56000	16776.32	2768.40000	60904.80
0260 0785 2300 ITS FIELD CABINET, INSTALL	30.000 EA	741.00000	22230.00	334.65000	10039.50	1184.34000	35530.20
0265 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	2.000 EA	64909.55000	129819.10	62284.24000	124568.48	81549.63000	163099.26

CALL ORDER: 002 PROPOSAL ID: T2341 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(8) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(9) NEW FLORIDA INDUSTRIAL ELECTRIC UNIT PRICE	 AMOUNT
0270 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	31.000 EA	559.75000	17352.25	499.03000	15469.93	1005.12000	31158.72
SECTION 0004 TOTALS		$ 3,343,791.96		$ 3,685,696.99		$ 3,662,804.36	
CONTRACT TOTALS		$ 3,968,431.00		$ 4,126,306.89		$ 4,502,253.08	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.