VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T6215 PROPOSAL DESC :
LETTING DATE : 09/29/10 10:30 A.M. DISTRICT : 06 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 620 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of reconstruction on SR 5.

FINPROJ(S) : 41062515201 (*) F.A. NO. : 4852112P COUNTIES : MIAMI-DADE
41062515601 N/A
LOCAL NAME : SR 5/US-1/S. DIXIE ROAD NAME : SR 5
PROJ LIMITS : FROM S.W. 304TH STREET TO 400' S OF SW 284 ST.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ATLANTIC CIVIL, INC.	Responsive	Winning bid	$ 7,189,963.89	0.00%
2	REDLAND COMPANY, INC. (THE)	Responsive	Non-Winning Bid	$ 7,288,238.60	1.36%
3	TRANS FLORIDA DEVELOPMENT CORP.	Responsive	Non-Winning Bid	$ 7,699,000.00	7.07%
4	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 8,177,452.41	13.73%
5	ACOSTA TRACTORS, INC.	Responsive	Non-Winning Bid	$ 8,259,762.09	14.87%
6	LANZO CONSTRUCTION CO FLORIDA	Responsive	Non-Winning Bid	$ 8,596,899.41	19.56%
7	WILLIAMS PAVING COMPANY, INC.	Responsive	Non-Winning Bid	$ 8,624,550.15	19.95%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 8,921,478.23	24.08%
9	SOUTHEASTERN ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 9,179,695.84	27.67%
10	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 9,398,942.55	30.72%
11	MARKS BROTHERS INC.	Responsive	Non-Winning Bid	$ 9,504,884.75	32.19%
12	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 9,651,562.00	34.23%
13	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 10,499,927.66	46.03%
14	CENTRAL FLORIDA EQUIPMENT RENTAL, INC.	Responsive	Non-Winning Bid	$ 10,513,350.25	46.22%
15	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 10,690,000.00	48.67%
16	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 11,392,499.37	58.45%

CALL ORDER : 016 PROPOSAL ID : T6215 PROPOSAL DESC :
LETTING DATE : 09/29/10 10:30 A.M. DISTRICT : 06 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 620 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of reconstruction on SR 5.

FINPROJ(S) : 41062515201 (*) F.A. NO. : 4852112P COUNTIES : MIAMI-DADE
41062515601 N/A
LOCAL NAME : SR 5/US-1/S. DIXIE ROAD NAME : SR 5
PROJ LIMITS : FROM S.W. 304TH STREET TO 400' S OF SW 284 ST.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	48133.63210	48133.63	66099.37000	66099.37	50000.00000	50000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	48133.63210	48133.63	50000.00000	50000.00	50000.00000	50000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	1226.44490	100813.77	1274.00000	104722.80	1274.00000	104722.80
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	345.59950	21288.93	396.58000	24429.33	359.00000	22114.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	2076.48490	52327.42	2157.00000	54356.40	2157.00000	54356.40
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.65460	16234.08	0.68000	16864.00	0.68000	16864.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.65460	2753.25	0.68000	2860.08	0.68000	2860.08
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.65460	8973.26	0.68000	9321.44	0.68000	9321.44
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2117.87980	2117.88	2200.00000	2200.00	2200.00000	2200.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2117.87980	2117.88	2200.00000	2200.00	2200.00000	2200.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	9.62670	4389.78	10.00000	4560.00	10.00000	4560.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	9.62670	2040.86	10.00000	2120.00	10.00000	2120.00
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1232.22100	4928.88	1280.00000	5120.00	1280.00000	5120.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	126.11010	16142.09	131.00000	16768.00	131.00000	16768.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	118.40870	33154.44	123.00000	34440.00	123.00000	34440.00
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	62.74700	12361.16	71.00000	13987.00	71.00000	13987.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	66.42440	26901.88	69.00000	27945.00	69.00000	27945.00
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	58.71380	58478.94	10.00000	9960.00	10.00000	9960.00
SECTION 0001 TOTALS		$	461,291.76	$	447,953.42	$	429,539.12
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	448538.83440	448538.83	125000.00000	125000.00	691963.20000	691963.20
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	93183.49410	93183.49	95102.40000	95102.40	348293.17000	348293.17
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	21.42640	17248.25	6.78000	5457.90	4.00000	3220.00
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	38.50690	19253.45	40.00000	20000.00	10.00000	5000.00
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.24070	13769.00	0.25000	14301.00	0.22000	12584.88
0120 0102 61 BUSINESS SIGN	118.000 EA	43.32030	5111.80	45.00000	5310.00	35.00000	4130.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	25.69340	260248.45	13.62000	137956.98	4.00000	40516.00
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	74.34050	27654.67	14.97000	5568.84	4.00000	1488.00
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	3.61080	361.08	21.46000	2146.00	20.00000	2000.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.16370	17025.45	0.17000	17680.68	0.16000	16640.64
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.28880	4962.74	0.30000	5155.20	0.25000	4296.00
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	6.25740	1839.68	6.50000	1911.00	7.00000	2058.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.33690	10381.91	0.35000	10785.60	0.25000	7704.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	1.68470	11656.44	3.95000	27330.05	1.75000	12108.25
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.14440	19093.72	0.15000	19834.20	0.10000	13222.80
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	1061.02310	49868.09	750.00000	35250.00	950.00000	44650.00
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	0.95200	21090.61	1.25000	27692.50	0.50000	11077.00
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	2.30390	230.39	18.16000	1816.00	10.00000	1000.00
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	2.16600	6952.86	5.00000	16050.00	0.10000	321.00
0190 0107 1 LITTER REMOVAL	25.700 AC	44.66800	1147.97	173.89000	4468.97	75.00000	1927.50
0195 0107 2 MOWING	288.000 AC	43.32030	12476.25	30.00000	8640.00	10.00000	2880.00
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	73.55580	27951.20	85.51000	32493.80	10.00000	3800.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	79802.14280	79802.14	81000.00000	81000.00	92901.00000	92901.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	2.97790	66407.17	3.70000	82510.00	3.50000	78050.00
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	288.80180	288.80	500.00000	500.00	300.00000	300.00
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	3.47270	98947.64	5.04000	143604.72	3.50000	99725.50
0225 0120 6 EMBANKMENT	6822.000 CY	2.31290	15778.60	3.54000	24149.88	3.00000	20466.00
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	1.27780	118763.84	0.89000	82720.16	0.50000	46472.00
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	1.68170	23859.96	1.06000	15039.28	0.70000	9931.60
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	2.05820	4406.61	18.06000	38666.46	5.88000	12589.08
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	4.41660	368401.86	7.25000	604744.25	9.10000	759058.30
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	1.67560	5936.65	1.50000	5314.50	1.25000	4428.75
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	1.62620	2320.59	3.00000	4281.00	1.00000	1427.00
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	98.58370	128355.98	98.76000	128585.52	88.00000	114576.00
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	66.42440	1038545.49	82.00000	1282070.00	78.00000	1219530.00
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	81.82720	304397.18	95.00000	353400.00	122.00000	453840.00
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	101.08060	5357.27	105.00000	5565.00	150.00000	7950.00
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	311.58420	9347.53	358.45000	10753.50	325.00000	9750.00
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	1397.69830	6261.69	901.41000	4038.32	446.00000	1998.08

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.88330	4939.41	1.00000	5592.00	0.70000	3914.40
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	3868.25130	54155.52	4496.50000	62951.00	3630.59000	50828.26
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	4130.28010	20651.40	4421.46000	22107.30	3899.52000	19497.60
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	2627.00850	97199.31	2560.76000	94748.12	1786.88000	66114.56
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	2774.30700	58260.45	2780.70000	58394.70	2139.88000	44937.48
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	3724.88080	18624.40	3466.55000	17332.75	2756.57000	13782.85
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	3674.60810	7349.22	3477.29000	6954.58	2766.22000	5532.44
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2200.35390	6601.06	1611.61000	4834.83	784.30000	2352.90
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3653.69940	21922.20	2352.51000	14115.06	1725.48000	10352.88
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	3679.18380	14716.74	1884.61000	7538.44	1587.54000	6350.16
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3223.41310	3223.41	3249.15000	3249.15	2430.64000	2430.64
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	3896.62510	148071.75	4036.70000	153394.60	2374.80000	90242.40
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	8838.59360	17677.19	10091.27000	20182.54	6085.84000	12171.68
0355 0425 4 INLETS, ADJUST	1.000 EA	513.87090	513.87	1830.63000	1830.63	200.00000	200.00
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	447.26080	6261.65	238.54000	3339.56	125.00000	1750.00
0365 0425 10 YARD DRAIN	6.000 EA	794.41510	4766.49	967.95000	5807.70	900.00000	5400.00
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	47.23910	7558.26	28.49000	4558.40	30.17000	4827.20
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	48.76070	194457.67	31.84000	126977.92	32.69000	130367.72

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	56.50710	173646.32	40.22000	123596.06	41.02000	126054.46
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	92.21210	47950.29	77.47000	40284.40	71.70000	37284.00
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	69.15800	346274.11	83.42000	417683.94	81.80000	409572.60
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	36.95700	4397.88	88.50000	10531.50	39.00000	4641.00
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	62.74700	13365.11	64.00000	13632.00	51.75000	11022.75
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	9.14540	201363.42	9.32000	205207.76	8.66000	190675.88
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	7.70140	84153.20	7.90000	86323.30	8.66000	94627.82
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	72.20040	37905.21	87.97000	46184.25	110.00000	57750.00
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	22.52650	233104.22	20.68000	213996.64	21.54000	222895.92
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	26.85860	55167.56	25.28000	51925.12	26.85000	55149.90
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	36.10020	1155.21	24.03000	768.96	20.00000	640.00
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	2.88800	2665.62	2.50000	2307.50	1.44000	1329.12
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	14.19940	7412.09	12.75000	6655.50	12.75000	6655.50
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	14.19940	5892.75	10.00000	4150.00	10.00000	4150.00
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	1.38620	19667.41	2.23000	31639.24	1.31000	18586.28
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	559.12030	14369.39	950.40000	24425.28	580.80000	14926.56
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.77010	1218.30	0.85000	1344.70	0.80000	1265.60

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	4.81340	1954.24	20.00000	8120.00	5.00000	2030.00
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	559.12030	11406.05	1003.20000	20465.28	580.80000	11848.32
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.15400	1825.21	0.60000	7111.20	0.16000	1896.32
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.28880	1583.78	1.25000	6855.00	0.30000	1645.20
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	190.60920	2973.50	290.40000	4530.24	198.00000	3088.80
0490 0999 16 PARTNERING, DO NOT BID 41062515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0495 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 5,484,626.20		$ 5,609,540.86		$ 6,093,662.95
SECTION 0003 SIGNING							
0505 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	75.000 AS	226.22810	16967.11	235.00000	17625.00	265.00000	19875.00
0510 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	56.000 AS	693.12430	38814.96	295.00000	16520.00	518.00000	29008.00
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	187.72120	4129.87	140.00000	3080.00	140.00000	3080.00
0520 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	9.62670	288.80	25.00000	750.00	24.00000	720.00
0525 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2214.14710	8856.59	4500.00000	18000.00	4109.00000	16436.00
0530 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	1713.55730	3427.11	700.00000	1400.00	1520.00000	3040.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0535 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	529.47000	2117.88	950.00000	3800.00	373.00000	1492.00
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	25.000 EA	43.32030	1083.01	55.00000	1375.00	151.00000	3775.00
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1752.000 EA	1.68470	2951.59	4.00000	7008.00	1.75000	3066.00
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	63.000 SF	2.40670	151.62	2.00000	126.00	2.50000	157.50
0555 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.350 NM	2287.31020	12237.11	3125.00000	16718.75	2376.00000	12711.60
0560 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15830.000 LF	0.43320	6857.56	0.80000	12664.00	0.45000	7123.50
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.15520	2983.88	2.50000	6457.50	1.20000	3099.60
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.44400	6063.36	3.00000	12597.00	1.50000	6298.50
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	1.92530	2810.94	4.00000	5840.00	2.00000	2920.00
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	698.90030	2026.81	792.00000	2296.80	726.00000	2105.40
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.62570	687.64	0.65000	714.35	0.65000	714.35
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	77.01380	308.06	120.00000	480.00	80.00000	320.00
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	33.69350	5390.96	50.00000	8000.00	35.00000	5600.00
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	2287.31020	8119.95	3115.00000	11058.25	2376.00000	8434.80
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.72200	112.63	0.90000	140.40	0.75000	117.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	1.92530	385.06	3.00000	600.00	2.00000	400.00
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	0.96270	485.20	0.65000	327.60	1.00000	504.00
SECTION 0003 TOTALS		$	127,257.70	$	147,578.65	$	130,998.25
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	1.15520	40663.04	1.15000	40480.00	1.15000	40480.00
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	4.42830	41847.44	3.90000	36855.00	3.90000	36855.00
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	14.24760	23508.54	14.80000	24420.00	11.50000	18975.00
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4658.37290	23291.86	4839.00000	24195.00	4100.00000	20500.00
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	214.67600	858.70	223.00000	892.00	187.00000	748.00
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	342.71150	34271.15	350.00000	35000.00	350.00000	35000.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1183.12470	80452.48	1050.00000	71400.00	1050.00000	71400.00
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	2888.01790	161729.00	3000.00000	168000.00	3000.00000	168000.00
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	2888.01790	34656.21	3500.00000	42000.00	3500.00000	42000.00
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	214.67600	12021.86	187.00000	10472.00	187.00000	10472.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	536.20870	1072.42	466.00000	932.00	466.00000	932.00
SECTION 0004 TOTALS		$	454,372.70	$	454,646.00	$	445,362.00
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	12.51470	104022.19	10.50000	87276.00	10.50000	87276.00
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3939.25650	15757.03	3712.00000	14848.00	3712.00000	14848.00
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	342.71150	35642.00	350.00000	36400.00	350.00000	36400.00
0690 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	830.78650	2492.36	774.00000	2322.00	774.00000	2322.00
0695 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	235.000 LF	3.85070	904.91	3.60000	846.00	3.60000	846.00
0700 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	4.000 EA	11308.51550	45234.06	10750.00000	43000.00	10750.00000	43000.00
0705 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	9869.31990	19738.64	9750.00000	19500.00	9750.00000	19500.00
0710 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	5.000 EA	14880.99370	74404.97	14350.00000	71750.00	14350.00000	71750.00
0715 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	20903.47380	20903.47	20000.00000	20000.00	20000.00000	20000.00
0720 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	728.74320	6558.69	715.00000	6435.00	715.00000	6435.00
0725 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	13.000 AS	3053.59760	39696.77	3000.00000	39000.00	3000.00000	39000.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0730 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1059.90260	8479.22	1042.00000	8336.00	1042.00000	8336.00
0735 0650 51513 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	6.000 AS	4979.90560	29879.43	4750.00000	28500.00	4750.00000	28500.00
0740 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	523.69390	9426.49	510.00000	9180.00	510.00000	9180.00
0745 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	982.88880	3931.56	961.00000	3844.00	961.00000	3844.00
0750 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	22.000 EA	590.11830	12982.60	550.00000	12100.00	550.00000	12100.00
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	106.85670	1923.42	105.00000	1890.00	105.00000	1890.00
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	668.09480	16034.28	550.00000	13200.00	550.00000	13200.00
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	88.56590	885.66	86.00000	860.00	86.00000	860.00
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15170.75820	45512.27	14750.00000	44250.00	14750.00000	44250.00
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	17037.38040	17037.38	16500.00000	16500.00	16500.00000	16500.00
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	53.90970	1940.75	25.00000	900.00	25.00000	900.00
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	53.90970	539.10	25.00000	250.00	25.00000	250.00
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	53.90970	215.64	47.00000	188.00	47.00000	188.00
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	536.20870	6434.50	466.00000	5592.00	466.00000	5592.00
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	536.20870	2144.83	466.00000	1864.00	466.00000	1864.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	536.20870	1608.63	466.00000	1398.00	466.00000	1398.00
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	536.20870	2144.83	466.00000	1864.00	466.00000	1864.00
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2262.28070	29409.65	2000.00000	26000.00	2000.00000	26000.00
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	536.20870	2144.83	466.00000	1864.00	466.00000	1864.00
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	309.98060	619.96	296.00000	592.00	296.00000	592.00
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	161.72900	161.73	140.00000	140.00	140.00000	140.00
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	26.95480	458.23	24.00000	408.00	24.00000	408.00
SECTION 0005 TOTALS		$	559,270.08	$	521,097.00	$	521,097.00
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	4813.36320	4813.36	5000.00000	5000.00	1000.00000	1000.00
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	2406.68160	2406.68	5000.00000	5000.00	1000.00000	1000.00
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	240.66820	1203.34	84.09000	420.45	5.00000	25.00
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	447.26080	7156.17	287.33000	4597.28	75.00000	1200.00
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45	6926.45000	6926.45	6926.45000	6926.45
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	102.20610	8585.31	79.43000	6672.12	97.14000	8159.76
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	714.34500	53575.88	829.95000	62246.25	645.29000	48396.75
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	22.76580	3414.87	15.21000	2281.50	5.00000	750.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ATLANTIC CIVIL, INC. UNIT PRICE	 AMOUNT	(2) REDLAND COMPANY, INC. (THE) UNIT PRICE	 AMOUNT	(3) TRANS FLORIDA DEVELOPMENT CORP. UNIT PRICE	 AMOUNT
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	1092.70450	8741.64	1024.27000	8194.16	700.45000	5603.60
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	915.53420	1831.07	700.30000	1400.60	540.65000	1081.30
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	2245.34130	4490.68	2341.93000	4683.86	2098.91000	4197.82
SECTION 0006 TOTALS			$ 103,145.45		$ 107,422.67		$ 78,340.68
CONTRACT TOTALS			$ 7,189,963.89		$ 7,288,238.60		$ 7,699,000.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	20000.00000	20000.00	52631.57895	52631.58	70000.00000	70000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	20000.00000	20000.00	52631.57895	52631.58	70000.00000	70000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	900.00000	73980.00	1341.05263	110234.53	1274.00000	104722.80
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	200.00000	12320.00	377.89474	23278.32	359.00000	22114.40
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	1400.00000	35280.00	2270.52632	57217.26	2157.00000	54356.40
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.50000	12400.00	0.71579	17751.59	0.68000	16864.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.50000	2103.00	0.71579	3010.61	0.68000	2860.08
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.50000	6854.00	0.71579	9812.05	0.68000	9321.44
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	1.00000	1.00	2315.78947	2315.79	2200.00000	2200.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	1.00000	1.00	2315.78947	2315.79	2200.00000	2200.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	17.00000	7752.00	10.52632	4800.00	10.00000	4560.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	395.00000	83740.00	10.52632	2231.58	10.00000	2120.00
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2200.00000	8800.00	1347.36842	5389.47	1280.00000	5120.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	138.00000	17664.00	137.89474	17650.53	131.00000	16768.00
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	30.00000	8400.00	129.47368	36252.63	123.00000	34440.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	45.00000	8865.00	43.94737	8657.63	71.00000	13987.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	68.00000	27540.00	72.63158	29415.79	69.00000	27945.00
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	60.21000	59969.16	10.52632	10484.21	10.00000	9960.00
SECTION 0001 TOTALS		$	405,669.16	$	446,080.94	$	469,539.12
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	746000.00000	746000.00	556514.63160	556514.63	170000.00000	170000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	68084.71000	68084.71	144545.75270	144545.75	144000.00000	144000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	2.80000	2254.00	26.20430	21094.46	30.00000	24150.00
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	45.00000	22500.00	0.53763	268.82	45.00000	22500.00
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.22000	12584.88	0.23656	13532.18	0.25000	14301.00
0120 0102 61 BUSINESS SIGN	118.000 EA	35.00000	4130.00	37.63441	4440.86	35.00000	4130.00
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	6.12000	61989.48	20.00000	202580.00	30.00000	303870.00
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	63.00000	23436.00	1.07527	400.00	99.00000	36828.00
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	7.93000	793.00	27.63441	2763.44	10.00000	1000.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.16000	16640.64	0.17204	17892.85	0.16000	16640.64
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.25000	4296.00	0.26882	4619.40	0.25000	4296.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	7.00000	2058.00	7.52688	2212.90	7.00000	2058.00
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.25000	7704.00	0.26882	8283.96	0.25000	7704.00
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	2.10000	14529.90	3.76344	26039.24	2.10000	14529.90
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.10000	13222.80	0.10753	14218.48	0.10000	13222.80
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	950.00000	44650.00	1021.50538	48010.75	1100.00000	51700.00
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	3.20000	70892.80	0.10753	2382.22	1.25000	27692.50
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	8.83000	883.00	11.61290	1161.29	11.00000	1100.00
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	0.49000	1572.90	2.25806	7248.37	14.00000	44940.00
0190 0107 1 LITTER REMOVAL	25.700 AC	323.68000	8318.58	2.93548	75.44	75.00000	1927.50
0195 0107 2 MOWING	288.000 AC	127.09000	36601.92	1.07527	309.68	125.00000	36000.00
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	116.27000	44182.60	62.53763	23764.30	75.00000	28500.00
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	50798.90000	50798.90	125652.00000	125652.00	75000.00000	75000.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	7.09000	158107.00	3.87097	86322.63	5.00000	111500.00
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	0.00000	0.00	1634.40860	1634.41	1500.00000	1500.00
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	2.82000	80350.26	2.63441	75062.24	3.50000	99725.50
0225 0120 6 EMBANKMENT	6822.000 CY	1.88000	12825.36	2.33333	15917.98	3.00000	20466.00
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	0.56000	52048.64	2.09677	194882.19	1.50000	139416.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	1.13000	16032.44	1.76344	25019.69	4.00000	56752.00
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	25.90000	55451.90	19.35484	41438.71	5.00000	10705.00
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	8.93000	744878.09	8.26882	689727.08	9.50000	792423.50
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	2.11000	7475.73	1.64000	5810.52	3.00000	10629.00
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	2.62000	3738.74	3.00000	4281.00	4.50000	6421.50
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	224.62000	292455.24	104.87000	136540.74	90.00000	117180.00
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	80.00000	1250800.00	82.00000	1282070.00	85.00000	1328975.00
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	90.00000	334800.00	95.00000	353400.00	95.00000	353400.00
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	100.00000	5300.00	105.00000	5565.00	105.00000	5565.00
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	459.38000	13781.40	483.87097	14516.13	600.00000	18000.00
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	2389.28000	10703.97	1174.66667	5262.51	700.00000	3136.00
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.58000	3243.36	0.10753	601.31	0.65000	3634.80
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	4345.31000	60834.34	3859.40860	54031.72	5200.00000	72800.00
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	4630.36000	23151.80	4412.81720	22064.09	5800.00000	29000.00
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	2728.79000	100965.23	2842.33333	105166.33	4000.00000	148000.00
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3189.48000	66979.08	3089.69893	64883.68	4500.00000	94500.00
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	3607.95000	18039.75	4292.97850	21464.89	3700.00000	18500.00
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	3835.11000	7670.22	4523.22581	9046.45	3800.00000	7600.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1514.51000	4543.53	1656.55914	4969.68	2000.00000	6000.00
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2225.47000	13352.82	2798.53763	16791.23	2700.00000	16200.00
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	5363.23000	21452.92	2526.82796	10107.31	2600.00000	10400.00
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3551.78000	3551.78	4772.89247	4772.89	3600.00000	3600.00
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	3885.99000	147667.62	4677.36559	177739.89	4000.00000	152000.00
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	11002.03000	22004.06	10461.55914	20923.12	8000.00000	16000.00
0355 0425 4 INLETS, ADJUST	1.000 EA	831.83000	831.83	2821.80645	2821.81	400.00000	400.00
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	332.74000	4658.36	80.64516	1129.03	175.00000	2450.00
0365 0425 10 YARD DRAIN	6.000 EA	1142.13000	6852.78	658.39785	3950.39	950.00000	5700.00
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	50.44000	8070.40	23.51613	3762.58	52.00000	8320.00
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	41.01000	163547.88	31.49462	125600.54	56.00000	223328.00
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	52.84000	162377.32	41.59140	127810.37	63.00000	193599.00
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	62.97000	32744.40	62.07527	32279.14	101.00000	52520.00
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	76.50000	383035.50	74.00000	370518.00	115.00000	575805.00
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	43.00000	5117.00	46.23656	5502.15	35.00000	4165.00
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	64.00000	13632.00	68.81720	14658.06	64.00000	13632.00
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	10.01000	220400.18	13.73684	302457.74	11.00000	242198.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	9.56000	104462.12	11.05263	120772.09	9.00000	98343.00
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	85.00000	44625.00	90.52632	47526.32	130.00000	68250.00
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	23.19000	239970.12	35.93684	371874.42	23.00000	238004.00
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	33.56000	68932.24	34.75789	71392.71	28.00000	57512.00
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	20.00000	640.00	22.06452	706.06	47.00000	1504.00
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	2.50000	2307.50	2.68817	2481.18	3.00000	2769.00
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	12.75000	6655.50	13.70968	7156.45	20.00000	10440.00
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	10.00000	4150.00	10.75269	4462.37	20.00000	8300.00
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	2.57000	36463.16	2.04301	28986.23	2.00000	28376.00
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	620.00000	15934.00	666.66667	17133.33	650.00000	16705.00
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.90000	1423.80	0.96774	1530.96	1.00000	1582.00
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	18.00000	7308.00	19.35484	7858.07	20.00000	8120.00
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	630.00000	12852.00	677.41935	13819.35	650.00000	13260.00
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.40000	4740.80	0.43011	5097.66	0.50000	5926.00
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.60000	3290.40	0.64516	3538.06	1.00000	5484.00
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	290.00000	4524.00	311.82796	4864.52	350.00000	5460.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0490 0999 16 PARTNERING, DO NOT BID 41062515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0495 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 6,530,875.68		$ 6,558,714.03		$ 6,773,271.64
SECTION 0003 SIGNING							
0505 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	75.000 AS	220.00000	16500.00	284.94624	21370.97	245.00000	18375.00
0510 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	56.000 AS	985.00000	55160.00	556.98925	31191.40	985.00000	55160.00
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	75.00000	1650.00	150.53763	3311.83	75.00000	1650.00
0520 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	3.00000	90.00	25.80645	774.19	2.50000	75.00
0525 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2200.00000	8800.00	4418.27957	17673.12	2200.00000	8800.00
0530 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	1634.40860	3268.82	200.00000	400.00
0535 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	200.00000	800.00	401.07527	1604.30	200.00000	800.00
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	25.000 EA	33.00000	825.00	35.48387	887.10	33.00000	825.00
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1752.000 EA	2.50000	4380.00	2.68817	4709.67	2.50000	4380.00
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	63.000 SF	0.65000	40.95	0.69892	44.03	0.65000	40.95
0555 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.350 NM	2534.00000	13556.90	2724.73118	14577.31	2534.00000	13556.90
0560 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15830.000 LF	0.90000	14247.00	0.96774	15319.32	0.90000	14247.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.10000	2841.30	1.18280	3055.17	1.10000	2841.30
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.30000	5458.70	1.39785	5869.57	1.30000	5458.70
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	2.20000	3212.00	2.36559	3453.76	2.20000	3212.00
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	633.00000	1835.70	680.64516	1973.87	633.00000	1835.70
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.55000	604.45	0.59140	649.95	0.55000	604.45
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	50.00000	200.00	53.76344	215.05	50.00000	200.00
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	37.00000	5920.00	39.78495	6365.59	37.00000	5920.00
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	2534.00000	8995.70	2724.73118	9672.80	2534.00000	8995.70
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.60000	93.60	0.64516	100.64	0.60000	93.60
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	1.40000	280.00	1.50538	301.08	1.40000	280.00
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	0.60000	302.40	0.64516	325.16	0.60000	302.40
SECTION 0003 TOTALS		$	146,193.70	$	146,714.70	$	148,053.70
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	1.15000	40480.00	1.21053	42610.66	2.00000	70400.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	3.90000	36855.00	4.10526	38794.71	4.25000	40162.50
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	11.50000	18975.00	12.10526	19973.68	12.00000	19800.00
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4100.00000	20500.00	4315.78947	21578.95	4480.00000	22400.00
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	187.00000	748.00	196.84211	787.37	300.00000	1200.00
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	350.00000	35000.00	368.42105	36842.11	340.00000	34000.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1050.00000	71400.00	1105.26316	75157.89	1286.00000	87448.00
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	3000.00000	168000.00	3157.89474	176842.11	3032.00000	169792.00
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	3500.00000	42000.00	3684.21053	44210.53	3308.00000	39696.00
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	187.00000	10472.00	196.84211	11023.16	200.00000	11200.00
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	466.00000	932.00	490.52632	981.05	300.00000	600.00
SECTION 0004 TOTALS		$	445,362.00	$	468,802.22	$	496,698.50
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	10.50000	87276.00	11.05263	91869.46	11.50000	95588.00
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3712.00000	14848.00	3907.36842	15629.47	3200.00000	12800.00
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	350.00000	36400.00	368.42105	38315.79	340.00000	35360.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0690 0639 1 22 3.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	774.00000	2322.00	814.73684	2444.21	2800.00000	8400.00
0695 0639 2 1 235.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	3.60000	846.00	3.78947	890.53	1.00000	235.00
0700 0649 31201 4.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	10750.00000	43000.00	11315.78947	45263.16	14635.00000	58540.00
0705 0649 31202 2.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	9750.00000	19500.00	10263.15789	20526.32	15346.00000	30692.00
0710 0649 31203 5.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	14350.00000	71750.00	15105.26316	75526.32	19686.00000	98430.00
0715 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	20000.00000	20000.00	21052.63158	21052.63	21648.00000	21648.00
0720 0650 51311 9.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	715.00000	6435.00	752.63158	6773.68	670.00000	6030.00
0725 0650 51313 13.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	3000.00000	39000.00	3157.89474	41052.63	2604.00000	33852.00
0730 0650 51511 8.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1042.00000	8336.00	1096.84211	8774.74	950.00000	7600.00
0735 0650 51513 6.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	4750.00000	28500.00	5000.00000	30000.00	4200.00000	25200.00
0740 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	510.00000	9180.00	536.84211	9663.16	530.00000	9540.00
0745 0653192 4.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	961.00000	3844.00	1011.57895	4046.32	940.00000	3760.00
0750 0659107 22.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	550.00000	12100.00	578.94737	12736.84	600.00000	13200.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	105.00000	1890.00	110.52632	1989.47	90.00000	1620.00
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	550.00000	13200.00	578.94737	13894.74	475.00000	11400.00
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	86.00000	860.00	90.52632	905.26	150.00000	1500.00
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	14750.00000	44250.00	15526.31579	46578.95	14300.00000	42900.00
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	16500.00000	16500.00	17368.42105	17368.42	16020.00000	16020.00
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	25.00000	900.00	26.31579	947.37	20.00000	720.00
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	25.00000	250.00	26.31579	263.16	20.00000	200.00
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	47.00000	188.00	49.47368	197.89	20.00000	80.00
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	466.00000	5592.00	490.52632	5886.32	600.00000	7200.00
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	466.00000	1864.00	490.52632	1962.11	250.00000	1000.00
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	466.00000	1398.00	490.52632	1471.58	200.00000	600.00
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	466.00000	1864.00	490.52632	1962.11	200.00000	800.00
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2000.00000	26000.00	2105.26316	27368.42	1900.00000	24700.00
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	466.00000	1864.00	490.52632	1962.11	250.00000	1000.00
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	296.00000	592.00	311.57895	623.16	325.00000	650.00
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	140.00000	140.00	147.36842	147.37	195.00000	195.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT	(6) LANZO CONSTRUCTION CO FLORIDA UNIT PRICE	 AMOUNT
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	24.00000	408.00	25.26316	429.47	20.00000	340.00
SECTION 0005 TOTALS		$	521,097.00	$	548,523.17	$	571,800.00
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	10886.55000	10886.55	1612.90323	1612.90	10000.00000	10000.00
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	6531.93000	6531.93	215.05376	215.05	55000.00000	55000.00
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	39.67000	198.35	397.84946	1989.25	4.00000	20.00
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	415.92000	6654.72	26.88172	430.11	150.00000	2400.00
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45	6926.45000	6926.45	6926.45000	6926.45
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	95.64000	8033.76	135.77419	11405.03	60.00000	5040.00
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	920.25000	69018.75	734.94624	55120.97	600.00000	45000.00
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	14.52000	2178.00	26.52688	3979.03	5.00000	750.00
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	1167.04000	9336.32	618.60215	4948.82	750.00000	6000.00
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	904.69000	1809.38	53.76344	107.53	700.00000	1400.00
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3340.33000	6680.66	2095.94624	4191.89	2500.00000	5000.00
SECTION 0006 TOTALS		$	128,254.87	$	90,927.03	$	137,536.45
CONTRACT TOTALS		$	8,177,452.41	$	8,259,762.09	$	8,596,899.41

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	73106.00000	73106.00	50000.00000	50000.00	56000.00000	56000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	73106.00000	73106.00	50000.00000	50000.00	56000.00000	56000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	1330.50000	109367.10	1274.00000	104722.80	1426.88000	117289.54
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	374.90000	23093.84	359.00000	22114.40	402.08000	24768.13
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	2252.80000	56770.56	2157.00000	54356.40	2415.84000	60879.17
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.70000	17360.00	0.68000	16864.00	0.76000	18848.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.70000	2944.20	0.68000	2860.08	0.76000	3196.56
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.70000	9595.60	0.68000	9321.44	0.76000	10418.08
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2297.70000	2297.70	2200.00000	2200.00	2464.00000	2464.00
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2297.70000	2297.70	2200.00000	2200.00	2464.00000	2464.00
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	10.50000	4788.00	10.00000	4560.00	11.20000	5107.20
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	10.50000	2226.00	10.00000	2120.00	11.20000	2374.40
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1336.80000	5347.20	1280.00000	5120.00	1433.60000	5734.40
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	136.80000	17510.40	131.00000	16768.00	146.72000	18780.16
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	128.50000	35980.00	123.00000	34440.00	137.76000	38572.80

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	74.20000	14617.40	71.00000	13987.00	79.52000	15665.44
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	72.10000	29200.50	69.00000	27945.00	77.28000	31298.40
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	10.50000	10458.00	10.00000	9960.00	11.20000	11155.20
SECTION 0001 TOTALS		$	490,066.20	$	429,539.12	$	481,015.48
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	415000.00000	415000.00	875000.00000	875000.00	285152.00000	285152.00
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	400000.00000	400000.00	325000.00000	325000.00	232534.40000	232534.40
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	10.30000	8291.50	0.01000	8.05	18.87000	15190.35
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	55.00000	27500.00	53.67000	26835.00	45.00000	22500.00
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.30000	17161.20	0.22000	12584.88	0.28000	16017.12
0120 0102 61 BUSINESS SIGN	118.000 EA	52.30000	6171.40	35.00000	4130.00	100.80000	11894.40
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	5.00000	50645.00	7.00000	70903.00	28.00000	283612.00
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	85.00000	31620.00	7.00000	2604.00	72.80000	27081.60
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	1.80000	180.00	7.00000	700.00	22.40000	2240.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.20000	20800.80	0.16000	16640.64	0.17000	17680.68
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.50000	8592.00	0.25000	4296.00	0.39000	6701.76

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	10.50000	3087.00	7.00000	2058.00	7.84000	2304.96
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.30000	9244.80	0.25000	7704.00	0.39000	12018.24
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	4.20000	29059.80	2.10000	14529.90	3.36000	23247.84
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.30000	39668.40	0.10000	13222.80	0.17000	22478.76
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	1044.40000	49086.80	950.00000	44650.00	1120.00000	52640.00
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	1.40000	31015.60	0.01000	221.54	2.02000	44751.08
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	11.40000	1140.00	10.73000	1073.00	5.88000	588.00
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	7.10000	22791.00	0.01000	32.10	11.20000	35952.00
0190 0107 1 LITTER REMOVAL	25.700 AC	104.50000	2685.65	0.01000	0.26	224.00000	5756.80
0195 0107 2 MOWING	288.000 AC	5.00000	1440.00	0.01000	2.88	84.00000	24192.00
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	99.30000	37734.00	100.00000	38000.00	92.96000	35324.80
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	410000.00000	410000.00	500000.00000	500000.00	123764.48000	123764.48
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	4.80000	107040.00	5.12000	114176.00	4.84000	107932.00
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	3030.90000	3030.90	300.00000	300.00	560.00000	560.00
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	5.50000	156711.50	4.40000	125369.20	4.48000	127648.64
0225 0120 6 EMBANKMENT	6822.000 CY	3.00000	20466.00	5.85000	39908.70	12.32000	84047.04
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	2.00000	185888.00	1.65000	153357.60	1.68000	156145.92

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	2.00000	28376.00	1.05000	14897.40	4.37000	62001.56
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	6.00000	12846.00	5.95000	12738.95	8.29000	17748.89
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	9.00000	750717.00	9.05000	754887.65	10.64000	887514.32
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	1.50000	5314.50	3.50000	12400.50	1.68000	5952.24
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	2.40000	3424.80	3.50000	4994.50	1.34000	1912.18
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	79.40000	103378.80	1.25000	1627.50	107.52000	139991.04
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	76.30000	1192950.50	72.50000	1133537.50	87.36000	1365873.60
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	98.20000	365304.00	119.50000	444540.00	136.64000	508300.80
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	109.70000	5814.10	130.00000	6890.00	168.00000	8904.00
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	345.00000	10350.00	650.00000	19500.00	386.40000	11592.00
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	908.60000	4070.53	826.00000	3700.48	162.40000	727.55
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	0.80000	4473.60	1.00000	5592.00	0.45000	2516.40
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	3276.70000	45873.80	3700.00000	51800.00	3708.32000	51916.48
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	3814.30000	19071.50	4200.00000	21000.00	4300.80000	21504.00
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	2288.90000	84689.30	2700.00000	99900.00	2654.40000	98212.80
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	2529.10000	53111.10	2900.00000	60900.00	2912.00000	61152.00
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	3233.20000	16166.00	4100.00000	20500.00	3262.56000	16312.80
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	3361.60000	6723.20	4300.00000	8600.00	3444.00000	6888.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1687.70000	5063.10	1800.00000	5400.00	1840.16000	5520.48
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2439.70000	14638.20	2800.00000	16800.00	2396.80000	14380.80
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	2007.20000	8028.80	2400.00000	9600.00	3024.00000	12096.00
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3267.80000	3267.80	4200.00000	4200.00	3483.20000	3483.20
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	4117.70000	156472.60	4400.00000	167200.00	3746.40000	142363.20
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	9385.90000	18771.80	11400.00000	22800.00	9268.00000	18536.00
0355 0425 4 INLETS, ADJUST	1.000 EA	117.80000	117.80	1000.00000	1000.00	280.00000	280.00
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	117.80000	1649.20	350.00000	4900.00	112.00000	1568.00
0365 0425 10 YARD DRAIN	6.000 EA	716.50000	4299.00	1500.00000	9000.00	1344.00000	8064.00
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	30.00000	4800.00	44.00000	7040.00	56.00000	8960.00
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	32.00000	127616.00	48.00000	191424.00	43.68000	174195.84
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	50.00000	153650.00	55.00000	169015.00	51.18000	157276.14
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	80.00000	41600.00	96.00000	49920.00	88.93000	46243.60
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	75.00000	375525.00	101.00000	505707.00	94.86000	474964.02
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	66.30000	7889.70	35.00000	4165.00	39.20000	4664.80
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	103.50000	22045.50	64.00000	13632.00	71.68000	15267.84
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	10.00000	220180.00	10.50000	231189.00	12.50000	275225.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	9.50000	103806.50	11.45000	125114.15	11.82000	129157.14
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	55.00000	28875.00	105.00000	55125.00	95.20000	49980.00
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	30.00000	310440.00	21.50000	222482.00	25.20000	260769.60
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	35.00000	71890.00	26.45000	54328.30	30.46000	62564.84
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	16.80000	537.60	16.02000	512.64	67.20000	2150.40
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	1.50000	1384.50	1.44000	1329.12	56.00000	51688.00
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	13.60000	7099.20	12.75000	6655.50	16.80000	8769.60
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	10.50000	4357.50	10.00000	4150.00	16.80000	6972.00
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	2.60000	36888.80	1.44000	20430.72	2.80000	39726.40
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	992.60000	25509.82	620.00000	15934.00	1064.45000	27356.37
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.80000	1265.60	0.90000	1423.80	0.84000	1328.88
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	20.90000	8485.40	18.00000	7308.00	22.40000	9094.40
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	992.60000	20249.04	630.00000	12852.00	1064.45000	21714.78
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.20000	2370.40	0.40000	4740.80	0.22000	2607.44
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.70000	3838.80	0.60000	3290.40	0.73000	4003.32
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	248.10000	3870.36	290.00000	4524.00	266.11000	4151.32

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0490 0999 16 LUMP PARTNERING, DO NOT BID 41062515201	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0495 0999 20 20.000 DA DISPUTES REVIEW BOARD, DO NOT BID	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0500 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS		$ 6,786,189.10		$ 7,205,506.46		$ 7,275,100.94
SECTION 0003 SIGNING						
0505 0700 20 11 75.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	224.60000	16845.00	220.00000	16500.00	240.80000	18060.00
0510 0700 20 12 56.000 AS SINGLE POST SIGN, F&I, 12-20 SF	261.10000	14621.60	725.00000	40600.00	280.00000	15680.00
0515 0700 20 40 22.000 AS SINGLE POST SIGN, RELOCATE	104.50000	2299.00	100.00000	2200.00	112.00000	2464.00
0520 0700 20 60 30.000 AS SINGLE POST SIGN, REMOVE	15.70000	471.00	1.00000	30.00	16.80000	504.00
0525 0700 21 11 4.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3028.70000	12114.80	300.00000	1200.00	3248.00000	12992.00
0530 0700 21 40 2.000 AS MULTI- POST SIGN, RELOCATE	522.20000	1044.40	1400.00000	2800.00	560.00000	1120.00
0535 0700 21 60 4.000 AS MULTI- POST SIGN, REMOVE	104.50000	418.00	500.00000	2000.00	112.00000	448.00
0540 0705 11 1 25.000 EA DELINEATOR, FLEXIBLE TUBULAR	47.10000	1177.50	33.00000	825.00	50.40000	1260.00
0545 0706 3 1752.000 EA RETRO-REFLECTIVE PAVEMENT MARKERS	3.70000	6482.40	2.50000	4380.00	3.92000	6867.84
0550 0710 11290 63.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1.00000	63.00	0.65000	40.95	1.12000	70.56
0555 0711 11111 5.350 NM THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	3032.90000	16226.02	2534.00000	13556.90	3252.48000	17400.77
0560 0711 11122 15830.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	0.80000	12664.00	0.90000	14247.00	0.84000	13297.20

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.20000	3099.60	1.00000	2583.00	1.23000	3177.09
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.90000	7978.10	3.00000	12597.00	2.02000	8481.98
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	2.40000	3504.00	2.20000	3212.00	2.52000	3679.20
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	758.20000	2198.78	633.00000	1835.70	813.12000	2358.05
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.60000	659.40	0.55000	604.45	0.62000	681.38
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	88.80000	355.20	50.00000	200.00	95.20000	380.80
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	52.30000	8368.00	37.00000	5920.00	56.00000	8960.00
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	3032.90000	10766.80	2534.00000	8995.70	3252.48000	11546.30
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.80000	124.80	0.60000	93.60	0.84000	131.04
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	1.90000	380.00	1.40000	280.00	2.02000	404.00
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	0.60000	302.40	0.60000	302.40	0.62000	312.48
SECTION 0003 TOTALS		$	122,163.80	$	135,003.70	$	130,276.69
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	1.50000	52800.00	2.00000	70400.00	2.24000	78848.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	4.80000	45360.00	4.25000	40162.50	4.76000	44982.00
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	12.90000	21285.00	12.00000	19800.00	13.44000	22176.00
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	8302.80000	41514.00	4480.00000	22400.00	5017.60000	25088.00
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	595.30000	2381.20	300.00000	1200.00	336.00000	1344.00
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	459.60000	45960.00	340.00000	34000.00	380.80000	38080.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1253.30000	85224.40	1286.00000	87448.00	1440.32000	97941.76
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	3756.60000	210369.60	3032.00000	169792.00	3395.84000	190167.04
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	2829.30000	33951.60	3308.00000	39696.00	3704.96000	44459.52
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	430.30000	24096.80	200.00000	11200.00	224.00000	12544.00
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	203.70000	407.40	300.00000	600.00	336.00000	672.00
SECTION 0004 TOTALS		$	563,350.00	$	496,698.50	$	556,302.32
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	8.40000	69820.80	11.50000	95588.00	12.88000	107058.56
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	5681.40000	22725.60	3200.00000	12800.00	3584.00000	14336.00
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	329.00000	34216.00	340.00000	35360.00	380.80000	39603.20

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0690 0639 1 22 3.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1911.20000	5733.60	2800.00000	8400.00	3136.00000	9408.00
0695 0639 2 1 235.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	1.00000	235.00	1.00000	235.00	1.12000	263.20
0700 0649 31201 4.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	13138.30000	52553.20	13635.00000	54540.00	15271.20000	61084.80
0705 0649 31202 2.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	15352.40000	30704.80	15346.00000	30692.00	17187.52000	34375.04
0710 0649 31203 5.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	17858.90000	89294.50	18686.00000	93430.00	20928.32000	104641.60
0715 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	24646.10000	24646.10	21648.00000	21648.00	24245.76000	24245.76
0720 0650 51311 9.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	845.90000	7613.10	670.00000	6030.00	750.40000	6753.60
0725 0650 51313 13.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	3310.80000	43040.40	2604.00000	33852.00	2916.48000	37914.24
0730 0650 51511 8.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1211.50000	9692.00	950.00000	7600.00	1064.00000	8512.00
0735 0650 51513 6.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	5326.40000	31958.40	4200.00000	25200.00	4704.00000	28224.00
0740 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	543.10000	9775.80	530.00000	9540.00	593.60000	10684.80
0745 0653192 4.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1201.10000	4804.40	940.00000	3760.00	1052.80000	4211.20
0750 0659107 22.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	908.60000	19989.20	600.00000	13200.00	672.00000	14784.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	94.00000	1692.00	90.00000	1620.00	100.80000	1814.40
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	626.60000	15038.40	475.00000	11400.00	532.00000	12768.00
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	146.30000	1463.00	150.00000	1500.00	168.00000	1680.00
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	14328.80000	42986.40	14300.00000	42900.00	16016.00000	48048.00
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	16240.10000	16240.10	16020.00000	16020.00	17942.40000	17942.40
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	27.20000	979.20	20.00000	720.00	22.40000	806.40
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	27.20000	272.00	20.00000	200.00	22.40000	224.00
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	160.90000	643.60	20.00000	80.00	22.40000	89.60
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	1524.80000	18297.60	600.00000	7200.00	672.00000	8064.00
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	412.50000	1650.00	250.00000	1000.00	280.00000	1120.00
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	318.60000	955.80	200.00000	600.00	224.00000	672.00
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	360.30000	1441.20	200.00000	800.00	224.00000	896.00
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	1942.50000	25252.50	1900.00000	24700.00	2128.00000	27664.00
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	673.60000	2694.40	250.00000	1000.00	280.00000	1120.00
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	130.60000	261.20	325.00000	650.00	364.00000	728.00
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	78.40000	78.40	195.00000	195.00	218.40000	218.40

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WILLIAMS PAVING COMPANY, IN UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) SOUTHEASTERN ENGINEERING CONTRA UNIT PRICE	 AMOUNT
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	15.70000	266.90	20.00000	340.00	22.40000	380.80
SECTION 0005 TOTALS		$	587,015.60	$	562,800.00	$	630,336.00
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	1.00000	1.00	500.00000	500.00	3360.00000	3360.00
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	1.00000	1.00	500.00000	500.00	11200.00000	11200.00
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	90.90000	454.50	50.00000	250.00	67.20000	336.00
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	196.40000	3142.40	175.00000	2800.00	134.40000	2150.40
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45	6926.45000	6926.45	6926.45000	6926.45
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	39.90000	3351.60	78.00000	6552.00	77.73000	6529.32
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	635.50000	47662.50	812.00000	60900.00	840.00000	63000.00
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	3.50000	525.00	25.00000	3750.00	5.04000	756.00
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	677.30000	5418.40	260.00000	2080.00	773.92000	6191.36
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	564.80000	1129.60	1325.00000	2650.00	787.64000	1575.28
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3576.50000	7153.00	2511.00000	5022.00	2319.80000	4639.60
SECTION 0006 TOTALS		$	75,765.45	$	91,930.45	$	106,664.41
CONTRACT TOTALS		$	8,624,550.15	$	8,921,478.23	$	9,179,695.84

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	50000.00000	50000.00	26890.00000	26890.00	51605.95000	51605.95
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	50000.00000	50000.00	26890.00000	26890.00	51605.95000	51605.95
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	1270.00000	104394.00	1917.74000	157638.23	1314.92000	108086.42
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	359.00000	22114.40	531.55000	32743.48	370.53000	22824.65
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	2160.00000	54432.00	1381.00000	34801.20	2226.28000	56102.26
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.70000	17360.00	0.73000	18104.00	0.70000	17360.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.70000	2944.20	0.78000	3280.68	0.70000	2944.20
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.70000	9595.60	0.70000	9595.60	0.70000	9595.60
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2200.00000	2200.00	1668.00000	1668.00	2270.66000	2270.66
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	2200.00000	2200.00	1668.00000	1668.00	2270.66000	2270.66
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	10.00000	4560.00	146.00000	66576.00	10.32000	4705.92
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	10.00000	2120.00	208.45000	44191.40	10.32000	2187.84
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1280.00000	5120.00	1459.12000	5836.48	1321.11000	5284.44
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	131.00000	16768.00	140.70000	18009.60	135.21000	17306.88
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	123.00000	34440.00	15.64000	4379.20	126.95000	35546.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	113.00000	22261.00	55.24000	10882.28	55.93000	11018.21
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	78.00000	31590.00	41.69000	16884.45	71.22000	28844.10
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	10.00000	9960.00	75.04000	74739.84	10.32000	10278.72
SECTION 0001 TOTALS		$	442,059.20	$	554,778.44	$	439,838.46
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	695000.00000	695000.00	913202.00000	913202.00	790535.15000	790535.15
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	102000.00000	102000.00	325092.00000	325092.00	191725.09000	191725.09
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	9.10000	7325.50	29.35000	23626.75	38.38000	30895.90
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	45.00000	22500.00	54.25000	27125.00	45.76000	22880.00
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.20000	11440.80	0.27000	15445.08	0.23000	13156.92
0120 0102 61 BUSINESS SIGN	118.000 EA	35.00000	4130.00	46.00000	5428.00	35.59000	4199.62
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	21.00000	212709.00	19.25000	194983.25	34.76000	352084.04
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	7.80000	2901.60	42.74000	15899.28	99.92000	37170.24
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	7.90000	790.00	7.30000	730.00	4.22000	422.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.20000	20800.80	0.15000	15600.60	0.17000	17680.68
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.30000	5155.20	0.30000	5155.20	0.26000	4467.84

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	7.00000	2058.00	5.17000	1519.98	7.12000	2093.28
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.30000	9244.80	0.26000	8012.16	0.26000	8012.16
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	1.80000	12454.20	3.18000	22002.42	3.56000	24631.64
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.10000	13222.80	0.13000	17189.64	0.11000	14545.08
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	950.00000	44650.00	1021.41000	48006.27	2237.11000	105144.17
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	1.00000	22154.00	4.20000	93046.80	0.61000	13513.94
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	14.00000	1400.00	13.97000	1397.00	50.84000	5084.00
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	3.50000	11235.00	43.26000	138864.60	152.53000	489621.30
0190 0107 1 LITTER REMOVAL	25.700 AC	77.00000	1978.90	78.17000	2008.97	101.69000	2613.43
0195 0107 2 MOWING	288.000 AC	102.00000	29376.00	104.22000	30015.36	50.84000	14641.92
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	50.00000	19000.00	103.42000	39299.60	82.91000	31505.80
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	710000.00000	710000.00	67322.00000	67322.00	114501.92000	114501.92
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	5.80000	129340.00	3.07000	68461.00	11.37000	253551.00
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	564.00000	564.00	312.70000	312.70	27053.64000	27053.64
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	2.00000	56986.00	3.56000	101435.08	1.17000	33336.81
0225 0120 6 EMBANKMENT	6822.000 CY	4.70000	32063.40	3.73000	25446.06	3.29000	22444.38
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	3.00000	278832.00	1.92000	178452.48	1.52000	141274.88

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	4.20000	59589.60	3.11000	44124.68	2.84000	40293.92
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	1.00000	2141.00	5.00000	10705.00	5.69000	12182.29
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	10.00000	834130.00	8.25000	688157.25	10.17000	848310.21
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	3.30000	11691.90	3.28000	11621.04	1.55000	5491.65
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	2.30000	3282.10	3.86000	5508.22	3.10000	4423.70
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	136.00000	177072.00	77.60000	101035.20	92.89000	120942.78
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	73.00000	1141355.00	81.30000	1271125.50	84.63000	1323190.05
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	109.00000	405480.00	127.17000	473072.40	98.05000	364746.00
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	160.00000	8480.00	156.35000	8286.55	108.37000	5743.61
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	748.00000	22440.00	304.32000	9129.60	309.64000	9289.20
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	1730.00000	7750.40	1042.25000	4669.28	1304.64000	5844.79
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	1.20000	6710.40	2.61000	14595.12	1.27000	7101.84
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	4220.00000	59080.00	4077.00000	57078.00	3830.76000	53630.64
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	5080.00000	25400.00	6524.00000	32620.00	3820.38000	19101.90
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	3900.00000	144300.00	3024.55000	111908.35	2778.77000	102814.49
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	4530.00000	95130.00	3262.26000	68507.46	2995.44000	62904.24
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4980.00000	24900.00	4132.00000	20660.00	3564.78000	17823.90
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5690.00000	11380.00	3912.00000	7824.00	3933.24000	7866.48

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2930.00000	8790.00	2283.52000	6850.56	1949.69000	5849.07
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3830.00000	22980.00	2857.00000	17142.00	2717.69000	16306.14
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	3120.00000	12480.00	2420.28000	9681.12	2579.39000	10317.56
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	4830.00000	4830.00	3763.54000	3763.54	3677.72000	3677.72
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	6470.00000	245860.00	3923.77000	149103.26	3677.72000	139753.36
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	12290.00000	24580.00	9010.00000	18020.00	10682.31000	21364.62
0355 0425 4 INLETS, ADJUST	1.000 EA	457.00000	457.00	613.00000	613.00	822.06000	822.06
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	379.00000	5306.00	523.00000	7322.00	640.87000	8972.18
0365 0425 10 YARD DRAIN	6.000 EA	1120.00000	6720.00	1196.38000	7178.28	1222.99000	7337.94
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	61.00000	9760.00	30.60000	4896.00	31.12000	4979.20
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	48.00000	191424.00	34.83000	138902.04	38.83000	154854.04
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	68.00000	208964.00	50.47000	155094.31	44.28000	136072.44
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	95.00000	49400.00	99.85000	51922.00	106.90000	55588.00
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	104.00000	520728.00	109.15000	546514.05	117.00000	585819.00
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	29.00000	3451.00	25.43000	3026.17	30.51000	3630.69
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	42.00000	8946.00	55.24000	11766.12	55.93000	11913.09
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	8.70000	191556.60	10.93000	240656.74	10.65000	234491.70

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	7.70000	84137.90	8.05000	87962.35	9.70000	105991.90
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	143.00000	75075.00	164.53000	86378.25	92.89000	48767.25
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	22.00000	227656.00	27.16000	281051.68	23.70000	245247.60
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	27.00000	55458.00	34.50000	70863.00	25.33000	52027.82
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	37.00000	1184.00	47.94000	1534.08	16.29000	521.28
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	1.50000	1384.50	1.46000	1347.58	1.46000	1347.58
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	15.00000	7830.00	15.63000	8158.86	15.25000	7960.50
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	60.00000	24900.00	15.63000	6486.45	60.50000	25107.50
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	2.90000	41145.20	1.53000	21707.64	1.46000	20714.48
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	581.00000	14931.70	834.00000	21433.80	630.46000	16202.82
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.80000	1265.60	0.63000	996.66	0.92000	1455.44
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	5.00000	2030.00	23.00000	9338.00	18.30000	7429.80
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	581.00000	11852.40	834.00000	17013.60	640.63000	13068.85
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.20000	2370.40	0.21000	2488.92	0.41000	4859.32
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.30000	1645.20	0.52000	2851.68	0.61000	3345.24
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	198.00000	3088.80	208.45000	3251.82	294.89000	4600.28

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0490 0999 16 PARTNERING, DO NOT BID 41062515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0495 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 7,752,811.70		$ 7,502,022.49		$ 7,921,884.99
SECTION 0003 SIGNING							
0505 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	75.000 AS	198.00000	14850.00	229.30000	17197.50	508.43000	38132.25
0510 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	56.000 AS	317.00000	17752.00	755.63000	42315.28	1001.61000	56090.16
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	160.00000	3520.00	104.22000	2292.84	76.26000	1677.72
0520 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	24.00000	720.00	1.04000	31.20	3.05000	91.50
0525 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3170.00000	12680.00	3126.75000	12507.00	2237.11000	8948.44
0530 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	2820.00000	5640.00	1459.00000	2918.00	203.37000	406.74
0535 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	383.00000	1532.00	332.48000	1329.92	203.37000	813.48
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	25.000 EA	75.00000	1875.00	62.54000	1563.50	33.56000	839.00
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1752.000 EA	1.80000	3153.60	3.13000	5483.76	2.54000	4450.08
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	63.000 SF	2.50000	157.50	1.04000	65.52	0.66000	41.58
0555 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.350 NM	2380.00000	12733.00	3026.69000	16192.79	2576.74000	13785.56
0560 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15830.000 LF	0.50000	7915.00	0.64000	10131.20	0.92000	14563.60

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.20000	3099.60	1.15000	2970.45	1.12000	2892.96
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.50000	6298.50	1.67000	7012.33	1.32000	5542.68
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	2.00000	2920.00	2.29000	3343.40	2.24000	3270.40
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	726.00000	2105.40	757.00000	2195.30	643.68000	1866.67
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.70000	769.30	0.57000	626.43	0.56000	615.44
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	80.00000	320.00	114.65000	458.60	50.84000	203.36
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	35.00000	5600.00	39.61000	6337.60	37.62000	6019.20
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	2380.00000	8449.00	3027.00000	10745.85	2576.74000	9147.43
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.80000	124.80	0.64000	99.84	0.61000	95.16
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	2.00000	400.00	1.72000	344.00	1.42000	284.00
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	1.00000	504.00	57.32000	28889.28	0.61000	307.44
SECTION 0003 TOTALS		$	113,118.70	$	175,051.59	$	170,084.85
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	1.20000	42240.00	2.09000	73568.00	1.14000	40128.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	4.00000	37800.00	4.43000	41863.50	3.41000	32224.50
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	12.00000	19800.00	12.51000	20641.50	8.36000	13794.00
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4180.00000	20900.00	4669.28000	23346.40	5987.63000	29938.15
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	191.00000	764.00	312.71000	1250.84	394.99000	1579.96
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	357.00000	35700.00	354.40000	35440.00	283.11000	28311.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1070.00000	72760.00	1340.33000	91142.44	1281.38000	87133.84
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	3060.00000	171360.00	3160.10000	176965.60	3453.37000	193388.72
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	3570.00000	42840.00	3447.76000	41373.12	3790.77000	45489.24
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	191.00000	10696.00	208.47000	11674.32	197.44000	11056.64
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	476.00000	952.00	312.67000	625.34	592.44000	1184.88
SECTION 0004 TOTALS		$	455,812.00	$	517,891.06	$	484,228.93
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	11.00000	91432.00	12.00000	99744.00	9.60000	79795.20
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3790.00000	15160.00	3335.20000	13340.80	3571.65000	14286.60
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	357.00000	37128.00	354.40000	36857.60	282.80000	29411.20

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0690 0639 1 22 3.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	790.00000	2370.00	2918.30000	8754.90	1176.51000	3529.53
0695 0639 2 1 235.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	3.70000	869.50	1.04000	244.40	1.03000	242.05
0700 0649 31201 4.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	10970.00000	43880.00	14211.08000	56844.32	9985.13000	39940.52
0705 0649 31202 2.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	9950.00000	19900.00	15994.37000	31988.74	12032.75000	24065.50
0710 0649 31203 5.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	14640.00000	73200.00	17581.00000	87905.00	15043.03000	75215.15
0715 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	20410.00000	20410.00	22563.00000	22563.00	18236.10000	18236.10
0720 0650 51311 9.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	730.00000	6570.00	698.37000	6285.33	769.55000	6925.95
0725 0650 51313 13.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	3060.00000	39780.00	604.50000	7858.50	3430.45000	44595.85
0730 0650 51511 8.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1060.00000	8480.00	990.14000	7921.12	1097.14000	8777.12
0735 0650 51513 6.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	4850.00000	29100.00	4377.45000	26264.70	5543.10000	33258.60
0740 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	520.00000	9360.00	552.40000	9943.20	540.00000	9720.00
0745 0653192 4.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	981.00000	3924.00	979.81000	3919.24	1055.34000	4221.36
0750 0659107 22.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	561.00000	12342.00	625.35000	13757.70	515.13000	11332.86

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	107.00000	1926.00	136.79000	2462.22	116.01000	2088.18
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	561.00000	13464.00	823.38000	19761.12	671.81000	16123.44
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	88.00000	880.00	156.34000	1563.40	122.62000	1226.20
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15050.00000	45150.00	14904.17000	44712.51	16199.93000	48599.79
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	16840.00000	16840.00	16697.00000	16697.00	18289.04000	18289.04
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	26.00000	936.00	20.85000	750.60	26.22000	943.92
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	26.00000	260.00	20.85000	208.50	9.91000	99.10
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	48.00000	192.00	20.85000	83.40	98.77000	395.08
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	476.00000	5712.00	625.35000	7504.20	846.54000	10158.48
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	476.00000	1904.00	260.56000	1042.24	98.77000	395.08
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	476.00000	1428.00	208.45000	625.35	296.22000	888.66
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	476.00000	1904.00	208.45000	833.80	740.55000	2962.20
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2040.00000	26520.00	1980.28000	25743.64	2020.58000	26267.54
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	476.00000	1904.00	260.56000	1042.24	427.61000	1710.44
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	210.00000	420.00	338.73000	677.46	216.23000	432.46
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	48.00000	48.00	338.73000	338.73	49.34000	49.34

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(11) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(12) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	24.00000	408.00	20.85000	354.45	24.67000	419.39
SECTION 0005 TOTALS		$	533,801.50	$	558,593.41	$	534,601.93
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	100.00000	100.00	73956.50000	73956.50	5221.89000	5221.89
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	100.00000	100.00	30262.00000	30262.00	2897.58000	2897.58
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	101.00000	505.00	9.60000	48.00	308.94000	1544.70
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	255.00000	4080.00	522.88000	8366.08	640.87000	10253.92
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45	6926.45000	6926.45	6926.45000	6926.45
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	102.00000	8568.00	79.91000	6712.44	68.32000	5738.88
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	816.00000	61200.00	696.67000	52250.25	714.16000	53562.00
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	10.00000	1500.00	14.70000	2205.00	9.07000	1360.50
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	1020.00000	8160.00	1116.00000	8928.00	864.99000	6919.92
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	2040.00000	4080.00	945.52000	1891.04	667.92000	1335.84
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3060.00000	6120.00	2501.00000	5002.00	2580.58000	5161.16
SECTION 0006 TOTALS		$	101,339.45	$	196,547.76	$	100,922.84
CONTRACT TOTALS		$	9,398,942.55	$	9,504,884.75	$	9,651,562.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	25800.00000	25800.00	26500.00000	26500.00	139478.74000	139478.74
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	25800.00000	25800.00	40200.00000	40200.00	36949.97000	36949.97
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	1840.00000	151248.00	930.00000	76446.00	1277.04000	104972.69
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	510.00000	31416.00	450.00000	27720.00	580.28000	35745.25
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	1325.00000	33390.00	1035.00000	26082.00	6426.38000	161944.78
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.70000	17360.00	0.80000	19840.00	0.69000	17112.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.78000	3280.68	0.80000	3364.80	0.89000	3743.34
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.67000	9184.36	0.80000	10966.40	0.70000	9595.60
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	1600.00000	1600.00	15850.00000	15850.00	8330.64000	8330.64
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	1600.00000	1600.00	15850.00000	15850.00	8330.64000	8330.64
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	140.00000	63840.00	91.50000	41724.00	110.89000	50565.84
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	200.00000	42400.00	235.00000	49820.00	228.39000	48418.68
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1400.00000	5600.00	2645.00000	10580.00	2030.69000	8122.76
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	135.00000	17280.00	37.00000	4736.00	87.86000	11246.08
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	135.00000	37800.00	47.55000	13314.00	169.38000	47426.40

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	85.00000	16745.00	49.40000	9731.80	51.46000	10137.62
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	40.00000	16200.00	79.25000	32096.25	75.75000	30678.75
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	72.00000	71712.00	79.25000	78933.00	72.14000	71851.44
SECTION 0001 TOTALS		$	572,256.04	$	503,754.25	$	804,651.22
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	1000000.00000	1000000.00	973000.00000	973000.00	1539427.68000	1539427.68
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	190000.00000	190000.00	295000.00000	295000.00	321754.83000	321754.83
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	16.00000	12880.00	45.35000	36506.75	35.74000	28770.70
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	50.00000	25000.00	45.30000	22650.00	55.03000	27515.00
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.24000	13728.96	0.23000	13156.92	0.24000	13728.96
0120 0102 61 BUSINESS SIGN	118.000 EA	25.00000	2950.00	37.00000	4366.00	41.22000	4863.96
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	26.53000	268722.37	28.00000	283612.00	2.66000	26943.14
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	25.00000	9300.00	89.30000	33219.60	2.63000	978.36
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	10.00000	1000.00	37.00000	3700.00	5.20000	520.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.16000	16640.64	0.17000	17680.68	0.18000	18720.72
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.30000	5155.20	0.26000	4467.84	0.28000	4811.52

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	6.00000	1764.00	7.40000	2175.60	7.70000	2263.80
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.30000	9244.80	0.26000	8012.16	0.28000	8628.48
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	2.10000	14529.90	2.25000	15567.75	1.93000	13353.67
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.20000	26445.60	0.11000	14545.08	0.11000	14545.08
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	1800.00000	84600.00	1004.00000	47188.00	990.58000	46557.26
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	0.55000	12184.70	1.85000	40984.90	1.46000	32344.84
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	13.25000	1325.00	12.95000	1295.00	7.70000	770.00
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	50.00000	160500.00	17.78000	57073.80	49.53000	158991.30
0190 0107 1 LITTER REMOVAL	25.700 AC	30.00000	771.00	1000.00000	25700.00	34.34000	882.54
0195 0107 2 MOWING	288.000 AC	10.00000	2880.00	125.00000	36000.00	110.06000	31697.28
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	70.00000	26600.00	273.00000	103740.00	85.30000	32414.00
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	20000.00000	20000.00	470550.00000	470550.00	122697.85000	122697.85
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	4.00000	89200.00	5.60000	124880.00	7.25000	161675.00
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	859.40000	859.40	3170.00000	3170.00	20949.83000	20949.83
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	5.00000	142465.00	6.40000	182355.20	0.72000	20514.96
0225 0120 6 EMBANKMENT	6822.000 CY	5.00000	34110.00	5.65000	38544.30	11.75000	80158.50
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	2.75000	255596.00	1.85000	171946.40	1.26000	117109.44

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	2.00000	28376.00	4.45000	63136.60	1.06000	15039.28
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	15.00000	32115.00	9.15000	19590.15	16.34000	34983.94
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	23.00000	1918499.00	9.20000	767399.60	8.22000	685654.86
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	3.00000	10629.00	1.60000	5668.80	1.67000	5916.81
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	3.00000	4281.00	3.18000	4537.86	3.34000	4766.18
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	80.00000	104160.00	95.11000	123833.22	69.16000	90046.32
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	77.00000	1203895.00	86.65000	1354772.75	91.16000	1425286.60
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	91.00000	338520.00	100.40000	373488.00	105.62000	392906.40
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	140.00000	7420.00	111.00000	5883.00	116.73000	6186.69
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	355.00000	10650.00	623.50000	18705.00	397.60000	11928.00
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	600.00000	2688.00	1111.00000	4977.28	3520.83000	15773.32
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	1.35000	7549.20	1.26000	7045.92	0.87000	4865.04
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	4350.00000	60900.00	5359.00000	75026.00	2568.09000	35953.26
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	4350.00000	21750.00	5348.00000	26740.00	2533.92000	12669.60
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	4350.00000	160950.00	3366.00000	124542.00	3235.41000	119710.17
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3350.00000	70350.00	3545.00000	74445.00	3403.80000	71479.80
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4850.00000	24250.00	4548.00000	22740.00	4082.58000	20412.90
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5350.00000	10700.00	4283.00000	8566.00	4093.18000	8186.36

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2550.00000	7650.00	2690.00000	8070.00	3317.87000	9953.61
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3050.00000	18300.00	3433.00000	20598.00	4051.09000	24306.54
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	2550.00000	10200.00	3980.00000	15920.00	5471.59000	21886.36
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3500.00000	3500.00	4575.00000	4575.00	6289.52000	6289.52
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	3100.00000	117800.00	6210.00000	235980.00	6228.01000	236664.38
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	8055.00000	16110.00	7460.00000	14920.00	9707.18000	19414.36
0355 0425 4 INLETS, ADJUST	1.000 EA	1000.00000	1000.00	604.00000	604.00	788.18000	788.18
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	150.00000	2100.00	244.50000	3423.00	611.54000	8561.56
0365 0425 10 YARD DRAIN	6.000 EA	1275.00000	7650.00	3747.00000	22482.00	4772.09000	28632.54
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	45.00000	7200.00	45.75000	7320.00	60.16000	9625.60
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	50.00000	199400.00	51.40000	204983.20	63.62000	253716.56
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	54.00000	165942.00	66.70000	204969.10	86.09000	264554.57
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	90.00000	46800.00	125.00000	65000.00	160.80000	83616.00
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	100.00000	500700.00	130.00000	650910.00	165.81000	830210.67
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	45.00000	5355.00	356.00000	42364.00	38.03000	4525.57
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	75.00000	15975.00	49.40000	10522.20	51.46000	10960.98
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	10.50000	231189.00	11.00000	242198.00	10.72000	236032.96

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	8.30000	90694.10	9.00000	98343.00	9.37000	102385.99
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	125.00000	65625.00	233.40000	122535.00	89.55000	47013.75
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	23.20000	240073.60	22.80000	235934.40	21.12000	218549.76
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	32.25000	66241.50	29.35000	60284.90	29.07000	59709.78
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	35.00000	1120.00	16.95000	542.40	44.03000	1408.96
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	2.50000	2307.50	1.50000	1384.50	3.58000	3304.34
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	9.45000	4932.90	12.15000	6342.30	12.66000	6608.52
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	59.50000	24692.50	14.80000	6142.00	15.41000	6395.15
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	1.60000	22700.80	1.55000	21991.40	1.58000	22417.04
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	620.00000	15934.00	655.00000	16833.50	638.51000	16409.71
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.90000	1423.80	0.95000	1502.90	0.88000	1392.16
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	18.00000	7308.00	19.05000	7734.30	5.50000	2233.00
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	630.00000	12852.00	665.75000	13581.30	638.31000	13021.52
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.40000	4740.80	0.42000	4977.84	0.18000	2133.36
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.60000	3290.40	0.65000	3564.60	0.33000	1809.72
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	290.00000	4524.00	306.50000	4781.40	217.93000	3399.71

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0490 0999 16 PARTNERING, DO NOT BID 41062515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0495 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 8,552,466.67		$ 8,654,499.40		$ 8,554,286.66
SECTION 0003 SIGNING							
0505 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	75.000 AS	336.00000	25200.00	259.00000	19425.00	294.62000	22096.50
0510 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	56.000 AS	922.20000	51643.20	1040.00000	58240.00	575.89000	32249.84
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	75.00000	1650.00	79.25000	1743.50	155.65000	3424.30
0520 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	3.00000	90.00	3.17000	95.10	26.68000	800.40
0525 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2200.00000	8800.00	4671.00000	18684.00	4568.23000	18272.92
0530 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	2265.00000	4530.00	1689.88000	3379.76
0535 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	200.00000	800.00	723.00000	2892.00	414.69000	1658.76
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	25.000 EA	33.00000	825.00	35.00000	875.00	167.88000	4197.00
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1752.000 EA	2.50000	4380.00	2.65000	4642.80	1.93000	3381.36
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	63.000 SF	0.65000	40.95	0.70000	44.10	2.75000	173.25
0555 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.350 NM	2534.00000	13556.90	2678.00000	14327.30	2615.13000	13990.95
0560 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15830.000 LF	0.90000	14247.00	0.95000	15038.50	0.50000	7915.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.10000	2841.30	1.15000	2970.45	1.32000	3409.56
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.30000	5458.70	1.35000	5668.65	1.65000	6928.35
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	2.20000	3212.00	2.35000	3431.00	2.20000	3212.00
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	633.00000	1835.70	669.00000	1940.10	799.07000	2317.30
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.55000	604.45	0.60000	659.40	0.72000	791.28
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	50.00000	200.00	52.85000	211.40	88.05000	352.20
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	37.00000	5920.00	39.10000	6256.00	38.52000	6163.20
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	2534.00000	8995.70	2678.00000	9506.90	2615.13000	9283.71
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.60000	93.60	0.65000	101.40	0.83000	129.48
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	200.00000	40000.00	1.50000	300.00	2.20000	440.00
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	0.60000	302.40	0.65000	327.60	1.10000	554.40
SECTION 0003 TOTALS		$	191,096.90	$	171,910.20	$	145,121.52
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	1.40000	49280.00	1.25000	44000.00	1.28000	45056.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	4.60000	43470.00	4.25000	40162.50	4.34000	41013.00
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	9.70000	16005.00	12.95000	21367.50	12.79000	21103.50
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	8598.00000	42990.00	4596.00000	22980.00	4558.22000	22791.10
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	343.80000	1375.20	527.00000	2108.00	207.90000	831.60
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	300.00000	30000.00	383.00000	38300.00	389.12000	38912.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1154.40000	78499.20	1129.00000	76772.00	1167.35000	79379.80
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	3417.00000	191352.00	3194.00000	178864.00	3335.28000	186775.68
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	3221.00000	38652.00	3808.00000	45696.00	3891.16000	46693.92
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	344.00000	19264.00	221.00000	12376.00	207.90000	11642.40
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	861.00000	1722.00	1150.00000	2300.00	518.08000	1036.16
SECTION 0004 TOTALS		$	512,609.40	$	484,926.00	$	495,235.16
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	9.50000	78964.00	11.25000	93510.00	11.67000	97001.04
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3703.40000	14813.60	4252.00000	17008.00	4126.86000	16507.44
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	300.00000	31200.00	382.50000	39780.00	389.12000	40468.48

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0690 0639 1 22 3.000 AS SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1632.40000	4897.20	1256.50000	3769.50	860.50000	2581.50
0695 0639 2 1 235.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	1.00000	235.00	9.40000	2209.00	4.00000	940.00
0700 0649 31201 4.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	17502.50000	70010.00	11690.00000	46760.00	11951.43000	47805.72
0705 0649 31202 2.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	18984.40000	37968.80	10961.00000	21922.00	10839.67000	21679.34
0710 0649 31203 5.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	23546.30000	117731.50	15428.00000	77140.00	15953.77000	79768.85
0715 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	26080.90000	26080.90	22451.00000	22451.00	22235.21000	22235.21
0720 0650 51311 9.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	369.80000	3328.20	900.00000	8100.00	794.91000	7154.19
0725 0650 51313 13.000 AS TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	2584.20000	33594.60	3272.00000	42536.00	3335.28000	43358.64
0730 0650 51511 8.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	885.30000	7082.40	1265.00000	10120.00	1158.46000	9267.68
0735 0650 51513 6.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	4220.70000	25324.20	5239.00000	31434.00	5280.87000	31685.22
0740 0653191 18.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	550.40000	9907.20	612.00000	11016.00	567.00000	10206.00
0745 0653192 4.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1001.90000	4007.60	1344.00000	5376.00	1068.40000	4273.60
0750 0659107 22.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	443.30000	9752.60	641.00000	14102.00	611.47000	13452.34

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	183.40000	3301.20	184.00000	3312.00	116.74000	2101.32
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	699.00000	16776.00	636.00000	15264.00	611.47000	14675.28
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	104.00000	1040.00	222.50000	2225.00	95.61000	956.10
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15615.80000	46847.40	16025.00000	48075.00	16398.47000	49195.41
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	17916.90000	17916.90	18752.00000	18752.00	18344.06000	18344.06
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	43.00000	1548.00	63.00000	2268.00	27.79000	1000.44
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	32.30000	323.00	158.00000	1580.00	27.80000	278.00
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	43.00000	172.00	379.00000	1516.00	52.25000	209.00
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	1031.30000	12375.60	602.00000	7224.00	518.08000	6216.96
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	171.90000	687.60	821.00000	3284.00	518.08000	2072.32
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	859.40000	2578.20	961.00000	2883.00	518.08000	1554.24
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	859.40000	3437.60	821.00000	3284.00	518.08000	2072.32
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2040.80000	26530.40	2214.00000	28782.00	2223.52000	28905.76
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	429.70000	1718.80	821.30000	3285.20	518.08000	2072.32
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	240.40000	480.80	970.50000	1941.00	329.08000	658.16
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	128.90000	128.90	1465.00000	1465.00	155.65000	155.65

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(14) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(15) ASTALDI CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	86.00000	1462.00	103.00000	1751.00	26.68000	453.56
SECTION 0005 TOTALS		$	612,222.20	$	594,124.70	$	579,306.15
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	6500.00000	6500.00	12081.00000	12081.00	60860.63000	60860.63
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	6500.00000	6500.00	6597.00000	6597.00	9464.48000	9464.48
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	50.00000	250.00	181.50000	907.50	27.52000	137.60
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	250.00000	4000.00	244.50000	3912.00	495.29000	7924.64
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45	6926.45000	6926.45	6926.45000	6926.45
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	100.00000	8400.00	153.00000	12852.00	55.03000	4622.52
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	150.00000	11250.00	402.25000	30168.75	55.03000	4127.25
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	25.00000	3750.00	69.50000	10425.00	27.52000	4128.00
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	650.00000	5200.00	1273.25000	10186.00	1100.64000	8805.12
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	650.00000	1300.00	1260.00000	2520.00	1100.65000	2201.30
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	2600.00000	5200.00	3780.00000	7560.00	1100.65000	2201.30
SECTION 0006 TOTALS		$	59,276.45	$	104,135.70	$	111,399.29
CONTRACT TOTALS		$ 10,499,927.66		$ 10,513,350.25		$ 10,690,000.00	

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	921.000 LS	48580.00000	48580.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 41062515201	444.000 LS	48580.00000	48580.00				
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	82.200 CY	1940.00000	159468.00				
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	61.600 CY	490.00000	30184.00				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	25.200 CY	2150.00000	54180.00				
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	24800.000 LB	0.74000	18352.00				
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	4206.000 LB	0.74000	3112.44				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13708.000 LB	0.74000	10143.92				
0045 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	3360.00000	3360.00				
0050 0455 18 PROTECTION OF EXISTING STRUCTURES 41062515201	LUMP	3360.00000	3360.00				
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	456.000 LF	160.00000	72960.00				
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	212.000 LF	350.00000	74200.00				
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	2830.00000	11320.00				
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	128.000 LF	145.00000	18560.00				
0075 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	280.000 LF	155.00000	43400.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	197.000 LF	58.00000	11426.00				
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	405.000 LF	78.00000	31590.00				
0090 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	996.000 SY	87.00000	86652.00				
SECTION 0001 TOTALS		$	729,428.36	$		$	
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 41062515201	LUMP	1000000.00000	1000000.00				
0100 0102 1 MAINTENANCE OF TRAFFIC 41062515201	620.000 LS	315000.00000	315000.00				
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	805.000 CY	12.45000	10022.25				
0110 0102 14 TRAFFIC CONTROL OFFICER	500.000 MH	63.00000	31500.00				
0115 0102 60 WORK ZONE SIGN	57204.000 ED	0.26000	14873.04				
0120 0102 61 BUSINESS SIGN	118.000 EA	48.00000	5664.00				
0125 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10129.000 LF	16.00000	162064.00				
0130 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	372.000 LF	48.00000	17856.00				
0135 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	100.000 LF	36.00000	3600.00				
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	104004.000 ED	0.18000	18720.72				
0145 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	17184.000 ED	0.32000	5498.88				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0150 0102 76 ADVANCE WARNING ARROW PANEL	294.000 ED	6.80000	1999.20				
0155 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	30816.000 ED	0.37000	11401.92				
0160 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6919.000 EA	2.20000	15221.80				
0165 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	132228.000 ED	0.16000	21156.48				
0170 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	47.000 LO	780.00000	36660.00				
0175 0104 10 3 SEDIMENT BARRIER	22154.000 LF	0.46000	10190.84				
0180 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	7.35000	735.00				
0185 0104 18 INLET PROTECTION SYSTEM	3210.000 EA	1.05000	3370.50				
0190 0107 1 LITTER REMOVAL	25.700 AC	78.00000	2004.60				
0195 0107 2 MOWING	288.000 AC	105.00000	30240.00				
0200 0109 71 5 FIELD OFFICE,1500 SQ FT	380.000 DA	105.00000	39900.00				
0205 0110 1 1 CLEARING & GRUBBING 41062515201	24.600 LS	1021435.00000	1021435.00				
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	22300.000 SY	16.00000	356800.00				
0215 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 41062515201	LUMP	315.00000	315.00				
0220 0120 1 REGULAR EXCAVATION	28493.000 CY	6.50000	185204.50				
0225 0120 6 EMBANKMENT	6822.000 CY	6.30000	42978.60				
0230 0160 4 TYPE B STABILIZATION	92944.000 SY	2.10000	195182.40				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	14188.000 SY	2.00000	28376.00				
0240 0285701 OPTIONAL BASE, BASE GROUP 01	2141.000 SY	11.00000	23551.00				
0245 0285709 OPTIONAL BASE, BASE GROUP 09	83413.000 SY	13.00000	1084369.00				
0250 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3543.000 SY	1.60000	5668.80				
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1427.000 SY	3.20000	4566.40				
0260 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	1302.000 TN	105.00000	136710.00				
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	15635.000 TN	86.00000	1344610.00				
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3720.000 TN	100.00000	372000.00				
0275 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	53.000 TN	110.00000	5830.00				
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	30.000 CY	360.00000	10800.00				
0285 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.480 CY	1850.00000	8288.00				
0290 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	5592.000 LB	1.05000	5871.60				
0295 0425 1311 INLETS, CURB, TYPE P-1, <10'	14.000 EA	4170.00000	58380.00				
0300 0425 1321 INLETS, CURB, TYPE P-2, <10'	5.000 EA	4700.00000	23500.00				
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	37.000 EA	3900.00000	144300.00				
0310 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	4470.00000	93870.00				
0315 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4570.00000	22850.00				
0320 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	4890.00000	9780.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1940.00000	5820.00				
0330 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3300.00000	19800.00				
0335 0425 2 62 MANHOLES, P-8, >10'	4.000 EA	2580.00000	10320.00				
0340 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	4790.00000	4790.00				
0345 0425 2 92 MANHOLES, J-8, >10'	38.000 EA	4500.00000	171000.00				
0350 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	10700.00000	21400.00				
0355 0425 4 INLETS, ADJUST	1.000 EA	970.00000	970.00				
0360 0425 6 VALVE BOXES, ADJUST	14.000 EA	270.00000	3780.00				
0365 0425 10 YARD DRAIN	6.000 EA	2000.00000	12000.00				
0370 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	160.000 LF	42.00000	6720.00				
0375 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3988.000 LF	54.00000	215352.00				
0380 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	3073.000 LF	70.00000	215110.00				
0385 0443 70 3 FRENCH DRAIN, 18"	520.000 LF	89.00000	46280.00				
0390 0443 70 4 FRENCH DRAIN, 24"	5007.000 LF	102.00000	510714.00				
0395 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	119.000 LF	31.00000	3689.00				
0400 0515 2202 PEDESTRIAN / BICYCLE RAILING, STEEL ONLY, 54" PICKET RAIL	213.000 LF	58.00000	12354.00				
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	22018.000 LF	12.00000	264216.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0520 2 4 CONCRETE CURB, TYPE D	10927.000 LF	11.00000	120197.00				
0415 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	525.000 LF	89.00000	46725.00				
0420 0522 1 SIDEWALK CONCRETE, 4" THICK	10348.000 SY	29.00000	300092.00				
0425 0522 2 SIDEWALK CONCRETE, 6" THICK	2054.000 SY	34.00000	69836.00				
0430 0536 1 1 GUARDRAIL -ROADWAY	32.000 LF	17.00000	544.00				
0435 0536 73 GUARDRAIL REMOVAL	923.000 LF	1.50000	1384.50				
0440 0550 10220 FENCING, TYPE B, 5.1-6.0, STANDARD	522.000 LF	16.00000	8352.00				
0445 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTIN	415.000 LF	16.00000	6640.00				
0450 0570 1 2 PERFORMANCE TURF, SOD	14188.000 SY	1.50000	21282.00				
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.700 NM	650.00000	16705.00				
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1582.000 LF	0.95000	1502.90				
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	406.000 EA	19.00000	7714.00				
0470 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.400 NM	660.00000	13464.00				
0475 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	11852.000 LF	0.42000	4977.84				
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5484.000 LF	0.63000	3454.92				
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	15.600 GM	305.00000	4758.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0999 16 PARTNERING, DO NOT BID 41062515201	LUMP	15000.00000	15000.00				
0495 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	20.000 DA	3300.00000	66000.00				
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515201	LUMP	100000.00000	100000.00				
SECTION 0002 TOTALS			$ 9,275,859.69		$		$
SECTION 0003 SIGNING							
0505 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	75.000 AS	258.00000	19350.00				
0510 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	56.000 AS	1035.00000	57960.00				
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	78.00000	1716.00				
0520 0700 20 60 SINGLE POST SIGN, REMOVE	30.000 AS	3.15000	94.50				
0525 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2310.00000	9240.00				
0530 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	210.00000	420.00				
0535 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	210.00000	840.00				
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	25.000 EA	35.00000	875.00				
0545 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1752.000 EA	2.60000	4555.20				
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	63.000 SF	0.68000	42.84				
0555 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.350 NM	2660.00000	14231.00				
0560 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	15830.000 LF	0.95000	15038.50				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0565 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2583.000 LF	1.16000	2996.28				
0570 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	4199.000 LF	1.40000	5878.60				
0575 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1460.000 LF	2.30000	3358.00				
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	2.900 GM	660.00000	1914.00				
0585 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1099.000 LF	0.60000	659.40				
0590 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	4.000 EA	52.00000	208.00				
0595 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	160.000 EA	39.00000	6240.00				
0600 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.550 NM	2660.00000	9443.00				
0605 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	156.000 LF	0.63000	98.28				
0610 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	200.000 LF	1.50000	300.00				
0615 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	504.000 LF	0.63000	317.52				
SECTION 0003 TOTALS		$	155,776.12	$		$	
SECTION 0004 LIGHTING							
0620 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	35200.000 LF	2.10000	73920.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0625 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	9450.000 LF	4.50000	42525.00				
0630 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	1650.000 LF	12.60000	20790.00				
0635 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	4700.00000	23500.00				
0640 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	4.000 EA	315.00000	1260.00				
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	100.000 EA	360.00000	36000.00				
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	68.000 EA	1350.00000	91800.00				
0655 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	56.000 EA	3180.00000	178080.00				
0660 0715516125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT-ALUMINUM, 25'	12.000 EA	3500.00000	42000.00				
0665 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	56.000 EA	210.00000	11760.00				
0670 0715560000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REPAIR & REINSTALL	2.000 EA	315.00000	630.00				
SECTION 0004 TOTALS		$	522,265.00	$		$	
SECTION 0005 SIGNALIZATION							
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	8312.000 LF	12.00000	99744.00				
0680 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3360.00000	13440.00				
0685 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	104.000 EA	360.00000	37440.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	2940.00000	8820.00				
0695 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	235.000 LF	1.05000	246.75				
0700 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	4.000 EA	14300.00000	57200.00				
0705 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	16100.00000	32200.00				
0710 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	5.000 EA	19600.00000	98000.00				
0715 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	22700.00000	22700.00				
0720 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	700.00000	6300.00				
0725 0650 51313 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, SPECIAL	13.000 AS	2750.00000	35750.00				
0730 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1000.00000	8000.00				
0735 0650 51513 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, SPECIAL	6.000 AS	4400.00000	26400.00				
0740 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	556.00000	10008.00				
0745 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	990.00000	3960.00				
0750 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	22.000 EA	630.00000	13860.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0755 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	18.000 EA	95.00000	1710.00				
0760 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	24.000 AS	500.00000	12000.00				
0765 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	160.00000	1600.00				
0770 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	3.000 AS	15000.00000	45000.00				
0775 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	16800.00000	16800.00				
0780 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	21.00000	756.00				
0785 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	10.000 EA	21.00000	210.00				
0790 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	21.00000	84.00				
0795 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	12.000 EA	630.00000	7560.00				
0800 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	260.00000	1040.00				
0805 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	210.00000	630.00				
0810 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	210.00000	840.00				
0815 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2000.00000	26000.00				
0820 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	4.000 EA	262.00000	1048.00				
0825 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	341.00000	682.00				
0830 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	200.00000	200.00				

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0835 0700 48 60 SIGN PANELS, REMOVE	17.000 EA	21.00000	357.00				
SECTION 0005 TOTALS		$	590,585.75	$		$	
SECTION 0006 UTILITIES							
0840 0101 1 MOBILIZATION 41062515601	LUMP	1050.00000	1050.00				
0845 0102 1 MAINTENANCE OF TRAFFIC 41062515601	50.000 LS	1050.00000	1050.00				
0850 0125 1 EXCAVATION FOR STRUCTURES	5.000 CY	26.00000	130.00				
0855 0425 6 VALVE BOXES, ADJUST	16.000 EA	268.00000	4288.00				
0860 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41062515601	LUMP	6926.45000	6926.45				
0865 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	84.000 LF	59.00000	4956.00				
0870 1050 11924 UTILITY PIPE, F&I, SPECIAL MATERIAL, WATER / SEWER, 8 -19.9"	75.000 LF	1024.00000	76800.00				
0875 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	150.000 LF	26.00000	3900.00				
0880 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	8.000 EA	1338.00000	10704.00				
0885 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	2.000 EA	890.00000	1780.00				
0890 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3500.00000	7000.00				
SECTION 0006 TOTALS		$	118,584.45	$		$	
CONTRACT TOTALS		$	11,392,499.37	$	0.00	$	0.00

CALL ORDER: 016 PROPOSAL ID: T6215 LETTING DATE: 09/29/10 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(16) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.